SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO.	1	DATED	11/21/2024	ADDENDUM NO.	DATED	
ADDENDUM NO		DATED		ADDENDUM NO.	DATED	
ADDENDUM NO		DATED		ADDENDUM NO.	DATED	
Number 1 Revised NTB No. Amendment EBSx Do		tion evised Progres	s Schedule;	TOTAL ADDENDA: (Must agree with total addenda Respectfully Submitted, DATE BY TITLE ADDRESS CITY, STATE, ZIP	issued prior to open Contractor Signature	
			~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~	PHONE		
				FAX		
			0,	E-MAIL		
(To be filled in if a corpora	ation)					
Our corporation is chartered titles and business address	ed under the	e Laws of the St ecutives are as	ate of follows:			and the names,
Pre	sident			Ado	dress	
Sec	retary	-		Ado	dress	
Tre	asurer			Ado	dress	
The following is my (our) SP-0060-03(023)/ Marshall County(i Revised 01/26/2016	10825430					

# MISSISSIPPI DEPARTMENT OF TRANSPORTATION

## SECTION 904 - NOTICE TO BIDDERS NO. 6396

CODE: (SP)

DATE: 11/21/2024

### **SUBJECT:** Contract Time

### **PROJECT:** SP-0060-03(023) / 108254301 – Marshall County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than **December 10, 2024**.

The Contractor shall request a Notice to Proceed/Beginning of Contract Time date between the dates of March 13, 2025 and June 12, 2025.

Should the Contractor request a Notice to Proceed earlier than <u>March 13, 2025</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed and Beginning of Contract Time date.

Should the Contractor not request a Notice to Proceed by <u>June 12, 2025</u>, the date for the Notice to Proceed and Beginning of Contract Time will be <u>June 12, 2025</u>.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.

<u>71</u> Working Days have been allowed for the completion of work on this project.

The progress schedule for this project shows the Notice to Proceed and Beginning of Contract Time starting at the latest possible date. If the Contractor requests a Notice to Proceed earlier than this date, the Contractor shall submit a revised progress schedule showing the work beginning at the new Notice to Proceed and Beginning of Contract Time date.

K8V. 17 ZU15			ŀ																
WORK PHASE DESCRIPTION	LINE NUMBERS	JAN FEB	MAR	APRIL	MAY	JUNE	JULY		SEPTEMBER	OCTOBER NOV	DEC JAN FEB	3 MAR APRIL	RIL MAY	JUNE	JULY	AUGUST	SEPTEMBER	OCTOBER	NOV DEC
Miscellaneous	10-20, 90-240					•			Þ.										
Pavement	30-80					5			64										
Permanent Stribe	250-310								64 71										
LET:	November 26, 2024																		
NOA:	December 10, 2024																		
NTP/BCT:	June 12, 2025 (Flexible)																		
W.D.:	71																		
	MONTH	JAN FEB	MAR	APRIL	MAY	IUNE	× IIII	AUGUST	SEPTEMBER	OCTOBER NOV	DEC.JAN FEB	B MAR APRIL	RIL MAY	IIINE	× IUI.	AUGUST	SEPTEMBER	OCTOBER	NOV DEC WORKING
ANTICIPATED	ANTICIPATED WORKING DAYS PEP MONTH	6 7	1	15.1	,	- 00		t		_					-				2

# NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.