

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for five percent (5%) of total bid and hereby agree that in case of my (our) failure to execute the contract and furnish bond within ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 DATED 04/19/2004 ADDENDUM NO. _____ DATED _____
ADDENDUM NO. _____ DATED _____ ADDENDUM NO. _____ DATED _____

No.1 Revise Table of Cont., Add
NTB#6997, Revise Prop. Shts.
2-5 & 2-6, Revised proj. Disk.

TOTAL ADDENDA: 1

(Must agree with total addenda issued prior to opening of bids)

Respectfully submitted, _____
Contractor

BY _____

TITLE _____

ADDRESS _____

Date _____

(To be filled in if a corporation.)


Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

President Address

Secretary Address

Treasurer Address

The following is my (our) itemized proposal.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

TABLE OF CONTENTS

PROJECT: NH-0008-03(038) / 102356 -- HINDS COUNTY

901--Advertisement

904--Notice to Bidders: Governing Specs. - # 1
Status of ROW, Util. Adjustments and Underground
Storage Tanks - # 437, W/Attachment
Agency, Commission and Office Name Changes - # 882
Additional Provisions For Guard Rail Construction - # 946
Final Cleanup - # 1072
Errata - # 1428
Clarification of Significant Change Specifications - # 1991
Use of Fly Ash in non-Sulfate Areas - # 2904
Use of GGBFS - # 2906
Selection of Optional Items - # 3191
Plant Pest Quarantines Information - # 3745
Prompt Payment - # 4670
Alterations in Bidding Process - # 4758
Substitution of Cold Plastic Traffic Markings - # 4792
On-the-Job Training Program - # 4954
Change Order / Quantity Adjustment Name Change - # 5185
Placement of Granular Material - # 5788
Disadvantaged Business Enterprises - # 5955, W/Supplement
DBE Goals - # 5957
Work in Proximity of Overhead High Voltage Power Lines - # 6027
Payment To Subcontractors - # 6143
Standard Drawings - # 6144, W/Supplement
Contract Overpayment(s) - # 6159
Federal Bridge Formula - # 6275
Certificate of Traffic Control Devices - # 6289
Submission of Form OCR-485 - # 6333
Removal of Construction Signs - # 6522
Submittal of Hydrated Lime Shipping Tickets - # 6618
Fuel Tax Applicability to Bidders and Contractors - # 6783
Estimated Monthly Quantities - # 6794
Petroleum Products Base Price - # 6905
Scope of Work - # 6918
Contract Time - # 6919
Speciality Items - # 6920
Lane Closure Restrictions - # 6921
Portable Construction Lighting - # 6922
Project Number Change - # 6923
Additional Requirements - # 6932
Paving Inside(Median) Shoulders - # 6997

906: Reqd.Fed.Constr.Provisions -- FHWA-1273, W/Supplement
907-101-5: Definitions
907-102-1: Combination Bids

-CONTINUED ON NEXT PAGE-

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 6697

CODE: (SP)

DATE: 09/02/2003

SUBJECT: Use of Scheduling Software

Bidders are hereby advised that they will be required to produce a computerized Progress schedule for this project using *Primavera's Sure Trak Project Manager 2.0, or Project Planner (P3)*.

All references to the "Progress Schedule" in the Mississippi Standard Specifications for Road and Bridge Construction, contract plans and documents, and the Department's Standard Operating Procedures shall be deemed to mean the schedule produced according to Special Provision No. 907-108, Critical Path Method of Scheduling.

SECTION 905

NH-0008-03(038) / 102356

PROPOSAL (Sheet No. 2- 5)

Hinds County

REF. NO.	PAY ITEM NO.	ADJ. CODE	APPROX. QUANTITY	UNIT	DESCRIPTION	UNIT PRICE		ITEM TOTAL	
						DOLLAR	CENT	DOLLAR	CENT
(260)	907-234-A		700 linear foot		Temporary Silt Fence				
(270)	907-288-A		5,000 square yard		Site Grading				
(280)	235-A		100 bale		Temporary Erosion Checks				
(290)	907-304-G	(GY)	1,275 cubic yard		3/4" and Down Crushed Stone (AEA)				
(300)	304-A	(GY)	18,544 cubic yard		Granular Material (LVM) (Class 5, Group C)				
(310)	907-403-A	(B) (A1)	1,470 ton		Hot Mix Asphalt, HT, 19-mm mixture				
(320)	907-403-A CHANGED 04/16/2004	(B) (A1)	18,270 ton		Hot Mix Asphalt, HT, 12.5-mm mixture				

(02/24/2004)

SECTION 905

NH-0008-03(038) / 102356

PROPOSAL (Sheet No. 2- 6)

Hinds County

REF. NO.	PAY ITEM NO.	ADJ. CODE	APPROX. QUANTITY	UNIT	DESCRIPTION	UNIT PRICE		ITEM TOTAL	
						DOLLAR	CENT	DOLLAR	CENT
(330) CHANGED	907-403-D 04/16/2004	(B) (A1)	45,682 ton		Hot Mix Asphalt, HT, 12.5-mm mixture, Polymer Modified				
(340)	907-403-B	(B) (A1)	1,000 ton		Hot Mix Asphalt, HT, 12.5-mm mixture, Leveling				
(350) CHANGED	907-403-A 04/16/2004	(B) (A1)	5,086 ton		Hot Mix Asphalt, HT, 9.5-mm mixture				
(360) CHANGED	907-403-D 04/16/2004	(B) (A1)	50,578 ton		Hot Mix Asphalt, HT, 9.5-mm mixture, Polymer Modified				
(370)	406-A		37,580 ton		Cold Milling of Bituminous Pavement (All Depths)				
(380)	413-C		14,150 linear foot		Cleaning and Sealing Cracks				
(390)	907-423-A		43 mile		16" Rumble Strips (Ground In)				

(02/24/2004)