

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for **five percent (5%) of total bid** and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 DATED 11/15/2004 ADDENDUM NO. _____ DATED _____
ADDENDUM NO. _____ DATED _____ ADDENDUM NO. _____ DATED _____

Number	Description
1	Revised Notice to Bidders No. 238, replaces same; Revised proposal sheet 2-6, replaces same; Revised Progress Schedule, replaces same; Revised Project disk required.

TOTAL ADDENDA 1
(Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

Contractor

Signature

TITLE _____

ADDRESS _____

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

President Address

Secretary Address

Treasurer Address

The following is my (our) itemized proposal.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 238

CODE: (SP)

DATE: 11/15/2004

SUBJECT: Contract Time

PROJECT: NH-0015-01(107)PH2 / 102059 - Lincoln & Lawrence Counties

The completion of work to be performed by the Contractor for this project will not be specified date, but shall be when all allowable time units are assessed, or any extension hereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued by not later than **December 15, 2004** and the date for The Notice to Proceed and Beginning of Contract Time will be **March 10, 2005**.

Allowable Time Units will be **432**.

The contract time has been based on Column "**B**" of the Table of Time Units, in Subsection 108.06.

“Any delay which causes the issuance of the Notice to Proceed/Beginning of Contract Time after **March 10, 2005**, will result in an adjustment in the beginning of contract time and the specified completion date in accordance with Subsection 108.02. Prior to this date, no adjustment will be made.”

SECTION 905

NH-0015-01(107)PH2 / 102059

PROPOSAL (Sheet No. 2- 6)

Lincoln & Lawrence County

REF. NO.	PAY ITEM NO.	ADJ. CODE	APPROX. QUANTITY	UNIT	DESCRIPTION	UNIT PRICE		ITEM TOTAL	
						DOLLAR	CENT	DOLLAR	CEI
(320)	221-A	(S)	932 cubic yard		Portland Cement Concrete Paved Ditch				
(330)	223-A CHANGED 11/08/2004		1 acre		Mowing	30.0000		30.00	
(340)	234-A		11,110 linear foot		Temporary Silt Fence				
(350)	235-A		1,440 each		Temporary Erosion Checks				
(360)	236-B		14 each		Maintenance and Removal of Existing Silt Basins, Type D				
(370)	239-A		400 linear foot		Temporary Slope Drains				
(380)	304-C	(GY)	45,642 cubic yard		Granular Material, AEA, Class 6, Group C				

(07/21/2004)

