SECTION 905 -- PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for **five percent (5%) of total bid** and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of a ward, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (car) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda): 1/17/2006 **DATED** ADDENDUM NO ADDENDUM NO. DATED ADDENDUM NO DATED ADDENDUM N DATED TOTAL ADDENDA Number Description (Must agree with total addenda issued prior to opening of bids) 1 Progress Schedule, replaces same. Respectfully Sub DATE Contractor Signature **ADDRESS** (To be filled in if a corporation) Our corporation is chartered under the Laws of the State of titles and business addresses of the executives are as follows: President Address Address Address The following is n (our) itemized proposal. MP-1182-78(001) / 303011 Webster County(ies)

170 TIME UNITS PER YEAR NOV DEC NO.
 AUGUST
 SEPTEMBER
 OCTOBER
 NOV
 DEC

 18
 17
 15
 12
 6
 AUGUST SEPTEMBER OCTOBER MP-1182-78(001) / 303011 Webster County JULY JULY 18 JUNE JUNE 19 PROJECT NUMBER COUNTY MAY 19 MAY AUGUST SEPTEMBER OCTOBER NOV DEC JAN FEB MARCH APRIL 18 17 15 12 6 7 9 13 17 APRIL DEC JAN FEB NOV AUGUST SEPTEMBER OCTOBER JULY 18 JULY 63 63 YEAR **2006** PROGRESS SCHEDULE FOR USE WITH COLUMN "D" IN THE TABLE OF TIME UNITS 20 JUNE JUNE 19 20 MAY MAY 19
 JAN
 FEB
 MARCH
 APRIL

 7
 9
 13
 17
 APRIL JAN FEB MARCH REFERENCE NUMBERS LET: January 24,2006 NOA: February 14,2006 NTP & BCT: March 9,2006 TU: 63 10-140,200-270, 340,440-460 MONTH
TIME UNITS PER MONTH
CUMULATIVE TIME UNITS 150 190,280 330 8 350-430 WORK PHASE DESCRIPTION Miscellaneous Pavement Markings FORM CSD-610 Rev. 05 / 2004 Paving Ŏ. 21

YEAR.