SECTION 905 --PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. | (We) also
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

| (We) enclose a certified check, cashier's check or bid bond for five percent (5%) of total bid and hereby agree that in
case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the
contract as proposed. It is understood that in case | am (we are) not awarded the work, the check will be returned as provided in
the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following
addendum (addenda):

ADDENDUM NO. 1 DATED 10/17/2008 ADDENDUM NO. DATED
ADDENDUM NO DATED ADDENDUM NO. DATED
Number Description TOTAL ADDENDA: 1

1 NTB 2112, replaces same: Amendment EBS (Must agree with total addenda issued prior to opening of bids)

Download Required.

Respectfully Submitted,

DATE
Contractor
BY
Signature
TITLE
ADDRESS
CITY, STATE, ZIP
PHONE
FAX
E-MAIL
(To befilled in if a corporation)
Our corporation is chartered under the Laws of the State of and the names,
titles and business addresses of the executives are as follows:
President Address
Secretary Address
Treasurer Address
Thefollowing is my (our) itemized proposal.
BR-0008-01(084) / 100677302 Forrest County(ies)

Revised 09/21/2005



MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 2112 CODE: (SP)
DATE: 10/17/2008
SUBJECT: Contract Time

PROJECT: BR-0008-01(084) /100677302 - Forrest County

The completion of work to be performed by the Contractor for this project will not be a specified
date but shall be when all allowable time units are assessed, or any extension thereto as provided
in Subsection 108.06. It is anticipated that the Notice of Award will be issued by not later than
November 12, 2008 and the date for issuing the Notice to Proceed / Beginning of Contract Time
will be March 12, 2009.

Should the Contractor request a Notice to Proceed earlier than March 12, 2009, the date the
Notice to Proceed isissued will also be the Beginning of Contract Time date.

Allowable Time Units will be 200.

The contract time has been based on Column " C" of the Table of Time Units, in Subsection
108.06.

“Any delay which causes the issuance of the Notice to Proceed after March 12, 2009, will
result in an adjustment in the beginning of contract time in accordance with Subsection 907-
108.02.”




