
$S \ E \ C \ T \ I \ O \ N \quad 9 \ 0 \ 5 \ -- \ P \ R \ O \ P \ O \ S \ A \ L \quad (CONTINUED)$

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for <u>five percent (5%) of total bid</u> and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO.		1	DATED	7/19/2009		ADDENDUM NO.	DATED			
ADDENDUM NO			DATED		A	ADDENDUM NO.	DAT	ГED		
Number 1	Description Progress Schedule, replaces sam EBS Download Required.			endment	(Must ag Respectf	ADDENDA: <u>1</u> ree with total addence ully Submitted,	la issued prior t	to opening o	f bids)
							Contractor			
					BY					
							Signature			
					TITLE					
					ADDRE:	SS				
					CITY, S	TATE, ZIP				
(To be fil	led in if a corp	oration)								
	Our corporation business addre							and	the	names,
	Pres	ident					Address			
	Seci	etary					Address			
	Trea	surer					Address			
The follo	wing is my (ou	r) itemize	d proposal.				00700004		0	
Revised 09/21/2005						MP-3061-11(007) / 303722301 Claiborne County(i			nty(ies)	



This Progress Schedule does not indicate breaks in the contract time during December, January, and February. Per Section 108 of the Specifications, during the months of December, January, and February, time will only be assessed in the Miscellaneous Phase.