

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. I (We) also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for **five percent (5%) of total bid** and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 DATED 1/19/2010 ADDENDUM NO. DATED
ADDENDUM NO. DATED ADDENDUM NO. DATED

Number	Description
1	Revised NTB #2291 (Contract Time); Revised Progress Schedule; Amended EBS download required.

TOTAL ADDENDA: 1
(Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

Contractor

BY _____
Signature

TITLE _____

ADDRESS _____

CITY, STATE, ZIP _____

PHONE _____

FAX _____

E-MAIL _____

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

_____ President	_____ Address
_____ Secretary	_____ Address
_____ Treasurer	_____ Address

The following is my (our) itemized proposal.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 2291

CODE: (SP)

DATE: 1/19/2010

SUBJECT: Contract Time

PROJECT: NH-0009-01(123) / 105437301 -- Adams County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable time units are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than **February 9, 2010** and the effective date of the Notice to Proceed / Beginning of Contract Time will be **June 1, 2010**.

An early Notice to Proceed will not be allowed for this project.

Allowable Time Units will be **60**.

The contract time has been based on Column "**D**" of the Table of Time Units, in Subsection 108.06.

PROGRESS SCHEDULE

PROJECT NUMBER NH-0009-01(123) / 105437301
COUNTY Adams County

WORK PHASE		REFERENCE NUMBERS	PHASE VALUE																																	NO.	AVTU
NO.	DESCRIPTION			20	40	60	80	100	120	140	160	180	200	220	240	260	280	300	320																		
1	Miscellaneous	10-70, 100-270, 340-390, 440	0																													60					
2	Mill, Pave, Granular Material	80, 90, 400-430	5																													52					
3	Pavement Markings	280-330, 450-530				52																													60		
	LET:	January 26, 2010																																			
	NOA:	February 9, 2010																																			
	NTP/BCT:	June 1, 2010																																			
	T.U.:	60																																			
	Column:	D																																			

This Progress Schedule does not indicate breaks in the contract time during December, January, and February.
Per Section 108 of the Specifications, during the months of December, January, and February, time will only be assessed in the Miscellaneous Phase.