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GENERAL NOTES:

8.

THE CONTRACTOR SHALL MAKE A MISSISSIPPI ONE-CALL REQUEST PRIOR TO ANY EXCAVATION OPERATION, EXCEPTING BOTH TRENCH WIDENING AND PAVEMENT REMOVAL AND REPAIR.

ANY INCIDENTAL OR NECESSARY GRADING OF ROADWAY DITCHES, AS DIRECTED BY THE ENGINEER, TO BE ABSORBED IN OTHER PAY ITEMS.
THE COST OF CLEARING AND GRUBBING TO BE ABSORBED IN OTHER PAY ITEMS.

BIDDERS ARE ADVISED THAT CROSS-SLOPES FOR CURVE SUPERELEVATIONS ARE TO BE BUILT IN ACCORDANCE WITH INFORMATION PROVIDED BY THE DEPARTMENT AND AS DIRECTED BY THE ENGINEER.

TO ASSIST THE CONTRACTOR IN CORRECTLY PLACING THE CROSS SLOPE TRANSITIONS, THE DEPARTMENT WILL PROVIDE, AT THE PRE-CONSTRUCTION CONFERENCE, STATIONING AND PERCENT SLOPE INFORMATION.
SUFFICIENT MILLING, PRE-LEVELING, AND/OR LEVELING QUANTITIES ARE PROVIDED, ON SHEET 5, IN THIS CONTRACT TO FACILITATE THIS WORK. ALL TRANSITION CROSS-SLOPES ARE TO BE ESTABLISHED AND CHECKED PRIOR TO
PLACEMENT OF THE TOP LIFT OF PAVEMENT. |

IN ORDER TO EXPEDITE THE SAFE MOVEMENT OF TRAFFIC AND TO PROTECT EACH PHASE OF THE WORK AS IT IS PERFORMED, A FIRM SEQUENCE OF OPERATIONS IS ESSENTIAL. THE WORK SHALL BE BEGUN AND CONTINUALLY PROSECUTED.

AS DIRECTED BY THE ENGINEER, REMOVE ANY MATERIAL PRODUCED FROM THE EXCAVATION OPERATION FOR TRENCH WIDENING THAT CANNOT BE REASONABLY ANTICIPATED TO BE USED AS PART OF THE FINAL SHOULDER.
THIS REMOVAL SHALL BE ACCOMPLISHED SIMULTANEOUS WITH THE EXCAVATION OPERATION. MATERIAL THAT CANNOT REASONABLY BE ANTICIPATED TO BE USED IN THE FINAL SHOULDER SHALL NOT REMAIN ROLLED UP ON
THE EXISTING SHOULDER OR BLADED DOWN THE SLOPE. THERE WILL BE NO SEPARATE PAYMENT FOR THIS WORK WHICH WILL BE INCLUDED IN THE COST OF THE TRENCH WIDENING OPERATIONS.

TRENCH WIDENING EXCAVATION MAY INCLUDE THE REMOVAL OF ASPHALT ALONG THE SHOULDER DUE TO PREVIOUS MAINTENANCE REPAIRS. THERE WILL BE NO SEPARATE PAYMENT FOR THIS WORK WHICH WILL BE
INCLUDED IN THE COST OF THE TRENCH WIDENING OPERATIONS.

SHOULDERS SHALL BE BLADED, SHAPED AND COMPACTED THROUGHOUT THE LENGTH OF THE PROJECT REGARDLESS OF WHETHER GRANULAR MATERIAL IS REQUIRED. MORE MATERIAL THAN IS NECESSARY TO PROPERLY
ESTABLISH THESE SHOULDERS MAY RESULT FROM THE FINAL GRADING OF THE SHOULDERS. THE ENGINEER MAY DIRECT THAT SOME OF THIS MATERIAL BE REMOVED FROM THE PROJECT. MATERIAL REMOVED FROM
THE PROJECT WILL BE PAID FOR AS 203-G, EXCESS EXCAVATION (LVM) (AH). THIS ITEM MAY INCLUDE SMALL AMOUNTS OF ASPHALT THAT MAY BE WITHIN THESE EXCAVATION LIMITS.

STATE

PROJECT NO.

MISS.

MP-2009-07(010)

9. ALL DRIVEWAY PADS ARE TO BE PAVED A MAXIMUM DISTANCE OF TEN (10) FEET OR TO THE EXISTING RIGHT OF WAY AND SHALL BE TAPERED TO FIT EXISTING CONDITIONS, ALLOWING SMOOTH ENTRY AND EXIT. SEE THE ATTACHED MISCELLANEOUS DETAIL, ON SHEET NO. 8. .

10.

COUNTY ROADS AND/OR CITY STREETS ARE TO BE PAVED AND/OR MILLED TO THE RIGHT-OF-WAY LINE AS DIRECTED BY THE PROJECT ENGINEER.

HIGHWAYS, COUNTY ROADS AND/OR CITY STREETS MAY REQUIRE NEW STRIPE, AS DIRECTED BY THE ENGINEER.

11.THE CONTRACTOR SHALL PROVIDE ALL SIGNS AND TRAFFIC HANDLING DEVICES NECESSARY TO SAFELY MAINTAIN TRAFFIC AROUND OR THROUGH THE WORK AREAS.

12.

13.

14.

15.

16.

INCIDENTAL WORK SUCH AS REMOVING VEGETATION, SHAPING AND COMPACTION OF SHOULDERS, INCIDENTAL GRADING OF DRIVEWAYS FOR POSITIVE DRAINAGE AND SLOPE AND OTHER INCIDENTAL WORK THAT IS NECESSARY TO
COMPLETE THE WORK WILL NOT BE MEASURED FOR SEPARATE PAYMENT AND THE COST WILL BE INCLUDED IN THE ITEMS BID.

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT THE ROADWAY AND ALL EXISTING STRUCTURES SUCH AS BRIDGES, CURBS AND OTHER FEATURES FROM DAMAGE WHICH MIGHT OCCUR DURING CONSTRUCTION.
THE CONTRACTOR SHALL REPLACE OR REPAIR, AS DIRECTED BY THE ENGINEER, ANY STRUCTURES OR PORTION OF THE ROADWAY DAMAGED AS A RESULT OF CONTRACTOR'S OPERATIONS DURING THE LIFE OF THE CONTRACT.
NO PAYMENT WILL BE MADE FOR REPLACEMENT OR REPAIR OF DAMAGED ITEMS, CAUSED BY THE CONTRACTOR'S OPERATIONS.

DUE CARE SHALL BE TAKEN DURING BOTH THE TRENCH WIDENING AND GRANULAR MATERIAL OPERATIONS TO BLADE MATERIAL TOWARD THE ROADWAY AND AWAY FROM THE DITCH LINE.
MATERIAL SHALL BE REMOVED FROM THE ROADWAY GRASS IF INADVERTENTLY BLADED THERE. |

AT BRIDGE ENDS AND AT THE END OF WORK DAYS, THE CONTRACTOR SHALL PROVIDE A TAPER AT ANY VERTICAL JOINT ON A THREE (3) FOOT TO ONE (1) INCH VERTICAL SLOPE.

SHOULD MILLING BE REQUIRED WITHIN A CURB AND GUTTER SECTION, THE CONTRACTOR SHALL CONTINUOUSLY KEEP THE TRAVEL SURFACE FREE FROM SURFACE WATER. THIS MAY REQUIRE CONTINUOUS TWENTY-FOUR (24) HOUR
MONITORING AND SWEEPING OF THE PROJECT. |

REVISION

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SENERAL NOTES

PROJECT NO.: MP-2009-07(010)
COUNTY : CALHOUN

WORKING NUMBER

GN-1

Lid
l..a
<
[ ]

FILENAME: _ Generalnotes.DGN

DESIGN TEAM CHECKED DATE

SHEET NUMBER

.3

COUNTY : CALHOUN PROJECT NO.: MP-2009-07(010)




oAy 1TEM NO. | 303907 7 301000
PAY ITEM UNIT PRELIM. | FINAL
xxxxx REMOVAL ITEMS *%xxxx
202-BA@5 REMOVAL OF PAVEMENT, ALL TYPES AND DEPTHS SQ.YD. 100 ()
*xxxx%x FEARTHWORK TTEMS #*%%xx
203-GA04 EXCESS EXCAVATION, LVM, AH CU.YD. 300 @
203-CO0D3 EXCESS EXCAVATION, FM, AH CU.YD. 1900 :
*xxxxx SUBBASES & BASE ITEMS s*%xx*x
9@ 1-304-BB@9 GRANULAR MATERIAL, CLASS 3, GROUP D TON 2900
*xxx% BITUMINOUS PAVING ITEMS *%xxx
ALTERNATE ASPHALT ITEMS
OB 1-403-A010 HOT MIX ASPHALT, MT, 9.5-mm MIXTURE TON 9300 @
9@ T7-403-B@10@ HOT MIX ASPHALT, MT, 4.75-mm MIXTURE, LEVELING TON 4500
Q0 (-403-CAD5 HOT MIX ASPHALT, ST, 19-mm MIXTURE, TRENCH WIDENING TON 2500
OR
S0 7-403-MB06 WARM MIX ASPHALT, MT, 9.5-mm MIXTURE TON 9300 @
S@T7T-403-M@14 WARM MIX ASPHALT, MT, 4.75-mm MIXTURE, LEVELING TON 4500
90 71-403-0001 WARM MIX ASPHALT, ST, 19-mm MIXTURE, TRENCH WIDENING TON 2500
406-A001 COLD MILLING OF BITUMINOUS PAVEMENT, ALL DEPTHS SQ.YD. 800 @
90 T7T-407-ADB01 ASPHALT FOR TACK COAT GALLON 20000
423-A001 RUMBLE STRIPS, GROUND 1IN MILE 14 @
*xxx%x [NCIDENTAL CONSTRUCTION ITEMS #%xxx
c18-A001 MAINTENANCE OF TRAFFIC LUMP SUM 1007 @
618-BA@d1 ADDITIONAL CONSTRUCTION SIGNS | SQ.FT. |
x*kxxx [RAFFIC CONTROL ITEMS *x%xxx
619-A1002 TEMPORARY TRAFFIC STRIPE, CONTINUOUS WHITE MILE 21
619-A2001 TEMPORARY TRAFFIC STRIPE, CONTINUOUS YELLOW LIN.FT. 67000
©019-A4006 TEMPORARY TRAFFIC STRIPE, SKIP YELLOW MILE 10
619-A5001 TEMPORARY TRAFFIC STRIPE, DETAIL LIN.FT. 8000 ()
619-A600d1 -~ TEMPORARY TRAFFIC STRIPE, LEGEND LIN.FT. 3600 @
620-A001 MOBILIZATION LUMP SUM 1007

©@ ®

® Q @ © &

® G @

NOTES:

STATE

PROJECT NO.

MISS.

MP-2009-07(210)

TO BE USED AS DIRECTED BY THE PROJECT ENGINEER.

ADDITIONAL QUANTITY PROVIDED FOR LOCAL ROADS & DRIVEWAY PADS.

EDGE STRIPE TO BE PLACED IN RUMBLE STRIP AS SHOWN ON SHEET

WORKING NO. RS-2La.

CONTRACTOR SHALL MARK BEGIN AND END OF STRIPE PRIOR TO

COMMENCING WORK ON THIS ITEM.

QUANTITY IS FOR TAPERS, RADII, AND SHORT STRIPE LESS THAN 150@°.

QUANTITY IS FOR STOP BARS AT LOCAL ROADS.

SEE GENERAL NOTE 8. ON WORKING NUMBER GN-1.

THE ENGINEER MAY DIRECT THE USE OF ADDITIONAL CONES AT COUNTY
ROADS OR INTERSECTIONS WITHIN THE LANE CLOSURE. THESE CONES
WILL NOT BE PAID SEPARATELY AND ARE INCLUDED IN THIS ITEM.

INCLUDES 5@ TONS PER MILE FOR PRELIMINARY LEVELING.

FOR SLOPE CORRECTION, WEDGE LIFT PER 401.83.1.4.

SEE NOTE (5) ON SHEET NUMBER 4.

MILL BRIDGE TO CONCRETE DECK AND MISCELLANEOUS USE

AS DIRECTED BY ENGINEER.
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