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BIDDER CHECK LIST
(FOR INFORMATION ONLY)

All unit prices and item totals have been entered in accordance with Subsection
102.06 of the Mississippi Standard Specifications for Road and Bridge
Construction.

If the bid sheets were prepared using the Electronic Bid System, proposal sheets
have been stapled and inserted into the proposal package.

First sheet of SECTION 905--PROPOSAL has been completed.

Second sheet of SECTION 905--PROPOSAL has been completed and signed.
Addenda, if any, have been acknowledged. Second sheet of Section 905 listing
the addendum number has been substituted for the original second sheet of
Section 905. Substituted second sheet of Section 905 has been properly
completed, signed, and added to the proposal.

DBE/WBE percentage, when required by contract, has been entered on last
sheet of the bid sheets of SECTION 905 - PROPOSAL.

Form OCR-485, when required by contract, has been completed and signed.
The last sheet of the bid sheets of SECTION 905--PROPOSAL has been signed.
Combination Bid Proposal of SECTION 905--PROPOSAL has been completed
for each project which is to be considered in combination (See Subsection
102.11).

Equal Opportunity Clause Certification, when included in contract, has been
completed and signed.

The Certification regarding Non-Collusion, Debarment and Suspension, etc. has
been executed in duplicate.

A certified check, cashier's check or bid bond payable to the State of
Mississippi in the principal amount of 5% of the bid has been included with
project number identified on same. A bid bond has been signed by the bidder
and has also been signed or countersigned by a Mississippi Agent or Qualified
Nonresident Agent for the Surety with Power of Attorney attached.

ON FEDERAL FUNDED PROJECTS, the Notice To Bidders regarding DUNS
Requirements has been completed and included in the contract documents.

Non-resident Bidders: ON STATE FUNDED PROJECTS ONLY, a copy of the
current laws regarding any preference for local Contractors from State wherein
domiciled has been included. See Subsection 103.01, Mississippi Standard
Specifications for Road and Bridge Construction, and Section 31-7-47, MCA,
1972 regarding this matter.

Return the proposal and contract documents in its entirety in a sealed envelope. DO NOT
remove any part of the contract documents; exception - an addendum requires substitution of
second sheet of Section 905. A stripped proposal is considered as an irregular bid and will be
rejected.

Failure to complete any or all of the applicable requirements will be cause for the proposal to be
considered irregular.

| (04/2011)
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 901 - ADVERTISEMENT

Sealed bids will be received by the Mississippi Transportation Commission in the Office of the
Contract Administration Engineer, Room 1013, Mississippi Department of Transportation
Administration Building, 401 North West Street, Jackson, Mississippi, until 10:00 o'clock A.M.,
Tuesday, April 26, 2011, and shortly thereafter publicly opened on the Sixth Floor for:

Mill & Overlay approximately 10 miles of SR 35 from just north of SR 25 to the Attala County Line,
known as State Project No. MP-5035-40(018) / 303917301, in the County of Leake, State of
Mississippi.

The attention of bidders is directed to the predetermined minimum wage rate set by the U. S.
Department of Labor under the Fair Labor Standards Act.

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively
insure that in any contract entered into pursuant to this advertisement, disadvantaged business
enterprises will be afforded full opportunity to submit bids in response to this invitation and will not
be discriminated against on the grounds of race, color, sex, age, disability, religion or national
origin in consideration for an award.

The specifications are on file in the offices of the Mississippi Department of Transportation.

Bid proposals must be acquired from the MDOT Contract Administration Division. These proposal
are available at a cost of Ten Dollars ($10.00) per proposal. Specimen proposals are also available
at the MDOT Contract Administration Division at a cost of Ten Dollars ($10.00) per proposal, or
can be viewed or downloaded at no cost at www.gomdot.com.

Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with
Power of Attorney attached or on file with the Contract Administration Engineer of the Department,
a Cashier's check or Certified Check for five (5%) percent of bid, payable to STATE OF
MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular
proposals and rejection of bids.

MELINDA L. MCGRATH
INTERIM EXECUTIVE DIRECTOR

(SPWOP) 3



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1 CODE: (IS)
DATE: 05/03/2004
SUBJECT: Governing Specifications

The current (2004) Edition of the Standard Specifications for Road and Bridge Construction
adopted by the Mississippi Transportation Commission is made a part hereof fully and
completely as if it were attached hereto, except where superseded by special provisions, or
amended by revisions of the Specifications contained herein. Copies of the specification book
may be purchased from the MDOT Construction Division.

A reference in any contract document to controlling requirements in another portion of the
contract documents shall be understood to apply equally to any revision or amendment thereof
included in the contract.

In the event the plans or proposal contain references to the 1990 Edition of the Standard
Specifications for Road and Bridge Construction, it is to be understood that such references shall
mean the comparable provisions of the 2004 Edition of the Standard Specifications.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 3 CODE: (SP)
DATE: 05/03/2004

SUBJECT: Final Clean-Up

Immediately prior to final inspection for release of maintenance, the Contractor shall pick up,
load, transport and properly dispose of all litter from the entire highway right-of-way that is

within the termini of the project.

Litter shall include, but not be limited to, solid wastes such a glass, paper products, tires, wood
products, metal, synthetic materials and other miscellaneous debris.

Litter removal is considered incidental to other items of work and will not be measured for
separate payment.



M1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERSNO. 777 CODE: (19
DATE: 04/13/2006
SUBJECT: On-The-Job Training Program

Payment for training hours will be handled as outlined in Special Provision 906-6. A pay item
for trainees will not be included in individual construction projects. Payment for training
individuals will be processed in accordance with the conditions in MDOT’'s ON-THE-JOB
TRAINING PROGRAM (Specia Provision 906-6).

On Federa-Aid projects, failure on the part of the Contractor to carryout the terms of the
Alternate Training Specia Provision (Special Provision 906-6) will be considered grounds to
preclude the Contractor from participating in the Alternate On-The-Job Training Program. In the
event the Department is required to preclude the Contractor from participating in the program,
the Contractor will be required to adhere to the requirements of the Training Special Provision
(Specia Provision 906-3), for which purpose the special provision is also made a part of this
proposal.



MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 883 CODE: (19
DATE: 04/28/2006
SUBJECT: Payroll Requirements

Bidders are hereby advised that the Contractor and Subcontractor(s) are required to submit
payroll information to the Project Engineers on aweekly basis.

On Federa-Aid Projects, CAD-880, CAD-881 and certified payroll submissions are required
each week the Contractor or a Subcontractor performs work on the project. Thisis addressed in
Section V, page 6 of Form FHWA-1273.

On State-Funded Projects, CAD-880 is required each week the Contractor or a Subcontractor
performs work on the project.

When no work is performed on either Federal-Aid and State-Funded Projects, the Contractor
should only submit CAD-880 showing no work activities.

The Contractor shall make all efforts necessary to submit this information to the Project Engineer
in atimely manner. The Engineer will have the authority to suspend the work wholly or in part
and to withhold payments because of the Contractor's failure to submit the required information.
Submission of forms and payrolls shall be current through the first full week of the month for the
estimate period in order for the Project Engineer to process an estimate.

Bidders are advised to review the requirements regarding payroll submissions in Section 110 of
the Standard Specifications.



MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 1312 CODE: (SP)
DATE: 01/22/2007
SUBJECT: Rumble Stripe

Bidders are hereby advised that when edge lines are placed over rumble strips, the pavement
marking stripe must be applied using the atomization method instead of extrusion / ribbon
method. The thickness of the stripe will be 60-mils, unless otherwise noted in the plans/proposal
or pay item description. To ensure the proper aignment of the rumble stripes, the Contractor
will be required to place a layout line to be followed during installation of the edge lines over the
rumble strips.



| SECTION 904 - NOTICE TO BIDDERS NO. 1405

MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION

CODE: (1S)

ERRATA AND MODIFICATIONS TO THE 2004 STANDARD

SPECIFICATIONS

| DATE: 03/15/2007
SUBJECT:
Page  Subsection
101 201.01
107 202.04
107 202.05
132 211.03.4

| 192 306.02.4
200 307.03.7
236 401.01
242 401.02.3.2
250 401.02.6.3
253 401.02.6.4.2
259 401.03.1.4
269 403.03.2

Change

In the second sentence of the first paragraph, change “savable’ to
“salvageable’.

In the fourth sentence of the fourth paragraph, change “yard”’ to
“feet”.

In the list of units measurements for 202-B, add “ square foot”.

In the second sentence of the second paragraph, change “planted”
to “plated”.

In the first line of the first paragraph, delete the word “be”.

In the fourth sentence of the second paragraph, change “lime-fly
ash” to “treated”.

Change the header from “ Section 403” to “ Section 401”.

In the first sentence of the third full paragraph, add “1/8” in the
blank before the inch mark.

In the second sentence of the first paragraph on page 250, change
“rutting over " ” to “rutting over 1/8" .

In the paragraph preceding the table, change “91.0” to “89.0".

In the first paragraph, change “92.0 percent” to “the specified
percentage (92.0 or 93.0)".

In the table at the top of page 269, change the Pl requirement from
“="to" <.



278

283

294

340

349

355

369

427

442

464

570

575

575

596

603

612

616

404.04

409.02.2

413.02

511.04

601.03.3

603.02

604.04

619.04

625.04

626.03.1.2

631.02

682.03

683.10.4

683.10.5

701.02

702.11

703.04.2

703.07.2

-2- Notice to Bidders No. 1405 -- Cont’d.

In the second sentence, change the subsection from “401.04” to
“403.04".

Change “PG 64-22” to “PG 67-22".

In the first sentence of the second paragraph, change “707.02.1.3"
to “ Subsection 707.02.1.3".

In the second sentence of the second paragraph, change “412” to
“512".

In the first sentence, change “804.03.2” to “804.03.5".

Change the subsection reference for Joint mortar from “707.03” to
“714.11".

In the first sentence, change “601.04” to “ Subsection 601.04".
Delete the second paragraph.

In the third paragraph, change “626.04” to “ Subsection 626.04".
Delete the third sentence of the first paragraph.

Change the subsection reference for Water from “714.01.0" to
“714.01.1".

Change the subsection number from “682-03" to “682.03".
Change the subsection number from “683.10.4” to “683.04”.
Change the subsection number from “683.10.5” to “683.05".

In the table under the column titled “Cementations material
required”’, change Class F, FA” to “Class F FA,”.

In the first sentence, change “702.12" to “ Subsection 702.12".
In the fifth paragraph, delete “ Subsection 703.11 and”.
In the Percentage By Weight Passing Square Mesh Sieves table,

change the No. 10 requirement for Class 7 material from “30 - 10”
to“30 - 100".

10



618

618

671

689

709

717

741

827

833

854

859

879

879

962

976

976

985

703.13.1

703.13.2

712.06.2.2

714.11.2

715.09.5

717.02.3.4

720.05.2.2

803.03.2.3.7.5.2

803.03.2.6

804.02.11

804.02.13.1.3

804.03.19.3.2

804.03.19.3.2

814.02.3

820.03.2.1

820.03.2.2

I ndex

-3- Notice to Bidders No. 1405 -- Cont’d.

In the first sentence of the first paragraph, change “703.09” to
“703.06".

In the first sentence, change “703.09” to “703.06”.
In the first sentence, change “712.05.1” to “ Subsection 712.05.1".
In the first sentence, change “412” to “512".

In the first sentence of the first paragraph, change “guage’ to
“gauge”.

In the top line of the tension table, change “1 1/2” to “1 1/8” and
change“11/8" to“11/2".

In the last sentence of this subsection, change “720.05.2.1" to
“Subsection 720.05.2.1".

In the first sentence of the second paragraph, change “803.03.5.4”
t0“803.03.2.3.4".

In the first sentence, change “803.03.7” to “803.03.2.5".

In the last sentence of the first paragraph, change “automatically”
to “automatic”.

In the last sentence, change Subsection “804.02.12.1" to
“804.02.12".

In the first sentence of the third paragraph, change “listed on of
Approved” to “listed on the Approved”.

In the last sentence of the last paragraph, change “804.03.19.3.1" to
“Subsection 804.03.19.3.1".

In the first sentence, change “710.03” to “ Subsection 710.03".
In the first sentence, change “803.02.6” to “803.03.1.7".
In the first sentence, change “803.03.9.6” to “803.03.1.9.2".

Change the subsection reference for Petroleum Asphalt Cement
from “702.5" to “702.05".

11



985

985

986

988

988

999

1001

1002

1007

1007

1009

1010

I ndex

I ndex

I ndex

I ndex

I ndex

[ ndex

I ndex

I ndex

I ndex

I ndex

I ndex

I ndex

-4- Notice to Bidders No. 1405 -- Cont’d.

Change the subsection reference for the Definition of Asphaltic
Cement or Petroleum Asphalt from “700.2” to “700.02".

Change the subsection reference for Automatic Batchers from
“501.03.2.4” to “804.02.10.4".

Delete “501.03.2" as a subsection reference for Batching Plant &
Equipment.

Change the subsection reference for the Central Mixed Concrete
from “501.03.3.2” to “804.02.11".

Change the subsection reference for the Concrete Batching Plant &
Equipment from “501.03.2” to “804.02.11".

Delete “501.03.3.3" as a subsection reference for Truck Mixers.

Change the subsection reference for Edge Drain Pipes from
“605.3.5” to “605.03.5".

Change the subsection reference for Metal Posts from “713.05.2”
t0“712.05.2".

Change the subsection reference for Coarse Aggregate of Cement
Concrete Table from “703.3” to “703.03".

Change the subsection reference for Composite Gradation for
Mechanically Stabilized Courses Table from *“703.8” to “703.08”.

Delete “501.03.3.3" as a subsection reference for Truck Mixers and
Truck Agitators.

Delete reference to “Working Day, Definition of”.

12



MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 1808 CODE: (19
DATE: 09/09/2008
SUBJECT: Safety Appare

Bidders are advised that the Code of Federal Regulations CFR 23 Part 634 final rule was adopted
November 24, 2006 with an effective date of November 24, 2008. This rule requires that " All
workers within the right-of-way of a Federal-Aid Highway who are exposed either to
traffic (vehicles using the highway for the purposes of travel) or to construction equipment
within thework area shall wear high-visibility safety apparel”. High-visibility safety apparel
is defined in the CFR as " personnel protective safety clothing that is intended to provide
conspicuity during both daytime and nighttime usage, and that meets the Performance
Class 2 or 3 requirements of the ANSI/ISEA 107-2004 publication entitled American
National Standard for High-Visibility Safety Apparel and Headwear". All workers on
Mississippi State Highway right-of-way shall comply with this Federal Regulation. Workers are
defined by the CFR as " people on foot whose duties place them within the right-of way of a
Federal-Aid Highway, such as highway construction and maintenance for ces, survey crews,
utility crews, responders to incidents within the highway right-of-way, and law
enforcement personnel when directing traffic, investigating crashes, and handling lane
closures, obstructed roadways, and disasters within the right-of-way of a Federal-Aid
Highway" .

Y ou can access thisfinal rule at the following link:
http://a257.g.akamaitech.net/7/257/2422/01jan20061800/edocket.access.gpo.qov/2006/pdf/E6-19910.pdf

13



M1SSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERSNO. 1928 CODE: (IS)
| DATE: 04/14/2008
SUBJECT: Federal Bridge Formula
Bidders are hereby advised that Federal Highway Administration Publication No. FHWA-MC-
94-007, BRIDGE FORMULA WEIGHTS, dated January 1994, is made a part of this contract

when applicable.

Prior to the preconstruction conference, the Contractor shall advise the Engineer, in writing, what
materials, if any, will be delivered to the jobsite via Interstate route(s).

Copies of the BRIDGE FORMULA WEIGHTS publication may be obtained by contacting:
Federal Highway Administration

400 7" Street, SW

Washington, DC 20590

(202) 366-2212

or

| http:/ops.fhwa.dot.gov/freight/sw/brdgcalc/calc_page.htm

14



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 2858 CODE: (SP)
DATE: 11/12/2009
SUBJECT: Petroleum Products Base Prices
Bidders are advised that the Notice To Bidders entitled “Monthly Petroleum Products Base
Prices” previously included in the proposal documents will no longer be a printed part of the
proposal beginning with the January 2010 letting. Monthly petroleum products base prices will
be available at the web site listed below. Current monthly prices will be posted to this web site
on or before the 15™ of each month. Bidders are advised to use the petroleum base prices on this
web site when preparing their bids. The current monthly petroleum products base prices will
become part of the contract during the execution of the contract.

Monthly Petroleum Products Base Prices can be viewed at:

http://www.gomdot.com/Applications/BidSystem/Home.aspx

15



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 2862 CODE: (SP)
DATE: 11/24/2009

SUBJECT: Standard Drawings

Standard Drawings attached hereto shall govern appropriate items of required work.

Larger copies of Standard Drawings may be purchased from:

MDOT Plans Print Shop

MDOT Shop Complex, Building C, Room 114
2567 North West Street

P.O. Box 1850

Jackson, MS 39215-1850

Telephone: (601) 359-7460

or FAX: (601) 359-7461

or e-mail: plans@mdot.state.ms.us

16
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TYPICAL STRIPING AND RAISED
PAVEMENT MARKERS AT LEFT TURN LANES

#NOTE: USE DETAIL STRIPING IF LENGTH < 150" AT
THIS LOCATION, OTHERWISE USE CONTINUOUS STRIPING,

10:-0".

TYPICAL TWO-WAY ARROW INSTALLATION

NOTES: | causmzn EACH SEGMENT OF CONTINUOUS TWO-WAY LEFT TURN LANE SEPARATELY.
SEGMENT IS LESS THAN 350", PLACE ONE SET OF ARROWS IN CENTER OF SEGMENT.
3 lr SEGMENT IS GREATER THAN 350, PLACE FIRST SET OF ARROWS 50° T0 100",
FROM BEGINNING AND/OR END OF SEGMENT AND SPACE ADDITIONAL SETS OF ARROWS (250" 0.C.).

STOP LINE-LEGEND, WHITE,

(SEE PLANS FOR LOCATIONS) GENERAL NOTE:

1. PAVEMENT MARKERS SHALL BE HIGH PERFORMANCE RAISED
D

PAVEMENT MARKERS AS LISTED IN THE MDOT -APPROVEL
D SOURCES OF MATERIALS".

<
> v <[] MISSISSIPPI DEPARTMENT OF TRANSPORTATION
/ vi| ROADWAY DESIGN DIVISION
/ STANDARD PLAN
T 5|  PAVEMENT MARKING
D W DETAILS FOR

E8 4-LANE AND 5-LANE

5| UNDIVIDED ROADWAYS | 2T
DETAIL 8 H PM-2
LATERAL PLACEMENT OF

PAVEMENT MARKERS \§ gt 1SSUE DATE: OCTOBER 1. 1998 e

-s_
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6T

PROJECT NO.
6° EDGE STRIPE %

(CONT, WHITE) 67 SKIP WHITE %

55° 6° EDGE STRIPE#
i (CONT. YELLOW)

RED-CLEAR REFLECTIVE
RAISED MARKERS

\—— SHOULDER LINE

67 EDGE STRIPE
(CONT. WHITE)

12° DETAIL WHITE
6 EDGE STRIPE

(CONT. YELLOW)
RED-CLEAR REFLECTIVE

RAISED MARKERS
PAVED

SHOULDER

PARALLEL ENTRANCE RAMP

6° EDGE STRIPE
(CONT. YELLOW) %

6° EDGE STRIPE # | =
(CONT. WHITE)
(CONT. WHITE) 6" SKIP WHITE % r
L

PAVED SHOULDER 15, | s, [P — 20 20,

D A
f TSP wTe

SEE DETAIL B.

RED-CLEAR REFLECTIVE 67 EDGE STRIPE
RAISED MARKERS (CONT. WHITE)

127 DETAIL WHITE

6” EDGE STRIPE*

(CONT. WHITE) <
6 EDGE STRIPE
PAVED (CONT. YELLOW)
SHOULDER TAPER ENTRANCE RAMP

GENERAL NOTES:
*1. SEE SHEET PM-1 FOR THE PLACEMENT OF LANE-LINE STRIPE <4

JEE w WITH RESPECT TO THE PAVEMENT JOINT AND FOR THE .
bigE g PLACEMENT OF THE EDGE LINE WITH RESPECT TO THE OUTSIDE x| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
e EDGE OF THE TRAVELED WAY. & ROADWAY DESIGN DIVISION
h Al
H X% 2. ON THE MAIN FACILITY, PLACE REFLECTIVE REO-CLEAR RAISED STANDARD PLAN
5 PAVEMENT MARKERS AT A 40° SPACING ON ALL LANE-LINE(S)
THROUGHOUT THE INTERCHANGE AREA BEGINNING 1000" IN PAVEMENT MARKING
ADVANCE (IN DIRECTION OF TRAFFIC)OF THE EXIT RAMP z
TAPER AND CONTINUING THROUGH THE INTERCHANGE TO THE 2 DETAILS FOR
END OF THE ENTRANCE RAMP TAPER. H INTERCHANGE

ENTRANCE RAMPS

3. PAVEMENT MARKERS SHALL BE HIGH PERFORMANCE REFLECTIVE e

RAISED PAVEMENT MARKERS AS LISTED IN THE MDOT -
“APPROVED SOURCES OF MATERJALS." (PAmLE‘ AND TAPER) v

DETAIL A - B 17 = SHEET NUMBER
7|5 1ssue paTE:___ OCTOBER 11998 122
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0¢c

67 EOGE STRIPE #
(CONT. YELLOW) ]

\— & EDGE STRIPE
(CONT. WHITE) %

= 6 DETAIL WHITE

STATE | PROJECT NO.

6° EDGE STRIPE
(CONT. YELLOW)

€ MAIN LINE
_—SEE DETALL A

(OPTIONAL)

Liz- oETAIL wHITE

6° EDGE STRIPE
(CONT. WHITE) RED-CLEAR REFLECTIVE

RAISED MARKERS

PC

TAPER EXIT RAMP

RED-CLEAR REFLECTIVE

RAISED MARKERS
6 EOGE STRIPE 6° SKIP WHITE %
(CONT. YELLOW)

67 EDGE STRIPE
(CONT, WHITE)

PAVED /

SHOULDER

6° EDGE STRIPE
(CONT. YELLOW)

\— SHOULDER LINE

EDGE STRIPE (CONT. YELLOW)

P i
Fan -

6° EDGE STRIPE 67 DETAIL WHITE _/
(CONT. WHITE) % (OPTIONAL)

i

DETAIL WHITI
WHITE

'CONT.

12"

i

DETAIL A

12!

67 SKIP_WHITE FOR
& ONE-FALF THE LENGTH OF
¢l FULL-WIDTH DECELERATICN LANE.

67 EDGE STRIPE
(CONT. WHITE)

‘\

\— SHOULDER LINE

Pee

PARALLEL EXIT RAMP

GENERAL NOTES:

%1 SEE SHEET PM-i FOR THE PLACEMENT OF LANE-LINE STRIPE
WITH RESPECT TO THE PAVEMENT JOINT AND FOR THE
PLACEMENT OF THE EDGE LINE WITH RESPECT TO THE OUTSIOE
EDGE OF THE TRAVELED WAY.

. ON THE MAIN FACILITY, PLACE REFLECTIVE RED-CLEAR RAISED
PAVEMENT MARKERS AT A 40° SPACING ON ALL LANE-LINE(S)
THROUGHOUT THE INTERCHANGE AREA BEGINNING 1000° IN
ADVANCE (IN DIRECTION OF TRAFFIC) OF THE EXIT RAMP
TAPER AND CONTINUING THROUGH THE INTERCHANGE TO THE
END OF THE ENTRANCE RAMP TAPER.

ETAIL WHITE
*
*
~

w

PAVEMENT MARKERS SHALL BE HIGH PERFORMANCE REFLECTIVE
RAISED PAVEMENT MARKERS AS LISTED IN THE MDOT
“APPROVED SOURCES OF MATERIALS.

DETAIL B

67 EDGE STRIPE
(CONT. YELLOW)

PAVED
SHOULDER

67 EDGE STRIPE
(CONT. WHITE)

5| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
ROADWAY DESIGN DIVISION

STANDARD PLAN

PAVEMENT MARKING
DETAILS FOR
INTERCHANGE
EXIT RAMPS VRKING VUNBER
(PARALLEL AND TAPER) PM-4
ISSUE DATE:___ OCTOBER 1,1998 g
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STATE | PROJECT NO.

ENEEREEERE

g-ar
Bea
B4

T

7-0¢

GENERAL NOTES:

L Uess OTHERWISE SHOWN ON THE PLANS,
ALL PAVEMENT MARKI S SH
A AEzPLIED USING HIGH qurowmc:

r-at
-4

gedr

!~'

THO_HORIZONTAL GAPS (CAUSED BY
EMPLATE CONNECTORS) OF 1/2°

OR'LESS AN EXTENDING THE FULL WIDTH

ARE PERMITTED IN EACH LETTER.

3. FOR OTHER DETAILS, SEE THE MANUAL
UNIFORM TRAFFIC CONTROL DEVICES.

" 4, PAY QUANTITIES FOR PAVEMENT MARKING
-——-! '—— LEGENDS ARE AS FOLLOWS:

PAY QUANTITIES
ARER (7171

5-8"

8-

5| MISSISSIPPI DBPARTMENT OF TRANSPORTATION
ADWAY DESIGN DIVISION
STANDARD PLAN

PAVEMENT MARKING
LEGEND DETAILS

(¥ 5 =

i - e

B,

L 1_.U.7 VORKING NOVBER
v PM-5

=

e SHEET NUMBER
=| ISSuE DATE:___ OCTOBER 1,1998 124

REVISION
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44

5-10°

-4

TURN ARROW

19-0°

THRU ARROW

-

16-8”

Py

23-10°

1-WAY ARROW

STATE
MIS:

PROJECT NO.

oe
p )

1T

134"

—H

COMBINATION ARROW

GENERAL NOTES:
1. UNLESS OTHERWISE SHOWN ON THE PLANS, AL

L
PAVEMENT MARKING LEGENDS, INCLUDING TURN ARROWS,
SHALL BE APPLIED USING HIGH PERFORMANCE MATERIALS.

N

THO HORIZONTAL GAPS (CAUSED BY TEMPLATE
CONNECTORS) OF 1/;* OR LESS AND EXTENDING

THE FULL WIDTH ARE PERMITTED IN EACH LETTER.

w

TRAFFIC CONTROL DEVICES,

S

ARE AS FOLLOWS:

PAY QUANTITIES
LEGEND/SYMBOL AREA (£12)
ONLY 22.0
TURN_ARROW 16.4
THRU_ARROW 12.3
COMB. ARROW 215
1-HAY_ARROW 243

FOR OTHER DETAILS, SEE THE MANUAL ON UNIFORM

PAY QUANTITIES FOR PAVEMENT MARKING LEGENDS

PAVEMENT MARKING
LEGEND DETAILS

REVISION

5| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
ROADWAY. DESIGN DIVISION
STANDARD PLAN

WORKING NUMBER

M-6

! 1ssue DATE: __ OCTOBER 1, 1938

%

SHEET NUWBER
125
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ec

(OPTIONAL) \I:
Wi4-3

* % % PRESENT OR PROPOSED

PROJECT NO.

ACTIVE WARNING DEVICE
TYPICAL LOCATION OF STOP LINE
WHERE AN ACTIVE WARNING DEVICE
IS PRESENT OR PROPOSED.

/ —— EDGE OF SHOULDER
£

II: S S, N
4 EDGE OF TRAVEL LANE
)ﬁ
SEE DETAIL A « TRAFFIC
FOR DIMENSIONS
Ty 7
 LANE B = : 24
TRafIc mg 2 \ < s STOP LINE
TRANSVERSE B TRANSVERSE BAND
BAND ? /~Ence OF TRAVEL LANE
Yo ~— EDGE OF SHOULDER
1 I i I #
250" |

12°-9° 250"

*PAVEMENT MARKING SYMBOL

/jlz DISTANCE “X” (SEE TABLE BELOW) ¢

ADVANCE WARNING SIGN PLACEMENT DISTANCE

wig-1 POSTED QoisTance x-
i—‘ |-§:_| F—SL ?:\irgw? RURAL URBAN
20 175 100
25 250 100
38 325 100
R 35 400 @ 150
40 415 @225
5 45 550 300
h 50 625 575
55 100 450
JE— W 7] 715 550
N @ NOTES:
& @ DISTANCE *X” MAY BE ADJUSTED IF PROMIBITIVE PHYSICAL

15°R CONDITIONS EXIST AT THE DESIGNATED DISTANCE.

@ THESE DISTANCES MAY BE AOJUSTED TO A MINIMUM OF 100" IN
RESIDENTIAL AREAS OR BUSINESS DISTRICTS WHERE LOW SPEEDS
ARE PREVALENT.

27"

DETAIL A
STANDARD "R PAVEMENT MARKING
FOR R X R SYMBOL

\——¢ RAILROAD

GENERAL NOTES:

#*1

* %2,

A3

* kKA,

TYPICAL LOCATION OF STOP LINE WHERE NO
ACTIVE WARNING DEVICE IS PRESENT OR PROPOSED.

PN

A PORTION OF THE PAVEMENT MARKING SYMBOL SHOULD BE DIRECTLY
OFPOSITE THE ADVANCE WARNING SIGN (W1O-1).

WIDTH OF R X R SYMBOL MAY VARY ACCORDING TO LANE WIDTH.
HOWEVER, ON MULTI-LANE ROADS, THE TRANSVERSE BANDS AND STOP LINE
SHOULD EXTEND ACROSS ALL APPROACH LANES, AND INDIVIDUAL

R X R SYMBOLS SHOULD BE USED IN EACH APFROACH LANE.

R X R SYMBOL (63.0 £42), TRANSVERSE BANDS AND STOP LINE SHALL BE
PAID FOR AS LEGEND, WHITE (PLASTIC). (MATERIAL OPTIONAL FOR OTHER
AGENCIES).

REFER TO THE “MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES®
FOR LOCATION OF PROPOSED WARNING DEVICES AT RAILROAD-
HIGHWAY GRADE CROSSINGS.

x| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
ROADWAY DESIGN DIVISION

S| A

STANDARD PLAN

TYPICAL PLACEMENT OF
WARNING SIGNS AND

PAVEMENT MARKINGS

AT RAILROAD HIGHWAY

REVISION

GRADE CROSSINGS ORI T

4 REVISE NOTE

™

SHEET NUWBER
126

ISSUE DATE: OCTOBER 1, 1998
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T s7ate | Prosect no.

[ wiss. |

D

3 = ~3 -]
- 5E gis i
&4 €5§ £z $3

CHANNELIZING

L i)

v

— T - - - - - - - - R VCemeseme- - - - - - - - - - - - - - - - - - -
500 | 500" | L LONG. WORK ZONE
BUFFER
SPACE
100
" " s /=2 -
S= 3 5= <3
&8 g 258 &% iF
&= B & Eh 232
)
LEGEND
1 FLAGGER
GENERAL NOTES: © CHANNELIZING DEVICES
1. THE LOCATION OF CHANNELIZING DEVICES AND THE WORK AREA 2. ALL CHANNELIZING DEVICES SHALL BE A MINIMUM OF 24° IN HEIGHT.

LAYOUT SHALL BE BASED ON THE CRITERIA IN THE FOLLOWING 3. ALL TRAFFIC CONTROL ITEMS SHOWN ON THIS SHEET WILL NOT

TABLE: BE MEASURED FOR SEPARATE PAYMENT, THIS WORK IS TO BE INCLUDED
MAXIMUM IN THE PRICE BID FOR MAINTENANCE OF TRAFFIC.
POSTED SPEED CHANNELIZING
AND/OR O | Loncirupina | TAPER+ 4. DIAMOND SHAPED TRAFFIC CONTROL SIGNS SHALL BE A MINIMUM OF
) 48° x 48°.
DESIGN SPEED ALONG | BUFFER SPACE | RATES
TAPER | LANE LINE & FD) 5. WHEN THERE IS NO EXISTING HAZARD OR AT THE END OF THE WORK DAY,
o WORK_ZONE ALL SIGNS SHALL BE COVERED OR REMOVED AND ALL CHANNELIZING
) M M) o DEVICES SHALL BE MOVED TO THE SHOULDER EDGE.
45 4 %0 220 6. WHERE THE WORK ZONE IS STATIONARY, THE W20-7 (500 FT.) SIGN OR THE
50 E 100 260 W20-TA_ SIGN TOGETHER WITH THE W20-7 (500 FT.) SUPPLEMENTAL
5 5 110 335 PLATE SHOULD BE USED TO INDICATE THE DISTANCE TO THE FLAGGER.
& E 120 a1
© & 130 85
7 7 40 575

+ NOTE: TAPER RATES ARE DETERMINED USING THE FOLLOWING EQUATIONS:
L = WS FOR SPEEDS OF 45 mph OR GREATER 5| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
L = ¥S2/60 FOR SPEEDS OF 40 mph OR LESS ROADWAY DESIGN DIVISION
WHERE: L = MINIMUM LENGTH OF TAPER IN FEET STANDARD PLAN

W = WIDTH OF OFFSET (USUALLY LANE WIDTH) IN FEET

_6_

S = DESIGN SPEED OR 85TH PERCENTILE SPEED IN
MILES PER HOUR
s  TRAFFIC CONTROL PLAN
i WITH FLAGGER
(ONE-LANE CLOSURE OF
TWO-WAY TRAFFIC) VORKING NOVBER
TCP~

™ SHEET NUMBER
Ig],ssug DATE:___ OCTOBER 1, 1998 250
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T4

I PROJECT NO.

" TRAFFIC CONES ORUMS
S= % G 100°
Ny :é ;x S8 ]’] I WORK_ZONE | LONG. L A _leee’ 500" 4 __1ee’ | A, 2600
3y 22X | ng * (1 MILE MAX.) BUFFER 14 |F (7
Ehd * Ekd SPACE
e *
e 4 o
- - - = = = L = - = = - - -~ =P = 00 e eSS, T~ - - = = = = - - - =
fi + ¥ =
zz/ 233 3 CHANNELIZING DEVICES 3 S84\ E 3
AN % (SEE NOTE 3 FOR TYPES 5 £8% s> REF—
EERANCE L] REQUIRED) IEU" =g ==
Leje Lep |y
- - - - - - - L - =] = = = _‘..:.‘L_..O,w: - = = = = - [ e
=F =F =F m’
260" J_ 4 1100 | 500" L 1008 4 L LONG. [ WORK_ZONE I
¥ 14 BUFFER ¥ MILE WAX.J *
- 4 E 2
¥4
8 ng
.
00 88 E 5
DRUMS TRAFFIC_CONES J

GENERAL NOTES:

1. THE LOCATION OF CHANNELIZING DEVICES AND THE WORK AREA
LAYOUT SHALL BE BASED ON THE CRITERIA IN THE FOLLOWING

TABLE:
MAXIMUM
POSTED SPEED DEC?E'E" “rativG MINIMUM
4 oy LONGITUDINAL | TAPER®
DESIGN SPEED JORG| BUFFER SPACE | RATES
TAPER | LANE LINE & L]
o WORK_ZONE
<40 0 ) 170
45 45 £ 220
50 50 100 260
5 55 o 335
6 0 120 415
& 5 130 485
70 0 140 575

+ NOTE: TAPER RATES ARE DETERMINED USI!
L = WS_FOR SPEEDS OF 45 mph OR GREA

L = WS2/6@ FOR SPEEDS OF
WHERE: L = MINIMUM LENGTH

49 mph OR LESS
OF TAPER IN FEET

W = WIDTH OF OFFSET (USUALLY LANE WIDTH) IN FEET
S = DESIGN SPEED OR BS5TH PERCENTILE SPEED IN

MILES PER HOUR

NG THE FOLLOWING EQUATIONS:
TER

N

w

IS

"

~

FLASHING ARROW PANEL SHALL BE AS LEVEL AS POSSIBLE AS APPROVED BY
THE ENGINEER. FLASHING ARROW PANEL SHOULD BE LOCATED AT THE BEGINNING
OF THE TAPER OR, IF THE SHOULDER IS TOO NARROW, BEHIND THE CHANNELIZING
DEVICES IN THE CLOSED LANE.

CHANNELIZING DEVICE TYPES FOR:

A. APPROACH TAPER- REFLECTORIZED PLASTIC DRUMS

B. ALONG LANE LINE AND WORK ZONE- TRAFFIC CONES (28 HEIGHT)
C. EXIT TAPER- TRAFFIC CONES (28° HEIGHT)

. WHEN THERE IS NO EXISTING HMAZARD, ALL SIGNS SHALL BE COVERED OR REMOVED

AND THE DRUMS SHALL BE MOVED TO THE SHOULDER EDGE AT THE END OF THE WORK DAY.

. FOR MOVING OPERATIONS (PAVING) THE CONTRACTOR SHALL HAVE TWO (2) SETS OF

ADVANCE WARNING SIGNS, PLASTIC DRUMS, AND ARROW BOARD. WHEN THE CONSTRUCTION
ZONE IS MOVED AHEAD, ALL SIONS, PLASTIC DRUMS AND ARROW BOARD SHALL BE IN
PLACE ON THE SECOND ZONE BEFORE REMOVING ANY SIGNS, PLASTIC DRUMS

OR ARROW BOARD ON THE FIRST ZONE.

. ALL TRAFFIC CONTROL ITEMS SHOWN ON THIS SHEET WILL NOT BE MEASURED FOR

SEPARATE PAYMENT. THIS WORK IS TO BE INCLUDED IN THE PRICE BID FOR MAINTENANCE
OF TRAFFIC.

DIAMOND SHAPED TRAFFIC CONTROL SIGNS SHALL BE A MINIMUM OF 48° X 48"

LEGEND

% OR AS SHOWN ELSEWHERE OF THE PLANS.

# % THE LEGEND ON W13-1 (XX MPH) SI
PLATE SHALL BE 10 MPH LESS T
THE POSTED SPEED LIMIT.

[SH FLASHING ARROW PANEL (TYPE °C*)

© REFLECTORIZED FREE-STANDING
© TRAFFIC CONES (28" HEIGHT)

UPPLEMENTAL
HAN

PLASTIC DRUMS

5| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
ROADWAY DESIGN DIVISION
STANDARD PLAN
TRAFFIC CONTROL PLAN
FOR POSTED SPEED LIMIT

3
2 LESS THAN 65 MPH
& (4-LANE: MEDIAN LANE
orR LANE
(WORK DAY ONLY) s
. T NUMBER
|§| ISSUE DATE: OCTOBER 1. 1938 SEo5]
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R2-1

o

=4
gz
=

[-H <7
2 -
%g =
i

- PR - -

1

b

& LEFTLANE
CLOSED
SMILE

=,

4,

TR R
SO WA

9¢Z

THPER

73

4

sars

MISSISSIPPE DEPARTMENT OF TRANSPORTATION

TRAFFIC CONTROL PLAN
FOR POSTED SPEED LIMIT
LESS THAN 65 MPH
(4-LANE: MEDIAN OR
OUTSIDE LANE CLOSURE)

(EXTENDED PERIOD)

_[[..
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|
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Hop ] b
3g% 7 3§84 3gu
E58 tés E8s
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A 5] %

e

LC

LIMIT

Wzt
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WP DEPARTMENT OF TRANSPORTATION
TRAFFIC CONTROL PLAN

FOR POSTED SPEED LIMIT
OF 65 OR 70 MPH
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STATE | PROJECT N

8¢

r TRAFFIC CONES DRUMS
Sz =z H S e 100"
h§ ';' g8 g E1 Igéﬁ w = o 8§s 1 400" [N WORK_ZONE. | _LONG. L 4 1000" | 500" | 500" | 600" | 500° | 200 4 |
23\ F8 22\ oL et W= = |‘ % (1 MILE MAX.) BUFFER 14 2
H 2 Y s sPACE
R @ 288 oS =] 8
= 2= 3 ——J»|
g
4=, e o e e o e
= - = 4 = = = = I o - 4 4 - - ~ = = cm e e, — = = |= = A = == = 4+ = -] - = = o
= = i G = = = E= = =
LT
s F] 23, . > 22 4 »] EZ. \ o -
ga 3 L s e - 53 o
Rl 258 252 AR mE'v 55"3 3 CHANNELIZING DEVICES heiid q—'ﬂ Eg“f EN\ 35 SuN\ a2 FERNGE!
HlEnsg i =m W8 3 (SEE NOTE 3 FOR TYPES ;:—ozm i E g B Egi 82 3:H 8=
b= 3 — Sw IRED) - & o = * = g
18 nET g8 o.qg s 5a REQU gjs S5 fE® 2 ) £3
m = m
L lg Lap Lo Loy
_!___|__.|.._+____—-.-,,ei.-u-W,_____.[-_ - - - = |- - - — | = = = 4
=F = = =F =F “Lm = = =
w w
w25 [=) sl =k a "
2100° J soa’ l [ ) I 500" | s00° I_ 10004 L LONG. | HORK_ZONE 1 400’ BES = slg w3 8 a 5
r - | t ™ I 4 AT | ‘ o 242 :}zo g2 =ge 882 142
SPACE 3 £y = b i aazx -
= 282 o S\ 52 R B
& el o o
100° ] 33
DRUMS TRAFFIC CONES [
=2
£S
g
LEGEND
GENERAL NOTES: * OR AS SHOWN ELSEWHERE OF THE PLANS.
1. THE LOCATION OF CHANNELIZING DEVICES AND THE WORK AREA 4. WHEN THERE IS NO EXISTING HAZARD, ALL SIGNS SHALL BE COVERED OR REMOVED 3 FLASHING ARROW PANEL (TYPE *C)
LAYOUT SHALL BE BASED ON THE CRITERIA IN THE FOLLOWING AND THE DRUMS SWALL BE MOVED TO THE SHOULDER EDGE AT THE END OF THE WORK DAY.
TABLE: BLACK LEGEND AND BORDER ON WHITE BACKGROUND
L
5. FOR MOVING OPERATIONS (PAVING) THE CONTRACTOR SHALL HAVE THO (2) SETS OF
MAXIMUM ADVANCE WARNING AND REGULATORY SIGNS, PLASTIC DRUMS, AND ARROW BOARD. WHEN © REFLECTORIZED FREE-STANDING PLASTIC DRUMS
POSTED SPEED CHANNELIZING THE CONSTRUCTION ZONE IS MOVED AHEAD, ALL SIGNS, PLASTIC DRUMS AND ARROW BOARD © TRAFFIC CONES (28® HEIGHT)
"AND/OR DEVICE SPACING MINIMUM TAPER SHALL BE IN PLACE ON THE SECOND ZONE BEFORE REMOVING ANY SIGNS, PLASTIC DRUMS
DESIGN SPEED lidi) —] ;Syféguggm RATES OR ARROW BOARD ON THE FIRST ZONE.
on | LANE-CINE & o 6. ALL TRAFFIC CONTROL ITEMS SHOWN ON THIS SHEET WILL NOT BE MEASURED FOR
o TAPER | oK ZONE SEPARATE PAYMENT. THIS WORK IS TO BE INCLUDED IN THE PRICE BID FOR MAINTENANCE
OF TRAFFIC.
< 50 170 271
4 £ ) e 7. DIAMOND SHAPED TRAFFIC CONTROL SIGNS SHALL BE A MINIMUM OF 487 X 48",
100 260 |_sed | 8. ALL EXISTING SPEED LIMIT SIGNS WHICH ARE INFLUENCED BY OR CONFLICT WITH THE
[ 335 5511 SPEED ZONE REOUCTION SHALL BE COVERED AS DIRECTED BY THE ENGINEER WHILE
6 120 215 50:1 THE REDUCED SPEED LIMIT IS IN EFFECT. TAPE SHALL NOT BE USED ON THE FACE OF SIGN.
& 130 88 554 9. ADDITIONAL REDUCED SPEED LIMIT SIGNS ARE REQUIRED AT EACH ENTRANCE RAMP
10 140 515 (] WITHIN THE SPEED ZONE. A MINIMUM OF TNO (2) WILL BE REQUIRED FOR EACH RAMP.
+ NOTE: TAPER RATES ARE DETERMINED USING THE FOLLOWING EQUATIONS: LOCATION AND NUMBER REQUIRED WILL BE DETERMINED BY THE ENGINEER.
O o areans o0 ,?‘:,, s 10. THIS TRAFFIC CONTROL PLAN, WITH SPEED ZONE, MAY NOT BE USED ON ANY FACILITY
AHERE: L% MINIMUM_ LENGTH OF TAPER IN FEET THE POSTED SPEED LIMIT IS BELOW 65 MPH WITHOUT A COMMISSION ORDER
W = WIDTH OF OFFSET (USUALLY LANE WIDTH) IN FEET REQUESTING A SPEED LIMIT REDUCTION. | MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SN e o™ PERCENTILE SPEED IN 1. LAYOUT SHONN ABOVE IS FOR AN INTERSTATE WITH A POSTED SPEED ROAD A oA DIVISION
LIMIT OF 7@ MPH. FOR POSTED SPEED LIMIT OF 65 MPH, THE REDUCED STANDARD PLAN
2 FLASANG ATROY PANEL SUALL BE A5 LEVEL 1 FossiaLe SPEED LIMIT WILL BE 55 MPH. TRAFFIC CONTROL PLAN
S APPROVED BY THE ENGINEER. FLASHING ARRON PANEL
SHOULD GE LOCATED AT THE BEGINNING OF THE TAPER OR, 12. A FLUORESCENT ORANGE PLATE IS REQUIRED WITH AL REGULATORY SPEED FOR POSTED SPEED LIMIT
IF THE SHOULDER IS TOO NARROW, BEHIND THE CHANNELIZING LIMIT SIGNS AND ‘REDUCED SPEED AHEAD® SIGNS REOUIRED FOR LANE CLOSURE. 3 OF 65 OR 70 MPH
DEVICES IN THE CLOSED LANE. 2 (NTERSTATES AND OTHER 4-LANE
3. cnmnmzmc DEVICE TYPES FOR: DIVIDED
. APPROACH TAPER- REFLECTORIZED PLASTIC DRUMS . LANE OR RING NOWaER
B ALONG LANE LINE, AND WORK ZONE- TRAFFIC CONES (26" HEIGHT) .
C. EXIT TAPER- TRAFFIC CONES (28° HEIGHT) LANE CLOSURE) (WORK DAY ONLY) SN:EEP E’m
™ O
Igl;ssug DATE: OCTOBER 1, 1998 254
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62

7. DO NOT PLACE SANDBAGS OR OTHER DEVICES TO PROVIDE MASS ON THE BOTTOM RAIL *% 2, BARRICADES INTENDED FOR USE ON EXPRESSWAYS, FREEWAYS AND OTHER HIGH SPEED —_—
THAT WILL BLOCK VIEW OR RAIL FACE. ROADWAYS, SHALL HAVE A MINIMUM OF 270 In® OF REFLECTIVE AREA ‘REFLECTORIZED ORANGE:
FACING TRAFFIC.
8. FOR ADDITIONAL INFORMATION OR DETAILS, SEE MUTCD, LATEST EDITION.
. REFLECTORIZED WHITE E]
5
| B
Z
= 3
ORANGE 3 g
9|
i
WHITE- —
ORANGE
PLASTIC DRUM STRIPING DETAIL
1. PLASTIC DRUMS SHALL BE ON END AND USED AS AN EXPEDIENT METHOD FOR
i RITER RCRAE ¥ TRAFFIC CHANNELIZATION. THE COLOR AND MARKING OF DRUMS SHALL BE CONSISTENT
WITH MARKING STANDARDS FOR BARRICADE. THE PREDOMINANT COLOR ON DRUMS
VERTICAL PANEL SHALL BE ORANGE WITH FOUR (4) REFLECTORIZED, HORIZONTAL, CIRCUMFERENTIAL
STRIPES (2 ORANGE & 2 WHITE) 6° WIDE.
1. VERTICAL PANELS CONSIST OF AT LEAST ONE PAI
Narack e T T iy o CNE PANEL 2, DRUMS SHOULD NEVER BE PLACED IN THE ROADWAY WITHOUT WARNING SIGNS.
CHEVRON SIGN TYPE 3 OBJECT MARKER 24 IN KEIGHT. 3. WHERE PRACTICAL PLASTIC DRUMS SHALL BE PLACED NO CLOSER THAN 3~
DETAIL (OM-3R) 2. THE DIAGONAL STRIPES SHALL SLOPE DOWNWARD FROM THE EDGE OF TRAVELED LANE.
IN THE DIRECTION THAT TRAFFIC [S TO PASS THE PANEL.
THE PANELS SHALL BE MOUNTED WITH THE TOP A
MINIMUM OF 36° ABOVE THE ROADWAY ON A SINGLE
I A CHEVRON SIGN CONSISTS OF A BLACK CHEVRON TYPE MARKING ON 1. TYPE 3 OBJECT MARKERS SHALL BE USED AT ALL EXPOSED BRIDGE LIGHTMASS POST.
AN ORANGE BACKGROUND AND SHALL POINT IN THE DIRECTION OF TRAFFIC FLOW. ABUTMENTS AND AT OTHER LOCATIONS AS DEEMED NECESSARY BY THE 3. VERTICAL PANELS USED ON EXPRESSWAYS, FREEWAYS 5| MISSISSIPPL DEPARTMENT OF TRANSPORTATION
ENGINEER. AND OTHER HIGH-SPEED ROADMAYS SHALL'HAVE A ADWAY DESIGN DIVISION
2. THE CHEVRON SIGN SHALL BE MOUNTED ON FIXED POST OR RIGID SKID. MINIMUM OF 270 In20F RETROREFLECTIVE AREA STANDARD PLAN
g THE OM-3R IS SHOWN. THE OM-3L IS SIMILAR EXCEPT THE STRIPES FACING TRAFFIC.
3. CHEVRON SIGNS MAY BE USED TO SUPPLEMENT OTHER STANDARD DEVICES WHERE " SLOPE DOWNNARD FROW THE UPPER LEFT SIDE TO THE LONER RIGHT SIDE HW)
ONE OR MORE LANES ARE CLOSED FOR CONSTRUCTION OR MAINTENANCE. THEY SHALL ~ AND SHALL BE PLACED ON THE LEFT SIDE OF THE OBCT. 4. FOR THO-NAY TRAFFIC OPERATIONS, BACK-T0-BACK HIGHWAY SIGN AND
BE PLACED APPROXIMATELY 2-0* BEHIND THE LANE TRANSITION STRIPE. PANELS SHALL BE USED. g BARRICADE DETAILS
3. THE INSIDE EDGE OF THE MARKER SHALL BE IN LINE WITH THE INNER GENERAL NOTES: 2|
EOGE OF THE OBSTRUCTION. g M FOR CONSTRUCTION
1. MARKINGS ON ALL DEVICES SHOWN ON THIS SHEET SHALL BE
HIGH INTENSITY REFLECTIVE SHEETING. PROJECTS WORKING NUWBER
2. THE TRAFFIC CONTROL PLAN WILL LIST THE VARIOUS TRAFFIC TCP-10
CONTROL DEVICES REQUIRED FOR EACH PROJECT. et SHEET NUMBER
{g! ISSUE DATE: OCTOBER 1, 1998 259

w

o

TYPET TPEXL TYPEIL BARRICADE CLOSING A ROAD
WING BARRICADES
L WING BARRICADES ARE TYPE 1l BARRICADES ERECTED ON THE SHOULDER
STANDARD BARRICADES BARRICADE CHARACTERISTICS R BOTH SIDES OF THE PAVEMENT TO GIVE THE SENSATION
GF & NARRONING. O RESTRICTED ROADAAY. NING BARRICADES WAY
1. A TYPE | BARRICADE CONSISTS OF ONE (1) HORIZONTAL RAIL SUPPORTED BY A DEMOUNTABLE T I o BE USED AS A MOUNTING FOR THE ADVANCE WARNING SIGNS OR FLASHERS.
FRAME OR A LIGHT *A* FRAME. A TYPE I BARRICADE NORMALLY WOULD BE USED ON CONVENTIONAL  BARRICADES SHO o
ROADS OR URBAN STREETS AND ARTERIALS. - 2 - T io- - 1z 2. WING BARRICADES SHOULD BE USED:
. WIDTH OF RAIL % % 87 MIN. - 12° MAX. 87 MIN. - 12° MAX O MIN. - 127 MAX. A. IN ADVANCE OF A CONSTRUCTION PROJECT EVEN WHEN NO
A TYPE [T BARRICADE CONSISTS OF TWO (2) HORIZONTAL RAILS ON A LIGHT “A* FRAME. TYPE II " " - PART OF THE ROADWAY IS ACTUALLY CLOSED.
ARE INTENDED FOR USE ON EXPRESSWAYS AND FREEWAYS AND OTHER WIGH-SPEED ROADNAYS. LENGTH OF RAIL¥ % 247 MIN. 247 MN. 48" MIN. B, IN ADVANCE OF ALL BRIDGE OR CULVERT WIDENING OPERATIONS,
TYPE [ AND TYPE 11 BARRICADES ARE INTENDED FOR USE WHERE THE HAZARD IS WIDTH OF STRIPE % 6 6 6
RELATIVELY SMALL AS,FOR EXAMPLE, ON CITY STREETS.OR FOR THE MORE OR LESS
CONTINUOUS DELIMITING OF A RESTRICTED ROADWAY, OR FOR TEMPORARY DAYTIME USE. HEIGHT 36° MIN. 36° MIN. 607 MIN.
A TYPE 1iI BARRICADE CONSISTS OF THREE (3) HORIZONTAL RAILS SUPPORTED BY FIXED \NBER OF 3 IF FACING TRAFFIC
POSTS, A RIGID SKID, A HEAVY DEMOUNTABLE FRAME OR A HEAVY, HINGED °A° FRAME. R omzeD 2 (ONE EACH DIRECTION) | 4 (THO EACH DIRECTION) | N ONE DIRECTION
. TYPE_I1l BARRICADES ARE INTENDED FOR USE ON CONSTRUCTION AND MAINTENAN RALL FACES O e iaC
PROJELTS. AS. WING BARRICADES AND AT, ROAD'CLOSURES. WHERE, THEY MUST-REMATN 3 PLACE
FOR EXTENDED PERIODS. TYPE OF FRAME LIGHT LIGHT *A* FRAME POST OR SKID

I

THE MARKING FOR BARRICADE RAILS SHALL BE ORANGE AND WHITE (SLOPING DOWNWARD AT
AN ANGLE OF 45° IN THE DIRECTION TRAFFIC IS TO PASS).

*1. FOR RAILS LESS THAN 36° LONG, 4° WIDE STRIPES: MAY BE USED.

PROJECT NO.
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MOBILE OPERATIONS ON MULTILANE ROAD A

titit

TRUCK-MOUNTED
FLASHING ARROW

PANELS \

\|

NOTE: USE OF CHANGEABLE
MESSAGE SIGN 1S OPTIONAL

TRUCK-MOUNTED
ATTENUATOR
(OPTIONAL)

MOBILE OPERATIONS ON MULTILANE ROAD

NOTES:

. VEHICLES USED FOR THESE OPERATIONS SHOULD BE MADE HIGHLY VISIBLE
WITH APPROPRIATE EQUIPMENT, SUCH AS FLASHING LIGHTS, ROTATING
BEACONS, FLAGS. SIGNS, OR ARROW PANELS.

»

PROTECTION VEHICLE *1 SHOULD BE EQUIPPED WITH AN ARROW PANEL.
AN APPROPRIATE LANE CLOSURE SIGN SHOULD BE PLACED ON PROTECTION
VEHICLE *1 SO AS NOT TO OBSCURE THE ARROW PANEL.

w

PROTECTION VEWICLE *2 SHOULD BE EQUIPPED WITH AN ARROW PANEL AND
TRUCK-MOUNTED ATTENUATOR (TMA).

PROTECTION VEHICLE *I SHOULD TRAVEL AT A VARYING DISTANCE FROM THE
WORK OPERATION SO AS TO PROVIDE ADEQUATE SIGHT DISTANCE FOR TRAFFIC
APPROACHING FROM THE REAR,

WHEN ADEQUATE SHOULDER WIDTH IS NOT AVAILABLE.PROTECTION VEHICLE
*1 SHOULD BE ELIMINATED.

6. ON HIGH-SPEED ROADWAYS, A THIRD PROTECTION VEHICLE SHOULD BE USED
(l.e., VEHICLE *1 ON THE SHOULDER (IF PRACTICAL), VEHICLE *2 IN THE CLOSED
LANE, AND VEWICLE *3 IN THE CLOSED LANE).

ARROW PANELS SHALL BE AS A MINIMUM TYPE B, 60" X 32" IN
ACCORDANCE WITH THE CRITERIA PRESENTED IN THE MUTCD.

WORK SHOULD NORMALLY BE DONE DURING OFF-PEAK HOURS.

w

ALL TRAFFIC CONTROL ITEMS SHOWN ON THIS SHEET WILL NOT BE MEASURED
FOR SEPARATE PAYMENT. THIS WORK IS TO BE INCLUDED IN THE PRICE BID
FOR MAINTENANCE OF TRAFFIC.

MOBILE OPERATIONS ON TWO-LANE ROAD

it

PROJECT NO.

TRUCK-MOUNTED
ATTENUATOR
(OPTIONAL)

OPTIONAL SIGNS FOR
SHORT DURATION OPERATION

MOBILE OPERATIONS ON TWO-LANE ROAD

NOTES:

. WHERE PRACTICAL AND WHEN NEEDED, THE WORK AND PROTECTION VEHICLES
SHOULD PULL OVER PERIODICALLY TO ALLOW TRAFFIC TO PASS. IF THIS CAN
NOT BE DONE FREQUENTLY, AS AN ALTERNATIVE, A “DO NOT PASS” SIGN MAY BE
PLACED ON THE REAR OF THE VEHICLE BLOCKING THE LANE.

~

THE DISTANCE BETWEEN THE WORK AND PROTECTION VEHICLES MAY VARY ACCORDING
TO TERRAIN, PAINT ORYING TIME, AND OTHER FACTORS. PROTECTION VEHICLES

ARE USED TO WARN TRAFFIC OF THE OPERATION AHEAD. WHENEVER ADEQUATE
STOPPING SIGHT DISTANCE EXISTS TO THE REAR, THE PROTECTION VEHICLE

SHOULD MAINTAIN THE MINIMUM DISTANCE AND PROCEED AT THE SAME SPEED AS
THE WORK VEHICLE. THE PROTECTION VEHICLE SHOULD SLOW DOWN IN ADVANCE

OF VERTICAL OR HORIZONTAL CURVES THAT RESTRICT SIGHT DISTANCE.

ADDITIONAL PROTECTION VEHICLES TO WARN AND REDUCE THE SPEED OF ONCO!

A TRUCK-MOUNTED ATTENUATOR (TMA) SHOULD BE USED ON THE PROTECTION VEHICLE
AND MAY BE USED ON THE WORK VEMICLE.

5. THE WORK VEHICLE SHALL BE EQUIPPED WITH BEACONS, AND THE PROTECTION

MING
OR OPPOSING TRAFFIC May BE USED. POLICE PATROL CARS MAY BE USED FOR THIS PURPOSE.

VEHICLES SHALL BE EQUIPPED WITH TWO HIGH-INTENSITY FLASHING
LIGHTS MOUNTED ON THE REAR, ADJACENT TO THE SIGN. PROTECTION AND WORK
VEHICLES SHOULD DISPLAY FLASHING OR ROTATING BEACONS BOTH FORWARD AND

SWE|A

5| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
ADWAY DESIGN DIVISION

TO THE REAR.

o

VEHICLE-MOUNTED SIGNS SHALL BE MOUNTED WITH THE BOTTOM OF THE
SIGN LOCATED AT A MINIMUM HEIGHT OF 48" ABOVE THE PAVEMENT.
SIGN LEGENDS SHALL BE COVERED OR TURNED FROM VIEW WHEN WORK IS NOT IN

. ALL TRAFFIC CONTROL ITEMS SHOWN ON THIS SHEET WILL NOT BE MEASURED
FOR SEPARATE PAYMENT. THIS WORK IS TO BE INCLUDED IN THE PRICE BID FOR
MAINTENANCE OF TRAFFIC,

STANDARD PLAN

TRAFFIC CONTROL PLAN

{5  MOBILE OPERATIONS

MULTILANE ROADS

o2 AND

2 TWO-LANE ROADS TG TOREER
2| TCP-11

B SHEET NOMGER
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L ACCELERATION LANE

SEE NOTE 1.

300 MIN.
(SEE NOTE 2.

STATE | PROJECT NO.

Ji Sr—

1
o
.

¥3-20

ENTRANCE RAMP
(PHASE 1)

////////////////////////////////// X /////////// ////////////////,.
///////////////// ,

///////////

////’

/////////// ////////////////
// .

REFLECTORIZED FREE-STANDING
PLASTIC DRUMS (TYP.)

7

2 /////// s
-

o

T€

777777
) au

22 A

72000
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]

ENTRANCE RAMP
(PHASE 11}

E5-1

500
]

»

EXIT RAMP

720877 // 7 '/////////////////’/ ////////
-

- //
i //////////77/// ///// ///// -

7
//////

REFLECTORIZED FREE-STANDING
PLASTIC DRUMS (TYP.)
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/_a -
E5-1
50
_ (TYP)
1

T
. //// //7////// __ _
-~ ///////// ////J/////

/////

EXIT RAMP
(PHASE 1)

%
\

i
{/l//

//////////////////////////7//////////

-
L

s

7

.

GENERAL NOTES:
1.

FOR SIGNING, FLASHING ARROW PANEL. AND

DRUM SPAC[NG CRITERIA, SEE TYPICAL TRAFF[C
ROL_PLANS' FOR LANE CLOSURES OF

Snzzts TCP-2, TCP-3, TCP-4, AND TCP-: 5 as

APPROPRIATE

IF NO ADEQUATE ACCELERATION LANE EXISTS

FOR THE TEMPORARY ENTRANCE, THE YIELD SIGN
(RI-2) AND THE YIELD AHEAD SIGN (W3-2A) SHALL.

BE REPLACED WITH A STOP SIGN (RI-1) AND A STOP
AHEAD SIGN (W3-1o), ONE ON EACH SIDE OF APPROACH.
WHERE STOP SIGNS ARE USED, A TEMPORARY STOP
LINE PLACED ACROSS THE RAMP AT THE
DES[RED STOP LOCATION. IF lNSUFFlClENY GAPS.

ARE AVAILABLE IN THE TRAFFIC STRI

CONSIDERATION SHOULD BE GIVEN vo cwsmc

DETERNI[NE TAPER LAYOUTS USING THE FOLLOWING

RO seeeD oF 4 mph OR GREATER
= ¥S2/60 FOR SPEEDS OF 4@ mph OR LESS

3
L = MINIMUM LENGTH OF uPER IN FEET
w = WIDTH OF OFFSET IN FEET
= DESIGN SPEED OR 85TH PERCENTILE SPEED IN
MILES PER HOUR
ALL TRAFFIC CONTROL ITEMS SHOWN ON THIS
SHEET WILL NOT BE MEASURED FOR SEPARATE
PAYMENT. THIS WORK [S TO BE INCLUDED IN THE
PRICE BID FOR uAlmENANcE QF TRAFFIC.

5 MISSISSIPPI DEPARTMENT OF TRANSPORTATION
ION

OADWAY DESIGN DIVIS]
STANDARD PLAN

-9[-

5| DETAILS OF OUTSIDE LANE
g CLOSURE AT EXIT
AND ENTRANCE RAMPS
WORKING NUMBER|
TCP-12
|§| ISSUE DATE: OCTOBER 1, 1998 S e
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A

ﬁ?

36 X 36
we-11
36 X 36

Ya_ MILE Jl/ | Yo MILE
T

It

9 X 95
u-gH

‘/a MILE

=L

Yo MILE 1

9 X 9f
({51

TWO-WAY TRAFFIC

9f X 9
-n

Ya_MILE

‘a_ MILE 1 ﬁ-{:

| ®

“F

u-gK

©

98 X 9§

a_ MILE L Ya MILE
‘o T

9 X of
=71

ONE-WAY TRAFFIC

wa-11
36 X 36

GENERAL NOTES:

1. UNEVEN LANE LINE:

A. IF LESS THAN OR EQUAL TO 1Y/2*,NO SIGNS REQUIRED.
B. IF GREATER THAN 1'/5* AND LESS
. IF_GREATER THAN 2", TRAFFIC SHOULD NOT BE ALLOWED TO CROSS UNEVEN LANE LINE.
2. AL TRAFFIC CONTROL ITEMS SHOWN ON THIS SHEET SHALL BE PAID FOR UNDER MAINTENANCE OF TRAFFIC.
3. THE W8-11 SIGNS SHALL BE SPACED AT Ya-MILE INTERVALS THROUGHOUT UNEVEN LANE LINE LIMITS.

STATE | PROJECT NO.

THAN OR EQUAL TO 2V, PLACE SIGNS AS SHOWN ON THIS SHEET.

BY

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
ROADWAY DESIGN DIVISION

STANDARD PLAN

TRAFFIC CONTROL PLANS

8]
2 UNEVEN PAVEMENT
e DETAILS
WORKING NUMBER
TCP-14
Lﬁllssut DATE:___ OCTOBER 1.1998 mztsmg‘m
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PROJECT NO.

PAY LENGTH

TWO-WAY REFLECTIVE YELLOW
RAISED PAVEMENT MARKERS By

4 CONUNUDUS wHITE EDGE STRIPE o %)
7%

_———OUTSIDE EDGE OF TRAVEL LANE

A R T

77772727
« TRAFFIC
7z

(72222722022 5] [72722/222027%] [x]
18" |z

QUTSIDE EDGE OF TRAVEL LANE OMIT BROKEN LINE STRIPING

TWO-WAY TRAFFIC
(ASPHALT OR CONCRETE PAVEMENT)

TRAFFIC

GENERAL NOTES:
% 1. 3 UNLESS SHOWN ELSEWHERE ON THE PLANS.

12//
4//
2

%% 2. EDGE STRIPE SHALL BE SAME MATERIAL AS LANE-LINE
STRIPE (PAINT OR TAPE AS INDICATED IN PAY ITEMS).

* %% 3. SPACING OF REFLECTIVE RAISED PAVEMENT MARKERS
IS AS FOLLOWS:

. /j
URBAN AREA RURAL AREA

..]_ R A F F I C (F4-Im) {FtoIn)

- ccrion o
-
i

TANGENT SECTIONS 49"-0° 80

INTERCHANGE LIMITS 400"

/| + NOTE: ON THE MAIN FACILITY, REFLECTIVE RED-CLEAR RAISED
/] PAVEMENT MARKERS ON A 4@°-@° SPACING WILL BE REQUIRED ON

LANE-LINE(S) THROUGH ALL INTERCHANGE AREAS BEGINNING

Q 1000’ IN ADVANCE (IN DIRECTION OF TRAFFIC) OF THE EXIT RAMP

TAPER AND CONTINUING THROUGH THE INTERCHANGE TO THE
N DETAIL "A END OF THE ENTRANCE RAMP TAPER.
N 4. PAVEMENT MARKERS SHALL BE HIGH PERFORMANCE REFLECTIVE
RAISED PAVEMENT MARKERS AS LISTED IN THE MDO'
“APPROVED SOURCES OF MATERIALS.”

5. REFLECTIVE RAISED PAVEMENT MARKERS TO BE USED IF TEMPORARY
MARKINGS ARE TO REMAIN IN PLACE OVER 3 MONTHS

RAISED PAVEMENT MARKERS 47 CONTINUOUS WHITE EOGE STRIPE

T,

REFLECTIVE RED-CLEAR ¥
OUTSIDE EOGE OF TRAVEL LANE ¥

AT
5| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
ROADWAY DESIGN DIVISION
STANDARD PLAN

« TRAFFIC

-8'[_

:g JOINT

22 0
:vl /_‘4' SKIP WHITE
[ ] %—'z‘m’

27z’ O N
«mnrnc y TEMPORARY STRIPING FOR
o CONTIOUS YELLOW EDGE STRIE 5 g TRAFFIC CONTROL
VEDIAN EDGE OF TRAVEL LANE T 2 2-LANE AND 4-LANE
. DIVIDED HIGHWAYS
* WORKING NUWBER
4-LANE WITH ONE-WAY TRAFFIC TCP-15
sl SHEET NUMBER
|§} ISSUE DATE DECEMBER 1. 1999 264
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3% SPACE BETWEEN EOGE OF TRAVEL LANE AND STRIPE
R

CONTINUOUS WHITE
REFLECTIVE RED-CLEAR RAISED EDGE STRIPE

D/' PAVEMENT MARKERS _‘\D
o ) o

TWO-WAY REFLECTIVE YELLOW \ s
* SKIP WHITE ~—
]

D/v RAISED PAVEMENT MARKERS —\\:|
o ] o]
7

" e o) ¥5 g 5 f

a =] [=]
[ A T L JB 4* DOUBLE CONTINUOUS _ i

!_m e| 15°-9° ! 15-0" llﬂ -0 15°-0° 15-9° _’ DETAILA YELLOW

o) o % Km ) o
4” CONTINUOUS WHITE

4” SKIP WHITE EDGE STRIPE
/////////0////#///////////////”///////4//////’//”/]//////””//”// T T DT T T

3* SPACE BETWEEN EDGE OF TRAVEL LANE AND STRIPE

vz ]

6 SPACE BETWEEN STRIPES
i) o

2

TYPICAL STRIPING AND RAISED
PAVEMENT MARKERS FOR 4-LANE SECTION

Crzaa i e e ez

4° CONTINUOUS WHITE
EDGE STRIPE

a oz a vz D =] zzzzn
| 15-gr | 1007 D\_ ) j
c‘g SEE DETAIL B ™~ I r 1 REFLECTIVE RED-CLEAR RAISED

PAVEMENT MARKERS

{ 3* SPACE BETWEEN EDGE OF TRAVEL LANE AND STRIPE
]

A

STATE | PROJECT NO.

3° SPACE BETWEEN EDGE OF TRAVEL LANE AND STRIPE

R
4* CONTINUOUS WHITE
EDGE STRIPE

REFLECTIVE RED-CLEAR RA!SED
PAVEMENT MARKERS
/7]

222222222223 mﬁ— ;@ o ]
o 20007 i, 200" 4 200" 47 SKIP WHITE
a a a =] o a
B [s] 2] o o
4* CONTINUOUS
47 SKIP YELLOW _ TWO-WAY REFLECTIVE YELLOW [~ YELLOW
E(/ RAISED PAVEMENT MARKERS
zméz =] ) [=] zm}a =] (]
[8] [] 5] [s] [sf 3] [s]
30-0° 300" I
<
15-00 | 15707 | 1097 |  15'-0” l‘ 15'-0" ol% SEE DETAIL A
T

) [s] ]

47 CONTINUOUS WHITE 4° SKIP WHITE REFLECTIVE RED-CLEAR RAISED
EDGE STRIPE PAVEMENT MARKERS

3* SPACE BETWEEN EDGE OF TRAVEL LANE AND STRIPE

Lé

TYPICAL STRIPING AND RAISED
PAVEMENT MARKERS FOR 5-LANE SECTION

[— 4° SKIP WHITE %

o S y s
s : :i i y : j
= /
r
&

5} =) o o o o o e} o o o o o g & &
0 i
[5] 0 0 5] 0 5] { o E/)D a P
4* DOUBLE CONTINUOL \
LEGEND ,EL,_OU us TWO-WAY REFLECTIVE YELLOW
SEE DETAIL A . RAISED PAVEMENT MARKERS
ez o T TE B SEE DETALL DETAIL A
o z & i é — a LATERAL PLACEMENT OF
CREFLECTIVE RED CLEAR RAISED 200 20-0" ARKER
80'-0° PAVEMENT MARKERS VARIABLE PAVEMENT M R S
' (TYP) T (100"-0" MIN)
s ? Q, Q) o 72 a pzzzZzZZZa) o [u] o GENERAL NOTE:
g g g .0 o 16"
REFLECTIVE RED-CLEAR RAISED \ |50 o iS50 J—’E . ] 15707, 1570 - =1 ["WIN. 1. PAVEMENT MARKERS SHALL BE HIGH PERFORMANCE RAISED
PAVEMENT MARKERS 4° SKIP WHITE 4° CONTINUOUS WHITE [ . ] | a0 | PAVEMENT MARKERS AS LISTED IN THE MDOT *APPROVED
E0GE STRIPE b 1 =~ 1 SOURCES OF MATERTALS'.
WMMWWW/M#/WWWMMMWWMWMI////////////I/I/////////VII/I//M/////I// s

3” SPACE BETWEEN EDGE TRAVEL LANE AND STRIPE STOP LINE-LEGEND, WHITE,
(SEE PLANS FOR LOCATIONS)

607

TYPICAL STRIPING AND RAISED
PAVEMENT MARKERS AT LEFT TURN LANES

#NOTE: USE DETAIL STRIPING IF LENGTH < 150° AT
THIS LOCATION, OTHERWISE USE CONTINUOUS STRIPING,

=g

TYPICAL TWO-WAY ARROW INSTALLATION

NOTES: 1. CONSIDER EACH SEGMENT OF CONTINUOUS TWO-WAY LEFT TURN LANE SEPARATELY.
2. IF SEGMENT IS LESS THAN 350‘, PLACE ONE SET OF ARROWS IN CENTER OF SEGMENT.
3. IF SEGMENT IS GREATER THAN 350, PLACE FIRST SET OF ARROWS 50’ TO 100"
FROM BEGINNING AND/OR END OF SEGMENT AND SPACE ADDITIONAL SETS OF ARROWS (250" 0.C.).

L

REFLECTIVE RAISED PAVEMENT MARKERS TO BE USED IF TEMPORARY
MARKINGS ARE TO REMAIN IN PLACE OVER 3 MONTHS

3. TEMPORARY TURN ARROW TO BE PAID FOR AS TEMPORARY TRAFFIC
STRIPE (LEGEND), ESTIMATED AT 10.9 SQ.FT.PER ARROW

7 5| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
/ / ROADWAY DESIGN DIVISION
STANDARD PLAN

. TEMPORARY STRIPING FOR
D T 2 TRAFFIC CONTROL
i  4-LANE AND 5-LANE
UNDIVIDED ROADWAYS |
DETAIL B TCP-16
DETAIL OF TEMPORARY LATERAL PLACEMENT OF - o
TURN ARROW PAVEMENT MARKERS 5| 1SSUE DATE: DECEMBER 1, 1999 265
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 2937 CODE: (SP)
DATE: 01/11/2010
SUBJECT: Reduced Speed Limit Signs
Bidders are advised that all black and white speed limits signs that are used to reduce the speed
limit through construction zones shall be covered or removed during times when the Contractor

is not performing work. If the Contractor has a routine daytime operation and is not working at
night, the signs shall be covered or removed during the nighttime when there is no work activity.

35



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3039 CODE: (SP)
DATE: 03/23/2010
SUBJECT: Alternate Asphalt Mixture Bid Items
Bidders are advised that the asphalt mixture used on this project will be bid as an alternate pay
item: Hot Mix Asphalt (HMA) or Warm Mix Asphalt (WMA). Bidders must select one of the

alternates at the time of bid. The Contractor must use the selected asphalt mixture, HMA or
WMA, throughout the entire project.

36



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3131 CODE: (SP)
DATE: 06/24/2010
SUBJECT: Temporary Traffic Paint
Bidders are hereby advised that the temporary traffic paint for this project can be waterborne
paint as specified in the 2004 Mississippi Standard Specifications For Road and Bridge
Construction or fast dry solvent traffic paint meeting the requirements set out in 907-710-1 (Fast
Dry Solvent Traffic Paint).

Payment for all temporary traffic paint shall be paid under the appropriate 619 pay items.

When using fast dry solvent traffic stripe, no paint can be sprayed or placed on the ground during
set-up or clean-up.

37



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3242 CODE: (SP)
DATE: 09/21/2010
SUBJECT: Warm Mix Asphalt

Bidders are advised that MDOT approved products and processes for the production of Warm
Mix Asphalt is available at the following MDOT website.

http://www.gomdot.com/Divisions/Highways/Resources/MPL/Home.aspx

38



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3367 CODE: (SP)
DATE: 01/14/2011

SUBJECT: Shoulder Wedge

Bidders are hereby advised that the Shoulder Wedge specified in the Supplement to Special
Provision 907-401-2 shall only apply to the top two (2) lifts of asphalt.

39



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3429 CODE: (SP)
DATE: 3/3/2011
SUBJECT: Contract Time
PROJECT: MP-5035-40(018) / 303917301 — Leake County
The calendar date for completion of work to be performed by the Contractor for this project shall
be September 16, 2011 which date or extended date as provided in Subsection 108.06 shall be
the end of contract time. It is anticipated that the Notice of Award will be issued no later than

May 10, 2011 and the effective date of the Notice to Proceed / Beginning of Contract Time will
be June 9, 2011.

Should the Contractor request a Notice to Proceed earlier than June 9, 2011 and it is agreeable
with the Department for an early Notice to Proceed, the requested date will become the new
Notice to Proceed / Beginning of Contract Time date.

A progress schedule as referenced to in Subsection 108.03 will not be required for this contract.

40



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3430
DATE: 3/3/2011
SUBJECT: SCOPE OF WORK
PROJECT: MP-5035-40(018)/303917-301000 -- L eake County

The contract documents do not include an official set of construction plans, but may, by
reference, include some Standard Drawings when so specified in a Notice to Bidders entitled,
“Standard Drawings”. All other references to plans in the contract documents and Standard
Specifications for Road and Bridge Construction are to be disregarded.

Work on the project shall consist of the following:

Mill and overlay approximately 10.82 miles of existing asphalt pavement on SR 35 from the
BOP at station 789+10 just north of the SR 25 overpass to the EOP at station 1360+60 at the
Attala County Line.

Prior to beginning milling and overlay operations, repair of failed areas in the existing pavement
shall be completed by removing the failed areas to the depth directed by the Engineer and
backfilling with HMA/WMA, 12.5mm Mix, MT, Leveling.

The existing lanes shall be milled to a depth of two (2) inches on the existing slope to remove
rutted and cracked HMA from the BOP to the EOP.

After the milling operations and prior to overlaying, two (2) inches and variable leveling lift(s)
of 12.5mm Mix, MT shall be placed to correct superelevation rates or grade distortions at the
locations shown in the attached table or as directed by the Engineer.

After milling and leveling operations, the entire roadway shall be overlaid with two (2) inches
and variable of 12.5mm Mix, MT. The width of the overlay is 28 linear feet and variable.
The overlay shall be placed to provide a 2% minimum cross-slope in the tangent sections and as
directed by the Engineer in curves and transition sections. Publicly maintained roads or streets
shall be paved to the existing Right-of-Way; privately owned entrances shall be paved as per the
typical drawings.

Approved asphalt mix designs must be on hand at the project office prior to milling. Milling
will be required at county roads and driveway pads to tie the overlay grade as directed. Asphalt
placement must begin within 24 hours of beginning milling operations. The Contractor shall
coordinate his activities to insure that traffic will not be allowed to run on the milled surfaces
for more than 24 hours. Weep holes shall be cut in order to prevent the ponding of water on
surfaces that are open to traffic as needed and will be considered an absorbed item. Also,
milling operations will not commence until such time that, in the opinion of the Engineer,
weather conditions have been consistently suitable enough to allow the placement of the
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HMA/WMA, including tack coat, after the milling operations. Any damage to the roadway that
occurs as a result of the Contractor’s failure to overlay milled areas within the specified time
shall be repaired at the Contractor’s expense.

The Reclaimed Asphalt Pavement (RAP) material removed by the milling operation shall
become the property of the Contractor with the exception of 10,000 tons or 50% of the total
anticipated quantity, whichever is less, and shall be delivered to the Carthage Maintenance
Office located at 1579 Hwy 16 W, Carthage, MS. Sufficient advance notice shall be given to
ensure that MDOT Maintenance personnel will be on hand to direct the delivery. The contractor
shall also provide MDOT with an operator and the necessary equipment to stockpile the
delivery. The cost of which shall be absorbed.

Unless the Contractor desires otherwise, the Contractor’s RAP shall be obtained first. All cost
associated with the hauling, placing, and stockpiling the RAP shall be included in the price bid
for Cold Milling.

Driveway pads will be paved to the shoulder line or to a 5 foot minimum where necessary.
Unpaved turnouts, county roads, ramps, and widened areas are to be bladed, shaped and
compacted prior to paving as directed by the Engineer. All costs are to be included in the price
of items bid.

Excess material excavated from the existing shoulder shall be used to raise the existing shoulder
to match the new pavement elevation and shall be spread along the edge of the shoulders, fore
slopes, or other adjacent areas as directed by the Engineer and shall be considered an absorbed
item.

The existing guardrail and terminal end sections shall be removed and replaced as directed. The
new guardrail shall be placed in the same location as the existing railing. Payment for the
removal and replacement of guardrail and terminal end sections shall be made under the
appropriate pay items for guardrail and terminal ends.

Guardrail pads and shoulders shall be paved with four (4) inches HMA/WMA, 12.5mm Mix,
MT, prior to placement of the new guardrail. The contractor shall coordinate his activities so
that the guardrails are removed, pads paved, and guardrails replaced in the same day. Guardrail
pads shall extend two (2) feet behind the guardrail post at all existing guardrail locations
maintaining guardrail height requirements. Prior to placement of the guardrails and paving,
existing shoulder material shall be excavated to the depth necessary to accommodate the
guardrail paving and maintain the desired guardrail height. Any excess material excavated from
the existing guard rail pad and shoulder shall be used to raise the existing shoulder to match the
new pavement elevation and shall be spread along the edge of the shoulders, fore slopes, or
other adjacent areas as directed by the Engineer and shall be considered an absorbed item.

Delineators will be required on all guardrails within the project. Existing guardrail delineators
shall be removed and replaced. The cost of removal shall be included in the price of items bid.
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The existing shoulders shall be raised to match the new pavement elevation by placing variable
depth Granular Material, Class 5, Group C, on the remainder of the existing shoulders.
Placement of the granular material on the finished asphalt course shall not be permitted and the
material shall be bladed, rolled and compacted to a finish slope of four percent (4%). Shoulders
with adequate shoulder material in place shall be bladed to a slope of four percent (4%), the cost
of which shall be included in the prices of items bid.

Temporary stripe, either paint or tape will be required immediately after overlaying and prior to
opening area to traffic. Separate payment will be made for temporary traffic stripe. Temporary
stripe is to be placed in the same location and layout as permanent stripe. Both temporary paint
and tape shall be used as directed by the Engineer.

Existing raised pavement markers are to be removed prior to beginning the overlay. No
measurement will be made for separate payment; the cost is to be included in the price of the
items bid.

All permanent striping will be double drop thermoplastic. Edge lines will be placed so as to
maintain the original lane width. All centerlines, edge lines and lane lines shall be 90 mil
double-drop thermoplastic. All legend thermoplastic shall be 120 mil double-drop
thermoplastic. In addition to these markings, raised pavement markers will be placed at 80 feet
intervals in tangents, 40 feet intervals in curves as directed. Two—-way clear raised pavement
markers shall be placed on all intersecting roads per the attached detail or as directed.

The Contractor shall erect and maintain construction signing and barricades as per the
construction signing detail. All costs associated with these items shall be paid as 619-D1 and
619-D2 Standard Roadside Construction Signs, and shall be in accordance with the MUTCD
(2003). Necessary barricades shall be paid as 619-G4. The Contractor shall erect and maintain
traffic control devices necessary to safely maintain traffic around and through the work areas in
accordance to the attached standard drawings and the MUTCD (2003). The cost is to be
included in the price bid for Pay Item No. 618-A, Maintenance of Traffic.

Litter shall be removed from the project right-of-way and properly disposed of by the
Contractor prior to finalizing the project. Litter shall include, but not be limited to, solid waste
such as glass, paper products, tires, wood products, metal, synthetic materials, and other
miscellaneous debris. In addition to litter removal, the Contractor shall, on a daily basis,
remove all debris from within the roadway and a 30-foot clear zone which, in the opinion of the
Engineer, is a hazard to the traveling public. No direct payment will be made for the litter
and/or debris removal: the cost is to be included in the prices of items bid. Failure of the
Contractor to remove litter and/or debris as prescribed herein shall be cause for withholding the
monthly progress estimate payment until the litter and/or debris is satisfactorily removed by the
Contractor.

Incidental work such as removing vegetation, removing and resetting signs, shaping and
compacting shoulders, removing excess asphalt material, project clean-up, and other incidental
work necessary to complete the project will not be measured for separate payment and will be
considered included in the price of items bid.
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LcAKE COUNTY
SUP-E0P

TYPICAL SECTION

24'

4’ 12 TRAVEL LANE 12 TRAVEL LANE 4

14" PAVEMENT 14" PAVEMENT

@j T@7W i@ ®%:b@

5

(DML & Inlay with 2" HMA/WMA, 12.5mm MIX, MT
@leed oreas to be removed and back filled with HMA/WMA, 12.5mm Mix, MT, Leveling as directed.

@ Existing Pavement Structure

(@) C1. 5, GRP. C Required

@Rumble Strips Required

@HMA/WMA, 12.5mm Mix, MT, Leveling Required as directed

45



STATE | PROJECT NO.

m ks 7e-0000-05(004np

TYPICAL FOR RAISED PAVEMENT MARKERS
PLACED ON SIDE ROAD RADIUS

40'FROM END OF
RADIUS OR TAPER

40' FROM BEGINNING O
RADIUS OR TAPER

o

WIS MRS G302 MG

CONT. WHITE

NOTE 1. MARKERS SHALL BE PLACED EVERY 10 FEET. [ AP z

g —— )

NOTE 2. MARKERS SHALL BE VISIBLE FROM THE TRAVELING MOTORIST DETAL A 3

ON STATE DESIGNATED HIGHWAYS. =

©

NOTE 3. MARKERS SHALL BE HIGH PERFORMANCE TWO WAY CLEAR. o
5| MISSISSIPPMi DEPARTMENT OF TRANSPOR‘I‘AF

NOTE 4. FIVE (5) MARKERS SHALL BE PLACED ALONG MAINLINE EDGE STRIPE. 2

LOCAL ROAD DETAIL *1 o

NOTE 5. MARKERS FOR COUNTY ROADS SHALL CONTINUE DOWN THE EDGE o et N
STRIPE A DISTANCE OF 40 FEET. o NO- o
e —

|

paug
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Typical Section - County Roads

ROW

Pave County Roads To ROW /

| 6 INCH DBL. YELL. DETALL

Raised Markers on 20'Intervals

24 INCH LEGEND STOP B

«<— 100 FT
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Typical Section of Additional Shoulder Paving

Required at Guardrail Locations

to ft. toper required. Extend asphalt 2 ft. behind guordroil. to ft. taper required.

C <]
iShoulder poving required. A
&)
ry
——— T
[:4
-
- - - - — — — — -
?
'|'I>.
.
[g]

ZShoulder paving required.
C WA o]

Fo ft. toper required. Extend asphalt 2 1. behind guordrail. FO ft. toper required.
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TYPICAL RAMP/PAD DETAIL

60°

| 16 LF Min. |

50 LF Max. Commercial

Shoulder Width
or 5 Ft Min.

35 LF Max Residential
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Detail of Safety Edge

Jl'nﬂn. 14' Lane J

1" min. 14' Lane

Angle of Repose

Two Lift Overlay

@ Variable Depth Asphalt - Top Lift Required

@ Variable Depth Asphalt - Second From Top Lift Required
(3) Trench Widening Required

Existing Pavement

Existing Shoulder

NOTE:
Safety Edge requirements applies to the top two lifts only. Should a minimum

1-foot trench widening not be possible, the safety edge shall be placed on the
existing unpaved shoulder.
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CONSTRUCTION SIGNING DETAIL

R16-3 Sign Required ‘\T

ROAD WORK |020-1 |
NEXT(11IMILESgax24TT

| END [G20-2A
ROAD WORK 48X24

EOP

Highway or 500 FT

Local Road

ESTIMATED

Traffic Control Signs Required: W20-1
48X48
2 - R16-3 "DOUBLE FINES IN WORK ZONES"
- G20-1"ROAD WORK NEXT (X) MILES" Highway or

- G20-2a "END ROAD WORK" 500 FT Local Road

29 - W20-1"ROAD WORK AHEAD"
60 - R4-1"DO NOT PASS"

28 - R4-2 "PASS WITH CARE"
27 - W14-3 "NO PASSING ZONE"
BOP

500 FT

END |G2@-2A 1| Ll ROADIORK | G20-1
ROAD WORK 48X24 TT_ NEXT(11)MILES 6@X24

J.K— R16-3 Sign Required

| 500 F

NOTES: One (1) W20-1"ROAD WORK AHEAD" Sign is Required at each LocalRoad,
Street or Highway Entering the Project.

G20-1and G20-2a signs mounted on Type lliDouble Faced Barricade.

R4-1"DO NOT PASS",R4-2 "PASS WITH CARE" AND W14-3 "NO PASSING ZONE" signs
are required in accordance with Subsection 618.03.3 and as specified

in the MUTCD. If No Passing zones are 1000 ft or more, install additional

"DO NOT PASS" signs on maximum spacing of 750 ft.

Payment for these signs willbe under the appropriate pay item numbers in the summary of quantities
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GUARD RAILS

_ Guardrail : W-thrie Cable Anchorage Type H Type A Delineators w*Removal
Station LOC. Thrie Terminal End| Bridge End | Bridge End . ) Remarks

W-beam Beam Connector| Type | Section Section Section White Yellow |of Guardrail
1059+00 | RT./RT. 167.0 2 7 242
1059+00 | LT./RT. 167.0 2 7 242
1086+00 | RT./RT. 153.0 2 7 228
1086+00 | LT./RT. 161.0 2 7 236
1165+00 | LT./RT. 141.0 2 7 216
1165+00 | RT./RT. 141.0 2 7 216
Units Feet Feet Each Each Each Each Each Each Each Feet
Total 930.0 0 0 0 12 0 0 42 0 1380

_8'[_

‘PIUOD -- OEVE 'ON Seppig 01 010N
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Notice To Bidders No. 3430 -- Cont'd.

Leveling to Correct Super Elevations and Tangent Areas

Station to St;_ltio_n' Tons Reguired.
829100 to 548450 | Curve |  457.38 _
95350 | to | 954+50 | Tangent | 1477
:11_27+Od 1o 1159450 | Curve 1163.39
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-101-4 CODE: (15)
DATE: 11/05/2008
SUBJECT: Definitions

Section 101, Definitions and Terms, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-101.02--Definitions. Replace the following definitions in Subsection 101.02 on pages 3
through 13.

Contract - The written agreement between the Mississippi Transportation Commission and the
Contractor setting forth the obligations of the parties thereunder, including but not limited to, the
performance of the work, the furnishing of labor and materials, and the basis of payment.

The contract includes the invitation for bids, proposal, contract form and contract bonds,
specifications, supplemental specifications, interim specifications, general and detailed plans,
special provisions, notices to bidders, notice to proceed, and also any agreements that are
required to complete the construction of the work in an acceptable manner, including authorized
extensions thereof, all of which constitute one instrument.

Contract Bonds - The approved form of security, executed by the Contractor and the
Contractor’s Surety(ies), guaranteeing complete execution of the contract and all supplemental
agreements pertaining thereto and the payment of all legal debts pertaining to the construction of
the project. This term includes Performance and Payment Bond(s).

Surety - A corporate body, qualified under the laws of Mississippi, which is bound with and for
the successful bidder by "contract bond(s)" to guarantee acceptable performance of the contract
and payment of all legal taxes and debts pertaining to the construction of the project, including
payment of State Sales Tax as prescribed by law, and any overpayment made to the Contractor.

Add the following to the list of definitions in Subsection 101.02 on pages 3 through 13.

Performance Bond - The approved form of security, executed by the Contractor and issued by
the Contractor’s Surety(ies), guaranteeing satisfactory completion of the contract and all
supplemental agreements pertaining thereto.

Payment Bond - The approved form of security, executed by the Contractor and issued by the
Contractor’s Surety(ies), guaranteeing the payment of all legal debts pertaining to the
construction of the project including, but not limited to, the labor and materials of subcontractors
and suppliers to the prime contractor.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-102-8 CODE: (IS)
| DATE: 01/20/2011
SUBJECT: Bidding Requirements and Conditions

907-102.06--Preparation_of Proposal. Delete the fifth, sixth, and seventh paragraphs of
Subsection 102.06 on page 18 and substitute the following:

Bid sheets generated by the Department’s Electronic Bid System (Trnseport Expedite Bid) along
with a completed proposal package will constitute the official bid and shall be signed on the last
sheet of the Expedite Bid generated bid sheets and delivered to the Department in accordance
with the provisions of Subsection 102.09.

Bidders are cautioned that using other versions of the Expedite Bid may result in improperly
printed bid sheets. The correct version of Expedite Bid can be obtained at no cost from the
MDOT Contract Administration Division or at the MDOT website, www.gomdot.com.

If bidders submit Expedite Bid generated bid sheets, then the bid sheets included in the proposal
should not be completed. The Expedite Bid generated bid sheets should be stapled together,
signed and included in the bid proposal package in the sealed envelope. If both the forms in the
proposal and the Expedite Bid generated bid sheets are completed and submitted, only the
Expedite Bid generated sheets will be recognized and used for the official bid. The USB Flash
Drive containing the information printed on the Expedite Bid generated bid sheets should be
placed in the padded envelope included with the bid proposal package and enclosed in the sealed
envelope. Bid sheets printed from Expedite Bid should be a representation of the data returned
on the flash drive. To have a true representation of the bid sheets, the Bidder must copy the EBS
and EBS amendment files used to prepare the bid sheets to the flash drive. Otherwise, the unit
prices bid will not be recorded to the flash drive. Bidders are cautioned that failure to follow
proper flash drive handling procedures could result in the Department being unable to process
the flash drive. Any modification or manipulation of the data contained on the flash drive, other
than entering unit bid prices and completing all required Expedite Bid sections, will not be
allowed and will cause the Contractor’s bid to be considered irregular.

907-102.08--Proposal Guaranty. Delete the first and second paragraphs in Subsection 102.08
on page 20 and substitute the following:

No proposal will be considered unless accompanied by certified check, cashier's check or bid
bond, made payable to the State of Mississippi, in an amount of not less than five percent (5%)
of the total amount of the proposal offered. The guaranty shall be evidence of good faith that, if
awarded the contract, the bidder will execute the contract and give performance and payment
contract bond(s) as stipulated in Subsection 907-103.05.1, 907-103.05.2, and as required by law.
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If a bid bond is offered as guaranty, the bond must be on a form approved by the Executive
Director, made by a Surety acceptable to the Executive Director and signed or countersigned by
a Mississippi Agent or Qualified Nonresident Agent and the Bidder. Such bid bond shall also
conform to the requirements and conditions stipulated in Subsection 907-103.05.2 as applicable.

57



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-103-8 CODE: (SP)
| DATE: 12/15/2009
SUBJECT: Award and Execution of Contract

Section 103, Award and Execution of Contract, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-103.04--Return of Proposal Guaranty. Delete the second paragraph of Subsection 103.04
on page 23 and substitute the following:

Certified checks or cashier's checks submitted as proposal guaranties, except those of the two
lowest bidders, will be returned within 10 days of contract award. The retained proposal
guaranty of the unsuccessful of the two lowest bidders will be returned within ten days following
the execution of a contract with the successful low bidder. The retained proposal guaranty of the
successful bidder will be returned after satisfactory performance and payment bonds have been
furnished and the contract has been executed.

In the event all bids are rejected by the Commission, certified checks or cashier's checks
submitted as proposal guaranty by all bidders will be returned within 10 days of rejection.

Delete Subsection 103.05 on page 23 and substitute the following:

907-103.05--Contract Bonds.

907-103.05.1--Requirement of Contract Bonds. Prior to the execution of the contract, the
successful bidder shall execute and deliver to the Executive Director a performance and payment
bond(s), in a sum equal to the full amount of the contract as a guaranty for complete and full
performance of the contract and the protection of the claimants and the Department for materials
and equipment and full payment of wages in accordance with Section 65-1-85 Miss. Code Ann.
(1972 as amended). In the event of award of a joint bid, each individual, partnership, firm or
corporation shall assume jointly the full obligations under the contract and the contract bond(s).

907-103.05.2--Form of Bonds. The form of bond(s) shall be that provided by or acceptable to
the Department. These bonds shall be executed by a Mississippi agent or qualified nonresident
agent and shall be accompanied by a certification as to authorization of the attorney-in-fact to
commit the Surety company. A power of attorney exhibiting the Surety's original seal
supporting the Mississippi agent or the qualified nonresident agent's signature shall be furnished
with each bond. The Surety company shall be currently authorized and licensed in good standing
to conduct business in the State of Mississippi with a minimum rating by A.M. Best of (A-) in
the latest printing "Best's Key Rating Guide" to write individual bonds up to ten percent of the
policy holders' surplus or listed on the current list of “Companies Holding Certificates of
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as
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published by the United States Department of the Treasury, Financial Management Service,
Circular 570 (latest revision as published and supplemented on the Financial Management
Service Web site and in the Federal Register) within the underwriting limits listed for that
Surety. All required signatures on the bond(s) and certifications shall be original signatures, in
ink, and not mechanical reproductions or facsimiles. The Mississippi agent or qualified
nonresident agent shall be in good standing and currently licensed by the Insurance
Commissioner of the State of Mississippi to represent the Surety company(ies) executing the
bonds.

Surety bonds shall continue to be acceptable to the Commission throughout the life of the
Contract and shall not be canceled by the Surety without the consent of the Department. In the
event the Surety fails or becomes financially insolvent, the Contractor shall file a new Bond in
the amount designated by the Executive Director within thirty (30) days of such failure,
insolvency, or bankruptcy. Subsequent to award of Contract, the Commission or the Department
may require additional security for any supplemental agreements executed under the contract or
replacement security in the event of the surety(ies) loss of the ratings required above. Suits
concerning bonds shall be filed in the State of Mississippi and adjudicated under its laws without
reference to conflict of laws principles.

907-103.08--Failure to Execute Contract.. In the first sentence of Subsection 103.08 on page
24, change “bond” to “performance and payment bonds”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-105-6
DATE: 03/01/2011
SUBJECT: Maintenance During Construction
After Subsection 907-105.05 on page 1, add the following.

907-105.14--Maintenance During Construction. Before the first sentence Subsection 105.14
on page 39, add the following:

The Contractor will be responsible for the maintenance of existing roadways within the limits of
this project starting on the date of the Notice To Proceed / Beginning of Contract Time. Anytime
work is performed in a travel lane, the Contractor shall install portable lane closure signs meeting
the requirement of the MDOT Standard Drawing or MUTCD.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-105-6 CODE: (IS)
| DATE: 01/20/2011
| SUBJECT: Control of Work

Section 105, Control of Work, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is modified as follows:

907-105.05--Cooperation by Contractor. In the third sentence of the second paragraph of
Subsection 105.05 on page 35, change “Notice to Proceed” to “Notice of Award”.

Delete the fourth paragraph of Subsection 105.05 on page 35, and substitute the following.

On projects that include erosion control pay items, the Contractor shall also designate a
responsible person whose primary duty shall be to monitor and maintain the effectiveness of the
erosion control plan, including NPDES permit requirements. This responsible person must be a
Certified Erosion Control Person certified by an organization approved by the Department. Prior
to or at the pre-construction conference, the Contractor shall designate in writing the Certified
Erosion Control Person to the Project Engineer. The designated Certified Erosion Control Person
shall be assigned to only one (1) project. When special conditions exist, such as two (2)
adjoining projects or two (2) projects in close proximity, the Contractor may request in writing
that the State Construction Engineer approve the use of one (1) Certified Erosion Control Person
for both projects. The Contractor may request in writing that the Engineer authorize a substitute
Certified Erosion Control Person to act in the absence of the Certified Erosion Control Person.
The substitute Certified Erosion Control Person must also be certified by an organization
approved by the Department. A copy of the Certified Erosion Control Person's certification
must be included in the Contractor's Protection Plan as outlined in Subsection 907-107.22.1.
This in no way modifies the requirements regarding the assignment and availability of the
superintendent.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-107-9 CODE: (IS)
| DATE: 01/20/2011
SUBJECT: Legal Relations and Responsibility to Public

Section 107, Legal Relations and Responsibility to Public, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows:

907-107.02--Permits, Licenses and Taxes. Delete in toto Subsection 107.02 on page 49 and
substitute the following:

The Contractor or any Subcontractor shall have the duty to determine any and all permits and
licenses required and to procure all permits and licenses, pay all charges, fees and taxes and issue
all notices necessary and incidental to the due and lawful prosecution of the work. At any time
during the life of this contract, the Department may audit the Contractor’s or Subcontractor’s
compliance with the requirements of this section.

The Contractor or any Subcontractor is advised that the “Mississippi Special Fuel Tax Law”,
Section 27-55-501, et seq. and the Mississippi Use Tax Law, Section 27-67-1, et seq., and their
requirements and penalties, apply to any contract or subcontract for construction, reconstruction,
maintenance or repairs, for contracts or subcontracts entered into with the State of Mississippi,
any political subdivision of the State of Mississippi, or any Department, Agency, Institute of the
State of Mississippi or any political subdivision thereof.

The Contractor or any Subcontractor will be subject to one or more audits by the Department
during the life of this contract to make certain that all applicable fuel taxes, as outlined in Section
27-55-501, et seq., and any sales and/or use taxes, as outlined in Section 27-67-1, et seq. are
being paid in compliance with the law. The Department will notify the Mississippi State Tax
Commission of the names and addresses of any Contractors or Subcontractors.

| 907-107.14--Damage Claims and Insurance.

907-107.14.2--Liability Insurance. Delete Subsection 107.14.2 beginning on page 60 and
substitute:

907-107.14.2.1--General. = The Contractor shall carry Contractor's liability, including
subcontractors and contractual, with limits not less than: $500,000 each occurrence; $1,000,000
aggregate; automobile liability - $500,000 combined single limit - each accident; Workers'
Compensation and Employers' Liability - Statutory & $100,000 each accident; $100,000 each
employee; $500,000 policy limit. Each policy shall be signed or countersigned by a Mississippi
Agent or Qualified Nonresident Agent of the Insurance Company.
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The Contractor shall have certificates furnished to the Department from the insurance companies
providing the required coverage. The certificates shall be on the form furnished by the
Department and will show the types and limits of coverage.

907-107.14.2.2--Railroad Protective. The following provisions are applicable to all work
performed under a contract on, over or under the rights-of-way of each railroad shown on the
plans.

The Contractor shall assume all liability for any and all damages to work, employees, servants,
equipment and materials caused by railroad traffic.

Prior to starting any work on railroad property, the Contractor shall furnish satisfactory evidence
to the Department that insurance of the forms and amounts set out herein in paragraphs (a) and
(b) has been obtained. Also, the Contractor shall furnish similar evidence to the Railroad
Company that insurance has been obtained in accordance with the Standard Provisions for
General Liability Policies and the Railroad Protective Liability Form as published in the Code of
Federal Regulations, 23 CFR 646, Subpart A. Evidence to the Railroad Company shall be in the
form of a Certificate of Insurance for coverages required in paragraph (b), and the original policy
of the Railroad Protective Liability Insurance for coverage required in paragraph (a).

All insurance herein specified shall be carried until the contract is satisfactorily complete as
evidenced by a release of maintenance from the Department.

The Railroad Company shall be given at least 30 days notice prior to cancellation of the Railroad
Protective Liability Insurance policy.

For work within the limits set out in Subsection 107.18 and this subsection, the Contractor shall
provide insurance for bodily injury liability, property damage liability and physical damage to
property with coverages and limits no less than shown in paragraphs (a) and (b). Bodily injury
shall mean bodily injury, sickness, or disease, including death at anytime resulting therefrom.
Property damage shall mean damages because of physical injury to or destruction of property,
including loss of use of any property due to such injury or destruction. Physical damage shall
mean direct and accidental loss of or damage to rolling stock and their contents, mechanical
construction equipment or motive power equipment.

(@) Railroad Protective Liability Insurance shall be purchased on behalf of the Railroad
Company with limits of $2,000,000 each occurrence; $6,000,000 aggregate applying
separately to each annual period for lines without passenger trains. If the line carries
passenger train(s), railroad protective liability insurance shall be purchased on behalf of the
Railroad Company with limits of $5,000,000 each occurrence; $10,000,000 aggregate
applying separately to each annual period.

Coverage shall be limited to damage suffered by the railroad on account of occurrences

arising out of the work of the Contractor on or about the railroad right-of-way, independent
of the railroad's general supervision or control, except as noted in paragraph 4 below.
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Coverage shall include:

(1) death of or bodily injury to passengers of the railroad and employees of the railroad
not covered by State workmen's compensation laws,

(2) personal property owned by or in the care, custody or control of the railroads,

(3) the Contractor, or any of the Contractor’s agents or employees who suffer bodily
injury or death as a result of acts of the railroad or its agents, regardless of the
negligence of the railroads, and

(4) negligence of only the following classes of railroad employees:
(i) any supervisory employee of the railroad at the job site

(i) any employee of the railroad while operating, attached to, or engaged on, work
trains or other railroad equipment at the job site which are assigned exclusively
to the Contractor, or

(iii) any employee of the railroad not within (i) or (ii) above who is specifically
loaned or assigned to the work of the Contractor for prevention of accidents or
protection or property, the cost of whose services is borne specifically by the
Contractor or Governmental authority.

(b) Regular Contractor's Liability, including subcontractors, XCU and railroad contractual
with limits of $1,000,000 each occurrence; $2,000,000 aggregate. Automobile with limits of
$1,000,000 combined single limit any one accident; Workers' Compensation and
Employer's Liability - statutory and $100,000 each accident; $100,000 each employee;
$500,000 policy limit. Excess/lUmbrella Liability $5,000,000 each occurrence; $5,000,000
aggregate. All coverage to be issued in the name of the Contractor shall be so written as to
furnish protection to the Contractor respecting the Contractor’s operations in performing
work covered by the contract. Coverage shall include protection from damages arising out of
bodily injury or death and damage or destruction of property which may be suffered by
persons other than the Contractor's own employees.

In addition, the Contractor shall provide for and on behalf of each subcontractor by means of a
separate and individual liability and property damage policy to cover like liability imposed upon
the subcontractor as a result of the subcontractor's operations in the same amounts as contained
above; or, in the alternative each subcontractor shall provide same.

907-107.15--Third Party Beneficiary Clause. In the first sentence of the first paragraph of
Subsection 107.15 on page 61, change “create the public” to “create in the public”.

907-107.17--Contractor’s Responsibility for Work. Delete the fifth sentence of the fifth
paragraph of Subsection 107.17 on page 63 and substitute the following:
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The eligible permanent items shall be limited to traffic signal systems, changeable message
signs, roadway signs and sign supports, lighting items, guard rail items, delineators, impact
attenuators, median barriers, bridge railing or pavement markings. The eligible temporary items
shall be limited to changeable message signs, guard rail items, or median barriers.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-108-24 CODE: (SP)
| DATE: 03/15/2011
SUBJECT: Prosecution and Progress

Section 108, Prosecution and Progress, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-108.01--Subletting of Contract.

907-108.01.1--General. At the end of the last paragraph of Subsection 108.01.1 on page 73, add
the following:

The Engineer will have the authority to suspend the work wholly or in part and to withhold
payments because of the Contractor's failure to make prompt payment within 15 calendar days as
required above, or failure to submit the required OCR-484 Form, Certification of Payments to
Subcontractors, which is also designed to comply with prompt payment requirements.

907-108.02--Notice To Proceed. Delete the second paragraph of Subsection 108.02 on page 75
and substitute the following:

The anticipated date of the Notice to Proceed (NTP) / Beginning of Contract Time (BCT) will be
specified in the proposal.

Delete the fourth paragraph of Subsection 108.02 on page 75 and substitute the following:

Upon written request from the Contractor and if circumstances permit, the Notice to Proceed
may be issued at an earlier date subject to the conditions stated therein. The Contractor shall not
be entitled to any monetary damages or extension of contract time for any delay claim or claim
of inefficiency occurring between the early issuance Notice To Proceed date and the Notice to
Proceed date stated in the contract.

907-108.03--Prosecution_and Progress. Delete Subsection 108.03.1 on pages 75 & 76, and
substitute the following:

907-108.03.1--Progress _Schedule. Prior to or at the Pre-Construction Conference, the
Contractor shall furnish a progress schedule and be prepared to discuss both its proposed
methodologies for fulfilling the scheduling requirements and its sequence of operations. The
Engineer will review the schedule and approve the schedule as it relates to compliance with the
specifications and logic. The progress schedule must be approved by the Engineer prior to
commencing work. The schedule shall be a bar-chart type schedule submitted on 11”x17” paper
meeting the below minimum requirements. These activities shall be significantly detailed
enough to communicate the Contractor's understanding of the construction sequencing and
phasing of the project.
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When preparing the progress schedule, the Contractor shall include the following:

Show a time scale to graphically show the completion of the work within contract time.
Define and relate activities to the contract pay items.

Show all activities in the order the work is to be performed including submittals,
submittal reviews, fabrication and delivery.

Show all activities that are controlling factors in the completion of the work.

Show the time needed to perform each activity and its relationship in time to other
activities.

Should the schedule not include the above requirements or becomes unrealistic during
construction, the Contractor should immediately submit a revised, more realistic schedule for
approval.

907-108.03.2--Preconstruction Conference. Delete the first paragraph of Subsection 108.03.2
on page 76 and substitute the following:

Prior to commencement of the work, a preconstruction conference shall be held for the purpose
of discussing with the Contractor essential matters pertaining to the prosecution and satisfactory
completion of the work. The Contractor will be responsible for scheduling the preconstruction
conference. The Contractor will advise the Project Engineer in writing 14 days prior to the
requested date that a conference is requested. When the contract requires the Contractor to have
a certified erosion control person, the Contractor’s certified erosion control person shall be at the
preconstruction conference. The Department will arrange for utility representatives and other
affected parties to be present.

Delete the third paragraph of Subsection 108.03.2 on page 76.

907-108.06--Determination and Extension of Contract Time. Delete Subsections 108.06.1
and 108.06.2 on pages 79 thru 85 and substitute the following:

907-108.06.1--Blank.

907-108.06.2--Based on Calendar Date Completion.

907-108.06.2.1--General. Contract Time will be established on the basis of a Completion Date,
as indicated in the contract. The span of time allowed for the completion of the work included in
the contract will be indicated in the contract documents and will be known as "Contract Time".

The span of time allowed in the contract as awarded is based on the quantities used for
comparison of bids. If satisfactory fulfillment of the contract requires performance of work in
greater quantities than those set forth in the proposal, the time allowed for completion shall be
increased in Calendar Days in the same ratio that the cost of such added work, exclusive of the
cost of work altered by Supplemental Agreement for which a time adjustment is made for such
altered work in the Supplemental Agreement, bears to the total value of the original contract
unless it can be established that the extra work was of such character that it required more time
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than is indicated by the money value.

The Contractor shall provide sufficient materials, equipment and labor to guarantee the
completion of the work in the contract in accordance with the plans and specifications within the
Contract Time.

907-108.06.2.2--Contract Time. The following TABLE OF ANTICIPATED PRODUCTIVE
DAYS indicates an average/anticipated number of productive days per month.

TABLE OF ANTICIPATED PRODUCTIVE DAYS

Month Available Productive Days
January 6
February 7
March 11
April 15
May 19
June 20
July 21
August 21
September 20
October 16
November 11
December 5
Calendar Year 172

Allocation of anticipated productive days for a fractional part of the month will be computed as a
proportion of the listed anticipated productive days for the applicable month.

An available productive day will be assessed (a) any day of the week, Monday through Friday,
exclusive of legal holidays recognized by the Department in Subsection 108.04.1, in which the
Contractor works or could have worked for more than six (6) consecutive hours on the
controlling items of work, as determined by the Engineer, or (b) any Saturday, exclusive of legal
holidays recognized by the Department in Subsection 108.04.1, in which the Contractor works
for more than six (6) consecutive hours on the controlling items of work, as determined by the
Engineer. When the Contractor works less than four consecutive hours during the day, no time
will be charged for that day. When the Contractor works more than four but less than six
consecutive hours, one-half (0.5) of an available work day will be charged for that day. When he
Contractor works six or more consecutive hours during the day, one (1.0) available work day
will be charged for that day.
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Should the weather or other conditions be such that four (4) consecutive satisfactory hours are
not available prior to noon (for daytime operations) or midnight (for nighttime operations), no
time will be assessed for that day regardless of the above conditions. However, if the Contractor
elects to work, time will be assessed in accordance with the previous paragraph.

Weather delays will not be considered for Saturdays, Sundays or legal holidays recognized by
the Department in Subsection 108.04.1.

Available productive days will be based on soil and weather conditions and other specific
conditions cited in the contract. The Engineer will determine on each applicable day the extent
to which work in progress could have been productive, regardless of whether the Contractor
actually worked.

Each month the Engineer will complete, and furnish to the Contractor, an "Assessment Report
for Awvailable Productive Days" (CSD-765). This report shows the number of available
productive days during the estimate period and the cumulative available productive days to date.
The Contractor should review the Engineer's report as to the accuracy of the assessment and
confer with the Resident or Project Engineer to rectify any differences. Each should make a
record of the differences, if any, and conclusions reached. In the event mutual agreement cannot
be reached, the Contractor will be allowed a maximum of 15 calendar days following the ending
date of the monthly report in question to file a protest Notice of Claim in accordance with the
provisions of Subsection 105.17. Otherwise, the Engineer's assessment shall be final unless
mathematical errors of assessment are subsequently found to exist, and any claim of the
Contractor as to such matter shall be waived.

At any given date, the ratio of the accumulated monetary value of that part of the work actually
accomplished to the total contract bid amount adjusted to reflect approved increases or decreases
shall determine the "percent complete” of the work.

The "percentage of elapsed time™ shall be calculated as a direct ratio of the expired calendar days
to the total calendar days between the Beginning of Contract Time and the Specified Completion
Date in the contract.

When the "percent complete” lags more than 20 percent behind the "percentage of elapsed time",
the Contractor shall immediately submit a written statement and revised progress schedule
indicating any additional equipment, labor, materials, etc. to be assigned to the work to ensure
completion within the specified contract time. When the "percent complete™ lags more than 40
percent behind the "percentage of elapsed time", the contract may be terminated.

907-108.06.2.3--Extension of Time. The Contractor may, prior to the expiration of the Contract
Time, make a written request to the Engineer for an extension of time with a valid justification
for the request. The Contractor's plea that insufficient time was specified is not a valid reason
for extension of time.

No extension of the specified completion date will be granted except as provided herein. An
extension of contract time may be granted for unusually severe weather, abnormal delays caused
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solely by the State or other governmental authorities, or unforeseeable disastrous phenomena of
nature of the magnitude of earthquakes, hurricanes, tornadoes, or flooded essential work areas
which are deemed to unavoidably prevent prosecuting the work.

Unusually severe weather is defined as when the actual available productive days for the contract
time are less than the number of available productive days shown in the Table of Anticipated
Productive Days.

Any extension of contract time will be based on a calendar days basis, excluding Saturdays,
Sundays or legal holidays recognized by the Department in Subsection 108.04.1. No proration
of contract time will be made. Any extension of contract time will be made on or after the
specified completion date. No extension of contract time will be made on a monthly basis.

Any revision of the specified completion date provided in the contract will be made
automatically on the specified completion date as established in the contract, and at a later date if
additional conditions so warrant.

If the completion of the project is extended into a season of the year in which completion of
certain items of work would be prohibited or delayed because of seasonal or temperature
limitations, the Engineer may waive the limitations provided the completion of the work will not
result in a reduction in quality. When determined that the completion of the out-of-season items
will cause a reduction in the quality of the work, the completion of the project will be further
extended so the items may be completed under favorable weather conditions. In either case, the
Engineer will notify the Contractor in writing.

Liquidated damages as set forth in Subsection 108.07 under the heading "Daily Charge Per
Calendar Day" in the Table titled "Schedule of Deductions for Each Day of Overrun in Contract
Time", shall be applicable to each calendar day after the specified completion date, or authorized
extension thereof, and until all work under the contract is completed.

907-108.06.2.4--Cessation of Contract Time. When the Engineer by written notice schedules a
final inspection, time will be suspended until the final inspection is conducted and for an
additional 14 calendar days thereafter. If after the end of the 14-day suspension all necessary
items of work have not been completed, time charges will resume. If the specified completion
date had not been reached at the time the Contractor called for a final inspection, the calendar
day difference between the specified completion date and the date the Contractor called for a
final inspection will be added after the 14-day period before starting liquidation damages. If a
project is on liquidated damages at the time a final inspection is scheduled, liquidated damages
will be suspended until the final inspection is conducted and for seven (7) calendar days
thereafter. If after the end of the 7-day suspension all necessary items of work have not been
completed, liquidated damages will resume. When final inspection has been made by the
Engineer as prescribed in Subsection 105.16 and all items of work have been completed, the
daily time charge will cease.

907-108.10--Termination of Contractor's Responsibility. In the last sentence of Subsection
108.10 on page 88, change “bond” to “performance and payment bond(s)”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-109-5 CODE: (IS)
| DATE: 1/20/2011
SUBJECT: Measurement and Payment

Section 109, Measurement and Payment, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-109.01--Measurement of Quantities. Delete the third full paragraph of Subsection 109.01
on page 90 and substitute the following.

When requested by the Contractor, material specified to be measured by the cubic yard or ton
may be converted to the other measure as appropriate. Factors for this conversion will be
determined by the District Materials Engineer and agreed to by the Contractor. The conversion
of the materials along with the conversion factor will be incorporated into the contract by
supplemental agreement. The supplemental agreement must be executed before such method of
measurement is used.

907-109.04--Extra and Force Account Work. In the last sentence of subparagraph (b) in
Subsection 109.04 on page 91, change “bond” to “bond(s)”.

Delete the first sentence of the second paragraph of subparagraph (d) in Subsection 109.04 on
page 92 and substitute the following:

In the event an agreement cannot be reached for a particular piece of equipment, the book
entitled "Rental Rate Blue Book For Construction Equipment” as published by
EquipmentWatch® and is current at the time the force account work is authorized will be used to
determine equipment ownership and operating expense rates.

907-109.06--Partial Payment.

907-109.06.1--General. Delete the fourth and fifth sentences of the third paragraph of
Subsection 109.06.1 on page 94, and substitute the following:

In the event mutual agreement cannot be reached, the Contractor will be allowed a maximum of
25 calendar days following the Contractor’s receipt of the monthly estimate in question to file in
writing, a protest Notice of Claim in accordance with the provisions Subsection 105.17.
Otherwise, the Engineer's estimated quantities shall be considered acceptable pending any
changes made during the checking of final quantities.

907-109.07--Changes in Material Costs. Delete the third full paragraph of Subsection 109.07
on page 96 and substitute the following:
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A link to the established base prices for bituminous products and fuels will be included in the
contract documents under a Notice to Bidders entitled "Petroleum Products Base Prices."
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-304-12 CODE: (IS)
DATE: 06/01/2009
SUBJECT: Granular Courses

Section 907-304, Granular Courses, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-304.02--Materials. After the first paragraph of Subsection 304.02.1 on page 183, add the
following:

When the contract includes pay item 907-304-E, Granular Material, LVM, RAP, it shall be
milled recycled asphalt pavement and shall be visually inspected by the Engineer to insure it is
free from chunks and deleterious materials.

Crushed concrete meeting the requirements of Subsection 907-703.04.4 may be used in lieu of
other crushed courses specificed in the contract.

907-304.03--Construction Requirements.

907-304.03.5--Shaping, Compacting and Finishing. Delete the sixth paragraph of Subsection
304.03.5 on page 185.

Delete the first table in Subsection 304.03.5 on page 186 and substitute the following:

Granular Material Lot Individual
Class Average Test
7,89 or 10 97.0 93.0
50r6 99.0 95.0
3or4 100.0 96.0
lor2 102.0 98.0
Crushed Courses* 99.0 95.0

* When placed on filter fabric on untreated subgrade, the individual tests and the average of
the five (5) tests shall equal or exceed the following values:

Lot Average Individual Test
96.0 92.0

Before the last paragraph of Subsection 304.03.5 on page 186, add the following:

Unless otherwise specified, density for granular material, RAP, shall be achieved by two passes
of an approved roller and density tests will not be required.

907-304.05--Basis of Payment. Add the “907” prefix to the pay items listed on page 187.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-401-2
| DATE: 01/13/2011
SUBJECT: Hot Mix Asphalt (HMA)
Add the following before 907-401.02.6.2 on page 1.

907-401.02.4--Substitution of Mixture. Delete the table in Subsection 401.02.4 on page 242,
and substitute the following:

Single Lift Laying Thickness
Inches
Mixture Minimum Maximum
25 mm 3 4
19 mm 2 Y4 3%
12.5 mm 1% 2%
9.5 mm 1 1%
4.75 mm Y Y

After Subsection 907-401-02.6.2 on page 2, add the following:

907-401.02.6.4.1--Roadway Density. Delete subparagraphs 1., 2., & 3. on page 251 and
substitute the following:

1. For all leveling lifts, when full lane width and with a thickness as specified in the table in
Subsection 401.02.4, the required lot density shall be 92.0 percent of maximum density.

2. For all single lift overlays, with or without leveling and/or milling, the required lot
density shall be 92.0 percent of maximum density.

3. For all multiple lift overlays of two (2) or more lifts excluding leveling lifts, the required
lot density of the bottom lift shall be 92. 0 percent of maximum density. The required lot
density for all subsequent lifts shall be 93.0 percent of maximum density.

4. For all pavements on new construction, the required lot density for all lifts shall be 93.0
percent of maximum density.

907-401.03.1.2--Tack Coat. Delete the three sentences of Subsection 401.03.1.2 on page 259,
and substitute the following:

Tack coat shall be applied to previously placed HMA and between lifts, unless otherwise
directed by the Engineer. Tack coat shall be applied with a distributor spray bar. A hand wand
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will only be allowed for applying tack coat on ramp pads, irregular shoulder areas, median
crossovers, turnouts, or other irregular areas. Bituminous materials and application rates for tack
coat shall be as specified in Table 410-A on page 293. Construction requirements shall be in
accordance with Subsection 407.03 of the Standard Specifications.

907-401.03.1.4--Density. Delete the first sentence of the first paragraph of Subsection
401.03.1.4 on page 259 and substitute the following:

The lot density for all dense graded pavement lifts, except as provided below for preleveling,
wedging [less than fifty percent (50%) of width greater than minimum lift thickness], ramp pads,
irregular shoulder areas, median crossovers, turnouts, or other areas where the established rolling
pattern cannot be performed, shall not be less than the specified percent (92.0% or 93.0%) of the
maximum density based on AASHTO Designation: T 209 for the day’s production. For all
leveling lifts, when full lane width and with a thickness as specified in the table in Subsection
401.02.4, the required lot density shall be 92.0 percent of maximum density.

907-401.03.9--Material Transfer Equipment. Delete the paragraph in Subsection 401.03.9 on
page 264 and substitute the following:

Excluding the areas mentioned below, the material transferred from the hauling unit when
placing the top lift, or the top two (2) lifts of a multi-lift HMA pavement with density
requirements, shall be remixed prior to being placed in the paver hopper or insert by using an
approved Materials Transfer Device. Information on approved devices can be obtained from the
State Construction Engineer. Areas excluded from this requirement include: leveling courses,
temporary work of short duration, detours, bridge replacement projects having less than 1,000
feet of pavement on each side of the structure, acceleration and deceleration lanes less than 1,000
feet in length, tapered sections, transition sections for width, shoulders less than 10 feet in width,
crossovers, ramps, side street returns and other areas designated by the Engineer.

907-401.03.12--Joints. Delete the third paragraph of Subsection 401.03.12 on page 265 and
substitute the following:

The contact surface of transverse joints and longitudinal joints in the surface lift, except hot
joints, shall be sealed by spraying a thin, uniform coat of Pavon™, Crafco™ Pavement Joint
Adhesive No. 34524, or approved equal, prior to placement of additional HMA against the
previously placed material. Manufacture’s recommendations shall be followed if the material
needs to be re-heated, and when placing the thin, uniform coat.

Prior to application of the sealant, the face of the joint shall be thoroughly dry and free from dust
or any other material that would prevent proper sealing. All joints shall be swept or blown free
of loose material, dirt, vegetation, and other debris by means of compressed air or a power
sweeper.

Truck and vehicle traffic shall not drive across a sealed joint until it has dried sufficient to
prevent damage from tracking.

The Contractor shall furnish the Engineer three copies of the manufacturer’s certification stating
that the material used meets the requirement of the specifications.
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After Subsection 401.03.13 on page 266, add the following:

907-401.03.14--Shoulder Wedge. The Contractor shall attach a device to the screed of the
paver that confines the material at the end gate and extrudes the asphalt material in such a way
that results in a compacted wedge shape pavement edge of approximately 30 degrees, but not
steeper than 35 degrees. The device shall maintain contact between itself and the road shoulder
surface and allow for automatic transition to cross roads, driveways, and obstructions. The
device shall be used to constrain the asphalt head reducing the area by 10% to 15% increasing
the density of the extruded profile. Conventional single plate strike off shall not be used.

The device shall be TransTech Shoulder Wedge Maker, the Advant-Edge, or a similar approved
equal device that produces the same wedge consolidation results. Contact information for these
wedge shape compaction devices is the following:

1. TransTech Systems, Inc.
1594 State Street
Schenectady, NY 12304
800-724-6306
www.transtechsys.com

2. Advant-Edge Paving Equipment, LLC
P.O. Box 9163
Niskayuna, NY 12309-0163
518-280-6090
Contact; Gary D. Antonelli
Cell: 518-368-5699
email: garya@nycap.rr.com
Website: www.advantedgepaving.com

Before using a similar device, the Contractor shall provide proof that the device has been used on
previous projects with acceptable results, or construct a test section prior to the beginning of
work and demonstrate wedge compaction to the satisfaction of the Engineer. Short sections of
handwork will be allowed when necessary for transitions and turnouts, or otherwise authorized
by the Engineer.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-401-2 CODE: (IS)
DATE: 11/04/2005
SUBJECT: Hot Mix Asphalt (HMA)

Section 401, Hot Mix Asphalt (HMA) - General, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

Delete in toto Subsection 401.02.6.2 on pages 248 and 249, and substitute:

907-401.02.6.2--Assurance Program for Mixture Quality. The Engineer will conduct a
quality assurance program. The quality assurance program will be accomplished as follows:

1) Conducting verification tests.

2) Validate Contractor test results.

3) Periodically observing Contractor quality control sampling and testing.

4) Monitoring required quality control charts and test results.

5) Sampling and testing materials at any time and at any point in the production or laydown
process.

The rounding of all test results will be in accordance with Subsection 700.04.

The Engineer will conduct verification tests on samples taken by the Contractor under the direct
supervision of the Engineer at a time specified by the Engineer. The frequency will be equal to or
greater than ten percent (10%) of the tests required for Contractor quality control and the data will
be provided to the Contractor within two asphalt mixture production days after the sample has been
obtained by the Engineer. At least one sample shall be tested from the first two days of production.
All testing and data analysis shall be performed by a Certified Asphalt Technician-1 (CAT-I) or by
an assistant under the direct supervision of the CAT-I. Certification shal be in accordance with the
MDOT HMA Technician Certification Program chapter in the Materias Division Inspection,
Testing, and Certification Manual. The Department shall post a chart giving the names and
telephone numbers for the personnel responsible for the assurance program.

The Engineer shall be alowed to inspect Contractor testing equipment and equipment calibration
records to confirm both calibration and condition. The Contractor shall calibrate and correlate all
testing equipment in accordance with the latest versions of the Department's Test Methods and
AASHTO Designation: R 18.

Random differences between the Engineer's verification tests and the current running average of

four quality control tests at the time of obtaining the verification sample will be considered
acceptable if within the following limits:
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ltem Allowable Differences

Sieve - % Passing

3/8-inch and above 6.0
No. 4 5.0
No. 8 4.0
No. 16, for 4.75 mm mixtures ONLY 35
No. 30 35
No. 200 2.0
AC Content 0.4
Specimen Bulk SG, Gmb @ Npesign 0.030
Maximum SG, Gmm 0.020

If four quality control tests have not been tested prior to the time of the first verification test, the
verification test results will be compared to the average of the preceding quality control tests. If the
verification test is the first material tested on the project or if a significant process adjustment was
made just prior to the verification test, the verification test results will be compared to the average of
four subsequent quality control test results. For al other cases after a significant process
adjustment, the verification test results will be compared to the average of the preceding quality
control tests (taken after the adjustment) as in the case of a new project start-up when four quality
control tests are not available.

In the event that; 1) the comparison of the Contractor’s running average quality control data and
Engineer’s quality assurance verification test results are outside the alowable differences in the
above table, or 2) if a bias exists between the results, such that one of the results is predominately
higher or lower than the other, and the Engineer’s results fail to meet the JIMF control limits, the
Engineer will investigate the reason immediately. As soon as the need for an investigation becomes
known, the Engineer will increase the quality assurance sampling rate to the same frequency
required for Contractor testing. The additional samples obtained by the Engineer may be used as
part of the investigation process or for routine quality assurance verification tests. The Engineer's
investigation may include testing of the remaining quaity control split samples, review and
observation of the Contractor's testing procedures and equipment, and a comparison of split sample
test results by the Contractor quality control laboratory, Department quality assurance laboratory
and the Materias Division laboratory. The procedures outlined in the latest edition of MDOT’s
Field Manua for HMA may be used as a guide for the investigation. In the event that the
Contractor’ s results are determined to be incorrect, the Engineer's results will be used for the quality
control data and the appropriate payment for the mixture will be based on the procedures specified
in Subsection 401.02.5.8(j).

The Engineer will periodically witness the sampling and testing being performed by the Contractor.
The Engineer, both verbaly and in writing, will promptly notify the Contractor of any observed
deficiencies. When differences exist between the Contractor and the Engineer which cannot be
resolved, a decision will be made by the State Materials Engineer, acting as the referee. The
Contractor will be promptly notified in writing of the decision. If the deficiencies are not corrected,
the Engineer will stop production until corrective action is taken.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-401-4
DATE: 10/05/2010

SUBJECT: Warm Mix Asphalt

Delete Subsection 907-401.03.8 on page 2 and substitute the following:

907-401.03.8--Preparation of Mixture. After the sentence in Subsection 401.03.8 on page 264,
add the following:

Warm mix asphalt is defined as a plant produced asphalt mixture that can be produced and
constructed at lower temperatures than typical hot mix asphalt. Typical temperature ranges of
non-polymer modified, WMA produced by foaming the asphalt binder at the plant are typically
270°F to 295°F at the point of discharge of the plant. Typical temperature ranges of polymer
modified, WMA produced by foaming the asphalt binder at the plant are typically 280°F to
305°F at the point of discharge of the plant. WMA produced by addition of a terminal blended
additive may allow the producer to reduce the temperatures below 270°F as long as all mixture
quality and field density requirements are met. Production temperatures at the plant may need to
be increased or decreased due to factors such as material characteristics, environmental
conditions, and haul time to achieve mixture temperatures at the time of compaction in which
uniform mat density can be achieved.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-401-4 CODE: (SP)
DATE: 03/22/2010
SUBJECT: Warm Mix Asphalt (WMA)
Section 401, Hot Mix Asphalt (HMA) - General, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction as amended by this special provision is

applicable to Warm Mix Asphalt Only.

907-401.01--Description. Delete the first and second paragraphs of Subsection 401.01 on page
236, and substitute the following:

These specifications include general requirements for all types of WMA.

This work consists of the construction of one or more lifts of WMA in accordance with these
specifications and the specific requirements for the mixture to be produced and in reasonably
close conformity with the lines, grades, thicknesses and typical sections shown on the plans or
established by the Engineer.

907-401.02--Materials. Delete Subsection 401.02.2 on page 239, and substitute the following:

907-401.02.2--WMA Products and Processes. The Department will maintain a list of qualified
WMA products and processes. No product or process shall be used unless it appears on this list.

The Contractor may propose other products or processes for approval by the Product Evaluation
Committee. Documentation shall be provided to demonstrate laboratory performance, field
performance, and construction experience.

907-401.03--Construction Requirements.

907-401.03.1.1--Weather Limitations. Delete the second sentence of the first paragraph and
the Temperature Limitation Table in Subsection 401.03.1.1 on page 258, and substitute the
following:

The air and pavement temperature at the time of placement shall equal or exceed 40°F, regardless
of compacted lift thickness.

907-401.03.1.2--Tack Coat. Delete the first sentence of the first paragraph of Subsection
401.03.1.2 on page 259 and substitute the following:

Tack coat shall be applied to previously placed WMA and between lifts, unless otherwise
directed by the Engineer.
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907-401.03.8--Preparation of Mixture. Delete the sentence in Subsection 401.03.8 on page
264, and substitute the following:

The temperature of the WMA mixture, when discharged from the mixer, shall not exceed 280° F.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-403-4
DATE: 08/16/2010
SUBJECT: Hot Mix Asphalt (HMA)
Before Subsection 907-403-05.2 on page 1, add the following:

Delete the last paragraph of Subsection 403.03.2 at the bottom of page 268, and the table at the
top of page 269 and substitute the following:

Regardless of the Surface Profile Index requirement, when the Profile Index for the final surface
lift is less than or equal to twenty-two inches per mile (22.0 inches / mile) per segment, a unit
price increase will be added. The following schedule lists the Profile Index range and the
corresponding contract price adjustment:

Profile Index Contract Price Adjustment
inches / mile / segment percent of unit bid price
less than 10.0 108
10.0 to 14.0 106
14110 18.0 104
18.1t0 22.0 102
22.1 to Required P.1. 100
over Required P.I. 100
(with correction to Required P.1.)

Delete the first full paragraph of Subsection 403.03.2 on page 269 and substitute the following:

Contract price adjustments for rideability shall only be applicable to the surface lift and
furthermore to only the segment(s) or portions of the segments(s) of the surface lift that require
smoothness be determined by using a profilograph.

Delete Subsection 403.03.5.5 on page 273 and substitute the following:
907-403.03.5.5--Preliminary Leveling. All irregularities of the existing pavement, such as ruts,

cross-slope deficiencies, etc., shall be corrected by spot leveling, skin patching, feather edging or
a wedge lift in advance of placing the first overall lift.

907-403.04--Method of Measurement. After the second paragraph of Subsection 403.04 on
page 274, add the following:
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Joint sealant will be measured by the linear foot for each joint sealed.

907-403.05--Basis of Payment. After the first paragraph of Subsection 403.05 on page 275, add
the following:

Joint sealant will be paid for at the contract unit price per linear foot for each joint which shall be
full compensation for furnishing the joint sealant material, cleaning the joint, applying the
sealant, and for all equipment, tools, labor, and incidentals necessary to complete the work.

After the last pay item listed on page 276, add the following:

| 907-403-S: Joint Sealant - per linear foot or mile
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-403-4 CODE: (IS)
DATE: 11/04/2005
SUBJECT: Hot Mix Asphalt (HMA)

Section 403, Hot Bituminous Pavement, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-403.05.2--Pay Items. Add the"907" prefix to the pay items listed on page 275 & 276.

84



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-403-9
DATE: 08/03/2010
SUBJECT: Warm Mix Asphalt (WMA)
After Subsection 907-403.01 on page 1, add the following:

907-403.03.2--Smoothness Tolerances. Delete the last paragraph of Subsection 403.03.2 at the
bottom of page 268, and the table at the top of page 269 and substitute the following:

Regardless of the Surface Profile Index requirement, when the Profile Index for the final surface
lift is less than or equal to twenty-two inches per mile (22.0 inches / mile) per segment, a unit
price increase will be added. The following schedule lists the Profile Index range and the
corresponding contract price adjustment:

Profile Index Contract Price Adjustment
inches / mile / segment percent of unit bid price
less than 10.0 108
10.0 to 14.0 106
14.1t018.0 104
18.1t0 22.0 102
22.1 to Required P.1. 100
over Required P.I. 100
(with correction to Required P.1.)

Delete the first full paragraph of Subsection 403.03.2 on page 269 and substitute the following:

Contract price adjustments for rideability shall only be applicable to the surface lift and
furthermore to only the segment(s) or portions of the segments(s) of the surface lift that require
smoothness be determined by using a profilograph.

Delete Subsection 403.03.5.5 on page 273 and substitute the following:
907-403.03.5.5--Preliminary Leveling. All irregularities of the existing pavement, such as ruts,

cross-slope deficiencies, etc., shall be corrected by spot leveling, skin patching, feather edging or
a wedge lift in advance of placing the first overall lift.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-403-9 CODE: (SP)
DATE: 03/15/2010
SUBJECT: Warm Mix Asphalt (WMA)
Section 403, Hot Bituminous Pavement, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction as amended by this special provision is

applicable to Warm Mix Asphalt Only.

907-403.01--Description. Delete the first sentence of Subsection 403.01 on page 266, and
substitute the following:

This work consists of constructing one or more lifts of WMA pavement meeting the
requirements of Section 401 on a prepared surface in accordance with the requirements of this
section and in reasonably close conformity with the lines, grade, thicknesses, and typical cross
sections shown on the plans or established by the Engineer.

907-403.05--Basis of Payment.

907-403.05.2--Pay Items. After the last pay item listed on page 276, add the following:

907-403-M: Warm Mix Asphalt, _ (1) , (2) - per ton
Type Mixture

907-403-N: Warm Mix Asphalt, (1) , _ (3) , Leveling - per ton
Type Mixture

907-403-0O: Warm Mix Asphalt, (1) , _ (4) , Trench Widening - per ton
Type Mixture
907-403-P: Warm Mix Asphalt, HT, (3) _, Polymer Modified - per ton
Mixture
907-403-Q: Warm Mix Asphalt, HT, (3) , Polymer Modified, Leveling - per ton
Mixture
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-407-1 CODE: (SP)
DATE: 02/26/2008
SUBJECT: Tack Coat

Section 407, Tack Coat, of the 2004 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction is hereby amended as follows:

907-407.02.1--Bituminous Material. Delete the second sentence of the first paragraph of
Subsection 407.02.1 on page 281, and substitute the following:

When not specified, the materials shall be as specified in Table 410-A on page 293.

907-407.03.3--Application of Bituminous Material. Delete the first paragraph of Subsection
407.03.3 on page 281, and substitute the following.

Tack coat shall be applied with a distributor spray bar. A hand wand will only be allowed for
applying tack coat on ramp pads, irregular shoulder areas, median crossovers, turnouts, or other
irregular areas. Bituminous materials and application rates for tack coat shall be as specified in
Table 410-A on page 293. Tack coat shall not be applied during wet or cold weather, after
sunset, or to a wet surface. Emulsions shall be allowed to "break" prior to superimposed
construction.

907-407.05--Basis of Payment. Delete the pay item at the end of Subsection 407.05 on page
282, and substitute the following:

907-407-A: Asphalt for Tack Coat * - per gallon

* Grade may be specified
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M1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-618-4 CODE: (SP)
DATE: 12/12/2006
SUBJECT: Placement of Temporary Traffic Stripe
Section 618, Maintenance of Traffic and Traffic Control Plan, of the 2004 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as

follows:

907-618.03.3--Safe Movement of Traffic. Delete subparagraphs (2) and (3) of Subsection
618.03.3 on pages 415 & 416, and substitute the following:

(2) Temporary edge lines on projects requiring shoulders constructed of granular material
may be delayed for a period not to exceed three (3) days.

Temporary edge lines placed on the final pavement course of projects requiring paved shoulders
with surface treatment may be placed on the adjacent shoulder in as near the permanent location
as possible until the surface treatment is placed. When the edge lines are obliterated by the
placement of the surface treatment, the edge lines shall be placed in the permanent stripe
location. The replacement of edge lines may be delayed for a period not to exceed three (3) days
for atwo or three-lane roads.
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MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-626-15 CODE: (19
DATE: 03/17/2008
SUBJECT: Thermoplastic Traffic Markings

Section 626, Thermoplastic Traffic Markings, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-626.05--Basis of Payment. Add the “907” prefix to the pay items listed on page 446.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-626-22 CODE: (SP)
DATE: 04/06/2010
SUBJECT: Double Drop Thermoplastic Markings

Section 626, Thermoplastic Traffic Markings, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-626.03.1.1--Equipment. After the second paragraph of Subsection 626.03.1.1 on page 444,
add the following:

When edge lines are placed over rumble strips, the equipment must be able to apply the markings
using the atomization method instead of extrusion / ribbon method.

907-626.03.1.2--Construction Details. After the second sentence of the first full paragraph of
Subsection 626.03.1.2 on page 445 add the following:

When edge lines are placed on rumble strips, the thickness of the edge line shall be 90 mils.

After the last sentence of the third full paragraph of Subsection 626.03.1.2 on page 445, add the
following:

When double drop thermoplastic stripe is called for in the contract, additional beads by the drop-
on method shall be applied as follows:

Class A glass beads at a rate of not less than three pounds of beads per 100 feet of six-inch stripe.
Class B glass beads at a rate of not less than three pounds of beads per 100 feet of six-inch stripe.

The Class B glass beads shall be applied to the newly placed stripe first, followed by the
application of the Class A glass beads.

907-626.05--Basis of Payment. Add the following to the list of pay items on page 446.

907-626-A: 6" Thermoplastic Double Drop Traffic Stripe,
Skip White * - per linear foot or mile

907-626-B: 6" Thermoplastic Double Drop Traffic Stripe,
Continuous White * - per linear foot or mile

907-626-C: 6” Thermoplastic Double Drop Edge Stripe,
Continuous White * - per linear foot or mile
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907-626-D: 6" Thermoplastic Double Drop Traffic Stripe,
Skip Yellow - per linear foot or mile

907-626-E: 6" Thermoplastic Double Drop Traffic Stripe,
Continuous Yellow - per linear foot or mile

907-626-F: 6” Thermoplastic Double Drop Edge Stripe,

Continuous Yellow, * - per linear foot or mile
907-626-G: Thermoplastic Double Drop Detail Stripe, Color - per linear foot
907-626-H: Thermoplastic Double Drop Legend, White - per linear foot or

sgauare foot

* Thickness may be specified
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-703-9
DATE: 03/01/2011
SUBJECT: Stabilizer Aggregate
After the last paragraph on page 3, add the following:

907-703.20.3--Gradation. Delete the table and notes in Subsection 703.20.3 at the top of page
626, and substitute the following

PERCENT PASSING BY WEIGHT

Shell Coarse Medium Fine
Square Mesh Sizel Size ll Size I
Sieves Note (1) | Note (3)
3inch 100
2 1/2 inch 90-100 90-100
2 inch 100
11/2 inch 90-100 100 25-60
1inch 80-100 97-100
3/4 inch 55-100 55-100 0-10
1/2 inch 35-85 35-85 0-5 100
3/8 inch 12-65 12-65 97-100
No. 4, Note (2) 0-30 0-30 92-100
No. 10 0-8 0-8 80-100 100
No. 40 10-40 80-100
No. 60 0-20 30-100
No. 100 15-80
No. 200 0-5 0-4 0-4 0-5 0-30
Pl Material
Passing No. 40 6 or less 0

Note (1): Size Il is intended for use in bases in which portland cement is used.

Note (2): Ground shell shall contain at least 97% passing the No. 4 sieve.
Note (3): Size Il is intended for use in stabilized construction entrances.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-703-9 CODE: (15)
DATE: 11/09/2010
SUBJECT: Aggregates

Section 703, Aggregates, of the 2004 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction is hereby amended as follows:

907-703.03.2.4--Gradation. Delete the last sentence of the last paragraph of Subsection
703.03.2.4 on page 611.

907-703.04--Aggreqgate for Crushed Stone Courses.

907-703.04.1--Coarse Aggregate. Delete the first paragraph of Subsection 703.04.1 on page
611, and substitute the following:

Coarse aggregate, defined as material retained on No. 8 sieve, shall be either crushed stone, slag,
granite, shell, concrete, or combination thereof.

907-703.04.2--Fine_Aggregate. Delete the first sentence of the first paragraph of Subsection
703..04.2 on page 612, and substitute the following:

Fine aggregate, defined as material passing no. 8 sieve, shall be material resulting from the
crushing of stone, slag, concrete, or combination thereof.

907-703.04.3--Gradation. Add the following to the "TABLE OF SIZES AND GRADATION
OF CRUSHED STONE AGGREGATE" in Subsection 703.04.3 on page 613.
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Percent Passing By Weight
Sieve Size Size No. 825 Crushed Stone
2 inch 100
11/2 inch 90 - 100 100
1inch 75-98 90 - 100
3/4 inch
1/2 inch 60 - 85 62 - 90
3/8 inch
No. 4 40 - 65 30 - 65
No. 8 28 -54
No. 10 15-40
No. 16 19-42
No. 40
No. 50 9-27
No. 200 4-18 3-16

After the "TABLE OF SIZES AND GRADATION OF CRUSHED STONE AGGREGATE" in
Subsection 703.04.3 on page 613, add the following:

907-703.04.4--Crushed Concrete.

Crushed reclaimed concrete shall also be allowed as a

crushed aggregate course provided it meets the requirements of Subsection 703.04 and the

following.

Crushed Concrete

Sieve Size Percent Passing By Weight
2 inch
1 1/2 inch 100
1inch 90 - 100
3/4 inch
1/2 inch 60 - 85
3/8 inch
No. 4 40 - 65
No. 8 28 -54
No. 10
No. 16 19 - 42
No. 40
No. 50 9-27
No. 200 2-18
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907-703.06--Aggregates for Hot Mix Asphalt.

907-703.06.1.2--Fine_Aggregates. Delete the last sentence of Subsection 703.06.1.2 on page
614.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-710-1 CODE: (SP)
DATE: 06/24/10
SUBJECT: Fast Dry Solvent Traffic Paint

Section 710, Paint, of the 2004 Edition of the Mississippi Standard Specifications for Road and
Bridge Construction is amended as follows:

After Subsection 710.05 on Page 661, add the following:

907-710.06—Fast Dry Solvent Traffic Paint. Fast dry solvent traffic paints intended for use
under this specification shall include products that are single packaged and ready mixed. Upon
curing, these materials shall produce an adherent, reflective pavement marking capable of
resisting deformation by traffic. The manufacturer shall have the option of formulating the
material according to their own specifications. However, the requirements delineated in this
specification, Section 619 and Section 710 shall apply regardless of the formulation used. The
material shall be free from all skins, dirt and foreign objects.

907-710.06.1—Composition.

907-710.06.1.1—Percent Pigment. The percent pigment by weight shall be not less than 51%
nor more than 58% when tested in accordance with ASTM D 3723.

907-710.06.1.2—Viscosity. The consistency of the paint shall be not less than 75 nor more than
95 Krebs Units (KU) when tested in accordance with ASTM D 562.

907-710.06.1.3—Weight per Gallon. The paint shall weigh a minimum 11.8 pounds per gallon
and the weight of the production batches shall not vary more than +/- 0.5 pounds per gallon from
the weight of the qualification samples when tested in accordance with ASTM D 1475.

907-710.06.1.4—Total Solids. The percent of total solids shall not be less than 70% by weight
when tested in accordance with ASTM D 23609.

907-710.06.1.5—Dry Time (No pick-up). The paint shall dry to a no tracking condition in a
maximum of 10 minutes.

907-710.06.1.6—Volatile Organic Content. The volatile organic content (VOC) shall contain
a maximum of 1.25 pounds of volatile organic matter per gallon of total non-volatile paint
material when tested in accordance with ASTM D 3960.

907-710.06.1.7—Bleeding. The paint shall have a minimum bleeding ratio of 0.95 when tested
in accordance with Federal Specification TT-P-115D.
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907-710.06.1.8—Color. The initial daytime chromaticity for yellow materials shall fall within

-2-

the box created by the following coordinates:

Daytime Chromaticity Coordinates (Corner Points)

1 2 3 4
X 0.53 0.51 0.455 0.472
y 0.456 0.485 0.444 0.4

S. P. No. 907-710-1- Cont’d.

The initial daytime chromaticity of white materials shall fall within the box created by the
following coordinates:
Daytime Chromaticity Coordinates (Corner Points)

1 2 3 4
X 0.355 0.305 0.285 0.355
y 0.355 0.305 0.325 0.375

907-710.06.2—Environmental Requirements. All yellow materials using lead chromate
pigments shall meet the criteria of non-hazardous waste as defined by 40 CFR 261.24 when
tested in accordance with EPA Test Method 1311, Toxicity Characteristics Leaching Procedures
(TCLP). The striping and marking material , upon preparation and installation, shall not exude
fumes which are toxic, or detrimental to persons or property. All material using lead free
pigments shall NOT contain either lead or other Resource Conservation and Recovery Act
(RCCA) materials in excess of the standard defined by EPA Method 3050 and 6010.

907-710.06.3—Acceptance Procedures. Acceptance of all fast dry solvent based traffics paint
will be based on the Manufacturer’s Certification and Certified Test Results. The Contractor
shall furnish the Engineer with three copies of the manufacturer’s certification stating that each
lot of material in a shipment complies with the requirements of this contract. In addition, the
Contractor shall provide Certified Test Reports for all tests required by this specification. The
test results shall be representative of the material contained with the shipment.
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MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-720-1 CODE: (15
DATE: 3/17/2008
SUBJECT: Pavement Markings Materials

Section 720, Pavement Marking Materials, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-720.02--Thermoplastic Pavement Markings. Delete the first paragraph of Subsection
720.02 on page 730 and substitute the following:

The thermoplastic material shall be lead free and conform to AASHTO Designation: M 249
except the glass beads shall be moisture resistant coated.

After the first sentence of the second paragraph of Subsection 720.02 on page 730, add the
following:

In addition, the certification for the thermoplastic material shall state that the material is lead
free.
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Federal-Aid Policy Guide
December 9, 1991, Transmittal 1 23 CFR 230A

SPECIAL PROVISION NO. 906-3

Training Special Provisions

This Training Special Provision supersedes subparagraph 7b of the Special Provision entitled
"Specific Equal Employment Opportunity Responsibilities,” (Attachment 1), and is in
implementation of 23 U.S.C. 140(a).

As part of the Contractor's equal employment opportunity affirmative action program training
shall be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeymen in
the type of trade or job classification involved.

The number of trainees to be trained under this special provision will be as indicated in the bid
schedule of the contract.

In the event that a Contractor subcontracts a portion of the contract work, he shall determine
how many, if any, of the trainees are to be trained by the subcontractor, provided, however, that
the Contractor shall retain the primary responsibility for meeting the training requirements
imposed by this special provision. The Contractor shall also insure that this training special
provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices or
trainees in each occupation shall be in their first year of apprenticeship or training.

The number of trainees shall be distributed among the work classifications on the basis of the
Contractor's needs and the availability of journeymen in the various classifications within a
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the State highway agency for approval the number of trainees to be trained in each selected
classification and training program to be used. Furthermore, the Contractor shall specify the
starting time for training in each of the classifications. The Contractor will be credited for each
trainee employed by him on the contract work who is currently enrolled or becomes enrolled in
an approved program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeymen status is a primary
objective of this Training Special Provision. Accordingly, the Contractor shall make every
effort to enroll minority trainees and women (e.g., by conducting systematic and direct
recruitment through public and private sources likely to yield minority and women trainees) to
the extent that such persons are available within a reasonable area of recruitment. The
Contractor will be responsible for demonstrating the steps that he has taken in pursuance
thereof, prior to a determination as to whether the Contractor is in compliance with this Training
Special Provision. This training commitment is not intended, and shall not be used, to
discriminate against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as a
journeyman. The Contractor should satisfy this requirement by including appropriate questions
in the employee application or by other suitable means. Regardless of the method used the
Contractor's records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the State highway agency and the
Federal Highway Administration. The State highway agency and the Federal Highway
Administration shall approve a program if it is reasonably calculated to meet the equal
employment opportunity obligations of the Contractor and to qualify the average trainee for
journeyman status in the classification concern%by the end of the training period. Furthermore,
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apprenticeship programs registered with the U.S. Department of Labor, Bureau of
Apprenticeship and Training, or with a State apprenticeship agency recognized by the Bureau
and training programs approved but not necessarily sponsored by the U.S. Department of Labor,
Manpower Administration, Bureau of Apprenticeship and Training shall also be considered
acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training
program shall be obtained from the State prior to commencing work on the classification
covered by the program. It is the intention of these provisions that training is to be provided in
the construction crafts rather than clerk-typists or secretarial-type positions. Training is
permissible in lower level management positions such as office engineers, estimators,
timekeepers, etc., where the training is oriented toward construction applications. Training in the
laborer classification may be permitted provided that significant and meaningful training is
provided and approved by the division office. Some offsite training is permissible as long as the
training is an integral part of an approved training program and does not comprise a significant
part of the overall training.

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of
training given an employee on this contract in accordance with an approved training program.
As approved by the engineer, reimbursement will be made for training persons in excess of the
number specified herein. This reimbursement will be made even though the Contractor receives
additional training program funds from other sources, provided such other does not specifically
prohibit the Contractor from receiving other reimbursement. Reimbursement for offsite training
indicated above may only be made to the Contractor where he does one or more of the following
and the trainees are concurrently employed on a Federal-aid project; contributes to the cost of
the training, provides the instruction to the trainee or pays the trainee's wages during the offsite
training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirements of this Training
Special Provision. It is normally expected that a trainee will begin his training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project as long
as training opportunities exist in his work classification or until he has completed his training
program. It is not required that all trainees be on board for the entire length of the contract. A
Contractor will have fulfilled his responsibilities under this Training Special Provision if he has
provided acceptable training to the number of trainees specified. The number trained shall be
determined on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate minimum journeyman's rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the
training period, and 90 percent for the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with
the existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily completed.

The Contractor will provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.
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SPECIAL PROVISION NO. 906-6

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
ON-THE-JOB TRAINING PROGRAM

ALTERNATE TRAINING SPECIAL PROVISION

PURPOSE

The purpose of the On-The-Job Training (OJT) Program isto provide training for minority, female
and economically disadvantaged individuals in order that they may develop marketable skills and
gain journey status in the skilled craft classifications in which they are being trained.

INTRODUCTION

Thisvoluntary OJT Program has been devel oped through the partnering efforts of the Road Builders
of Mississippi, the Federal Highway Administration (FHWA) and the Mississippi Department of
Transportation (MDQOT).

The OJT Program has been designed for use by participating contractors and subcontractors in
meeting their training needs. The objective of the OJT Program isto develop skilled workersin the
skilled craft trade areas of highway construction who are sufficiently trained to be productive
employees in the highway construction industry work force.

The success of the OJT Program will require that contractors and subcontractors take part in the
program and follow uniform proceduresin training and in tracking trainee’ s progress.

FUNDING
MDOT will establish an annual OJT Fund from which, contractors and subcontractors may bill the
Department directly for hours worked by trainees. The funding source of this money will be state

and federal funds for MDOT’s OJT Program.

DISBURSEMENT OF FUNDS

MDOT will pay $3.00 per hour toward the trainee’ s salary for each hour of training performed by
each traineein an approved training program. Program reimbursementswill be madedirectly tothe
prime or sub contractor. Requests for payment will be submitted to the Office of Civil Rights for
approval.

Contractors must provide a signed invoice providing the following information to be reimbursed.
Contractor’ s Name
Mailing Address
Trainee Name
Socia Security Number
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Race

Sex

Project Number

Job

Classification

Total Number of Hours Completed

TRAINING PROGRAM APPROVAL

A. To use the OJT Program on highway construction projects, the contractor will notify the
Department Office of Civil Rights using the On-the-Job Trainee Schedule Form. The

noti

fication must include the following information:

Trainee Starting Date

Project number (s) trainee starting on

Training program (classification) to be used; and
Number of Training Hours Required

B. If a contractor chooses to use a training program different from those listed in the OJT
Program Manual, or desiresto train in adifferent classification, the training program must be
submitted initsentirety for approval by the Department and FHWA. The training proposal
must include the following:

1.

4.

5.

The primary objective of the program: To provide training for minority, female and
economically disadvantaged individuals for development to full journey status in the
work classifications in which they are being trained.

The minimum number of hoursand type of training thetraineewill receive asit relatesto
each specific task required to achieve journey status.

No less than minimum wage.
Trainee certification of completion.

Records and reports submitted to the Office of Civil Rights on a monthly basis.

DEPARTMENT RESPONSIBILITY

1.

Department project staff will monitor traineeson the project. They will monitor payrolls
for payment of correct wage rates and fringe benefits. The Office of Civil Rights will
maintain a master list by contractor name, project number, trainee name and trainee
social security number to aid project staff in monitoring trainees who work on multiple
projects.

The Office of Civil Rightsmay elect tointerview trainees periodically during thetraining
period to assess their performance and training program.
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CONTRACTOR RESPONSIBILITY

1.

2.

7.

Trainees must be identified on payrolls (i.e. dragline trainee).

When any trainee completes a program, or is terminated for a reason or reasons other
than successful completion, the contractor must include the date of completion or an
explanation for the termination and date of termination on the OJT Termination Report.

The contractor will assign each trainee to a particular person--either a supervisor or a
journeyman/woman who isproficient in the craft thetraineeisbeing trained in, to ensure
that timely instructional experienceisreceived by thetrainee. Thisperson, cooperating
with the appropriate company personnel, will see that proper records and the total
intended training hours are compl eted during the all ocated number of hours set up inthe
classification criteria

The contractor has the prerogative of terminating the training period of the trainee and
advancing the trainee to journey status. Approva requests must be submitted to the
Office of Civil Rights with an explanation (refer to 2 above).

Upon notification from the contractor, the Department will issue askill verification card
and certificate of training to the trainee.

Trainees may be transferred to state-aid highway construction projects in order to
complete the training program. If transfers are made the Office of Civil Rights must be
notified on the Monthly Trainee Form. All of the training hours completed by trainees
will count toward overall program completion.

Program reimbursements will be made directly to the prime or sub contractor.

WAGE RATE

| Thewage ratefor all traineesisthe current Minimum Federal Wage Rate, during their OJT
training program. Trainees shall be paid full fringe benefit amounts, where applicable. At
the completion of the training program, the trainee shall receive the wages of a skilled
journey.

RECRUITMENT AND SELECTION PROCEDURES

A. Prerequisitesfor Trainees

To be qualified for enrollment in the OJT Program, trainees must possess basic physical
fitness for the work to be performed, dependability, willingnessto learn and ability to
follow instructions.

B. Licenses
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Truck driver trainees must possess appropriate driver permitsor licensesfor the operation of
Class A, B and C trucks. However, when an instructional permitisusedinlieu of alicense,
the trainee must be accompanied by an operator who:

1.

2.

3.

Holds a license corresponding to the vehicle being operated;
Has had at least one year of driving experience; and

Is occupying the seat next to the driver.

C. Recruitment

1.

2.

3.

4.

Noticesand posters setting forth the contractor’ sEqual Employment Opportunity Policy
and availability of training programs will be placed in areas readily accessible to
employees, applicants for employment and potential employees.

The contractor must target minority, female or economically disadvantaged trainees.
The contractor will conduct systematic and direct recruitment through public and private
employee referral sources. Contractors must submit the trainee’ s name and completed
application form to the Office of Civil Rightsfor review and approval. Approva must be
obtained before the trainee can begin work under the training program.

Present employees will be screened for upgrading.

D. Selection

1.

4.

The selection and employment of a person by participating contractor shall qualify the
person for the OJT Program.

Selection will be made without regard to race, color, religion, sex, age or national origin
and shall be completely nondiscriminatory.

Employment of trainees will be in accordance with the work force requirements of the
contractor. Each contractor will hire and train the trainees for uses in their own
organization.

Written certification of individualsunder the category of economically disadvantaged can
be provided to the contractor at thetime of theinterview. Thiscertification must thenbe
provided to the Office of Civil Rights with the other required information as part of the
approval process for trainees.

NOTE: The OJT Program is to provide training for minority, female and economically
disadvantaged individuals in order that they may develop marketable skills and gain journey
statusin the skilled craft classificationsin which they are being trained. However, this program
does not exclude trainees that are not members of the above groups.
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SECTION 905 -PROPOSAL

Date

Muississippi Transportation Commission
Jackson, Mississippi

Sirs: The following proposal is made on behalf of
of

for constructing the following designated project(s) within the time(s) hereinafter specified.

The plans are composed of drawings and blue prints on file in the offices of the Mississippi Department of
Transportation, Jackson, Mississippi.

The Specifications are the current Standard Specifications of the Mississippi Department of Transportation approved by
the Federal Highway Administration, except where superseded or amended by the plans, Special Provisions and Notice(s) to
Bidders attached hereto and made a part thereof.

I (We) certify that | (we) possess a copy of said Standard and any Supplemental Specifications.

Evidence of my (our) authority to submit the Proposal is hereby furnished. The proposal is made without collusion on
the part of any person, firm or corporation. | (We) certify that | (we) have carefully examined the Plans, the Specifications,
including the Special Provisions and Notice(s) to Bidders, herein, and have personally examined the site of the work. On the
basis of the Specifications, Special Provisions, Notice(s) to Bidders, and Plans, | (we) propose to furnish all necessary
machinery, tools, apparatus and other means of construction and do all the work and furnish all the materials in the manner
specified. | (We) understand that the quantities mentioned herein are approximate only and are subject to either increase or
decrease, and hereby propose to perform any increased or decreased quantities of work at the unit prices bid, in accordance
with the above.

Attached hereto is a certified check, cashier's check or Proposal Guaranty Bond in the amount as required in the
Advertisement (or, by law).

INSTRUCTION TO BIDDERS: Alternate and Optional Items on Bid Schedule.

1. Two or more items entered opposite a single unit quantity WITHOUT DEFINITE DESIGNATION AS
"ALTERNATE ITEMS" are considered as "OPTIONAL ITEMS". Bidders may or may not indicate on bids the
Optional Item proposed to be furnished or performed WITHOUT PREJUDICE IN REGARD TO IRREGULARITY
OF BIDS.

2. ltems classified on the bid schedule as "ALTERNATE ITEMS" and/or "ALTERNATE TYPES OF
CONSTRUCTION" must be preselected and indicated on bids. However, "Alternate Types of Construction" may
include Optional Items to be treated as set out in Paragraph 1, above.

3. Optional items not preselected and indicated on the bid schedule MUST be designated in accordance with Subsection
102.06 prior to or at the time of execution of the contract.

4. Optional and Alternate items designated must be used throughout the project.

I (We) further propose to perform all "force account or extra work" that may be required of me (us) on the basis provided in
the Specifications and to give such work my (our) personal attention in order to see that it is economically performed.



SECTION 905 --PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. | (We) also
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for five percent (5%o) of total bid and hereby agree that in case of
my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check
(bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the
contract as proposed. It is understood that in case | am (we are) not awarded the work, the check will be returned as provided in
the Specifications.

Respectfully Submitted,

DATE
Contractor
BY
Signature
TITLE
ADDRESS
CITY, STATE, ZIP
PHONE
FAX
E-MAIL
(To be filled in if a corporation)
Our corporation is chartered under the Laws of the State of and the names,
titles and business addresses of the executives are as follows:
President Address
Secretary Address
Treasurer Address

The following is my (our) itemized proposal.

Revised 11/24/2008



Section 905
Proposal (Sheet 2 - 1)

M P-5035-40(018) / 303917301

Leake County

Mill & Overlay approximately 10 miles of SR 35 from just north of SR 25 to the Attala County Line, known as State Project NO. MP-5035-40(018) / 303917301, in the County
of Leake, State of Mississippi.

I (We) agree to complete the entire project within the specified contract time.

*** SPECIAL NOTICE TO BIDDERS ***

BIDSWILL NOT BE CONSIDERED UNLESSBOTH UNIT PRICESAND ITEM TOTALSARE ENTERED.
BIDSWILL NOT BE CONSIDERED UNLESSTHE BID CERTIFICATION LOCATED AT THE END OF THE BID SHEETSIS SIGNED

***B|D SCHEDULE***

Line Item Code Adj Quantity Units Description Unit Price [tem Amount
No. Code Dollar | Ct Dollar | Ct
Roadway Items
0010 202-B005 50 Square Removal of Asphalt Pavement, All Depths
Yard
0020 202-B038 1,896 Linear Removal of Curb, All Types
Feet
0030 202-B087 1,380 Linear Removal of Guard Rail, Including Rails, Posts and Terminal Ends
Feet
0040  203-G003 (E) 50 Cubic Excess Excavation, FM, AH
Yard
0050  406-A001 185,315 Square Cold Milling of Bituminous Pavement, All Depths
Yard
0060  423-A001 21 Mile Rumble Strips, Ground In
0070 606-BOO1 930 Linear Guard Rail, Class A, Type 1
Feet
0080 606-E003 12 Each Guard Rail, Terminal End Section, Non-Flared

(Date Printed 03/24/11 10:41 am)




Section 905

M P-5035-40(018) / 303917301

Proposal (Sheet 2 - 2) L eake County
Line Item Code Adj Quantity Units Description Unit Price Bid Amount
No. Code
0090 618-A001 1 Lump Sum Maintenance of Traffic

XXXXXXXX | XXX
0100 619-A1002 42 Mile Temporary Traffic Stripe, Continuous White
0110 619-A2002 14 Mile Temporary Traffic Stripe, Continuous Y ellow
0120 619-A4006 19 Mile Temporary Traffic Stripe, Skip Y ellow
0130 619-A5001 17,212 Linear Temporary Traffic Stripe, Detail
Feet
0140 619-A6001 1,344 Linear Temporary Traffic Stripe, Legend
Feet
0150 619-A6002 77 Square Temporary Traffic Stripe, Legend
Feet
0160 619-D1001 606 Square Standard Roadside Construction Signs, Less than 10 Square Feet
Feet
0170 619-D2001 508 Square Standard Roadside Construction Signs, 10 Square Feet or More
Feet
0180 619-F3004 42 Each Délineators, Guard Rail, White
0190 619-G4005 24 Linear Barricades, Typelll, Double Faced
Feet
0200 627-J001 737 Each Two-Way Clear Reflective High Performance Raised Markers

(Date Printed 03/24/11 10:41 am)




Section 905

M P-5035-40(018) / 303917301

Proposal (Sheet 2 - 3) L eake County
Line Item Code Adj Quantity Units Description Unit Price Bid Amount
No. Code
0210 627-K001 30 Each Red-Clear Reflective High Performance Raised Markers
0220 627-L001 1,030 Each Two-Way Y ellow Reflective High Performance Raised Markers
0230 907-304-A001 (GY) 3,782 Cubic Granular Material, LVM, Class 5, Group C

Yard
0240  907-407-A001 (A2) 18,000 Gallon Asphalt for Tack Coat
0250 907-626-C003 21 Mile 6" Thermoplastic Double Drop Edge Stripe, Continuous White
0260  907-626-D006 10 Mile 6" Thermoplastic Double Drop Traffic Stripe, Skip Y ellow
0270  907-626-F003 7 Mile 6" Thermoplastic Double Drop Edge Stripe, Continuous Y ellow
0280 907-626-G006 6,517 Linear Thermoplastic Double Drop Detail Stripe, White

Feet
0290 907-626-G007 10,875 Linear Thermoplastic Double Drop Detail Stripe, Yellow

Feet
0300 907-626-H009 1,420 Linear Thermoplastic Double Drop Legend, White

Feet
0310 907-626-H010 77 Square Thermoplastic Double Drop Legend, White

Feet

ALTERNATE GROUP AA NUMBER 1

(Date Printed 03/24/11 10:41 am)
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M P-5035-40(018) / 303917301

Proposal (Sheet 2 - 4) L eake County
Line Item Code Adj Quantity Units Description Unit Price Bid Amount
No. Code
0320 907-403-A006 (BA1) 25,849 Ton Hot Mix Asphalt, MT, 12.5-mm mixture
0330 907-403-B004 (BA1l) 2,136 Ton Hot Mix Asphalt, MT, 12.5-mm mixture, Leveling

ALTERNATE GROUP AA NUMBER 2
0340 907-403-M002 (BA1) 25,849 Ton Warm Mix Asphalt, MT, 12.5-mm mixture
0350 907-403-N006 (BA1) 2,136 Ton Warm Mix Asphalt, MT, 12.5-mm mixture, Leveling

(Date Printed 03/24/11 10:41 am)




Section 905 MP-5035-40(018) / 303917301
Proposal (Sheet 2 - 5) L eake County

*** BID CERTIFICATION ***

TOTAL BID..siiieiet et e et h e bbb Rt R s e e e R s e se e n e e e ere s $

**% SIGNATURE STATEMENT ***

BIDDER ACKNOWLEDGES THAT HE/SHE HAS CHECKED ALL ITEMSIN THIS PROPOSAL FOR ACCURACY AND CERTIFIED THAT THE FIGURES SHOWN
THEREIN CONSTITUTE THEIR OFFICIAL BID.

BIDDER'S SIGNATURE

BIDDER'S COMPANY

BIDDER'S FEDERAL TAX ID NUMBER

(Date Printed 03/24/11 10:41 am)



SECTION 905 - COMBINATION BID PROPOSAL (Continued)
CONDITIONS FOR COMBINATION BID

If a bidder elects to submit a combined bid for two or more of the contracts listed for this month's letting, the bidder must complete and execute
these sheets of the proposal in each of the individual proposals to constitute a combination bid. In addition to this requirement, each individual
contract shall be completed, executed and submitted in the usual specified manner.

Failure to execute this Combination Bid Proposal in each of the contracts combined will be just cause for each proposal to be received and
evaluated as a separate bid.

Rk I i O i i S i i i i I i S O i S i i

COMBINATION BID PROPOSAL

I. This proposal is tendered as one part of a Combination Bid Proposal utilizing option ___* of Subsection 102.11 on the following contracts:
* Option to be shown as either (a), (b), or (c).

Project No. County Project No. County

© o N o

SAE A o

A. If option (a) has been selected, then go to Il, and sign Combination Bid Proposal.

B. If option (b) has been selected, then complete the following, go to |1, and sign Combination Bid Proposal.



SECTION 905 - COMBINATION BID PROPOSAL (Continued)

Project Number

Pay Item
Number

Unit

Unit Price
Reduction

Total Item
Reduction

Total Contract
Reduction




SECTION 905 - COMBINATION BID PROPOSAL (Continued)

Project Number Pay Item Unit Unit Price Total Item Total Contract
Number Reduction Reduction Reduction

10.

C. If option (c) has been selected, then initial and complete one of the following, go to I1. and sign Combination Bid Proposal.

I (We) desire to be awarded work not to exceed a total monetary value of $

I (We) desire to be awarded work not to exceed number of contracts.

Il. It is understood that the Mississippi Transportation Commission not only reserves the right to reject any and all proposals, but also the
right to award contracts upon the basis of lowest separate bids or combination bids most advantageous to the State.

It is further understood and agreed that the Combination Bid Proposal is for comparison of bids only and that each contract shall operate
in every respect as a separate contract in accordance with its proposal and contract documents.

I (We), the undersigned, agree to complete each contract on or before its specified completion date.

SIGNED




TO: EXECUTIVE DIRECTOR, MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI

CERTIFICATE

If awarded this contract, | (we) contemplate that portions of the contract will be sublet. 1 (we) certify that
those subcontracts which are equal to or in excess of fifty thousand dollars ($50,000.00) will be in
accordance with regulations promulgated and adopted by the Mississippi State Board of Contractors on
January 13, 1999.

I (we) agree that this notification of intent DOES NOT constitute APPROVAL of the subcontracts.

NOTE: Insert name and address of subcontractors. (Subcontracts equal to or in excess of fifty thousand
dollars ($50,000.00) ONLY'.)

(Individual or Firm) (Address)
(Individual or Firm) (Address)
(Individual or Firm) (Address)
(Individual or Firm) (Address)

NOTE: Failure to complete the above DOES NOT preclude subsequent subcontracts. Subsequent
subcontracts, if any, equal to or in excess of fifty thousand dollars ($50,000.00) will be in
accordance with regulations promulgated and adopted by the Mississippi State Board of
Contractors on January 13, 1999.

Contractor

By

Title

CERTIFICATE MUST BE EXECUTED

REV. 2/99



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CERTIFICATION
(Execute in duplicate)

(Name of person signing certification)

individually, and in my capacity as of
(Title)

do hereby certify under

(Name of Firm, Partnership, or Corporation)

penalty of perjury under the laws of the United States and the State of Mississippi that

, Bidder
(Name of Firm, Partnership, or Corporation)
on Project No. MP-5035-40(018) / 303917301 :
in Leake County(ies), Mississippi, has not either

directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any
action in restraint of free competitive bidding in connection with this contract; nor have any of its corporate
officers or principal owners.

Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal
owners, managers, auditors and others in a position of administering federal funds are not currently under
suspension, debarment, voluntary exclusion or determination of ineligibility; nor have a debarment
pending; nor been suspended, debarred, voluntarily excluded or determined ineligible within the past
three years by the Mississippi Transportation Commission, the State of Mississippi, any other State or a
federal agency; nor been indicted, convicted or had a civil judgment rendered by a court of competent
jurisdiction in any matter involving fraud or official misconduct within the past three years.

Initial here " " if exceptions are attached and made a part thereof. Any exceptions shall address to
whom it applies, initiating agency and dates of such action.

Note: Exceptions will not necessarily result in denial of award but will be considered in determining
bidder responsibility. Providing false information may result in criminal prosecution or administrative
sanctions.

All of the foregoing and attachments (when indicated) is true and correct.

Executed on

Signature

(5/29/2008S)



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CERTIFICATION
(Execute in duplicate)

(Name of person signing certification)

individually, and in my capacity as of
(Title)

do hereby certify under

(Name of Firm, Partnership, or Corporation)

penalty of perjury under the laws of the United States and the State of Mississippi that

, Bidder
(Name of Firm, Partnership, or Corporation)
on Project No. MP-5035-40(018) / 303917301 :
in Leake County(ies), Mississippi, has not either

directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any
action in restraint of free competitive bidding in connection with this contract; nor have any of its corporate
officers or principal owners.

Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal
owners, managers, auditors and others in a position of administering federal funds are not currently under
suspension, debarment, voluntary exclusion or determination of ineligibility; nor have a debarment
pending; nor been suspended, debarred, voluntarily excluded or determined ineligible within the past
three years by the Mississippi Transportation Commission, the State of Mississippi, any other State or a
federal agency; nor been indicted, convicted or had a civil judgment rendered by a court of competent
jurisdiction in any matter involving fraud or official misconduct within the past three years.

Initial here " " if exceptions are attached and made a part thereof. Any exceptions shall address to
whom it applies, initiating agency and dates of such action.

Note: Exceptions will not necessarily result in denial of award but will be considered in determining
bidder responsibility. Providing false information may result in criminal prosecution or administrative
sanctions.

All of the foregoing and attachments (when indicated) is true and correct.

Executed on

Signature

(5/29/2008S)



SECTION 902

CONTRACT FOR _ MP-5035-40(018) / 303917301

LOCATED IN THE COUNTY/(IES) OF __Leake
STATE OF MISSISSIPPI,
COUNTY OF HINDS

This contract entered into by and between the Mississippi Transportation Commission on one hand, and the
undersigned contractor, on the other witnesseth;

That, in consideration of the payment by the Mississippi Transportation Commission of the prices set out in the
proposal hereto attached, to the undersigned contractor, such payment to be made in the manner and at the time of times
specified in the specifications and the special provisions, if any, the undersigned contractor hereby agrees to accept the
prices stated in the proposal in full compensation for the furnishing of all materials and equipment and the executing of all
the work contemplated in this contract.

It is understood and agreed that the advertising according to law, the Advertisement, the instructions to bidders, the
proposal for the contract, the specifications, the revisions of the specifications, the special provisions, and also the plans for
the work herein contemplated, said plans showing more particularly the details of the work to be done, shall be held to be,
and are hereby made a part of this contract by specific reference thereto and with like effect as if each and all of said
instruments had been set out fully herein in words and figures.

It is further agreed that for the same consideration the undersigned contractor shall be responsible for all loss or
damage arising out of the nature of the work aforesaid; or from the action of the elements and unforeseen obstructions or
difficulties which may be encountered in the prosecution of the same and for all risks of every description connected with
the work, exceptions being those specifically set out in the contract; and for faithfully completing the whole work in good
and workmanlike manner according to the approved Plans, Specifications, Special Provisions, Notice(s) to Bidders and
requirements of the Mississippi Department of Transportation.

It is further agreed that the work shall be done under the direct supervision and to the complete satisfaction of the
Executive Director of the Mississippi Department of Transportation, or his authorized representatives, and when Federal
Funds are involved subject to inspection at all times and approval by the Federal Highway Administration, or its agents as
the case may be, or the agents of any other Agency whose funds are involved in accordance with those Acts of the
Legislature of the State of Mississippi approved by the Governor and such rules and regulations issued pursuant thereto by
the Mississippi Transportation Commission and the authorized Federal Agencies.

The Contractor agrees that all labor as outlined in the Special Provisions may be secured from list furnished by

It is agreed and understood that each and every provision of law and clause required by law to be inserted in this
contract shall be deemed to be inserted herein and this contract shall be read and enforced as though it were included
herein, and, if through mere mistake or otherwise any such provision is not inserted, then upon the application of either
party hereto, the contract shall forthwith be physically amended to make such insertion.

The Contractor agrees that he has read each and every clause of this Contract, and fully understands the meaning of
same and that he will comply with all the terms, covenants and agreements therein set forth.

Witness our signatures this the day of ,

Contractor (s)

By MISSISSIPPI TRANSPORTATION COMMISSION
Title By
Signed and sealed in the presence of: Executive Director

(names and addresses of witnesses)

Secretary to the Commission
Award authorized by the Mississippi Transportation Commission in session on the day of
, ., Minute Book No. , Page No.

Revised 8/06/2003



SECTION 903
PERFORMANCE AND PAYMENT BOND

CONTRACT BOND FOR: _ MP-5035-40(018) / 303917301

LOCATED IN THE COUNTY(IES) OF: _ Leake

STATE OF MISSISSIPPI,
COUNTY OF HINDS

Know all men by these presents: that we,

( Contractor)

Principal, a
residing at in the State of
and
( Surety)
residing at in the State of ,

authorized to do business in the State of Mississippi, under the laws thereof, as surety, are held and firmly bound

unto the State of Mississippi in the sum of

$ ) Dollars, lawful money of the United States of America, to be paid

to it for which payment well and truly to be made, we bind ourselves, our heirs, administrators, successors, or

assigns jointly and severally by these presents.

Signed and sealed this the day of A.D.

The conditions of this bond are such, that whereas the said

principal, has (have) entered into a contract with the Mississippi Transportation Commission, bearing the date of

day of A.D. hereto annexed, for the construction of certain projects(s)

in the State of Mississippi as mentioned in said contract in accordance with the Contract Documents therefor, on

file in the offices of the Mississippi Department of Transportation, Jackson, Mississippi.

Now therefore, if the above bounden

in all things shall stand to and abide by and well and truly observe,
do keep and perform all and singular the terms, covenants, conditions, guarantees and agreements in said contract,
contained on his (their) part to be observed, done, kept and performed and each of them, at the time and in the
manner and form and furnish all of the material and equipment specified in said contract in strict accordance with
the terms of said contract which said plans, specifications and special provisions are included in and form a part of
said contract and shall maintain the said work contemplated until its final completion and acceptance as specified in
Subsection 109.11 of the approved specifications, and save harmless said Mississippi Transportation Commission
from any loss or damage arising out of or occasioned by the negligence, wrongful or criminal act, overcharge, fraud,
or any other loss or damage whatsoever, on the part of said principal (s), his (their) agents, servants, or employees in
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the performance of said work or in any manner connected therewith, and shall be liable and responsible in a civil
action instituted by the State at the instance of the Mississippi Transportation Commission or any officer of the State
authorized in such cases, for double any amount in money or property, the State may lose or be overcharged or
otherwise defrauded of, by reason of wrongful or criminal act, if any, of the Contractor(s), his (their) agents or
employees, and shall promptly pay the said agents, servants and employees and all persons furnishing labor,
material, equipment or supplies therefor, including premiums incurred, for Surety Bonds, Liability Insurance, and
Workmen's Compensation Insurance; with the additional obligation that such Contractor shall promptly make
payment of all taxes, licenses, assessments, contributions, damages, any liquidated damages which may arise prior
to any termination of said principal's contract, any liquidated damages which may arise after termination of the said
principal's contract due to default on the part of said principal, penalties and interest thereon, when and as the same
may be due this state, or any county, municipality, board, department, commission or political subdivision: in the
course of the performance of said work and in accordance with Sections 31-5-51 et seq. Mississippi Code of 1972,
and other State statutes applicable thereto, and shall carry out to the letter and to the satisfaction of the Executive
Director of the Mississippi Department of Transportation, all, each and every one of the stipulations, obligations,
conditions, covenants and agreements and terms of said contract in accordance with the terms thereof and all of the
expense and cost and attorney's fee that may be incurred in the enforcement of the performance of said contract, or
in the enforcement of the conditions and obligations of this bond, then this obligation shall be null and void,
otherwise to be and remain in full force and virtue.

Witness our signatures and seals this the day of A.D.
(Contractors) Principal Surety
By By
(Signature) Attorney in Fact
Address
Title
(Contractor's Seal) (Printed) MS Agent
(Signature) MS Agent
Address

(Surety Seal)

Mississippi Insurance ID Number
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ay BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we

Contractor

Address

City, State ZIP

as Principal, hereinafter called the Principal, and

Surety

a corporation duly organized under the laws of the state of

as Surety, hereinafter called the Surety, are held and firmly bound unto __State of Mississippi, Jackson, Mississippi

As Obligee, hereinafter called Obligee, in the sum of Five Per Cent (5%) of Amount Bid

Dollars ($ )

for the payment of which sum will and truly to be made, the said Principal and said Surety, bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for Mill & Overlay approximately 10 miles of SR 35 from just north of SR 25
to the Attala County Line, known as State Project No. MP-5035-40(018) / 303917301 in the County of Leake, State of
Mississippi.

NOW THEREFORE, the condition of this obligation is such that if the aforesaid Principal shall be awarded the contract, the
said Principal will, within the time required, enter into a formal contract and give a good and sufficient bond to secure the
performance of the terms and conditions of the contract, then this obligation to be void; otherwise the Principal and Surety
will pay unto the Obligee the difference in money between the amount of the bid of the said Principal and the amount for
which the Obligee legally contracts with another party to perform the work if the latter amount be in excess of the former, but
in no event shall liability hereunder exceed the penal sum hereof.

Signed and sealed this day of ,20
(Principal) (Seal)
By:
(Witness) (Name) (Title)
(Surety) (Seal)
By:
(Witness) (Attorney-in-Fact)
MS Agent

Muississippi Insurance ID Number
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