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BIDDER CHECK LIST
(FOR INFORMATION ONLY)

All unit prices and item totals have been entered in accordance with Subsection
102.06 of the Mississippi Standard Specifications for Road and Bridge
Construction.

If the bid sheets were prepared using the Electronic Bid System, proposal sheets
have been stapled and inserted into the proposal package.

First sheet of SECTION 905--PROPOSAL has been completed.

Second sheet of SECTION 905--PROPOSAL has been completed and signed.
Addenda, if any, have been acknowledged. Second sheet of Section 905 listing
the addendum number has been substituted for the original second sheet of
Section 905. Substituted second sheet of Section 905 has been properly
completed, signed, and added to the proposal.

DBE/WBE percentage, when required by contract, has been entered on last
sheet of the bid sheets of SECTION 905 - PROPOSAL.

Form OCR-485, when required by contract, has been completed and signed.
The last sheet of the bid sheets of SECTION 905--PROPOSAL has been signed.
Combination Bid Proposal of SECTION 905--PROPOSAL has been completed
for each project which is to be considered in combination (See Subsection
102.11).

Equal Opportunity Clause Certification, when included in contract, has been
completed and signed.

The Certification regarding Non-Collusion, Debarment and Suspension, etc. has
been executed in duplicate.

A certified check, cashier's check or bid bond payable to the State of
Mississippi in the principal amount of 5% of the bid has been included with
project number identified on same. A bid bond has been signed by the bidder
and has also been signed or countersigned by a Mississippi Agent or Qualified
Nonresident Agent for the Surety with Power of Attorney attached.

ON FEDERAL FUNDED PROJECTS, the Notice To Bidders regarding DUNS
Requirements has been completed and included in the contract documents.

Non-resident Bidders: ON STATE FUNDED PROJECTS ONLY, a copy of the
current laws regarding any preference for local Contractors from State wherein
domiciled has been included. See Subsection 103.01, Mississippi Standard
Specifications for Road and Bridge Construction, and Section 31-7-47, MCA,
1972 regarding this matter.

Return the proposal and contract documents in its entirety in a sealed envelope. DO NOT
remove any part of the contract documents; exception - an addendum requires substitution of
second sheet of Section 905. A stripped proposal is considered as an irregular bid and will be
rejected.

Failure to complete any or all of the applicable requirements will be cause for the proposal to be
considered irregular.

| (04/2011)
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 901 - ADVERTISEMENT

Sealed bids will be received by the Mississippi Transportation Commission in the Office of the
Contract Administration Engineer, Room 1013, Mississippi Department of Transportation
Administration Building, 401 North West Street, Jackson, Mississippi, until 10:00 o'clock A.M.,
Tuesday, June 26, 2012, and shortly thereafter publicly opened on the Sixth Floor for:

Mill and Overlay approximately 11 miles of US 80 from the 4-lane to Lauderdale County Line,
known as Federal Aid Project No. STP-0472-00(011) / 106374301 in Newton County.

The attention of bidders is directed to the Contract Provisions governing selection and
employment of labor. Minimum wage rates have been predetermined by the Secretary of Labor
and are subject to Public Law 87-58 1, Work Hours Act of 1962, as set forth in the Contract
Provisions.

The Mississippi Department of Transportation hereby notifies all bidders that it will
affirmatively insure that in any contract entered into pursuant to this advertisement,
disadvantaged business enterprises will be afforded full opportunity to submit bids in response to
this invitation and will not be discriminated against on the grounds of race, color, sex, age,
disability, religion or national origin in consideration for an award.

The award of this contract will be contingent upon the Contractor satisfying the DBE
requirements.

The specifications are on file in the offices of the Mississippi Department of Transportation.

Bid proposals must be acquired from the MDOT Contract Administration Division. These
proposal are available at a cost of Ten Dollars ($10.00) per proposal. Specimen proposals are
also available at the MDOT Contract Administration Division at a cost of Ten Dollars ($10.00)
per proposal, or can be viewed or downloaded at no cost at www.gomdot.com.

Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with
Power of Attorney attached, a Cashier's check or Certified Check for five (5%) percent of bid,
payable to STATE OF MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular
proposals and rejection of bids.

MELINDA L. MCGRATH
EXECUTIVE DIRECTOR

(FAPWOP) 3



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1 CODE: (IS)
DATE: 05/03/2004
SUBJECT: Governing Specifications

The current (2004) Edition of the Standard Specifications for Road and Bridge Construction
adopted by the Mississippi Transportation Commission is made a part hereof fully and completely
as if it were attached hereto, except where superseded by special provisions, or amended by
revisions of the Specifications contained herein. Copies of the specification book may be
purchased from the MDOT Construction Division.

A reference in any contract document to controlling requirements in another portion of the
contract documents shall be understood to apply equally to any revision or amendment thereof
included in the contract.

In the event the plans or proposal contain references to the 1990 Edition of the Standard
Specifications for Road and Bridge Construction, it is to be understood that such references shall
mean the comparable provisions of the 2004 Edition of the Standard Specifications.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 3 CODE: (SP)
DATE: 05/03/2004

SUBJECT: Final Clean-Up

Immediately prior to final inspection for release of maintenance, the Contractor shall pick up,
load, transport and properly dispose of all litter from the entire highway right-of-way that is

within the termini of the project.

Litter shall include, but not be limited to, solid wastes such a glass, paper products, tires, wood
products, metal, synthetic materials and other miscellaneous debris.

Litter removal is considered incidental to other items of work and will not be measured for
separate payment.



SUPPLEMENT TO NOTICE TO BIDDERS NO. 696

DATE: 04/24/2012

The goal is _3 percent for the Disadvantaged Business Enterprise. The low bidder is required to
submit Form OCR-481 for all DBEs. Bidders are advised to check the bid tabulation link for this
project on the MDOT website at:

http://sp.gomdot.com/Contract%20Administration/BidSystems/Pages/letting%20calendar.aspx

Bid tabulations are usually posted by 3:00 pm on Letting Day.

Form OCR-481 is available on the MDOT website at GoMDOT.com, then Divisions, Civil
Rights, Forms, DBE, MDOT Projects, or by calling 601-359-7466.

Subparagraph (2) under Award on page 6 indicates that the OCR-481 form is to submitted to
Contract Administration Division. Instead of submitting this form to Contract Administration
Division, all OCR-481s must be returned within 10 days following the bid letting to the MDOT
Office of Civil Rights, P.O. Box 1850, Jackson, MS 39215-1850.

For answers to questions, contact the MDOT Office of Civil Rights at (601) 359-7466.

The bidder’s execution of the signature portion of the proposal shall constitute execution of the
following assurance:

The bidder hereby gives assurance pursuant to the applicable requirements of “Safe,
Accountable, Flexible, Efficient Transportation Equity Act, A Legacy For Users (SAFETEA-
LU)” and “Part 26, Title 49, Code of Federal Regulation” that the bidder has made a good
faith effort to meet the contract goal for DBE participation for which this proposal is
submitted.

A pre-bid meeting will be held in Amphitheater 1 & 2 of the Hilton Jackson located at 1-55 and
County Line Road, Jackson, Mississippi at 2:00 P.M. on the day preceding the date of the bid
opening.

This meeting is to inform DBE firms of subcontracting and material supply opportunities.
Attendance at this meeting is considered of prime importance in demonstrating good faith effort
to meet the contract goal.

A list of “Certified DBE Contractors” which have been certified as such by the Mississippi
Department of Transportation and other Unified Certification Partners (UPC) can be found on
the Mississippi Department of Transportation website at www.gomdot.com. The DBE firm must
be on the Department’s list of “Certified DBE Contractors” that is posted online at the time the
job is let and approved by MDOT to count towards meeting the DBE goal.




MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 696 CODE: (1S)
| DATE: 12/20/2005

SUBJECT: DISADVANTAGED BUSINESS ENTERPRISES IN FEDERAL-AID
HIGHWAY CONSTRUCTION

This contract is subject to the "Safe, Accountable, Flexible, Efficient Transportation Equity Act,
A Legacy For Users (SAFETEA-LU)" and applicable requirements of "Part 26, Title 49, Code of
Federal Regulations.” Portions of the Act are set forth in this Notice as applicable to compliance
by the Contractor and all of the Act, and the MDOT DBE Program, is incorporated by reference
herein.

The Department has developed a Disadvantaged Business Enterprise Program that is applicable to
this contract and is made a part thereof by reference.

Copies of the program may be obtained from:

Office of Civil Rights

Muississippi Department of Transportation
P. O. Box 1850

Jackson, Mississippi 39215-1850

POLICY

It is the policy of the Mississippi Department of Transportation to provide a level playing field, to
foster equal opportunity in all federally assisted contracts, to improve the flexibility of the DBE
Program, to reduce the burdens on small businesses, and to achieve that amount of participation
that would be obtained in a non-discriminatory market place. In doing so, it is the policy of
MDOT that there will be no discrimination in the award and performance of federally assisted
contracts on the basis of race, color, sex, age, religion, national origin, or any handicap.

ASSURANCES THAT CONTRACTORS MUST TAKE:

MDOT will require that each contract which MDOT signs with a subrecipient or a Contractor,
and each subcontract the Prime Contractor signs with a Subcontractor, includes the following
assurances:

“The Contractor, subrecipient or Subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The Contractor shall carry out
applicable requirements of 49 CFR 26 in the award and administration of federally assisted
contracts. Failure by the Contractor to carry out these requirements is a material breach of this



-2- Notice to Bidders No. 696 — Cont’d.

contract, which may result in the termination of this contract or such other remedy as MDOT
deems appropriate.”

DEFINITIONS

For purposes of this provision the following definitions will apply:

"Disadvantaged Business" means a small business concern: (a) which is at least 51 percent owned
by one or more socially and economically disadvantaged individual(s) or in the case of any
publicly owned business, at least 51 percent of the stock of which is owned by one or more
socially and economically disadvantaged individual(s); and (b) whose management and daily
business operations are controlled by one or more of the socially and economically disadvantaged
individual(s) who own it. It is important to note that the business owners themselves must control
the operations of the business. Absentee ownership or title ownership by an individual who does
not take an active role in controlling the business is not consistent with eligibility as a DBE under
CFR 49 Part 26.71.

CONTRACTOR'S OBLIGATION

The Contractor and all Subcontractors shall take all necessary and reasonable steps to ensure that
DBE firms can compete for and participate in the performance of a portion of the work in this
contract and shall not discriminate on the basis of race, color, national origin, religion or sex.
Failure on the part of the Contractor to carry out the DBE requirements of this contract
constitutes a breach of contract and after proper notification the Department may terminate the
contract or take other appropriate action as determined by the Department.

When a contract requires a zero percent (0%) DBE goal, the Contractor still has the responsibility
to take all necessary and reasonable steps to ensure that DBE firms can compete for and
participate in the performance of the work in the contract. In this case, all work performed by a
certified DBE firm is considered to be a “race neutral” measure and the Department will receive
DBE credit towards the overall State goals when the DBE firm is paid for their work. If the
Prime Contractor is a certified DBE firm, the Department can receive DBE credit only for the
work performed by the Prime Contractor’s work force or any work subcontracted to another
DBE firm. Work performance by a non-DBE Subcontractor is not eligible for DBE credit.

CONTRACT GOAL

The goal for participation by DBEs is established for this contract in the attached Supplement.
The Contractor shall exercise all necessary and reasonable steps to ensure that participation is
equal to or exceeds the contract goal.

The percentage of the contract that is proposed for DBEs shall be so stated on the last bid sheet
of the proposal.
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The apparent lowest responsive bidder shall submit to the Contract Administration Division Form
OCR-481, signed by the Prime Contractor and the DBE Subcontractors, no later than the 10th
day after opening of the bids.

FORMS ARE AVAILABLE FROM THE CONTRACT ADMINISTRATION DIVISION

The OCR-481 Form must contain the following information:
The name and address of each certified DBE Contractor / Supplier;

The Reference Number, percent of work and the dollar amount of each item. If a portion of an
item is subcontracted, a breakdown of that item including gquantities and unit price must be
attached, detailing what part of the item the DBE firm is to perform and who will perform the
remainder of the item.

If the DBE Commitment shown on the last bid sheet of the proposal, does not equal or exceed the
contract goal, the bidder must submit, with the proposal, information to satisfy the Department
that adequate good faith efforts have been made to meet the contract goal.

Failure of the lowest bidder to furnish acceptable proof of good faith efforts, submitted with the
bid proposal, shall be just cause for rejection of the proposal. Award may then be made to the
next lowest responsive bidder or the work may be readvertised.

The following factors are illustrative of matters the Department will consider in judging whether
or not the bidder has made adequate good faith effort to satisfy the contract goal.

(1) Whether the bidder attended the pre-bid meeting that was scheduled by the Department to
inform DBEs of subcontracting opportunities;

(2) whether the bidder advertised in general circulation, trade association, and minority-focus
media concerning the subcontracting opportunities;

(3) whether the bidder provided written notice to a reasonable number of specific DBEs that
their interest in the contract is being solicited,;

(4) whether the bidder followed up initial solicitations of interest by contacting DBEs to
determine with certainty whether they were interested;

(5) whether the bidder selected portions of the work to be performed by DBEs in order to
increase the likelihood of meeting the contract goal,

(6) whether the bidder provided interested DBEs with adequate information about the plans,
specifications and requirements of the contract;
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(7) whether the bidder negotiated in good faith with interested DBEs and did not reject them as
unqualified without sound reasons based on a thorough investigation of their capabilities;
and

(8) whether the bidder made efforts to assist interested DBES in obtaining any required bonding
or insurance.

DIRECTORY

Included with this Bid Proposal is a list of "Certified DBE Contractors"” which have been certified
as such by the Mississippi Department of Transportation and other Unified Certification Partners
(UCP).

The DBE firm must be on the Department's list of "Certified DBE Contractors" that is attached to
this proposal and approved by MDOT to count towards meeting the DBE goal.

REPLACEMENT

If a DBE Subcontractor cannot perform satisfactorily, and this causes the OCR-481 commitment
to fall below the contract goal, the Contractor shall take all necessary reasonable steps to replace
the DBE with another certified DBE Subcontractor or submit information to satisfy the
Mississippi Department of Transportation that adequate good faith efforts have been made to
replace the DBE. The replacement DBE must be a DBE who was on the Department's list of
"Certified DBE Contractors” when the job was awarded, and who is still active. All DBE
replacements must be approved by the Department.

Under no circumstances shall the Prime or any Subcontractor perform the DBE's work (as shown
on the OCR-481) without prior written approval from the Department. See "Sanctions" at the
end of this document for penalties for performing DBE's work.

When a Contractor proposes to substitute/replace/terminate a DBE that was originally named on
the OCR-481, the Contractor must obtain a release, in writing, from the named DBE explaining
why the DBE Subcontractor cannot perform the work. A copy of the original DBE's release must
be attached to the Contractor's written request to substitute/replace/terminate along with
appropriate Subcontract Forms for the substitute/replacement/terminated Subcontractor, all of
which must be submitted to the DBE Coordinator and approved, in advance, by MDOT.

GOOD FAITH EFFORTS

To demonstrate good faith efforts to replace any DBE that is unable to perform successfully, the
Contractor must document steps taken to subcontract with another certified DBE Contractor.
Such documentation shall include no less than the following:

10
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(a) Proof of written notification to certified DBE Contractors by certified mail that their interest
is solicited in subcontracting the work defaulted by the previous DBE or in subcontracting
other items of work in the contract.

(b) Efforts to negotiate with certified DBE Contractors for specific items shall include as a
minimum:

(1) The name, address, and telephone number of each DBE contacted,

(2) A description of the information provided about the plans and specifications for those
portions of the work to be subcontracted; and

(3) A statement of why agreements were not reached.
(c) For each DBE contacted that was rejected as unqualified, the reasons for such conclusion.

(d) Efforts made to assist each DBE that needed assistance in obtaining bonding or insurance
required by the Contractor.

Failure of the Contractor to demonstrate good faith efforts to replace a DBE Subcontractor that
cannot perform as intended with another DBE Subcontractor, when required, shall be a breach of
contract and may be just cause to be disqualified from further bidding for a period of up to 12
months after notification by certified mail.

PARTICIPATION / DBE CREDIT

Participation shall be counted toward meeting the goal in this contract as follows:

(1) If the Prime Contractor is a certified DBE firm, only the value of the work actually
performed by the DBE Prime can be counted towards the project goal, along with any work
subcontracted to a certified DBE firm.

(2) If the Contractor is not a DBE, the work subcontracted to a certified DBE Contractor will
be counted toward the goal.

(3) The Contractor may count toward the goal a portion of the total dollar value of a contract
with a joint venture eligible under the standards of this provision equal to the percentage of
the DBE partner in the joint venture.

(4) Expenditures to DBEs that perform a commercially useful function may be counted toward
the goal. A business is considered to perform a commercially useful function when it is
responsible for the execution of a distinct element of the work and carries out its
responsibilities by actually performing, managing, and supervising the work involved.

11



-6 - Notice to Bidders No. 696 — Cont’d.

(5) The Contractor may count 100% of the expenditures for materials and supplies obtained
from certified DBE suppliers and manufacturers that produce goods from raw materials or
substantially alters them for resale provided the suppliers and manufacturers assume the
actual and contractual responsibility for the provision of the materials and supplies. The
Contractor may count 60 percent of the expenditures to suppliers that are not
manufacturers, provided the supplier performs a commercially useful function in the supply
process. Within 30 days after receipt of the materials, the Contractor shall furnish to the
DBE Coordinator invoices from the certified supplier to verify the DBE goal.

(6) Any work that a certified DBE firm subcontracts or sub-subcontracts to a non-DBE firm
will not count towards the DBE goal.

(7) Only the dollars actually paid to the DBE firm may be counted towards the DBE goal.
AWARD
Award of this contract to the low bidder will be contingent upon the following conditions:
(1) Concurrence from Federal Highway Administration, when applicable.
(2) Bidder must submit to the Contract Administration Division for approval, Form OCR-481
(DBE Commitment) no later than the 10th day after opening of the bids, or submit

information with the bid proposal to satisfy the Department and that adequate good faith
efforts have been made to meet the contract goal.

(3) Bidder must submit with the bid proposal a list of all firms that submitted quotes for
material supplies or items to be subcontracted. This information must be submitted on form
OCR-485 in the back of the contract proposal.

Prior to the start of any work, the bidder must notify the Project Engineer, in writing, of the
name of the designated "DBE Liaison Officer” for this project. This notification must be posted
on the bulletin board at the project site.

DEFAULT

The contract goal established by MDOT in this proposal must be met to fulfill the terms of the
contract. The Contractor may list DBE Subcontractors and items that exceed MDOT's contract
goal, but should unforeseen problems arise that would prevent a DBE from completing its total
commitment percentage, the Contractor will meet the terms of the contract as long as it meets or
exceeds MDOT's Contract Goal. For additional information, refer to "Replacement” section of
this Notice.

12
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DBE REPORTS

(1) OCR-481: Refer to "CONTRACT GOAL" section of this Notice to Bidders for
information regarding this form.

(2) OCR-482: At the conclusion of the project the Contractor will submit to the Project
Engineer for verification of quantities and further handling Form OCR-482 whereby the
Contractor certifies to the amounts of payments made to each Contractor / Supplier. The
Project Engineer shall submit the completed Form OCR-482 to the DBE Coordinator
(Office of Civil Rights). Final acceptance of the project is dependent upon Contract
Administration Division's receipt of completed Form OCR-482 which they will receive from
the Office of Civil Rights.

(3) OCR-483: The Project Engineer/Inspector will complete Form OCR-483, the
Commercially Useful Function (CUF) Performance Report, in accordance with MDOT
S.0.P. No. OCR-03-09-01-483. Evaluations reported on this form are used to determine
whether or not the DBE firm is performing a CUF. The Prime Contractor should take
corrective action when the report contains any negative evaluations. DBE credit may be
disallowed and/or other sanctions imposed if it is determined the DBE firm is not
performing a CUF. This form should also be completed and returned to the DBE
Coordinator (Office of Civil Rights).

(4) OCR-484: Each month, the Contractor will submit to the Project Engineer OCR-484
certifying payments to all Subcontractors.

(5) OCR-485: The bidder must submit with the bid proposal a list of all firms that submitted
quotes for material supplies or items to be subcontracted.

(6) OCR-487: Only used by Prime Contractors that are certified DBE firms. This form is
used in determining the exact percentage of DBE credit for the specified project. It should
be returned to MDOT with the OCR-481 form, or can also be returned with the Permission
to Subcontract Forms (CAD-720 or CAD-725).

SANCTIONS

The Department has the option to enforce any of the following penalties for failure of the Prime
Contractor to fulfill the DBE goal as stated on the OCR-481 form or any violations of the DBE
program guidelines:

(1) Disallow credit towards the DBE goal

(2) Withhold progress estimate payments

(3) Deduct from the final estimate an amount equal to the unmet portion of the DBE goal

13
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(4) Recover an amount equal to the unmet contract goal

(5) Debar the Contractor involved from bidding on Mississippi Department of Transportation
projects.

(6) Deduct from the Contractor's final estimate all or any combination of the following.

Percentage of the monetary
amount disallowed

Offense from (1) above Lump Sum
#1 10% $ 5,000 or both
#2 20% $ 10,000 or both
#3 40% $ 20,000 & debarment

14



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 883 CODE: (IS)
DATE: 04/28/2006
SUBJECT: Payroll Requirements

Bidders are hereby advised that the Contractor and Subcontractor(s) are required to submit
payroll information to the Project Engineers on a weekly basis.

On Federal-Aid Projects, CAD-880, CAD-881 and certified payroll submissions are required each
week the Contractor or a Subcontractor performs work on the project. This is addressed in
Section V, page 6 of Form FHWA-1273.

On State-Funded Projects, CAD-880 is required each week the Contractor or a Subcontractor
performs work on the project.

When no work is performed on either Federal-Aid and State-Funded Projects, the Contractor
should only submit CAD-880 showing no work activities.

The Contractor shall make all efforts necessary to submit this information to the Project Engineer
in a timely manner. The Engineer will have the authority to suspend the work wholly or in part
and to withhold payments because of the Contractor's failure to submit the required information.
Submission of forms and payrolls shall be current through the first full week of the month for the
estimate period in order for the Project Engineer to process an estimate.

Bidders are advised to review the requirements regarding payroll submissions in Section 110 of
the Standard Specifications.

15



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1312 CODE: (SP)
DATE: 01/22/2007

SUBJECT: Rumble Stripe

Bidders are hereby advised that when edge lines are placed over rumble strips, the pavement
marking stripe must be applied using the atomization method instead of extrusion / ribbon
method. The thickness of the stripe will be 60-mils, unless otherwise noted in the plans/proposal
or pay item description. To ensure the proper alignment of the rumble stripes, the Contractor will

be required to place a layout line to be followed during installation of the edge lines over the
rumble strips.

16



| SECTION 904 - NOTICE TO BIDDERS NO. 1405

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CODE: (IS)

ERRATA AND MODIFICATIONS TO THE 2004 STANDARD

SPECIFICATIONS

| DATE: 03/15/2007
SUBJECT:
Page Subsection
101 201.01
107 202.04
107 202.05
132 211.03.4

| 192 306.02.4
200 307.03.7
236 401.01
242 401.02.3.2
250 401.02.6.3
253 401.02.6.4.2
259 401.03.1.4
269 403.03.2

Change

In the second sentence of the first paragraph, change “salvable” to
“salvageable”.

In the fourth sentence of the fourth paragraph, change “yard” to
“feet”.

In the list of units measurements for 202-B, add “square foot”.

In the second sentence of the second paragraph, change “planted”
to “plated”.

In the first line of the first paragraph, delete the word “be”.

In the fourth sentence of the second paragraph, change “lime-fly
ash” to “treated”.

Change the header from “Section 403” to “Section 401”.

In the first sentence of the third full paragraph, add “1/8” in the
blank before the inch mark.

In the second sentence of the first paragraph on page 250, change
“rutting over ' to “rutting over 1/8" .

In the paragraph preceding the table, change “91.0” to “89.0”.

In the first paragraph, change “92.0 percent” to “the specified
percentage (92.0 or 93.0)".

In the table at the top of page 269, change the PI requirement from
“=T"to“<
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278

283

294

340

349

355

369

427

442

444

464

570

575

575

596

603

612

616

404.04

409.02.2

413.02

511.04

601.03.3

603.02

604.04

619.04

625.04

626.03.1.2

631.02

682.03

683.10.4

683.10.5

701.02

702.11

703.04.2

703.07.2

-2- Notice to Bidders No. 1405 -- Cont’d.

In the second sentence, change the subsection from “401.04” to
“403.04”.

Change “PG 64-22” to “PG 67-22".

In the first sentence of the second paragraph, change “707.02.1.3”
to “Subsection 707.02.1.3”.

In the second sentence of the second paragraph, change “412” to
“512”.

In the first sentence, change “804.03.2” to “804.03.5”.

Change the subsection reference for Joint mortar from “707.03” to
“714.11”.

In the first sentence, change “601.04” to “Subsection 601.04”.
Delete the second paragraph.

In the third paragraph, change “626.04” to “Subsection 626.04”.
Delete the third sentence of the first paragraph.

Change the subsection reference for Water from “714.01.0” to
“714.01.1".

Change the subsection number from “682-03” to “682.03”.
Change the subsection number from “683.10.4” to “683.04”.
Change the subsection number from “683.10.5” to “683.05”.

In the table under the column titled “Cementations material
required”, change Class F, FA” to “Class F FA,”.

In the first sentence, change “702.12” to “Subsection 702.12”.
In the fifth paragraph, delete “Subsection 703.11 and”.
In the Percentage By Weight Passing Square Mesh Sieves table,

change the No. 10 requirement for Class 7 material from “30 - 10”
to “30 - 100”.
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618

618

671

689

709

717

741

827

833

854

859

879

879

962

976

976

985

703.13.1

703.13.2

712.06.2.2

714.11.2

715.09.5

717.02.3.4

720.05.2.2

803.03.2.3.7.5.2

803.03.2.6

804.02.11

804.02.13.1.3

804.03.19.3.2

804.03.19.3.2

814.02.3

820.03.2.1

820.03.2.2

Index

-3- Notice to Bidders No. 1405 -- Cont’d.

In the first sentence of the first paragraph, change “703.09” to
“703.06”.

In the first sentence, change “703.09” to “703.06”.
In the first sentence, change “712.05.1” to “Subsection 712.05.1".
In the first sentence, change “412” to “512”.

In the first sentence of the first paragraph, change “guage” to
“gauge”.

In the top line of the tension table, change “1 1/2” to “1 1/8” and
change “1 1/8” to “1 1/2”.

In the last sentence of this subsection, change “720.05.2.1” to
“Subsection 720.05.2.1”.

In the first sentence of the second paragraph, change “803.03.5.4”
to “803.03.2.3.4”.

In the first sentence, change “803.03.7” to “803.03.2.5”.

In the last sentence of the first paragraph, change “automatically” to
“automatic”.

In the last sentence, change Subsection “804.02.12.1” to
“804.02.12”.

In the first sentence of the third paragraph, change “listed on of
Approved” to “listed on the Approved”.

In the last sentence of the last paragraph, change “804.03.19.3.1”
to “Subsection 804.03.19.3.1".

In the first sentence, change “710.03” to “Subsection 710.03”.
In the first sentence, change “803.02.6” to “803.03.1.7”.
In the first sentence, change “803.03.9.6” to “803.03.1.9.2".

Change the subsection reference for Petroleum Asphalt Cement
from “702.5” to “702.05”.
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Index

Index

-4 - Notice to Bidders No. 1405 -- Cont’d.

Change the subsection reference for the Definition of Asphaltic
Cement or Petroleum Asphalt from “700.2” to “700.02".

Change the subsection reference for Automatic Batchers from
“501.03.2.4” to “804.02.10.4”.

Delete “501.03.2” as a subsection reference for Batching Plant &
Equipment.

Change the subsection reference for the Central Mixed Concrete
from “501.03.3.2” to “804.02.11”.

Change the subsection reference for the Concrete Batching Plant &
Equipment from “501.03.2” to “804.02.11".

Delete “501.03.3.3” as a subsection reference for Truck Mixers.

Change the subsection reference for Edge Drain Pipes from
“605.3.5” to “605.03.5”.

Change the subsection reference for Metal Posts from “713.05.2”
to “712.05.2”.

Change the subsection reference for Coarse Aggregate of Cement
Concrete Table from “703.3” to “703.03”.

Change the subsection reference for Composite Gradation for
Mechanically Stabilized Courses Table from “703.8” to “703.08.

Delete “501.03.3.3"” as a subsection reference for Truck Mixers and
Truck Agitators.

Delete reference to “Working Day, Definition of”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 1808 CODE: (IS)
DATE: 09/09/2008
SUBJECT: Safety Apparel

Bidders are advised that the Code of Federal Regulations CFR 23 Part 634 final rule was adopted
November 24, 2006 with an effective date of November 24, 2008. This rule requires that "All
workers within the right-of-way of a Federal-Aid Highway who are exposed either to traffic
(vehicles using the highway for the purposes of travel) or to construction equipment within the
work area shall wear high-visibility safety apparel”. High-visibility safety apparel is defined in the
CFR as "personnel protective safety clothing that is intended to provide conspicuity during both
daytime and nighttime usage, and that meets the Performance Class 2 or 3 requirements of the
ANSI/ISEA 107-2004 publication entitled American National Standard for High-Visibility Safety
Apparel and Headwear". All workers on Mississippi State Highway right-of-way shall comply
with this Federal Regulation. Workers are defined by the CFR as "people on foot whose duties
place them within the right-of way of a Federal-Aid Highway, such as highway construction and
maintenance forces, survey crews, utility crews, responders to incidents within the highway right-
of-way, and law enforcement personnel when directing traffic, investigating crashes, and handling
lane closures, obstructed roadways, and disasters within the right-of-way of a Federal-Aid
Highway".

You can access this final rule at the following link:

http://a257.g.akamaitech.net/7/257/2422/01jan20061800/edocket.access.gpo.qov/2006/pdf/E6-
19910.pdf
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 1928 CODE: (1S)
| DATE: 04/14/2008
SUBJECT: Federal Bridge Formula
Bidders are hereby advised that Federal Highway Administration Publication No. FHWA-MC-94-
007, BRIDGE FORMULA WEIGHTS, dated January 1994, is made a part of this contract

when applicable.

Prior to the preconstruction conference, the Contractor shall advise the Engineer, in writing, what
materials, if any, will be delivered to the jobsite via Interstate route(s).

Copies of the BRIDGE FORMULA WEIGHTS publication may be obtained by contacting:
Federal Highway Administration

400 7" Street, SW

Washington, DC 20590

(202) 366-2212

or

| http://ops.fhwa.dot.gov/freight/sw/brdgcalc/calc_page.htm
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 2239 CODE: (SP)
DATE: 01/06/2009
SUBJECT: Department of Labor Ruling

On December 19, 2008 the U.S. Department of Labor issued a final rule revising their regulations
in 29 CFR Parts 3 and 5. This rule takes effect for all Federal funded contracts awarded after
January 19, 2009.

The primary change in the rule is a provision that requires Contractors to limit the amount of
personal information on the weekly payroll submissions. Personal addresses and full social
security numbers may no longer be used. Contractors must use an " . . . individually identifying
number for each employee (e.g., the last four digits of the employee's social security number)."
Form FHWA-1273 - "Required Contract Provisions Federal-aid Construction Contracts™ will
eventually be revised to reflect this change.

Until the revised is made to FHWA-1273, bidders are advised to disregard any requirement in
FHWA-1273 regarding the use of personal addresses and full social security numbers, such as in
Section V, Paragraph 2b.

Bidders are also advised that the requirement for maintaining and submitting form FHWA-47, as
referenced in FHWA-1273 Section VI, is no longer required on construction projects.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 2382 CODE: (I5)
DATE: 02/12/2009

SUBJECT: Status of Right-of-Way

Although it is desirable to have acquired all rights-of-way and completed all utility adjustments
and work to be performed by others prior to receiving bids, sometimes it is not considered to be
in the public interest to wait until each and every such clearance has been obtained. The bidder is
hereby advised of possible unacquired rights-of-way, relocatees and utilities which have not been

completed.

The status of right-of-way acquisition, utility adjustments, encroachments, potentially
contaminated sites and asbestos containation are set forth in the following attachments.

In the event right of entry is not available to ALL parcels of right-of-way and/or all work that is to

be accomplished by others on the date set forth in the contract for the Notice to Proceed is not
complete, the Department will issue a restricted Notice to Proceed.
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-2- Notice To Bidders No.2382 -- Cont'd.

STATUS OF RIGHT-OF-WAY
STP-0472-00(011)
106374-301000
Newton County
May 22,2012

All rights of way and legal rights of entry have been acquired except:

NONE.
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-3- Notice To Bidders No.2382 -- Cont'd.

ASBESTOS CONTAMINATION STATUS OF BUILDINGS
TO BE REMOVED BY THE CONTRACTOR
STP-0472-00(011)

106374-301000
Newton County
April 13, 2012

Reference is made to notices to bidders entitled "Asbestos National Emission Standards for
Hazardous Air Pollutants (NESHAP)" and "Removal of Obstructions”.

The following pertinent information is furnished concerning asbestos containing materials
(ACMs), if any, found in buildings to be removed by the Contractor.

There is no Right of Way required for this project. There are no buildings to be removed
by the contractor.
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-4 - Notice To Bidders No.2382 -- Cont'd.

STATUS OF POTENTIALLY CONTAMINATED SITES
STP-0472-00(011)
106374-301000
Newton County
April 13, 2012

THERE IS NO RIGHT OF WAY REQUIRED FOR THIS PROJECT. NO INITIAL SITE
ASSESSMENT WILL BE PERFORMED. IF CONTAMINATION ON EXISTING RIGHT OF WAY
IS DISCOVERED, IT WILL BE HANDLED BY THE DEPARTMENT.
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-5- Notice To Bidders No.2382 -- Cont'd.

ENCROACHMENT CERTIFICATION
STP-0472-00(011) / 106374301
Newton County(ies)

April 10, 2012

This is to certify that the above captioned project has been inspected and no encroachments
were found.
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-6- Notice To Bidders No.2382 -- Cont'd.

UTILITY STATUS REPORT
STP-0472-00(011) / 106374301
Newton County(ies)
April 9, 2012

This is to certify that the above captioned project has been inspected and there are no
known utilities in conflict with the project.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 2596 CODE: (IS)
| DATE: 05/13/2009
SUBJECT: DBE Forms, Participation and Payment
Bidders are hereby advised that the participation of a DBE Firm can not be counted towards the
Prime Contractor’s DBE goal until the amount being counted towards the goal has been paid to
the DBE.
Form OCR-482 has been developed to comply with this requirement. Bidders are hereby advised
that at the end of the job, the Prime Contractor will submit this form to the Project Engineer

before the final estimate is paid and the project is closed out. This form certifies payments to all
DBE Subcontractors over the life of the contract.

Form OCR-484 has also been developed to comply with this requirement. Bidders are hereby
advised that each month, the Prime Contractors will submit this form to the Project Engineer no

| later than the last day of each month. This form certifies payments to all Subcontractors and
shows all firms even if the Prime Contractor has paid no monies to the firm during that estimate
period (negative report). The Project Engineer will attach this form to the monthly estimate
before forwarding the estimate to the Contract Administration Division for processing.

Bidders are also advised that Form OCR-485 will be completed by ALL BIDDERS submitting a
bid proposal and must be signed and included in the bid proposal package. Failure to include
Form OCR-485 in the bid proposal package will cause the Contractor's bid to be considered

irregular.

DBE Forms, including Forms OCR-482, OCR-484 and OCR-485, can be obtained from the
Office of Civil Rights Division, MDOT Administration Building, 401 North West Street, Jackson,
MS, or at www.gomdot.com under Business, Disadvantaged Enterprise, Applications and Forms
for the DBE Program, MDOT Forms.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 2937 CODE: (SP)
DATE: 01/11/2010
SUBJECT: Reduced Speed Limit Signs
Bidders are advised that all black and white speed limits signs that are used to reduce the speed
limit through construction zones shall be covered or removed during times when the Contractor is

not performing work. If the Contractor has a routine daytime operation and is not working at
night, the signs shall be covered or removed during the nighttime when there is no work activity.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3039 CODE: (SP)
DATE: 03/23/2010
SUBJECT: Alternate Asphalt Mixture Bid Items
Bidders are advised that the asphalt mixture used on this project will be bid as an alternate pay
item: Hot Mix Asphalt (HMA) or Warm Mix Asphalt (WMA). Bidders must select one of the

alternates at the time of bid. The Contractor must use the selected asphalt mixture, HMA or
WMA, throughout the entire project.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3131 CODE: (SP)
DATE: 06/24/2010
SUBJECT: Temporary Traffic Paint
Bidders are hereby advised that the temporary traffic paint for this project can be waterborne paint
as specified in the 2004 Mississippi Standard Specifications For Road and Bridge Construction or
fast dry solvent traffic paint meeting the requirements set out in 907-710-1 (Fast Dry Solvent
Traffic Paint).

Payment for all temporary traffic paint shall be paid under the appropriate 619 pay items.

When using fast dry solvent traffic stripe, no paint can be sprayed or placed on the ground during
set-up or clean-up.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3242 CODE: (SP)
DATE: 09/21/2010
SUBJECT: Warm Mix Asphalt

Bidders are advised that MDOT approved products and processes for the production of Warm
Mix Asphalt is available at the following MDOT website.

http://www.gomdot.com/Divisions/Highways/Resources/MPL/Home.aspx
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3414 CODE: (SP)
DATE: 02/16/2011
SUBJECT: DUNS Requirement for Federal Funded Projects
Bidders are advised that the Prime Contractor must maintain current registrations in the Central
Contractor Registration ( http://www.ccr.gov ) at all times during this project. A Dun and

Bradstreet Data Universal Numbering System (DUNS) Number ( http://www.dnb.com ) is one of
the requirements for registration in the Central Contractor Registration.

Bidders are also advised that the following information needs to be completed and included in
the bid documents:

DUNS:

Company Name:

Company e-mail address:

By:
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3425 CODE: (SP)
DATE: 03/01/2011
SUBJECT: Questions Regarding Bidding

Bidders are advised that all questions that arise regarding the contract documents or plans on this
project shall be directed to the Construction Division at 601-359-7301.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3585 CODE: (SP)
DATE: 06/22/2011
SUBJECT: Safety Edge
Bidders are hereby advised that the Shoulder Wedge (Safety Edge) specified in the Supplement

to Special Provision 907-401-2 shall only apply to the top two (2) lifts of asphalt. Attached is a
drawing showing the safety edge.
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Notice To Bidder No. 3585 -- Cont'd.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3655 CODE: (SP)
DATE: 10/04/2011
SUBJECT: Type Il Barricade Rails
Bidders are advised that the use of 2-inch nominal thickness timber for rails on Type IlI
barricades has not been approved by NCHRP as a crashworthy device. Therefore, the use of 2-

inch nominal thickness timbers will not be allowed for rails on Type 111 Barricades. Timber rails
for Type 111 Barricades shall be as follows.

e For barricades up to four feet (4’) wide, the maximum thickness of timber rails shall be one
inch (1) and the material shall be pine timber or %-inch ACX plywood.

e [For barricades more than four feet (4’) wide, timber rails shall be constructed of %-inch
ACX plywood.

A list of crashworthy Type 111 Barricades can be found at the below FHWA website.

http://safety.fhwa.dot.gov/roadway dept/policy gquide/road hardware/wzd/
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3770 CODE: (SP)
DATE: 01/10/2012

SUBJECT: Standard Drawings

Standard Drawings attached hereto shall govern appropriate items of required work.

Larger copies of Standard Drawings may be purchased from:

MDOT Plans Print Shop

MDOT Shop Complex, Building C, Room 114
2567 North West Street

P.O. Box 1850

Jackson, MS 39215-1850

Telephone: (601) 359-7460

or FAX: (601) 359-7461

or e-mail: plans@mdot.state.ms.us
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“|FILENAME: SDPM-2.DGN SHEET NUMBER
CESON TEM CHEEKED. OATE_10/13/10 o




ey

Pavement Marking - interchange ramps\PM-3.DGN

6" EDGE STRPEx
(CONT. WHITE)

STATE | PROJECT NO.

6" SKIP WHITEx
" 6" EDGE STRIPEx
; (CONT. YELLOW)

RED-CLEAR REFLECTIVE
RAISED MARKERS

12° DETAL wHTE —
a

10

12" DETAL WHITE 6" EDGE STRIPE

(CONT. WHITE)

6" EDGE STRIPE
(CONT. YELLOW)
RED-CLEAR REFLECTIVE
MARKERS
PAVED
SHOULDER

PARALLEL ENTRANCE RAMP

6" EDGE STRPE
(CONT. YELLOWS

6" EDGE STRIPEx
(CONT. WHITE)

——————— et

s e T T T B TR

% T e f—s"ﬁ'*.“ii_z/"; - =

€ MAN LN —p
Zodbia 5 0ETAL whTEA -

RED-CLEAR REFLECTIVE
RAISED MARI

6" EDGE STRIPE
(CONT. WHITE)

12" DETAL WHITE

6" EDCE STRIPEx
(CONT. WHITE) -

6" EDGE STRIPE
PAVED (CONT. YELLOW)

SHOWOER TAPER ENTRANCE RAMP

GENERAL NOTES:

=1 SEE SHEET PM-1FOR THE PLACEMENT OF LANC-LINE STRIPE
WITH RESPECT TO THE PAVEMENT JONT AND FOR THE
PLACEMENT OF THE EDGE LINE WITH RESPECT TO THE OUTSIDE
EDGE OF THE TRAVELED WAY,

/ =2 2. ON THE MAN FACLITY, PLACE REFLECTIVE RED-CLEAR RAISED
PAVEMENT MARKERS AT A 40°SPACING ON ALL LANE-LINE(S)

THROUCHOUT THE INTERCHANGE AREA BECNNING 1000'N

ADVANCE (N DRECTION OF TRAFFIC) OF THE EXIT RAMP
TAPER AND CONTINUNG THROUGH THE INTCRCHANGE TO THE

I:' —— I:' —’f— B o T e Ak Tartn

PAVEMENT MARKERS SHALL BE HICH PERFORMANCE RCFLECTIVE
RAISED PAVEMENT MARKERS AS LISTED IN THE MDOT

DETAIL A DETAIL B 'APPROVED SOURCES OF MATERIALS." L]

Ly .

6
CON'
WHITE

5| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
ROADWAY DESIGN DIVISION

12-
DETAL WHTE

PAVEMENT MARKING
DETAILS FOR
[NTERCHANGE

ENTRANCE RAMPS
(PARALLEL AND TAPER)

“
—UPDATE TO_2009 WTCO| SWRA

B issue owre.__ocroser 1,s8

‘PO -- 0LLE "ON Jopplg OL 391ON



74 74

Povement Morking - interchonge romps\PM-4.DGN

STATE | PROJECT NO.

6" EDGE STRIPEX "
(CONT. YELLOW) ? 3 ED?E STRIPE

—SEE D.ETAI.l _/— Q MAN LINE

D—smumzn UNE 6" EDGE STRIPE
6" EDGE STRIPE e coce s

(CONT. WHTEN 6" DETAL WHITE

(OPTIONAL)

12" DETAL WHITE

RED-CLEAR REFLECTIVE
RAISED MARKERS

(CONT. WHITE)

TAPER EXIT RAMP g o £oce sTRRE

(CONT. YELLOW)
SHOULDER LINE

RED- CLEAR REFLECTNE
RAISED M

6" EDGE STRPE 12" DETAL WHITE
(CONT. YELLOW) ~

'—u SKIP WHITEX

RETOORT spa

6" DETALL WHTEI

(OPTIONAL) &) 6~ EOGE STRPE
(CONT. WHITE)

(CONT. WHITEX

PAVED
SHOULDER

SHOWLDER LNC

PARALLEL EXIT RAMP

6" EDGE STRIPE
(CONT. YELLOW)

6" EDGE STRIPE
(CONT. WHITE)

9J110N

GENERAL NOTES:
% 1. SEE SHEET PM-1FOR THE PLACEMENT OF LANE-LINE STRIPE
WITH RESPECT TO THE PAVEMENT JOINT AND FOR THE
PLACEMENT OF THE EDGE LINE WITH RESPECT TO THE OUTSIDE

Hn

2

pig 0]l

]

w 2 e [ E0GE OF THE TRAVELED WAY.
JE o E xx 2. ON THE MAIN FACLITY, PLACE REFLECTIVE RED-CLEAR RAISCD PRl mﬂfr %}:,meu?“‘:g"m TATIOND
&) o PAVEMENT MARKERS AT A 40°SPACNG ON ALL LANE-LINE(S) y
< 2 THE AREA 1000' N S
: : e e e e |||
& & END OF THE ENTRANCE RAMP TAPER. i g PAVEE%Q‘[[LgAESFg NG
o
T f > R e 56 TN R ™ Ee INTERCHANGE
“APPROVED SOURCES OF MATERIALS." g EXI T RAMPS
(PARALLEL AND TAPER)
DETAIL A DETAIL B B
5k 5] ssue oate: OCTOBER 1, 1998
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oY

g

goeat

LI

Feymg

T

TURN ARROW

187-9°

Fear

THRU ARROW

-

2318

1-WAY ARROW

STATE | PROJECT NO.
i MISS.

N
ARE .
N
+ }.
T8 ‘
1
g

COMBINATION ARROW

GENERAL

NOTES:

. UNLESS QTHERWISE SHOWN ON THE PLANS, ML
PAYEMENT MARKING LEGENDS, INCLUDING TURN ARROXS.
SHALL BE APPLIED USING HICK PERFORMANCE MATERIALS.
2. THO HORIZONTAL GAPS (CAUSED BY TEMPLATE
COMNECTORS! OF 1%/p" OR LESS AND EXTENDING
THE FULL WIDTH ARE PERMITTED IN EACK LETTER.
3. FOR QTHER DETAILS, SEE THE MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES. |
4. PAY QUANTITIES FOR PAVEMENT MARKING LEGENDS
ARE 45 FOLLOWS:

PAY QUANTITIES
LEGEND/ STMBOL AREA (547}
ONLY 232
TURN_ ARRON 16.4
THRU_ARRCY 123
COMB, ARROW 275
1-HAY ARROYW 243

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
ROADWAY DBSIGN DIVISION

STANDARD PLAN

REVISION.

PAVEMENT MARKING
LEGEND PETAILS

15‘ ISSUE DATE:..... QCTOBER 1, 1938

OCTOBER 1, 1398 e

WORKING HUMBER

'pAUOD - 0LLE "ON J3ppIg 01 I1ON



LYy

STATE | PROJECT NC.
/ MISS.
- % o % PRESENT OR PROPOSED
AN ACTIVE WARNING DEVICE
TYPICAL LOCATION ap LINE
v #HERE AN ACTIVE %ARNING DEVICE
OPTIOHALY \F 15 PRESENT CR PROPOSED.
wi-3
ECCE OF SHOULDER
i / B OOF TRAVEL LANE
~
5707 N
SEE DETAIL 4 P07 LINE « TRAFFIC
FOR DIMENSIONS
€ LANE —my xg
o S e S - -
TRAFFIC » [ — AN Yz P N STOR UINE
TRANSVERSE o % TRANSVERSE B4ND
BAND 1¥ e EDGE OF TRAVEL LANE
fo- - e EDGE OF SHOULDER
19'-0" 259" 250"
5671
/IJ #PAVEMENT MARKING SYMSOL
DISTANCE “X" (SEE TABLE BELOW)
1
§ RAILROAD
ADVANCE WARNING SIGN PLACEMENT DISTANCE '
DoIs X kS TYRPICAL LOCATION GF STOP LTI WHERE NG
o ACTIVE WARNING DEVICE I 8T OR PAROI
R - W RURAL URBAN
2w 175 18¢
o 25 250 100 GENERAL NOTES:
38 325 169 %1 A PORTION OF THE PAVEWENT WMARKING SYMBOL SHOULD BE DIRECTLY
5 @ 50 OPFOSITE THE ADYANCE WARNING SIGN (Wig-11.
9z @228 ¥ 42, WIDTH OF R X R SYMBOL MAY YARY ACCORDING TG LANE WIDTH,
. 5 00 HOWEVER, ON MULTI-LANE ROADS, THE TRANSVERSE BANDS AND STOP LINE
& SHOULD EXTERD ACROSS ALL APPROACH LANES, AND INDIVIDUAL Z
375 R ¥ R SYMBOLS SHOULD BE USED IN EACH APPROACH LANE. o
o N —
40 A 3R X R SYMEOL 39 FH5), TRANSYERSE BANDS AND STOF LINE SHALL BE(_"
5] B 558 PalD FOR A5 LECEND, WHITE (FLASTIC) MATERTAL OPTION&L FOR OTHER
5 AGENCIES). @
. NOTES: |
. \—J‘ @y DISTANCE "x” BE ADJUSTED [F PROHIBITIVE PHYSICAL % k4. REFER TO THE “MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”
15" R CONDITIONS EXIST AT THE DESIGNATED DISTANCE. FOR LOCATION OF PROPGSED WARNING DEVICES AT RAILRDAD- o
HIGHWAY GRADE CROSSINGS.
Q) THESE DISTANCES MAY BE ADJUSTED TO & MINIMUM OF 1997 1N m
RESTDENTIAL AREAS OR BUSINESS DISTRICTS WHERE LOW SPEEDS —
ARE PREYALENT. Q
W Q
N @D
. -
<
;55 MISSISSIPPT DEPARTMENT OF TRANSPORTATI@I
4 ROADWAY DESIGN DIVISION o
STANDARD PLAN °
e
TYPICAL PLACEMENT OF
[ — z WARNING SIGNS AND
> PAVEMENT MARKINGS
517
DETAIL A 2"l AT RAILROAD HIGHWAY
STANDARD "R” PAVEMENT MARKING z GRADE CROSSINGS
FOR R X R SYMBOL 2

OCTOBER 1, 19

SHEET NOT
1 QH

o




8v

(QVIHYE
P-QZM

CHARNELIZING

DEVICES
\ L

Ww20-1
(AHEAD)

PROJECT NO.

S Tomtesmeaete~ - - - - - -

r—r -
500" ] 500" ‘ L . LONG. WORK_ZONE
BUFFER
SPACE
100"
s = s a
£= = = 3
] b Sge g2
gt S N ==
GENERAL NOTES:
1. THE LOCATION OF CHANNELIZING DEVICES AND THE WORK AREA 2. ALL CHANNELIZING DEVICES SHALL BE A MINIMUM OF 247 IN HEIGHT,
THE Ff
LAYOUT SHALL BE BASED ON THE CRITERIA IN THE FOLLOWING 3. ALL TRAFFIC CONTROL ITEMS SHOWN ON THIS SHEET WILL NOT
: BE MEASURED FOR SEPARATE PAYMENT, THIS WORK IS TO BE INCLUDED
MAXIMUM IN THE PRICE BID FOR MAINTENANCE OF TRAFFIC.
POSTED SPEED CHANNELIZING
AND/OR D NG | AL | TAPER 4. DIAMOND SHAPED TRAFFIC CONTROL SIGNS SHALL BE A MINIMUM OF
48° x 48,
DESIGN SPEED ALONG | BUFFER SPACE | RATES *
TAPER | LANE LINE & 5. WHEN THERE IS NO EXISTING HAZARD OR AT THE END OF THE WORK DAY,
o WORK_ZONE ALL SIGNS SHALL BE COVERED OR REMOVED AND ALL CHANNELIZING
<10 2 FT) e DEVICES SHALL BE MOVED TO THE SHOULDER EDGE.
4 i 90 220 6. WHERE THE WORK ZONE IS STATIONARY, THE W20~7 (500 FT.) SION OR THE
50 50 128 288 W20-TA SIGN TOGETHER WITH THE W2! 508 FT.) SUPPLEMENTAL
55 55 ne 335 PLATE SHOULD BE USED TO INDICATE THE DISTANCE TO THE FLAGGER.
68 &0 120 A5
65 65 138 485
i) @ 120 575

+ NOTE: TAPER RATES ARE DETERMINED USING THE FOLLOWING EQUATIONS:
L = WS FOR SPEEDS OF 45 mph OR GREATER
L = WS2/6@ FOR SPEEDS OF 4@ mph OR LESS
WHERE: L = MINIMUM LENGTH OF TAPER IN FEET
¥ = WIDTH OF OFFSET (USUALLY LANE WIDTHIIN FEET
S = DESIGN SPEED OR 85TH PERCENTILE SPEED IN
MILES PER HOUR

LEGEND

= FLAGGER

¢ CHANNELIZING DEVICES

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

ROADWAY DESIGN DIVISION
STANDARD PLAN

WORKING NUMBER

Z  TRAFFIC CONTROL PLAN

B WITH FLAGGER

- (ONE-LANE CLOSURE OF
TWO-WAY TRAFFIC)

5 tssue DaTE: OCTOBER 1, 1998

SHEET NUMBER

‘PO -- 0LLE "ON Jopplg OL 991ON



PROJECT NO.

61z

; TRAFFIC_CONES DRUMS
S« g gz 1o
N == B> || 88 ﬂ | WORK_ZONE | o LONG. L /|, leae | 500" 1160" /e 2600
£ N -8 i ¥ MILE MAX.) BUFFER 2 /aa— =
07 * 2= SPACE
- *
ta- oy e o
- - - - 4 - - - - - - emesmese~c-ceen,o - - - - S - - - - 4o - - P
= o el -5
-y CHANNELIZING DEVICES ] A =
=9 (SEE NOTE 3 FOR TYPES s 8= RE—
o= REQUIRED) PN =z
=k =2 = 3
: - - - A = = o~ - T = == = - T..sefeerocamemiar - - - - - = - - Z - - - - - ]
-
=F =F =F =3
2600 l A g0’ 1 500" ‘ 1000 L LONG. WORK ZONE ‘
¥ I BUFFER %11 MILE MAX.) *
SPACE af X
Ioll X228
100" SR X2 ==
2 x
= 3
DRUMS TRAFFIC CONES I
P —] '-A
D P
LEGEND
RAI ITES:
GENERAL NOTES: % OR AS SHOWN ELSEWHERE OF THE PLANS.
1. THE LOCATION OF CHANNELIZING DEVICES AND THE WORK AREA 2. FLASHING ARROW PANEL SHALL BE AS LEVEL AS POSSIBLE AS APPROVED BY x b
LAYOUT SHALL BE BASED ON THE CRITERIA iN THE FOLLOWING THE ENGINEER, FLASHING ARROW PANEL SHOULD BE LOCATED AT THE BEGINNING ;EﬁT'Eﬁgi':ELﬁnggg :ﬁ;ﬁXngg) ?ﬂ:’:LEMENTAL
TABLE: OF THE TAPER OR, If THE SHOULDER IS TOO NARROW, BEHIND THE CHANNELIZING TVE POSTED SPEED LIMIT -+
G DEVICES N THE CLOSED LAKE. 3 FLASHING ARROW PANEL (TYPE C*) E;
POSTED SPEED DEVICE SPACING MINIMUM 3. CHANNELIZING DEVICE TYPES FOR: # REFLECTORIZED FREE-STANDING PLASTIC DRUMS [= i
AND/OR ) LONGITUDINAL | TAPER® A APPROACH TAPER- REFLECTORIZED PLASTIC DRUMS o TRAFFIC CONES (28° HEIGHT) =
DESIGN SPEED SToRE | BUFFER SPace | RATES B. ALONG LANE LINE AND WORK ZONE- TRAFFIC CONES (28° HEIGHT) (93
LONG C. EXIT TAPER- TRAFFIC CONES (28" HEIGHT) 9]
TAPER | LANE LINE &
mph HORK_ZONE 4. WHEN THERE 1S NO EXISTING HAZARD, ALL SIGNS SHALL BE COVERED OR REMOVED H
<40 a0 80 170 27 AND THE DRUMS SHALL BE MOVED TO THE SHOULDER EDGE AT THE END OF THE WORK DAY. P
&5 o %0 220 A5 5. FOR MOVING OPERATIONS (PAVING) THE CONTRACTOR SHALL MAVE THO (2) SETS OF v 9}
50 59 lee 280 50:1 ADVANCE WARNING SIGNS, PLASTIC DRUMS, AND ARROW BOARD. WHEN THE CONSTRUCTION 5
55 55 Tip 335 5651 ZONE IS MOVED AHEAD, ALL SIGNS, PLASTIC DRUMS AND ARROW BOARD SHALL BE IN D
e 50 26 a5 5ol PLACE ON THE SECOND ZONE BEFORE REMOVING ANY SIGNS, PLASTIC DRUMS X
= = 53 285 e OR ARROW BOARD ON THE FIRST ZONE. &
7] 7 e =75 Tod 6. ALL TRAFFIC CONTROL ITEMS SHOWN ON THIS SHEET WILL NOT BE MEASURED FOR =
SEPARATE PAYMENT. THIS WORK IS TO BE INCLUDED IN THE PRICE BID FOR MAINTENANCE i
+ NOTE: TAPER RATES ARE DETERMINED USING THE FOLLOWING EQUATIONS: OF TRAFFIC. b4
L = #S_FOR SPEEDS OF 45 mph OR GREATER A
U ¥S2/60 FOR SPEEDS OF 40 mph OR LESS 7. DIAMOND SHAPED TRAFFIC CONTROL SIGNS SHALL BE A MINIMUM OF 48" X 48" <)
WHERE: L = MINIMUM LENGTH OF TAPER IN FEET
W = WIDTH OF OFFSET (USUALLY LANE WIDTH) IN FEET x| MISSISSIPPI DEPARTMENT OF TRANSPORTATIONGO
S = DESIGN SPEED OR 85TH PERCENTILL SPEED IN ROADWAY DESIGN DIVISION B\
MILES PER HOUR STANDARD PLAN Ry
TRAFFIC CONTROL PLAN P
= FOR POSTED SPEED LIMIT
2 LESS THAN 65 MPH D
& (4-LANE: MEDIAN LANE )
or LANE CLOSURE)
WORKING NUMBERD
(WORK DAY ONLY) TCP-2
i SHEET NUMEE;_ )—
5| 15sue DATE: OCTOBER 1, 1998 prist




_'['[_

STATE | PROJECT NI
&
ORI
ONLY o= <«
ORUMS OR 42" ORUUS wE o
[ TALL CONES ONLY - =
@3 =
- - 100
g
bH §§ LONG. L 41000 _| s 1 &0
£9 ; TOIMLE MAX.) ¥
43 2% SPACE | |
e, EE =
r - - - - 1 - - - - T - - - - - - - - - SV~ " 5., - - |- -~ 1 - - -
i == E—
= = 2 @ -
isd = 23 H CHANNELIZNG DEVICES oy 33 s
AN 3 (SEE NOTE 3 FOR TYPES H ™ L]
il REQURED) 3N B
et -y fot et =t et et
T - F - 1 (- = = ¢ = = = s~ o - - - - - - - - - I - - - - _— — _— _— — _—
= =3 F = =3 = =F il
I-—iw——|-m—-| I.—m—.l._ﬁm | 500 0000y L Long. WORK_ZONE
o I 4 BUFFER | (TMILE MAX.) N
SPACE at
-
100
=) ORUMS 4 s §
- =l oY TALL CONES '[
m ORUMS
= onY
=
e
O]
] —_
LI
[z}
LEGEND
GENERAL NOTES:
x OR AS SHOWN ELSEWHERE OF THE PLANS.
1. THE LOCATION OF CHANNELIZNG DEVICES AND THE WORK AREA «x THE LEGEND ON R2-18 W3-5 SPEED LMAT SIGNS SHALL
LAYOUT SHALL BE BASED ON THE CRITERIA I THE FOLLOWNG O e oama, EOctD Shets ot
CHAELIING 2. FLASHNG ARROW PANEL SHALL BE AS LEVEL AS POSSBLE AS APPROVED BY 5B FLASHNG ARROW PANEL (TYPE "C™)
POSTED SPEED THE ENGNEER. FLASHING ARROW PANEL SHOULD BE LOCATED AT THE BEGINING o REFLECTORIZED FREE-STANDING PLASTIC DRUMS
DEVICE SPAGNG | uemAM | y,ocq, OF THE TAPER OR,F THE SHOULDER IS TOO NARROW, BEHND THE CHANNELIZNG o pLAsTIC
DESIGN SPEED ——TaLORE B FER BUFFER SPACE| RATES DEVICES N THE CLOSED LANE. ¥ TYPE "B" WARNNG LIGHTS
= TaPER| SeACES R 3. CHANNELIZING DEVICES:
40 M 80 70 7 A ALL CHANNELIZNG DEVICES N TAPERS SHALL BE REFLECTORIZED FREE STANDNG PLASTIC DRUMS.
a5 s %0 220 a5 8. CHANNELIZNG OEVKCES N TANGENTS MAY BE EITHER REFLECTORIZED FREE STANDNG PLASTIC
50 50 06 280 son ORUMS OR 42" TALL CONES.
55 s] m EET N 5. RETROREF LECTORZATION SHAL BE W ACCORDANCE Wirh THE LATEST EOMON
) 50 120 a5 601 -
F .T.C.0.
65 65 130 485 6511 OF THE MUT.C.O
7 70 o 575 o 4. FOR MOVNG (PAVING) THE SHALL HAVE TWO (2) SETS OF
ADVANCE WARNING SIGNS, PLASTIC DRUNS, AND ARROW BOARD. WHEN THE CONSTRUCTION
1 NOTE: TAPER RATES ARE DETERMINED USNG THE FOLLOWING EQUATIONS: ZONE 1S MOVED AMEAD, ALL SIGNS, PLASTIC DRUMS AND ARROW BOARD SHALL BE IN
L+ WS FOR SPEEDS OF 45 mph OR GREATER PLACE ON THE SECOND ZONE BEFORE REMOVING ANY SIGNS,PLASTIC DRUMS
L+ WS?/60 FOR SPEEDS OF 40 moh OR LESS OR ARROW BOARD ON THE FRST ZONE.
WHERE: L + MNMUM LENGTH OF TAPER N FEET
W+ WOTH OF OFFSET (USUALLY LANE WIDTH) N FEET 3. ‘Lli;‘;I:lTlFFf cowrfm; ITEMS smwuron THS SHEET WLL NOT BE MEASURED FOR El MISSISSIPP1 DEPARTMENT OF TRANSPORTATION
g T TS WSUALLY LM DT M SEPARATE PAYVENT. THS WORK 1S TO' G INCLUDED N THE PRIE BD FOR MANTENANCE
H WLES PER HOUR - TRAFFIC CONTROL PLAN
6. DIAMOND SHAPED TRAFFIC CONTROL SIGNS SHALL BE A MNMUM OF 48" X 48". FOR POSTED SPEED LIMIT
LESS THAN 65 MPH
(4-LANE: MEDIAN OR
OUTSIDE LANE CLOSURE)
(EXTENDED PERIOD)
[WORKING NUMBER |
N SDTCP-]
E B{ FILENAME: _OVERNIGHTCLOSRNSDTCR -3 SHEeT OaeR
DESIGN 1M (el OATE

‘PO -- 0LLE "ON Jopplg OL 391ON



1S

w0010 SERETE R owaron

STATE | PROJECT NO.

=
3z =3 M E 3l o0 )
3 H “f5 [Bzo| R S— oo | g e
: HERE |
3 e
. - - - - 14 - - - - t - - - - - - - - - Wiy ‘<., , T ___‘4 -
B
2 w] |22. - -5
H 2 CHANNELIZNG DEVICES 2 =]Eo ﬁi" ag a3
§,; i (SEE NOTE 3 FOR TYPE! *[= =m x g§ )
gq 3 REQURED) 8_‘3 O:g :gﬁ s2 5
Z HE
ey ey
- |- - - csefev Y eoatamegmes |- - - - - - 1- - - - -1- - - - -1- - - -
L [ e | | TRE
. " s 2T o =l
R a m a . [8so|® .
ot : G 11 S5\0|s - ED:
oo z
1
H
N
- 1
EY]
ES
°%

LECEND

x OR AS SHOWN ELSEWHERE OF THE PLANS.
GENERAL NOTES: [EB FLASHING ARROW PANEL (TYPE "C")

HANNEL!, *
CHANNELIZING DEVKES: TS BLACK LEGEND AND BORDER ON WHITE BACKGROUND
A ALL CHANNELIZNG DEVICES N TAPERS SHALL BE REFLECTORIZED FREE STANDING PLASTIC DRUNS. ZE TYPE "B WARNNG LIGHTS

B. CHANNELIZNG DEVICES N TANGENTS MAY BE EITHER REFLECTORIZED FREE STANDING PLASTIC

Ll

1. THE LOCATION OF CHANNELIZNG OEVICES AND THE WODRK AREA
LAYOUT SHALL BE BASED ON THE CRITERIA N THE FOLLOWNG

S ORUMS OR 42 TALL CONES. © REFLECTORZED FRCE-STANDNG PLASTIC DRUMS
CHANNELIZNG C. FOR NIGHTTME USE, ALL CHANNELIZNG DEVICES SHALL BE RETROREFLECTIVE.
POSTED SPEED DEVICE SPACING M 0. RETROREFL SHALL BE N WITH THE LATEST EOITION
ANO/OR i LONGITUDNAL [ TAPERL OF THE MU.T.CO.
DESION SPEED P S ¥FER Space| RATES
Taper | pace e - i 4. ALL TRAFFIC CONTROL ITEMS SHOWN ON THIS SHEET WLL NOT
— o o BE VEASURED FOR SEPARATE PATMENT. THS WORK IS 0 BE NCLUDED
(—4%' - e o I N THL PRICE B0 FOR MANTENANCE OF Tl
45 45 %0 220 a1 . IMICND SHAPED TRAFFIC CONTROL SGNS SHALL BE A MUAM OF
50 50 100 280 5041 48" x
33 38 L) 338 551 6. ALL EXISTING SPEED LMT SIGNS WHICH ARE INFLUENCED BY OR
50 60 120 5 6011 CONFLICT WITH THE SPEED ZONE REOUCTION SHALL BE COVERED
I M ) 485 551 AS DRECTED BY THE ENGNEER WHLE THE REDUCED SPEED
7 7 o 78 o1 LMT IS N EFFECT. TAPE SHALL NOT BE USED ON FACE OF SICN.
1 NOTE: TAPER RATES ARE DETERMINED USNG THE FOLLOWNG EQUATIONS: 7. ADOITIONAL REDUCED SPEED LBAT SIGNS ARE REQURED AT EACH ENTRANCE
L - WS,FOR SPEEDS OF 45 mon OR GREATER RAWP WITHN THE SPEED ZONE. A MNBAM OF TWO (2) WILL BE REOURED | MississiPP1 DEPARTMENT OF TRANSPORTATION
U 2 WS2/80 FOR SPEEOS OF 40 wpn OR LI FOR EACH RAMP. LOCATION AND NUMBER REQURED WAL BE DETERMNED TRAFFIC CONTROL PLAN
WHERE: L = MNMUM LENGTH OF TAPER N r:z'r B8Y THE ENGINEER.

FOR POSTED SPEED LIMIT
OF 65 OR 70 MPH
CINTERSTATES AND OTHER 4-LANE
DIVIDED HIGHVAYS)

; . éls)“""‘ &SFS:‘TB%;;EL;:EW;EL.:"FEET THS TRAFFIC CONTROL PLAN, WITH SPEED ZONE, MAY NOT BE USED
MLES PER HOUR ON ANY FACLITY WHERE THE POSTED SPEED LMT IS BELOW 65 MPH
WITHOUT A COMMSSION ORDER REQUESTING A SPEED LMIT REOUCTION.
2. FLASHNG ARROW PANEL SHALL BE AS LEVEL AS POSSBLE

REVISON

0vy

AS_APPROVED BY THE ENGINEER. FLASHING ARROW PANEL 9. LAYOUT SHOWN ABOVE IS FOR AN INTERSTATE WITH A POSTED SPEED (MEDIAN LANE OR OUTSIOE
SHOWLD BE LOCATED AT THE BEGINMNG OF THE TAPER OR, LIMT OF 70 MPH, FOR POSTED SPEED LIMIT OF 65 WPH, THE REOUCED LANE CLOSURE) (EXTENDED PERIOD)
F THE SHOULDER IS TOO NARROW, BEHIND THE CHANNELIZING SPEED LIMIT WILL BE 35 MPH,
DEVICES N THE CLOSED LANE. WORKING NUMBER|
10. A FLUORESCENT ORANGE PLATE 1S REOURED WITH AL REGULATORY SPEED SDTCP-4
LIMIT SIONS REOURED FOR LANE CLOSURE. - SHEET NOFBE ]
FILENAME:__QVERNIGHTCLOSR\SDTCP-4f SHEET WU
L] oEc_____oNiC

‘PO -- 0LLE "ON Jopplg OL 391ON




STATE | PROJECT NO,

JAS

L = ¥52/60 FOR SPEEDS OF 4@ mph OR LESS
WHERE: L = MINIMUM LENGTH OF TAPER IN FEET
W = WIDTH OF OFFSET (USUALLY LANE WIDTH) IN FEET
S = DESIGN SPEED OR 85TH PERCENTILE SPEED IN
MILES PER HOUR

2. FLASHING ARROW PANEL SHALL BE AS LEVEL A4S POSSIBLE
AS APPROVED BY THE ENGINEER. FLASHING ARROW PANEL
SHDULD BE LOCATED AT THE BEGINNING OF THE TAPER OR,
IF THE SHOULDER IS TOO NARROW, BEHIND THE CHANNELIZING
DEVICES IN THE CLOSED LANE.

3. CHANNELIZING DEVICE TYPES. FOR:
A, APPROACH TAPER- REFLECTORIZED PLASTIC DRUMS
B. ALONG LANE LINE AND WORK ZONE- TRAFFIZ CONES (28" HEIGHT)
C. EXIT TAPER- TRAFFIC CONES (28" HEIGHT)

MISS.
\ TRAFFIC CONES DRUMS
= = w 100"
Sz /.08 YT Y - ok
SE/ KRS a3 § 23 e Fr} = o 88 200’ 1L WORK_ZONE | LONG. L 1008 4 500" | 2100
AN SaN\ 6% =@ W= = FAMILE MAX) BUFFER (o i
g8 ° =3 oz ;ng*g n__h é‘&) SPACE
25 Lt - —-_,__—]
g
e e e
- - 4 - - - - r - - - - - T SZEET T TS T - - - -
= | 2 23 / N -l B %‘m
5 =
o b o ~ B b 3 4 =3~¥3 - 5 fa ~ i a0
IESE gga R 0\—'0 EEN H CHANNELIZING DEVICES AR - O 58 EX g 3 ]
bl 8 gnc: MR zm M B (SEE NOTE 3 FOR TYPES o =m oax E § 28 &= sE
gl Bs8a 2on g o—l"'l 205 REQUIRED! g8 o:ll"l 28s Ko/ o= N £z
X ] =22 2|S - o 2% 2 o =2 Y
- El -
.y .y lef [oge Lo Lafe lof
SN N R ) RN T e i N — 1= - - —1- - -
—~
=F =F =F =F =F =F =F =1 =
‘ 2 Ta . sE a
500° 600’4 500" 500" 000 4 L LONG. WORK_ZONE 420" Py uE o S eEs uaa 5
I |4 ‘ ‘ 14 BUFFER ; ¥ (T MILE MAX.) ’ ‘ i o xﬂt n= gx :Em gﬂﬁ g:
SPACE ) fog 47 = i X 28 % {4
z 832 n'_|w g BS2 oL N
100" [ny-4 (2] g
DRUMS TRAFFIC_CONES ‘
1]
=3
z3 H
03 9
= 1
LEGEND
GENERAL NOTES:
* OR AS SHOWN ELSEWHERE OF THE PLANS.
L. THE LOCATION OF CHANNELIZING DEVICES AND THE WORK AREA 4, WHEN THERE IS NO EXISTING HAZARD, AL SIGNS SHALL BE COVERED OR REMOVED 530 FLASHING ARROW PANEL (TYPE *C)
LAYOUT SHALL BE BASED ON THE CRITERIA N THE FOLLOWING AND THE DRUMS SHALL BE MOVED TO THE SHOULDER EDGE AT THE END OF THE WORK DAY.
X BLACK LEGEND AND BORDER HITE BACKGR
TABLE 5, FOR MOVING OPERATIONS (PAVING] THE CONTRACTOR SHALL HAVE TWO (2) SETS OF = D AND BORDER ON WHITE BACKGROUND
MAXIMUM ADVANCE WARNING AND REGULATORY SIGNS, PLASTIC DRUMS, AND ARROW BOARD. WHEN @ REFLECTORIZED FREE-STANDING PLASTIC DRUMS
POSTED SPEED CHANNELIZING THE CONSTRUCTION ZONE IS MOVED AHEAD, AL SIGNS, PLASTIC DRUMS AND ARROW BOARD o TRAFFIC CONES (26" HEIGHT)
AND/OR DEVICE SPACING MENIMUM TAPER+ SHALL BE [N PLACE ON THE SECOND ZONE BEFORE REMOYING ANY SIGNS,PLASTIC DRUMS -
DESICN SPEED Gis) SONCITUDINR | RaTES OR ARROW BOARD ON THE FIRST ZONE. pz
LAN‘;"E?,fE N h 6. ALL TRAFFIC CONTROL [TEMS SHOMN ON THIS SHEET WILL NOT BE MEASURED FOR g
- TAPER | L ORK ZONE SEPARATE PAYMENT. THIS WORK IS TO BE INCLUDED IN THE PRICE BID FOR MAINTENANCE [
ULz OF TRAFFIC. d
< a0 80 178 771
3 = ) 220 ol 7. DIAMOND SHAPED TRAFFIC CONTROL SIGNS SHALL BE A MINIMUM OF 46° X 48", lq!
50 50 100 280 50:1 8. ALL EXISTING SPEED LIMIT SIGNS WHICH ARE INFLUENCED BY OR CONFLICT WITH THE -]
55 55 fig 335 5501 SPEED ZONE REDUCTION SHALL BE COVERED AS DIRECTED BY THE ENGINEER WHILE g
50 0] 20 a5 601 THE REDUCED SPEED LIMIT IS IN EFFECT. TAPE SHALL NOT BE USED ON THE FACE OF SIGN. g
&5 &5 130 485 651 9. ADDITIONAL REDUCED SPEED LIMLT SIGNS ARE REQUIRED AT EACH ENTRANCE RAMP =
i) ] 140 518 72 WITHIN THE SPEED ZONE. A MINIMUM OF TWO (2) WILL BE REQUIRED FOR EACH RAMP. d
+ NOTE: TAPER RATES ARE DETERMINED USING THE FOLLOWING ECUATIONS: LOGATION AND NUMBER REGUIRED WILL BE DETERMINED BY THE ENGINEER. «
L 2 kS POR SPEEDS OF 45 meh OR GREATER 10. THIS TRAFFIC CONTROL PLAN, WITH SPEED ZONE, MAY NOT BE USED ON ANY FACILITY a

WHERE THE POSTED SPEED LIMIT IS BELOW 65 MPH WITHOUT A COMMISSION ORDER
REQUESTING A SPEED LIMIT REDUCTION.

11, LAYOUT SHOWN ABOVE {$ FOR AN INTERSTATE WITH A POSTED SPEED
LIMIT OF 7@ MPH. FOR POSTED SPEED LIMIT OF 65 MPH, THE REDUCED
SPEED LIMIT WILL BE 55 MPH.

12. A FLUORESCENT ORANGE PLATE IS REQUIRED WITH ALL REGULATORY SPEED
LIMIT SIGNS AND "REDUCED SPEED AHEAD® SIGNS REOQUIRED FOR LANE CLOSURE.

5| MISSISSIPPI DEPARTMENT OF TRANSPORTATIONZL
ROADWAY DESIGN DIVISION

= =

| el el = |

g
STANDARD PLAN .
[¢

TRAFFIC CONTROL PLAN
.| FOR POSTED SPEED LIMIT
2 OF 65 OR 70 MPH
=| (INTERSTATES AND OTHER 4-LANE
= DIVIDED HIGHWAYS)
(MEDIAN LANE OR OUTSIDE [ WoRkiNG NowBER]
LANE CLOSURE) (WORK DAY ONLY) | TCP-5 (]
2} tssug paTE:___OCTOBER 1. 1398 T
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TYPE I TYPE 11 TYPE III
STANDARD BARRICADES

A TYPE IBARRICADE CONSISTS OF ONE (1) HORIZONTAL RAL SUPPORTED BY A DEMOUNTABLE
FRAME OR A LIGHT "A" FRAME. A TYPE IBARRICADE NORMALLY WOULD BE USED ON CONVENTIONAL
ROADS OR URBAN STREETS AND ARTERIALS.

. DO NOT PLACE SANDBAGS OR OTHER BEVICES TO PROVIDE MASS ON THE BOTTOM RAL

THAT WILL BLOCK VIEW OR RAL F.
FOR ADDITIONAL INFORMATION OR DETALS. SEE MUTCD, LATEST EDITION.

BARRICADES ARE CLASSFIED BY FHWA AS CATEGORY IWORK ZONE DEVICES WHICH REOUIRE CRASHWORTHINESS
ACCEPTANCE LETTERS. TO DATE, 2-IN. THCK TIMBER RAILS HAVE NOT BEEN SUCCESSFULLY CRASH TESTED.

BARRICADE CLOSING A ROAD

BARRICADE CHARACTERISTICS

STATE | PROJECT NO.
MISS,

WING BARRICADES

1 WNG ARE TYPE S ERECTED ON THE SHOULDER
ON ONE OR BOTH SIDES OF THE PAVEMENT TO GIVE THE SENSATION
OF A NARROWNG OR RESTRICTED ROADWAY. WING BARRICADES MAY

BE USED AS A MOUNTNG FOR THE ADVANCE WARNING SIGNS OR FLASHERS.
. A TYPE IBARRICADE CONSISTS OF TWO (2) HORIZONTAL RALS ON A LIGHT "A" FRAME. TYPE IIBARRICADES 3 Il Tl
ARE INTENDED FOR USE ON EXPRESSWAYS AND FREEWAYS AND OTHER HMGH-SPEED ROADWAYS. p——— Frv— P —— T 2. WING BARRICADES SWOULD BE USED: w0
TYPE IAND TYPE IBARRICADES ARE INTENDED FOR USE WHERE THE HAZARD IS - PART OF THE ROADWAY IS ACTUALLY CLOSED.
:Eo'&?{rl:fo'h's ﬁﬁ:ﬁﬁ«sé rg; fxnm.z, ON CITY smzzg. :_:gRFOR THE uokgke; u'EEsuss . LENGTH OF RALx = 24" MN. 24" WN. 48" MN. B. N ADVANCE OF ALL BRDGE OR CULVERT WIDENING OPERATIONS.
EMPORARY .
WIOTH OF STRIPEx 6" 6" 6"
. A TYPE WBARRICADE CONSISTS OF THREE (3) HORIZONTAL RALS SUPPORTED BY FIXED
POSTS, A RIGD SKID, A HEAVY DEMOUNTABLE FRAME OR A HEAVY, HNGED “A" FRAME. HEIGHT 36" MN. 36" MN. 60" MIN.
TYPE WBARRICADES ARE INTENDED FOR USE ON CONSTRUCTION AND MANTENANCE [ 3 IF FACNG TRAFFIC
:g:.lig;:"&snw;% os:smcmes AND AT ROAD CLOSURES, WHERE THEY MUST REMAIN N PLACE R oRizeD 2 (ONE EACH DIRECTION] 4 (TWO EACH DRECTION] N ONE DIRECTION
o RAIL FACES 6 F FACING TRAFFIC
THE MARKING FOR BARRICADE RALS SHALL BE ORANGE AND WHITE (SLOPING DOWNWARD AT N _TWO DRECTIONS
AN ANGLE OF 4% N THE DRECTION TRAFFIC IS TO PASS). TYPE OF FRAWE ont LIGHT A" FRAME POST OR SKID

= 1. FOR RAILS LESS THAN 38" LONG, 4" WIDE STRIPES MAY BE USED.

xx 2, BARRICADES INTENDED FOR USE ON EXPRESSWAYS. FREEWAYS AND OTHER HIGH SPEED
RDADWAYS, SHALL HAVE A MNINUM OF 270 iA OF REFLECTIVE AREA REFLECTORIZED ORANGI
FACING TRAFFIC.

A LIST OF CRASHWORTHY BARRICADES AM) OTHER CATEGORY NDEVICES CAN BE FOUND ON FHWA'S WEBSITE:

hitp://sofety.thwo.dot. ol .efm

ORANCE

24~

2o Navac

CHEVRON SIGN
DETAIL

A CHEVRON SIGN CONSISTS OF A BLACK CHEVRON TYPE MARKING ON

TYPE 3 OBJECT MARKER
(OM-3R)

TYPE 3 OBJECT MARKERS SHALL BE USED AT ALL EXPOSED BRIDGE

AN ORANGE BACKGROUND AND SHALL POINT IN THE DIRECTION OF TRAFFIC FLOW. QBUTMENTS AND AT OTHER LOCATIONS AS DEEMED NECESSARY BY THE

NGINEER.
THE CHEVRON SIGN SHALL BE MOUNTED ON FIXED POST OR RIGID SKID.

2. THE OM-3R IS SHOWN. THE OM-3L IS SIMLAR EXCEPT THE STRIPES

. CHEVRON SIGNS MAY BE USED TO SUPPLEMENT OTHER STANDARD DEVICES WHERE SLOPE DOWNWARD FROM THE UPPER LEFT SIDE TO THE L19VIER RIGHT SIDE

ONE OR MORE LANES ARE CLOSED FOR CONSTRUCTION OR MANTENANCE. THEY SHALL AND SHALL BE PLACED ON THE LEFT SIDE OF THE OBJECT.

BE PLACED APPROXIMATELY 2'-D- BEHIND THE LANE TRANSITION STRIPE.

3. THE NSIDE EOGE OF THE MARKER SHALL BE IN LINE WITH THE INNER
EDGE OF THE OBSTRUCTION.

GENERAL NOTES:

_V'[_

REFLECTORIZED WHIT

1. PLASTIC DRUMS SHALL BE ON END AND USED AS AN EXPEDENT NETHOD F
TRAFFIC CHANNELIZATION. THE COLOR AND MARKING OF DRUMS SHALL BE Cf
WITH MARKING STANDARDS FOR BARRICADE. THE PREDOMINANT COLOR ON Bﬂm

VERTICAL PANEL SHALL BE ORANGE WITH FOUR (4) REFLECTORIZED, HORIZONTAL, CIRCUMFERENTIA

STRIPES (2 ORANGE & 2 WHITE) 6" WIE. D

PLASTIC DRUM STRIPING DET%
N

" :ERTT,_',C - Pﬁsn‘foﬂsl °.:“‘:MLEAST ONE PANEL 2. ORUMS SHOULD NEVER BE PLACED N THE ROADWAY WITHOUT WARNING SIGNSw|

24" N HEIGHT. 3, WHERE PRACTICAL PLASTIC DRUMS SHALL BE PLACED NO CLOSER THAN 3-00
THE DIAGONAL STRIPES SHALL SLOPE DOWNWARD FROM THE EDGE OF TRAVELED LANE.

IN THE DIRECTION THAT TRAFFIC IS TQO PASS THE PANEL. —
THE PANELS SHALL BE MOUNTED WITH THE TOP A o
MNMUM OF 36" ABOVE THE ROADWAY ON A SNGLE o

~

LIGHTMASS POST.

VERTICAL PANELS USED ON EXPRESSWAYS, FREEWAYS | MISSISSIPPl DEPARTMENT OF TRANSPORTA
AND OTHER HIGH-SPEED ROADWAYS SHALL HAVE A

MNMUM OF 270 in%F RETROREFLECTIVE AREA Z
FACING TRAFFIC.

4. FOR TWO-WAY TRAFFIC OPERATIONS, BACK-TO-BACK HIGHWAY SIGN AND
PANELS SHALL BE USED. BARRICADE DETAILS|(E
FOR CONSTRUCTION |¥

1. MARKINGS ON ALL DEVICES SHOWN ON THIS SHEET SHALL BE
HGH NTENSITY REFLECTIVE SHEETING. PRO JECTS

w

REVISION

2. THE TRAFFIC CONTROL PLAN WLLL LIST THE VARIOUS TRAFFIC
CONTROL DEVICES REQUIRED FOR EACH PROJECT.

tH
g|!SSUE DATE.____10-04-20T1 @@
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TRUCK-MOUNTED ~
ATTENUATOR
(OPTIONAL) u

MOBILE OPERATIONS ON MULTILANE ROAD A

+4

TRUCK -MOUNTED
FLASHING ARROW
PANELS

MOBILE OPERATIONS ON MULTILANE ROAD

NOTES:

VEHICLES USED FOR THESE OPERATIONS SHOULD BE MADE HIGHLY VISIBLE
WITH APPROPRIATE EQUIPMENT, SUCH AS FLASHING LIGHTS, ROTATING
BEACONS, FLAGS, SIGNS, OR ARROW PANELS,

™~

. PROTECTION VEHICLE ®1 SHOULD BE EQUIPPED WITH AN ARROW PANEL.
AN APPROPRIATE LANE CLOSURE SIGN SHOULD BE PLACED ON PROTECTION
VEHICLE #t S0 AS NOT TO OBSCURE THE ARROW PANEL.

. PROTECTION VEHICLE *2 SHOULD BE EQUIPPED WITH AN ARROW PANEL AND
TRUCK-MOUNTED ATTENUATOR (TMA).

4, PROTECTION VEHICLE *| SHOULD TRAVEL AT A VARYING DISTANCE FROM THE
WORK OPERATION SO AS TC PROVIDE ADEQUATE SIGHT DISTANCE FOR TRAFFIC
APPROACHING FROM THE REAR,

5. WHEN ADEGUATE SHOULDER WIDTH IS NOT AVAILABLE, PROTECTION VEHICLE
#1 SHOULD BE ELSMINATED,

6. ON HIGH-SPEED ROADWAYS, A THIRD PROTECTION VEHICLE SHOULD BE USED
{l.e., VEHICLE *1 ON THE SHOULDER (IF PRACTICAL), VEHICLE *2 IN THE CLOSED
LANE, AND VERICLE *3 IN THE CLOSED LANEX

T. ARROW PANELS SHALL BE AS A MINIMUM TYPE B, 60" X 30" IN
ACCORDANCE WITH THE CRITERIA PRESENTED IN THE MUTCD.

B. WORK SHOULD NORMALLY BE DONE DURING OFF-PEAK HOURS.

9. ALL TRAFFIC CONTROL ITEMS SHOWN ON THIS SHEEY WILL NOT BE MEASURED

FOR SEPARATE PAYMENT. THIS WORK IS TO BE INCLUDED IN THE PRICE BID
FOR MAINTENANCE OF TRAFFIC.

NOTE: USE OF CHANGEABLE
MESSAGE SIGN IS CPTIONAL

MOBILE OPERATIONS ON TWO-LANE ROAD

4]

N

ONE LANE

ROAD

TRUCK-MOUNTED

~ _ ATTENUATOR
(OPTIONAL}

OPTIONAL SIGNS FOR
SHORT DURATION OPERATION

MOBILE OPERATIONS ON TWO-LANE ROAD

NOTES:

~

s

b

Ll

—~

" MAINTENANCE OF TRAFFIC.

. ALL TRAFFIC CONTROL ITEMS SHOWN ON THIS SHEET WILL NOT BE MEASURED

WHERE PRACTICAL AND WHEN NEEDED, THE WORK AND PROTECTION VEHICLES
SHOULD PULL DVER PERIODICALLY TO ALLOW TRAFFIC TO PASS. IF THIS CAN
NOT BE DONE FREQUENTLY, AS AN ALTERNATIVE, A DO NOT PASS” SIGN MAY BE
PLACED OM THE REAR OF THE VEMICLE BLOCKING THE LANE,

THE DISTANCE BETWEEN THE WORK AND PROTECTION VEHICLES MAY VARY ACCORDING
TO TERRAIN, PAINT DRYING TIME, AND OTHER FACTORS, PROTECTION VEHICLES

ARE USED TO WARN TRAFFIC OF THE OPERATION AHEAD. WHENEVER ADEQUATE
STOPPING SIGHT DISTANCE EXISTS 7O THE REAR, THE PROTECTION VEHICLE

SHOULD MAINTAIN THE MINIMUM DISTANCE AND PROCEED AT THE SAME SPEED AS
THE WORK VEHICLE. THE PROTECTION VEMICLE SHOULD SLOW DOWN IN ADVANCE

OF VERTICAL OR HORIZCNTAL CURVES THAT RESTRICT SIGHT DISTANCE.

ADDITIONAL PROTECTION VEHICLES TO WARN AND REDUCE THE SPEED OF ONCOMING
OR OPPOSING TRAFFIC MAY BE USED. POLICE PATROL CARS MAY BE USED FOR THIS PURPOSE.

. A TRUCK-MOUNTED ATTENUATOR (TMA) SHOULD BE USED ON THE PROTECTION VEMICLE

AND MAY BE USED ON THE WORK VEMICLE.

THE WORK VEHICLE SHALL BE E£QUIPPED WITH BEACONS, AND THE PROTECTION

PROJECT NO.

VEHICLES SHALL BE EQUIPPED WITH TWQ HIGH-INTENSITY FLASHING
LIGHTS MOUNTED ON THE REAR, ADJACENT TO THE SIGN. PROTECTION AND WORK
VEHICLES SHOULD DISPLAY fLASHING OR ROTATING BEACONS BOTH FORWARD AND

SR A

TO THE REAR.

VEHICLE-MOLNTED SIGNS SHALL BE MOUNTED WITH THE BOTTOM OF THE

SIGN LOCATED AT A MINIMUM HEIGHT OF 487 ABOVE THE PAVEMENT.

SIGN LEGENDS SHALL BE COVERED OR TURNED FROM VIEW WHEN WORK IS NOT N
PROGRESS.

FOR SEPARATE PAYMENT. THIS WORK IS TO BE INCLUDED IN THE PRICE BID FOR

REVISION

MISSISSIPPL DEPARTMENT OF TRANSPORTATION

ROADWAY DESIGN DIVISION
STANDARD PLAN

TRAFFIC CONTROL PLAN
MOBILE OPERATIONS
MULTILANE ROADS

WORKING NUMBER

TCP-11

DATE

ISSUE DATE:

OCTOBER 1, 1998

SHEET NUMBER
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E 1 R0AD
WORK
AHEAD

—_w20r |

ACCELERATION LANE

L SEE_NOTE 1

-

300" MN.
(SEE NOTE 2.)

STATE | PROJECT NO.

REFLECTORIZED FREE-STANDING
PLASTIC ORUMS (TYP.)

ENTRANCE RAMP
(PHASE 11)

SEE
NOTE 1 200°

EXIT RAMP
(PHASE 1)

REFLECTORIZED FREE-STANDING
PLASTIC DRUMS (TYP.)

EXIT RAMP
(PHASE 11)

CENERAL NOTES

1. FOR SIGNING, FLASHING ARROW PANCL, AND
DRUM SPACING CRITERIA, SEE TYPICAL TRAFFIC
CONTROL PLANS FOR LANE CLOSURES ON
SHEETS TCP-2, TCP-3, TCP-4, AND TCP-5, AS
APPROPRIATE

IF NO ADEQUATE ACCELERATION LANE EXISTS

FOR THE TEMPORARY ENTRANCE. THE YELD SIGN
(R1-2) AND THE YELD AHEAD SIGN (W3-2A) SHALL
BE REPLACED WITH A STDP SICN (R1-1) AND A STOP
AHEAD SIGN (W3-10), DNE ON EACH SIDE OF APPROACH
WHERE STOP SIGNS ARE USED. A TEMPORARY STOP
LINE SHOULD BE PLACED ACROSS THE RAMP AT THE
DESIRED STOP LOCATION. ¥ INSUFFICIENT CAPS

ARE AVAILABLE IN THE TRAFFIC STREAM,
CONSIDERATION SHOULD BE GIVEN TO CLOSNG

THE RAMP,

DETERMINE TAPER LAYOUTS USING THE FOLLOWNG
EQUATIONS:

L = WS FOR SPEED OF 45 mph OR GREATER

L = WS?/60 FOR SPEEDS OF 40 mph OR LESS
WHERE:

N

14

L = MNBUM LENGTH OF TAPER N FEET

W+ WIOTH DF OFFSET N FEET

S + DESIGN SPEED OR B85TH PERCENTLE SPEED N
MLES PER HOUR

ALL TRAFFIC CONTROL ITENS SHOWN ON THS

SHEET WLL NOT BE MEASURED FOR SEPARATE

PAYMENT, THIS WORK IS TO BE INCLUDED IN THE

PRICE BI0 FOR MAINTENANCE OF TRAFFIC.

>

DETAILS OF OQUTSIDE Ud
AND ENTRANCE RAMPS |

5| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
VISION

ROADWAY DESIGN DI

CLOSURE AT EXIT

m
3| 1ssue oaTe: TOBER 11

_9'[_
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STATE | PROJECT N
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Ya MILE

s MILE )
—
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[_; Ya MILE Ya MILE 4/‘

9€ X 9¢
{184

9 X 9f
11-8#

9f X 9¢
11-84

TWO-WAY TRAFFIC

9 X %€
TH-g0
9 X 96
i)
11-gn

1
9t X 9¢

Ya MILE

L hd /o MILE /‘

f

1

GENERAL NOTES:

1. UNEVEN LANE LINE:

A. IF LESS THAN OR EQUAL TO 1", NO SIGNS REQUIRED.

B. IF GREATER THAN IY/5* AND LESS THAN OR EQUAL TO 2'/4, PLACE SIONS AS SHOWN ON THIS SHEET.

C. IF GREATER THAN 2/, TRAFFIC SHOULD NOT BE ALLOWED TO CROSS UNEVEN LANE L
2, ALL TRAFFIC CONTROL ITEMS SHOWN ON THIS SHEET SHALL BE PAID FOR UNDER MAINTENANCE OF TRAFFIC.
3. THE W8-11 SIGNS SHALL BE SPACED AT '/4-MILE INTERVALS THROUGHOUT UNEVEN LANE LINE LIMITS.

Va MILE Y4 MILE
| 4 /] |
[

%}_IE

w w
E B B
= = T4 oy
= 24 xz s
& = W=
G- & &

5| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
— ROADWAY DESIGN DIVISION
ONE-WAY TRAFFIC STANDARD. PLAN

z| TRAFFIC CONTROL PLANS
2 UNEVEN PAVEMENT
2 DETAILS
[WORKING NUWBER |
CP-14
& 1ssue Dare: OCTOBER 1, 1998 SNEEZYGN%MEER
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PAY LENGTH

TWO-WAY REFLECTIVE YELLOW
RAISED PAVEMENT MARKERS

OUTSIDE EDGE OF TRAVEL LANE

4" CONTINVOUS YELLO!

4" SKP YELLOW x(x

[=)
30-0"

OUTSIDE EDGE OF TRAVEL LANE OMIT BROKEN LINE STRPING

TWO-WAY TRAFFIC
(ASPHALT OR CONCRETE PAVEMENT)

;ﬁ DETAIL "A"

REFLECTIVE RED-CLEAR
RASED PAVEMENT MARKERS

QUTSIDE EOGE OF TRAVEL LANE 4" CONTINUOUS WHITE EDGE STRIPE

TEEI=N

4" CONTINUOUS YELLOW EOGE STRIPE

MEDIAN EOGE OF TRAVEL LANE

4-LANE WITH ONE-WAY TRAFFIC

STATE | PROJECT NO.

MISS.

4" CONTINUOUS WHITE EOGE STRPEX(x ) '1

e |

TRAFFIC

= ccron of
hre

GENERAL NOTES:
*x 1. 3" UNLESS SHOWN ELSEWHERE ON THE PLANS.

=% 2. EDGE STRIPE SHALL BE SAME MATERIAL AS LANE-L
STRIPE (PANT OR TAPE AS INDICATED IN PAY ITEMS).
xxx 3. SPACNG OF REFLECTIVE RAISED PAVEMENT MARKERS
IS AS FOLLOWS:

_8'[_

URBAN AREA RURAL AREA

L]
TANGENT SECTIONS 4 80'-0"
HORIZONTAL CURVES A 40'-0"
INTERCHANGE LIMTS 40-0" L 40'-0"

ENOTE: ON THE MAIN FACILITY, REFLECTIVE RED-CLEAR RAISED
PAVEMENT MARKERS ON A 40'-0" SPACNG WLL BE REQURED ON
LANE-LINE(S) THROUGH ALL INTERCHANGE AREAS BEGINNNG
1000°IN ADVANCE (N DRECTION OF TRAFFIC) OF THE EXIT RAMP
TAPER AND CONTINUNG THROUGH THE INTERCHANGE TO THE
END OF THE ENTRANCE RAMP TAPER.

4. PAVEMENT MARKERS SHALL BE HIGH PERFORMANCE REFLECTIVE
RAISED PAVEMENT MARKERS AS LISTED IN THE MDOT
“APPROVED SOURCES OF MATERIALS.”

5. REFLECTIVE RASED PAVEMENT MARKERS TO BE USED F TEMPORARY
MARKINGS ARE 10 REMAN N PLACE OVER 3 MONTHS

ppig 01 891ON

;| MissssiPPI DEPARTMENT OF mnsponTAﬂoSE
ROADWAY DESIGN
STANDARD I'LAN

TEMPORARY STRIPING FPR®
TRAFFIC CONTROL |@
2-LANE AND 4-LANE
DIVIDED HIGHWAYS

E ISSUE DATE: DECEMBER 1, 1999




i 3 SPACE BETWEEN EDGE OF TRAVEL LANE AND STRPE

4" CONTINUOUS WHITE

REFLECTIVE RED-CLEAR RASSE €0CE STRIPE
/_ PAVEMENT MARKERS \
] ] o o D
TWO-WAY REFLECTIVE YELLOW
/_ RAISED PAVEMENT MARKERS 4" SKIP WHITE & SPACE BETWEEN STRPES
o o o o |l o o
] ] ] 0 0 o To o o /
| | t—m[?——l e 4" DOUBLE CONTNUOUS
- 150" 150" YELLOW —
ot e L w0 | Joon] | 150 500" bt
] o o D

1 [ r
- il WHIT|
4" SKIP WHITE : o T aoUS WHITE
' 3" SPACE BETWEEN EOGE OF TRAVEL LANE AND STRIPE

TYPICAL STRIPING AND RAISED
PAVEMENT MARKERS FOR 4-LANE SECTION

4" CONTINUOUS WHITE
EDGE STRPE

STATE | PROJECT NO.
l 3" SPACE BETWEEN EOGE OF TRAVEL LANE AND STRIPE m

4" CONTNUOUS WHITE

REFLECTIVE RED- CLEAR RIISE EDGE STRIPE

/_ PAVEMENT MARKERS
zzzEn o

[ 1_ r o
20°-0" 20"-0" 20'-0" 4" SKP WHITE
(=] (=] (=] [u] (=] u] [u]
o ez o zzzzea o
4" CONTINUOUS
4" SKP_YELLOW. TWO-WAY REFLECTIVE YELLOW YELLOW
HAISED PAVEMENT MARKERS

A zzzzZZd =] ]

o o a _/\El) [=]
s
bls SEE DETAL A

4" CONTINUOUS WHITE

: E0GE STRIPE PAVEMENT MARKERS
‘3" SPACE BETWEEN EDGE OF TRAVEL LANE AND STRPE

TYPICAL STRIPING AND RAISED
PAVEMENT MARKERS FOR S5-LANE SECTION

l!' SPACE BETWEEN EDGE OF TRAVEL LANE AND STRIPE

I £ N
4" SKIP WHITE REFLECTIVE RED-CLEAR RAISEI

l:\,c o vz o 1
REFLECTIVE RED-CLEAR RAISED, by
PAVEMENT MARKERS O
[a] [x] o E =] g © & !
2z f
o =] [=] =] ! o o o 5 E/,U '[
LEGENI :;L?_%TLE CoNTRUOUS TWO-WAY REFLECTIVE VELLOVI
SEE DETAIL A e S et oen RAISED PAVEMENT MARKE
wzzzn o S AL A
o 1] =] =] &) = o o 1] DETAIL A&
LATERAL PLACEMENT OF
REFLECTIVE RED-CLEAR nns:n_/'u 20-0" 200"
f— ="
|_ 80°-0" | PAVEMENT MARKERS VARIABLE PAVEMENT MARKERS
~ i) 000" M)
vzzzn wzzza j_ o zzzm o wzzn o wzzzn o GENERAL NOTE: =Z
/ N o] 15 0" 1"
REFLECTIVE REO-CLEAR RAISED [asor ) w0 | pomgr] | 50 50 | " [*wn. 1. PAVEMENT MARKERS SH. =1
. . AL BE HMCH PERFORMANCE RAISED
PAVEMENT MARKERS 4" SKIP vmrz 4 CONTINUOUS WHITE | 30-0" | | 30-0" | PAVEMENT MARKERS AS LISTED IN THE MDOT “APPROVED =
EOGE STRPE : I 1 I 1 SOURCES OF MATERIALS™". o
2. REFLECTIVE RASED PAVEMENT MARKERS 10 BE USED F TEMPORAT
fs" SPACE BETWEEN EDGE TRAVEL LANE AND STRIPE STOP LINE-LEGEND, WHITE, MARKINGS ARE 10 REMAN IN PLACE OVER 3 MONTHS —
(SEE PLANS FOR LOCATIONS)

= NOTE: USE DETAL STRIPING F LENGTH ¢ 150" AT
THS LOCATION, DTHERWISE USE CONTINUOUS STRIPING,

reeig”

TYPICAL TWO-WAY ARROW INSTALLATION

NOTES: 1. CONSIDER EACH SECMENT OF CONTINUOUS TWO-WAY LEFT TURN LANE SEPARATELY.
2. IF SECMENT IS LESS THAN 350, PLACE ONE SET OF ARROWS IN CENTER OF SECMENT.
3. IF_SEGMENT IS GREATER THAN 350", PLACE FRST SET OF ARROWS 50'TO 100",
FROM BEGINNING AND/OR END OF SECMENT AND SPACE ADDITIONAL SETS OF ARROWS (250'0.C.).

3. TEMPORARY TURN ARROW TO BE PAID FOR AS TEMPORARY TRAFKD
STRIPE ILEGEND), ESTMATED AT 10.9 SO.FT.PER ARROW

p [
A
DT

LATERAL PLACEMENT
PAVEMENT MARKERS

5| MISSISSIPPI DEPARTMENT OF TRANSPORTATION®
ROADWAY DESIGN DIVISION

STANDARD PLAN

TEMPORARY STRIPING F|Q#
TRAFFIC CONTROL
4-LANE AND 5-LANE
UNDIVIDED ROADWAYS

REVISION

DETAIL OF TEMPORARY
TURN ARROW

OF

ISSUE DATE: DECEMBER ), 1999

DATE




MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3893 CODE: (SP)
DATE: 04/10/2012
SUBJECT: Petroleum Products Base Prices
Bidders are advised that monthly petroleum products base prices will be available at the web site
listed below. Current monthly prices will be posted to this web site on or before the 15" of each
month. Bidders are advised to use the petroleum base prices on this web site when preparing
their bids. The current monthly petroleum products base prices will be acknowledged by the
Bidder and become part of the contract during the execution process.

Monthly Petroleum Products Base Prices can be viewed at:

http://sp.gomdot.com/Contract%20Administration/BidSystems/Pages/letting%20calendar.aspx

59



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3924 CODE: (SP)
DATE: 05/03/2012
SUBJECT: Contract Time
PROJECT: STP-0472-00(011) /106374301 -- Newton County
The calendar date for completion of work to be performed by the Contractor for this project shall
be November 30, 2012 which date or extended date as provided in Subsection 108.06 shall be
the end of contract time. It is anticipated that the Notice of Award will be issued no later than

July 10, 2012 and the effective date of the Notice to Proceed / Beginning of Contract Time will
be Auqust 9, 2012.

Should the Contractor request a Notice to Proceed earlier than August 9, 2012 and it is agreeable
with the Department for an early Notice to Proceed, the requested date will become the new
Notice to Proceed / Beginning of Contract Time date.

A progress schedule as referenced to in Subsection 907-108.03 will not be required for this
contract.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 3925

DATE: 05/09/2012

SUBJECT: Specialty Items

PROJECT: STP-0472-00(011) / 106374301 - Newton County

Pursuant to the provisions of Section 108, the following work items are hereby designated as "Specialty Items" for this
contract. Bidders are reminded that these items must be subcontracted in order to be considered as specialty items.

CATEGORY: MISCELANEOUS/ SPECIALTY WORK ITEMS

Line Pay Item Description
No
0100 423-A001 Rumble Strips, Ground In

CATEGORY: PAVEMENT STRIPING AND MARKING

Line Pay Item Description

No
0260 627-J001 Two-Way Clear Reflective High Performance Raised Markers
0270  627-L001 Two-Way Yellow Reflective High Performance Raised Markers

0330 907-626-C006 6" Thermoplastic Double Drop Edge Stripe, Continuous White, 90 mil min
0340 907-626-D006 6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow

0350 907-626-E006 6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow

0360 907-626-G006  Thermoplastic Double Drop Detail Stripe, White

0370 907-626-G007  Thermoplastic Double Drop Detail Stripe, Yellow

0380 907-626-H009  Thermoplastic Double Drop Legend, White

CATEGORY: TRAFFIC CONTROL - PERMANENT

Line Pay Item Description
No
0280 630-F001 Delineators, Guard Rail, White

CATEGORY: TRAFFIC CONTROL - TEMPORARY

Line Pay Item Description
No
0170 619-A1002 Temporary Traffic Stripe, Continuous White
0180 619-A2002 Temporary Traffic Stripe, Continuous Yellow
0190 619-A4006 Temporary Traffic Stripe, Skip Yellow
0200 619-A5001 Temporary Traffic Stripe, Detail
0210 619-A6001 Temporary Traffic Stripe, Legend
0220 619-D1001 Standard Roadside Construction Signs, Less than 10 Square Feet
0230 619-D2001 Standard Roadside Construction Signs, 10 Square Feet or More
0240 619-G4005 Barricades, Type III, Double Faced
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3926 CODE: (SP)
DATE: 05/09/2012
SUBJECT: Scope of Work
PROJECT: STP-0472-00(011) /106374301 - Newton County
The contract documents do not include an official set of construction plans but may, by
reference, include some Standard Drawings when so specified in a Notice to Bidders
entitled, “Standard Drawings”. All other references to plans in the contract documents
and Standard Specifications for Road and Bridge Construction are to be disregarded.
Work on the project shall consist of the following:

Mill and overlay approximately 10.25 miles of existing composite pavement on U.S.
Hwy 80 in Newton County from just east of the Veteran’s Memorial Cemetery (Station

214+88) to Newton/Lauderdale County Line (Station 744+76)

From the BOP at Station 214+88 to 394485, 423+28 to 699+00. and 703+00 to the
EOP at Station 744+76

Work in this area shall consist of repairing failed areas in the underlying concrete
pavement, cleaning and filling joints in the underlying concrete pavement, and milling
and overlaying the travel lanes with 2” and variable 12.5mm asphalt pavement, MT. The
pavement shall be milled 2” and overlaid with 2-1/4” at centerline and 1-1/2” at the edge
of the travel lane, in order to facilitate slope correction.

Prior to the mill and paving operations, failed areas in the existing travel lanes shall be
removed and backfilled with 19.0 mm MT asphalt pavement as per the attached typical
sections and details. A maximum lift of 3” is to be used for the backfilling. Any granular
base material deemed unsuitable by the Engineer shall be removed as directed. Payment
for the excavation of the base material will be paid under Pay Item 203-G Excess
Excavation. A list of the failed areas is shown in the attached table; additional areas may
be determined by the Engineer. Also, any failures in the previously widened shoulders
will be removed and replaced with 19.0 mm MT asphalt pavement. Removal of the
asphalt shoulder will be paid using the appropriate pay item(s).

Failed area repairs shall be completed as a continuous operation in order to minimize the
traffic impact. Lane closures shall remain in place until the failed area has been
completely repaired. Overnight lane closures will only be permitted in an emergency
situation as determined by the Engineer. Should overnight closures be necessary, they
shall be maintained by the contractor’s personnel and in accordance with a lighting plan
approved by the Engineer.
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-2- Notice To Bidders No. 3926 -- Cont’d.

The concrete pavement joints in the travel lanes not repaired as failed areas are to be
cleaned and filled. Joints in the underlying concrete pavement are to be cleaned full
depth (5”- 6”) in the concrete pavement. For joints up to 1-1/2” wide, fill with hot,
applied, fiber reinforced polymer patching material (See attached Special Provision); for
joints 1-1/2” or wider, fill with 12.5mm MT asphalt pavement. Cracked and broken
pieces of existing asphalt pavement are to be removed within 1’ of each side of joint
during joint cleaning, and replaced with 12.5mm compacted asphalt pavement after joint
is filled or as directed (absorbed item). Cold mix asphalt will not be allowed for this
operation. Locations are to be determined by the Engineer.

Prior to the milling and overlaying operations, the travel lanes are to be widened. The
existing lanes are 10’ in width and are to be widened 3’ to provide an 11’ lane and a 2’
paved shoulder. The existing shoulder shall be excavated 7.5” below the existing
pavement surface and widened 3’ with 6” of 19.0 mm asphalt pavement, MT, Trench
Widening prior to the mill and overlay. The excavated material shall be retained and used
to raise the existing shoulder to match the new pavement elevation. The cost of blading
will be an absorbed item and is not to be included in the price of pay items bid. Material
which cannot be placed and blended in adjacent areas and deemed to be excess
excavation by the Engineer shall be removed under Pay Item No. 203-G Excess

Excavation. Some_areas of the widening may contain_variable depth bituminous
material originally used to patch low spots in the shoulder. This material shall be
excavated and removed prior to the paving operation and will not be measured for
separate payment.

Following the trench widening operation, the pavement is to be milled overlaid with 2”
and variable 12.5mm asphalt pavement, MT. In order to tie the overlay to the existing
pavement elevations, a 200 milling transition (2” to 0) at all bridge ends within the
project limits, except the bridge at Station 309+08. This bridge is currently overlaid with
asphalt pavement and it is to be milled and overlaid with 12.5mm MT asphalt pavement.
Streets/roads adjacent to the mainline will be milled to the right-of-way at a depth of 2”
and overlaid with 2” of 12.5mm MT asphalt pavement.

Following the mill and overlay operation, the transverse joints in the pavement shall be
sawed and sealed within 7 days. The details for sawing and sealing transverse joints for
this section are as shown in the attached drawings. The width of the sawing and sealing
operation shall extend to the new edge of pavement, unless otherwise directed, to prevent
“sympathy cracking.”

From Station 394+85 to 423+28 and Station 699+00 to 703+00
Work within these station limits will consist of repairing failed areas of the underlying

concrete pavement, cleaning and filling joints in underlying concrete pavement, and
milling and overlaying the travel lanes with 12.5mm MT asphalt pavement.
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-3- Notice To Bidders No. 3926 -- Cont’d.

The pavement repair and joint cleaning and filling of the underlying concrete pavement
shall be performed as described in the previous section.

Due to the fact that the existing pavement within these station limits has paved shoulders,
this section will not require trench widening. The existing pavement will be milled 22’
wide at a depth of 2”. In order to facilitate slope correction, the milled surface will be
overlaid with a depth of 2-1/2” at centerline and 2” at the edge of 12.5mm MT asphalt
pavement.

Following the mill and overlay operation within these sections, the transverse joints in the
pavement shall be sawed and sealed within 7 days. The details for sawing and sealing
transverse joints for this section are as shown in the attached drawings. The width of the
sawing and sealing operation shall extend 1’ outside the mill/overlay limits to prevent
“sympathy cracking.”

General Notes: * These general notes are applicable to all sites.

Potholes that may exist are to be patched in a timely manner and prior to beginning the
asphalt overlay. Patching of potholes shall be considered an absorbed item.

Several concrete driveways and paved flumes are located within the project limits and
within the area to be widened. Any driveways or flumes encountered are to be removed
to the widening limits as required and replaced with 19.0mm asphalt during the widening
operation. The depth of the widening shall be varied at these locations and paved in a
manner to prevent a bump at driveways and to allow positive drainage at flumes. Saw
cuts shall be used to create a neat edge along the existing pavement and to the widening
limit. Any driveways or flumes removed shall be replaced the same day. To prevent an
inconvenience to local residents or businesses, driveways should not be removed until
immediately before the widening.

Guardrails are required to be replaced at various locations within the project (see attached
Table for locations/quantities). All guardrail removed is to be replaced the same day and
prior to reopening the adjacent lane of traffic. Voids created by the removal of posts,
concrete anchors, footings, etc. shall be backfilled and tamped in accordance with Section
203 of the Standard Specifications. The guardrail pads are to be excavated and paved
with 3” of 12.5mm MT asphalt pavement as per the attached drawings. The excavated
material shall be retained and used to raise the existing shoulder to match the new
pavement elevation. The cost of blading will be an absorbed item and is not to be
included in the price of pay items bid. Material which cannot be placed and blended in
adjacent areas and deemed to be excess excavation bye the Engineer shall be removed
under Pay Item No. 203-G Excess Excavation.

Traffic may be allowed to run on the milled surface a maximum of 2 calendar days.

Temporary striping shall be placed as required prior to opening the roadway to traffic.
Overnight lane closures will not be allowed for this operation. Milling shall be performed
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-4 - Notice To Bidders No. 3926 -- Cont’d.

in accordance with the attached drawings at all city streets, mainline tie-ins, crossovers,
etc. Temporary pavement joints (paper joints) shall be at least 3 paper-widths long, shall
be used at all milled tie-ins, and shall be adequately maintained.

The Reclaimed Asphalt Pavement (RAP) material removed by the milling operation shall
become the property of the contractor with the exception of 10,000 tons or 50% of the
total anticipated RAP tonnage, whichever is less, to be stockpiled at the MDOT
maintenance office yard at the Newton District Office. Unless the Contractor desires
otherwise, the Contractor’s milled material will be obtained first. The Contractor will be
required to coordinate the efforts with the maintenance office to effectively stockpile the
milled material as directed by the Engineer. All costs associated with the hauling,
placing, and stockpiling the state retained material shall be included in the price bid for
the cold milling.

Publicly maintained roads and streets should be paved to the existing right-of-way.
Privately owned entrances shall be paved to the shoulder line per the included typical
drawing. Pads shall be shaped horizontally and vertically to prevent excessive drop-offs.
Granular material (Class 5, Group ‘E’) shall be provided around the pads to prevent
shoulder drop-offs as directed and shall be placed in a timely manner. Drop-offs
exceeding 2.5” shall be corrected within 2 calendar days of the placement of the pad.
Stabilizer aggregate shall be used as directed by the Engineer.

It shall be the responsibility of the Contractor to protect existing structures such as pipes,
inlets, aprons, bridges, etc. from damage which might occur during construction. The
Contractor shall replace or repair, as directed by the engineer, any structures damaged
during the life of the contract. No payment will be made for replacement or repair of
damaged items.

The Contractor shall erect and maintain construction signing and provide all signs and
traffic control devices necessary to safely maintain traffic around and through the work
areas in accordance with the Traffic Control Plan and the MUTCD. The cost is to be
included in the price bid for Pay Item No. 618-A, Maintenance of Traffic unless shown
on the Construction Signing Schedule. Fluorescent orange sheeting shall be used on all
construction and traffic control signs except those designated in the plans to be black
legend and border on white background. Standard roadside construction signs and
barricades will be paid for using the appropriate pay items.

Roadside construction signs, barrels, etc. shall be placed in accordance with the attached
drawings or as directed by the Engineer. W20-1 signs shall be placed on all public road
approaches as shown or as directed. Additionally, traffic will be allowed to run on uneven
lanes; however, the Contractor will have to place additional “Uneven Pavement” signs
and the costs associated with this additional signage shall be included in the price bid for
Pay Item No. 618-A, Maintenance of Traffic.

Incidental work such as removing vegetation, shaping and compacting shoulders,
removing and resetting signs and/or mailboxes, removing excess asphalt material, project
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-5- Notice To Bidders No. 3926 -- Cont’d.

clean-up, and other items of incidental work necessary to complete the project will not be
measured for separate payment and will be considered included in the prices of items bid.

The Contractor shall on a daily basis, remove all debris from within the roadway and a
30-foot clear zone which, in the opinion of the Engineer, is a hazard to the traveling
public. This activity shall begin with the beginning of work or the beginning of the
contract time, whichever comes first. No direct payment will be made for the debris
removal; the cost is to be included in the prices of items bid. Failure of the Contractor to
remove the debris as prescribed herein shall be just cause for withholding the monthly
progress estimate payment or suspending active operations until the debris is
satisfactorily removed by the Contractor. As described in the applicable Notice-To-
Bidders, final project cleanup is required and will be completed prior to the scheduling of
the final inspection.

Where applicable the existing shoulders are to be raised to match the new pavement
elevation by placing variable depth Granular Material (Class 5, Group E) on the existing
shoulders. Placement of the granular material on the finished asphalt course shall not be
permitted. The material shall be bladed, rolled, and compacted to a finished slope of four
percent (4%). Placement of this material shall be performed to provide a uniform and
compacted shoulder with a minimum depth and width of material placed. Shoulders with
adequate shoulder material in place shall be bladed to a slope of four percent (4%). The
cost of blading will be an absorbed item and is not to be included in the price of pay
items bid.

Existing raised pavement markers are to be removed prior to beginning the overlay
operation. No measurement will be made for separate payment; the cost is to be included
in the prices for other items bid. Permanent pavement markers are to be placed in
accordance with the attached drawings and Standard Drawings. Two-way yellow
markers are to be placed on two-way roads and county roads. Red-clear markers are to
be placed on divided roadways. Two-way clear markers are to be placed on county roads
as per the attached detail.

Temporary traffic stripe will be required immediately after the required overlay and prior
to opening area to traffic. Temporary stripe is to be placed in the same location and
configuration as the permanent stripe.

Existing traffic stripe on bridges and bridge approach slabs is to be removed and
replaced. Payment for the removal of stripe will be made under Pay Item No. 202-B
Removal of Traffic Stripe.

All permanent striping will be thermoplastic. Edge lines shall be placed to accommodate
the lane widths shown on the applicable typical sections unless prevented by field
conditions. Rumble stripe will be placed throughout the project limits in accordance with
the attached detail.
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BOP STA. 214+88 *\

NEWTON COUNTY
STP-0472-00(011)/ 106374-301000

MILL AND OVERLAY FROM PAVEMENT CHANGE
EAST OF VETERAN'S MEMORIAL CEMETARY

TO LAUDERDALE COUNTY LINE
EOP STA. 744+76*\
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NEWTON COUNTY
STP-0472-00(011)/ 106374-301000

TYPICAL SECTION 1

- WIDENING & OVERLAY

1" and

Variable
2 Paved Granular
11’ Proposed Travel Lanes Shoulder Shoulder
Grounél in
Rumble
10" Existing Travel Lanes Stripe

XZ"n SLOPE OR S.E—-—

1] ] iz O]

STATION NUMBERS

Safety Edge

@ 0 @ =G

214+88 |-|394+85 -ORIGINAL GROUND LINE
423+28 -/699+00
703+00 |-|744+76
EXISTING PROPOSED
E ?)’;IégDs"\.Ié“BE)AFBb!}EQCA]\DSPHALT (fD OVERLAY WITH 2" AND VARIABLE ASPHALT PAVEMENT, 12.5mm MIX, MT.
@ PRIOR TO OVERLAY, WIDEN EXISTING 10'LANES TO 13'BY TRENCH WIDENING,

@ 10" GRANULAR MATERIAL

®©

@

EXCAVATE 6" DEEP X 3'WIDE AND PLACE 1 LIFT OF 6" OF HOT MIX ASPHALT
(OR WARM MIX ASPHALT) PAVEMENT, 19.0mm MIX, MT,

MILL EXISTING ASPHALT PAVEMENT 2"

REPAIR FAILED AREAS FULL DEPTH. REPAIR WITH ASPHALT PAVEMENT 19.0mm MIX, MT.
MATERIAL EXCAVATED DURING TRENCH WIDENING TO BE USED TO

BRING SHOULDERS TO GRADE. PROVIDE ADDITIONAL QUANTITY (IF REQUIRED)

OF CLASS 5, GROUP "E" GRANULAR MATERIAL TO BRING SHOULDERS TO GRADE
AFTER OVERLAY

"PIUOD -- 9Z6E ON SI3ppig 01 310N
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MILL 2" AND ——/

INLAY [TH 2%"

OF 12.5mm MIX,
ASPHALT PAVEMENT
AT CENTERLINE
AND 2" AT EDGE
OF TRAVEL LANE

NEWTON

COUNTY

STP-0472-00(011)/ 106374-301000

TYPICAL SECTION 2- MILL & INLAY

VARIABLE
WIDTH

q‘ PAVED
o 11" Existing Travel Lanes $SHOULDER

(1]

-/

LOCATIONS STATION NUMBERS
HICKORY 394+85 - 423+38
CHUNKY 699+00 - 703+00
EXISTING PROPOSED
E 3" AND VARIABLE ASPHALT @ INLAY WITH 2" 12.5mm MIX, ASPHALT PAVEMENT, MT AND

OVER 6" OF JRCP PAVEMENT
[2] 10" GRANULAR MATERIAL

@
®

VARIABLE. (2-%" ON CENTERLINE AND 2" AT EDGE OF
PAYMENT OF 12' TRAVEL LANE)

MILL EXISTING ASPHALT PAVEMENT 27,

REPAIR FAILED AREAS FULL DEPTH. REPAIR WITH 19.0mm
MIX, ASPHALT PAVEMENT, MT.

@ ~—MILLED AREA
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SIGN LEGEND
NUMBER | DESCRIPTION

@ ROAD WORK | G20-1
NEXT 10 MILES| 6024

END -2

@ OAD wosk | 48x2d

®

TRAFFIC CONTROL SIGNS REQUIRED

2 -
2 -
36 -
73 -
18
71 -

G20-1 "ROAD WORK NEXT 10 MILES”
G20-2A "END ROAD WORK"

W20-1 "ROAD WORK AHEAD"

R4-1 "DCO NOT PASS"

R4-2 "PASS WITH CARE

W14-3 "NO PASSING ZONE"

-9-

NEWTON COUNTY
STP-0472-00(011)/ 106374-301000

CONSTRUCTION SIGNING DETAIL

6 TYPE Il BARRICADES
(MOUNTED ON BARRICADES)
(DOUBLE-FAGED)

(10 MILES)

NG 02
RoAD WORK | i (y p

& TYPE #l BARRICADES
(MOUNTED ON BARRICADES)
(DOUBLE-FACED)

(10 MILES)

RGN
RoAD woRK (004 S
NEXT 10 MHLES|60H &

[

500’

[BL

Notice To Bidders N0.3926 -- Cont'd.

@t soer | s00: 1D
POTTERGHITTO ROAD | GENTRY ROAD
500 1@
[e— WILBUR ROAD
BF seer
CARAWAY ROAD ____ I=%-r—
CARAWAY. KOAD Bt sonr
ARAWAY ROAI >
500 1@
@i, <> EAST C Gl STEEET
oo | 5o A0 N
JACKSON_STREET 2289 ckson_strerr HIGHWAY 503
v
)
@F 500 /

sp0: 1@
—>——E—>—WEST COLLEGE STREET
ST COLLEGE STREET.
i

JEFFERSON STREET =

508" —I® .l
=1 maviom stRekr

i

Qr 209 | _Seq D SMEDE ET/
wm&&iﬁm

/

O 0y

500 1® /
SOUTH_BOOZE STREET +22% | NORTH BOOZE STREET

% COLLEGE BTREET
50 4®

HARR(S STREET

MARTIN LUTHER @i' 508
KING STREET -

o !
wo .
z. S\
oA <§B/
3% @
Z2 marTiv ‘@@“
£ LUTHER o
i O goq._
STREET -~ >
7
/ ®k
CHURCH _STREET
®F 500
® sog: 1®
BDF soor col
SLOUNT LANE 2%
O g0 -
BUCKLEY ROAD s ot
ol
seq 1@
[~ MT PLEASANT CHURCH
ROAD
sgo: 1@
o RIDGE_ROAD
®F sop | se0 @
CHESTNUT STREET  pefoobrt 2oy ADAMS STREET
@F sop
MULBERRY STREET -]
spq 1@
L2281 commERCE STREET

OF soa;
POPULAR STREET ——]

Dt cpp
PINEFOREST ROAD >—<S@>‘

500° _{®
[ CLARENCE GULPEPPER

ROAD

e |G-l gy 5 ROAD WORK 16201
) 21 P S| | NexT 0 mMiles 60
@D

& TYPE It BARRICADES &' TYPE 1lj BARRICADES
{MOUNTED ON BARRICADES) {MOUNTED ON BARRICADES)
{DOUBRLE-FACED) {DOUBLE-FACED}

(10 MILES) 70 (10 MILES)

Notes:

ONE (1) W2041 "ROAD WORK AHEAD SIGN 1S REQUIRED
AT EACH LOCAL ROAD, STREET, OR HIGHWAY ENTERING
THE PROJECT.

G20-1 AND G20-2A SIGNS MOUNTED ON TYPE [l DOUBLE
FACED BARRICADE.

R4-1 "DO NOT PASS", R4-2 "PASS WITH CARE", AND W14
"NO PASSING ZONE" signs are required in accordance
with Subsection §18,03.3 and as specified in the
MUTCD, if No Passing zones are 1000 ft or more,

Install additlonal "DO NOT PASS” slgns on maximum
spacing of 750 ft.

FIELD CONDITIONS MAY REQUIRE SOME SIGNS ON THIS
DETAIL TO BE ADJUSTED.

THE ABOVE SHOWN ITEMS WILL BE PAID UNDER THE
APPROPRIATE PAY ITEMS.
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202-B018 Removal of Concrete Driveways, All Depths

STP-0472-00(011) / 106374-301000

Station Location Width (FT) Length (FT) Total (SF) Total (SY) Remarks

225+10 RT.LN 3 44 132.000 14.667 Concrete Driveway
348+50 RT.LN 3 25 75.000 8.333 Concrete Driveway
405+90 RT.LN 3 25 75.000 8.333 Concrete Driveway
406+00 RT.LN 3 26 78.000 8.667 Concrete Driveway
601+30 RT.LN 3 24 72.000 8.000 Concrete Driveway
64300 RT.LN 3 28 84.000 9.333 Concrete Driveway
687+90 RT.LN 3 18 54.000 6.000 Concrete Driveway
689+50 RT.LN 3 23 69.000 7.667 Concrete Driveway
691+40 RT.LN 3 17 51.000 5667 Concrete Driveway
735+25 RT.LN 3 23 69.000 7.667 Concrete Driveway
224474 LT.LN 3 25 75.000 8.333 Concrete Driveway
351+75 LT.LN 3 15 45.000 5.000 Concrete Driveway
468+50 LT.LN 3 31 93.000 10.333 Concrete Driveway
500+00 LT.LN 3 23 69.000 7.667 Concrete Driveway
680+00 LT.LN 3 24 72.000 8.000 Concrete Driveway
689450 LT.LN 3 27 81.000 9.000 Concrete Driveway
697420 LT.LN 3 20 60.000 6.667 Concrete Driveway

Total 1254.000 139.333

_0'[_
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STP-0472-00(011) / 106374-301000

202-B025 Removal of Concrete Paved Ditch

Station Location ‘Width (FT) Length (FT) Total (SF) Total (SY) Remarks
218+58 RT.LN 3 9 27.000 3.000 Paved Flume
232400 RT.LN 3 9 27.000 3.000 Paved Flume
238+85 RT.LN 3 9 27.000 3.000 Paved Flume
258+95 RT.LN 3 9 27.000 3.000 Paved Flume
276+00 RT.LN 3 9 27.000 3.000 Paved Flume
279+25 RT.LN 3 9 27.000 3.000 Paved Flume
306+00 RT.LN 3 9 27.000 3.000 Paved Flume
321+30 RT.LN 3 9 27.000 3.000 Paved Flume
323430 RT.LN 3 9 27.000 3.000 Paved Flume
495+00 RT.LN 3 9 27.000 3.000 Paved Flume
510+75 RT.LN 3 9 27.000 3.000 Paved Flume
517+50 RT.LN 3 9 27.000 3.000 Paved Flume
596+60 RT.LN 3 9 27.000 3.000 Paved Flume
611400 RT.LN 3 9 27.000 3.000 Paved Flume
619+50 RT.LN 3 9 27.000 3.000 Paved Flume
621+00 RT.LN 3 ] 27.000 3.000 Paved Flume
630+35 RT.LN 3 9 27.000 3.000 Paved Flume
680+50 RT.LN 3 9 27.000 3.000 Paved Flume
683+00 RT.LN 3 9 27.000 3.000 Paved Flume
710+50 RT.LN 3 9 27.000 3.000 Paved Flume
215+85 LT.LN 3 9 27.000 3.000 Paved Flume
218450 LT.LN 3 9 27.000 3.000 Paved Flume
232400 LT.LN 3 9 27.000 3.000 Paved Flume
238490 LT.LN 3 9 27.000 3.000 Paved Flume
258+95 LT.LN 3 9 © 27.000 3.000  |Paved Flume
260+00 LT.LN 3 9 27.000 3.000 Paved Flume
276+42 LT.LN 3 9 27.000 3.000 Paved Flume
306+00 LT.LN 3 9 27.000 3.000 Paved Flume
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STP-0472-00(011) / 106374-301000

202-B025 Removal of Concrete Paved Ditch

Station Location Width (FT) Length (FT) Total (SF) Total (SY) Remarks
362430 LT.LN 3 9 27.000 3.000 Paved Flume
374433 LT.LN 3 9 27.000 3.000 Paved Flume
379+10 LT.LN 3 9 27.000 3.000 Paved Flume
495+00 LT.LN 3 9 27.000 3.000 Paved Flume
505+00 LT.LN 3 9 27.000 3.000 Paved Flume
508+40 LT.LN 3 9 27.000 3.000 Paved Flume
517+50 LT.LN 3 9 27.000 3.000 Paved Flume
596465 LT.LN 3 9 27.000 3.000 Paved Flume
599485 LT.LN 3 9 27.000 3.000 Paved Flume
611+00 LT.LN 3 9 27.000 3.000 Paved Flume
621+00 LT.LN 3 9 27.000 3.000 Paved Flume
653+30 LT.LN 3 9 27.000 3.000 Paved Flume
683+00 LT.LN 3 9 27.000 3.000 Paved Flume
Total 1107.000 123.000
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STP-0472-00)011) / 106374-301000 Newton County

Failed Areas
Removal of Concrete Saw Cuts
Width Length Overlald w/Asphait | Asphalt, 19mm Mix
Station to Station Location {FT) {FT) Area (SF)* {SY) {Tons) Longitudinal Full Depth
216+57 - 216+66 RT LANE 10 g 80.0 10.0 6.06 9 20
246+60 - 216+66 LT LANE 10 [ 60.0 8.7 3.38 20
218+87 - 218+99 RT LANE 10 12 120.0 13.3 6.76 12 20
218+90 - 218+99 LT LANE 10 9 90.0 40.0 5.08 20
229+59 - 229469 RT LANE 10 10 100.0 11.1 5.63 10 20
229468 - 229+69 LT LANE 10 10 100.0 11.1 5.63 20
229+76 - 229+81 RT LANE 10 6 60.0 6.7 3.38 6 20
287+24 - 287443 LT LANE 10 19 490.0 211 10,69 13 20
287+27 - 287433 RT LANE 10 6 60.0 6.7 3,38 20
302+85 302+97 RT LANE 10 12 120.0 13.3 8.76 12 20
313487 - 314409 RT LANE 10 22 220.0 244 12.38 22 20
313+96 - 314+06 LT LANE 10 10 100.0 111 5.83 20
314+17 - 314+32 RT LANE 10 15 150.0 16.7 8.44 15 20
329+99 - 330414 LT LANE 10 15 160.0 16.7 8.44 16 20
339+06 - 339+14 LT LANE 10 9 20.0 10.0 5.06 9 20
340+38 - 340+4% LT LANE 10 11 110.0 12.2 6.19 11 20
370+10 - 370+18 LT LANE 10 9 90.0 10.0 5.06 9 20
370+10 - 370+19 RT LANE 10 9 90.0 10.0 £.06 20
402+69 - 402476 RT LANE 10 7 70.0 7.8 3.94 7 20
412+13 - 412+26 RT LANE 10 12 120.0 13.3 8.76 12 20
412412 - 412420 LT LANE 10 8 80.0 8.9 4.60 1 20
416+31 - 415+41 RT LANE 10 10 100.0 11.1 5,63 10 20
415431 - 415+39 LT LANE 10 8 80.0 8.9 4.50 20
422477 - 422+83 RT LANE 10 [ €0.0 8.7 2.38 € 20
422+77 - 422+83 LT LANE 10 [ 0.0 6.7 3.38 20
436409 - 435+18 RT LANE 10 8 0.0 10.0 5.06 k] 20
438+82 - 438+88 LT LANE 10 8 60.0 6.7 3.38 € 20
443+54 - 443+60 LT LANE 10 6 60.0 6.7 3.38 6 20
450+562 - 460+568 RT LANE 10 [3 60.0 8.7 3.38 20
450+62 - 450462 LT LANE 10 10 100.0 111 5.63 10 20
484+94 - 485+04 RT LANE 10 10 100.0 1.4 5.63 10 20
484+94 - 486+04 LT LANE 10 10 100.0 1.1 5.63 20
604+78 - 504+88 RT LANE 10 11 110.0 12.2 6.19 11 20
504+78 - 504+89 LT LANE 10 1 110.0 12.2 6.19 20
510+40 - 510+68 RT LANE 10 28 2800 11 15.78 28 20
£10+40 - 510+81 LT LANE 10 21 210.0 233 11.81 20
514478 - 514494 RT LANE 10 16 160.0 17.8 2.00 18 20
528+00 - 528+10 RT LANE 10 10 100.0 11.1 5.63 10 20
536+88 - 536+95 RT LANE 10 7 70.0 7.8 3.94 7 20
§56+63 - 556+69 RT LANE 10 16 160.0 17.8 9.00 16 20
566+42 - 565+563 RT LANE 10 14 110.0 12.2 6.19 11 20
§66+42 - 566+49 LT LANE 10 7 70.0 7.8 3.94 20
565+60 - 665+69 LT LANE 10 9 90.0 10.0 5.06 9 20
572+37 - §72+560 RT LANE 10 13 130.0 14.4 7.31 13 20
E74+87 - 674494 LT LANE 10 7 70.0 7.8 3.94 7 20
576464 - B576+77 LT LANE 10 13 130.0 14.4 7.31 13 20
582+79 - 582+89 RT LANE 10 10 100.0 11.1 6.63 10 20
586+21 - 586+27 LT LANE 10 [ €0.0 8.7 3.38 3 20
586+78 - £85+84 LTLANE 10 [ €0.0 6.7 3.38 20
586+78 - 586+91 RT LANE 10 13 130.0 14.4 7.31 13 20
589+08 - 599+15 LT LANE 10 [ 60.0 6.7 3.38 3 20
607+42 - 607+61 RT LANE 10 9 90.0 10.0 5.06 20
611+35 - 611+46 LT LANE 10 11 110.0 12.2 8.19 20
611+35 - 811+563 RT LANE 10 18 180.0 20.0 10.13 18 20
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STP-0472-00)011) / 106374-301000 Newton County

Failed Areas
615464 615+64 RT LANE 10 10 100.0 111 5.63 10 20
616+64 616+64 LT LANE 10 10 100.0 111 5.63 20
816+83 616+90 RT LANE 10 7 70.0 7.8 3.94 7 20
620470 620+80 RT LANE 10 10 100.0 11.1 5.63 10 20
623+66 623472 RT LANE 10 7 70.0 7.8 3.94 7 20
£29+95 630+05 LT LANE 10 10 100.0 11.1 5.63 10 20
823+95 630+05 RT LANE 10 10 100.0 11.1 5.63 20
£34+95 636+05 RT LANE 10 10 100.0 1141 5.63 10 20
641479 841487 RT LANE 10 8 80.0 8.9 4.50 8 20
641479 841+85 LT LANE 10 6 60.0 6.7 3.38 20
664+13 654+22 RT LANE 10 9 90.0 10.0 5.06 9 20
390+75 390+90 RT LANE 10 15 160.0 16.7 8.44 20
390+39 390449 LT LANE 10 10 100.0 111 5.63 10 20
380+76 390+96 LT LANE 10 21 210.0 23.3 11.81 21 20
713+73 713479 RT LANE 10 & 60.0 6.7 3.38 6 20
720+66 721413 RT LANE 10 58 £80.0 64.4 32.63 B8 20
Total 865.556 438.19 583.00 1400.00
sy Ton LF LF
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STP-0472-00({011) / 106374-301000
619-D Standard Roadside Construction Signs {Less than 10 Sq. Ft. )

Station Location Description Quantity Unit Remarks
LT.LN G20-2A 8 SF 500" West of BOP
214488 RT.LN R4-1 5 SF
214+88 LT.LN W14-3 5.56 SF
215492 LT.LN R4-1 5 SF
215492 RT.LN W14-3 5.56 SF
222438 LT.LN W14-3 5.56 SF
222+38 RT.LN R4-1 5 SF
226+01 LT.LN R4-2 5 SF
226+01 RT.LN R4-2 5 SF
227+80 LT.LN R4-1 5 SF
227+80 RT.LN W14-3 5.56 SF
234+70 LT.LN W14-3 5.56 SF
234+70 RT.LN R4-1 s SF
235+30 LT.LN R4-1 5 SF
235+30 RT.LN Wi4-3 5.56 SF
242+20 LT.LN W14-3 5.56 SF
242+20 RT.LN R4-1 5 SF
245+88 LT.LN R4-2 5 SF
249+70 LT.LN W14-3 5.56 SF
249+70 RT.LN R4-2 5 SF
254+44 LT.LN R4-1 5 SF
254+44 RT.LN W14-3 5.56 SF
257+20 LT.LN W14-3 5.56 SF
257+20 RT.LN R4-1 5 SF
261+94 LT.LN W14-3 5.56 SF
261494 RT.LN R4-1 S SF
264+70 LT.LN W14-3 556 SF
264+70 RT.LN R4-1 5 SF
265+65 RT.LN R4-2 5 SF
269+44 LT.LN R4-1 5 SE
269+44 RT.LN W14-3 5.56 SF
276+40 LT.N W14-3 5.56 SF
276+40 RT.LN R4-1 5 SF
276+69 LT.LN R4-1 5 SF
276+69 RT.LN W14-3 5.56 SF
283490 LT.LN W14-3 5.56 SF
283+90 RT.LN R4-1 5 SF
287+42 LT.LN R4-2 5 SF
291+40 LT.LN W14-3 5.56 SF
291+40 RT.LN R4-1 5 SF
295+81 RT.LN R4-2 5 SE
299+04 LT.LN R4-1 5 SF
299+04 RT.LN Wi14-3 5.56 SF
305+65 LT.LN W14-3 5.56 SF
305+65 RT.LN R4-1 3 SF
306+54 LT.LN R4-1 5 SF
306+54 RT.LN W14-3 5.56 SF
313+15 LT.LN W14-3 5.56 SF
313+15 RT.LN R4-1 5 SF
317+27 LT.LN R4-2 5 SF
320+65 LT.LN W14-3 5.56 SE
320+65 RT.LN R4-1 5 SE
321+42 LT.LN R4-1 5 SF
321442 RT.LN W14-3 5.56 SF
328+15 LT.LN W14-3 5.56 SF
328+15 RT.LN R4-1 5 SF
325+42 LT.LN R4-1 5 SE
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STP-0472-00{011) / 106374-301000

619-D Standard Roadside Construction Signs {Less than 10 Sq. Ft. )

Station Location Description Quantity Unit Remarks
329+42 RT.LN W14-3 5.56 SF
333+51 RT.LN R4-2 5 SF
336+92 LT.LN R4-1 5 SF
336+92 RT.LN W14-3 5.56 SF
344+42 LT.LN R4-1 5 SF
344+42 RT.N W14-3 5.56 SF
348+61 LT.LN W14-3 5.56 SF
348+61 RT.LN R4-1 5 SF
356+11 LT.LN W14-3 5.56 SF
356+11 RT.LN R4-1 5 SF
358+73 LT.LN R4-2 5 SF
360+23 LT.LN R4-1 5 SF
360+23 RT.LN W14-3 5.56 SF
863461 LT.LN W14-3 5.56 SF
363461 RT.LN R4-1 5 SF
36773 LT.LN R4-1 3 SF
367+73 RT.LN W14-3 5.56 SF
371+11 LT.LN W14-3 5.56 SF
371+11 RT.LN R4-1 5 SF
375423 LT.LN R4-1 5 SF
375+23 RT.LN W14-3 5.56 SF
378+61 RT.LN R4-1 5 SF
382+73 LT.LN R4-1 5 SF
382+73 RT.LN W14-3 5.56 SF
386+11 LT.LN W14-3 5.56 SF
386+11 RT.LN R4-1 5 SF
390+23 RT.LN W14-3 5.56 SF
390+23 LT.LN R4-1 5 SF
393+61 LT.LN R4-1 5 SF
393+61 RT.LN W14-3 5.56 SF
397+73 LT.LN R4-1 5 SF
397+73 RT.LN W14-3 5.56 SF
399+52 RT.LN R4-2 5 SF
405+23 LT.LN R4-1 5 SF
405+23 RT.LN W14-3 5.56 SF
490+65 LT.N W14-3 5.56 SF
490+65 RT.LN R4-1 5 SF
498+15 LT.LN W14-3 5.56 SF
498+15 RT.LN R4-1 5 SF
499+13 RT.LN R4-2 5 SF
501+17 LT.LN R4-2 5 SF
502+72 LT.LN R4-1 5 SF
502+72 RT.LN W14-3 5.56 SE
510+55 LT.LN R4-1 5 SF
510+55 RT.LN Wi4-3 5.56 SF
580+93 LT.LN w14-3 5.56 SF
580+93 RT.LN R4-1 5 SF
588+43 LT.LN W14-3 5.56 SF
588+43 RT.LN R4-1 5 SF
588+85 LT.LN R4-2 5 SF
595+93 LT.LN W14-3 5.56 SF
595493 RT.LN R4-1 5 SF
596+22 LT.LN R4-1 5 SF
596+22 RT.LN W14-3 5.56 SF
603+43 LT.LN Ww14-3 5.56 SF
603+43 RT.LN R4-1 5 SF
603+72 LT.LN R4-1 5 SF
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STP-0472-00(011) / 106374-301000
619-D Standard Roadside Construction Signs {Less than 10 $q. Ft.)

Station Location Description Quantity Unit Remarks
603+72 RT.LN W14-3 5.56 SF
610493 LT.LN W14-3 5.56 SF
610+93 RT.LNV R4-1 5 SF
511422 LT.LN R4-1 5 SF
511422 RT.LN W14-3 5.56 SF
618443 LT.LN W14-3 5.56 SF
518+43 RT.LN R4-1 5 SF
618+72 LT.LN R4-1 5 SF
618+72 RT.LN W14-3 5.56 SF
625+93 LT.LN W14-3 5.56 SF
625+93 RT.LN R4-1 s SF
626+22 LT.LN R4-1 5 SF
626+22 RT.LN W14-3 5.56 SF
633+43 LT.IN Wi4-3 5.56 SF
633+43 RT.LN R4-1 5 SF
633472 LT.N R4-1 5 SF
633172 RT.LN W1a-3 5.56 SF
641+80 LT.LN R4-1 5 SF
641+80 RT.LN W14-3 5.56 SF
£48+72 LT.IN R4-1 5 SF
648172 RT.LN W14-3 5.56 SF
675+79 LT.LN W14-3 5.56 SF
675+79 RT.LN RA-1 5 SF
683+29 LT.LN W14-3 5.56 SF
683+29 RT.LN R4-1 5 SF
685485 RT.LN R4-2 B SF
687+17 LT.LN R4-2 5 SF
687+47 LT.LN R4-1 5 SF
687+47 RT.LN W14-3 5.56 SE
694497 LT.LN R4-1 5 SF
694+97 RT.LN W14-3 5.56 SF
701456 RT.LN R4-1 5 SF
709+06 LT.LN W14-3 556 SF
709+06 RT.LN R4-1 5 SE
709+13 LT.LN R4-2 5 SF
714+76 LT.LN R4-1 5 SF
714+76 RT.LN W14-3 5.56 SF
716+56 LT.LN W14-3 5.56 SF
716+56 RT.LN RA-1 5 SF
729+76 LT.LN R4-1 5 SF
729+76 RT.LN W14-3 5.56 SF
731456 LT.LN W14-3 5,56 SF
731+56 RT.LN R4-1 5 SF
737426 LT.LN R4-1 5 SF
737426 RT.LN W14-3 5.56 SF
735+06 RT.LN R4-1 5 SF
744476 LT.LN R4-1 5 SF
744476 RT.LN W14-3 5.56 SF

RT.LN 'G20-2A 8 SF 500" East of EOP
SF
Total 860.76 SF
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STP-0472-00(011) / 106374-301000

Roadside Construction Signs (10 Sq. Ft. or More}

619-D Standard

Station Location Description Quantity Unit Remarks

RT.LN G20-1 10 SF 500' West of BOP
240+00 RT.LN W20-1 16 SF Potterchitto RD
240+00 LT.LN W20-1 16 SF Gentry RD
319+00 LT.LN W20-1 16 SF Wilbur RD
338+60 RT.LN W20-1 16 SF Caraway RD
373+00 RT.LN W20-1 16 SF Caraway RD
379+00 LT.LN W20-1 16 SF West College ST
396+75 LT.LN W20-1 16 SF HWY 503 North
396+75 RT.LN W20-1 16 SF Jackson ST
399+25 LT.LN W20-1 16 SF North Hickory ST
399+25 RT.LN W20-1 16 SF HWY 503 South
401+15 LT.LN W20-1 16 SF North College ST
402+15 RT.LN W20-1 16 SF South Taylor ST
408+00 RT.LN W20-1 16 SF Smede ST
408+00 LT.LN W20-1 16 SF Hickory Little Rock RD
416+55 RT.LN W20-1 16 SF South Boose ST
416+70 LT.LN W20-1 16 SF North Boose ST
418+80 LT.LN W20-1 16 SF East College ST
421410 LT.LN W20-1 16 SF Harris ST
422425 RT.LN W20-1 16 SF M.L.K Loop
427+00 RT.LN W20-1 16 SF M.L.K Loop
440+00 RT.LN W20-1 16 SF M.L.K Loop
440425 LT.LN W20-1 16 SF No Name RD
440+80 RT.LN W20-1 16 SF Linden Lumber Co. RD
453+60 LT.LN W20-1 16 SF McGee RD
494420 LT.LN W20-1 16 SF No Name RD
494420 RT.LN W20-1 16 SF Blount LN
525+85 RT.LN W20-1 16 SF Buckley RD
582+00 LT.LN W20-1 16 SF Truelight RD
614+25 LT.LN W20-1 16 SF MT. Pleasant Church RD
640+70 LT.LN W20-1 16 SF Ridge RD
693450 LT.LN W20-1 16 SF Adams ST
693475 RT.LN W20-1 16 SF Chestnut ST
701+85 LT.LN W20-1 16 SF Commerce ST
704425 RT.LN W20-1 16 SF Poplar ST
733430 RT.LN wW20-1 16 SF Pine Forest RD
739+20 LT.LN W20-1 16 SF Clarence Culpepper RD

LT.LN G20-1 10 SF 500" East of EOP

SF
Total 362 SF
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STP-0472-00(011) / 106374-301000

Transverse Joints Requiring

Cleaning and Filling

Transverse Joints Requiring
Sawing and Sealing

PAGE 1 PAGE 1

Station - Station No. of Joints Station - Station No. of Joints
215+08 - 309+08 6280 21508 - 30908 8164
309+73 - 319+28 660 30973 - 31928 858
319448 - 546488 22760 31948 - 39485 9828
548+19 - 553+00 500 39485 - 42328 3146
554+63 - 559+69 520 42328 - 54688 16094
561400 - 580+68 1980 54819 - 55300 650
581+00 - 664+55 5600 55463 - 55969 676
665453 - 721+84 3780 56100 - 58068 2574
726+84 - 744450 1200 58100 - 66455 7280

- 66553 - 69900 2938

- 69900 - 70300 308

- 70300 - 72184 1664

- 72684 - 74450 1560

TOTAL LF 43740 TOTAL LF 56338
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STP-0472-00{011) / 106374-301000

Saw Cuts
Station Location Length Longitudinal
Saw Cuts (LF) Remarks

218458 RT.LN 9X18 27 Paved Flume
232+00 RT.LN 9x18 27 Paved Flume
238+85 RT.LN 9X18 27 Paved Flume
258+95 RT.LN 9X18 27 Paved Flume
276400 RT.LN 9x18 27 Paved Flume
279425 RT.LN 9X18 27 Paved Flume
306+00 RT.LN 9X18 27 Paved Flume
321+30 RT.LN 9X18 27 Paved Flume
323+30 RT.LN 9X18 27 Paved Flume
495+00 RT.LN 9X18 27 Paved Flume
510475 RT.LN 918 27 Paved Flume
517+50 RT.LN 9X18 27 Paved Flume
596+60 RT.LN 9X18 27 Paved Flume
611+00 RT.LN 9X18 27 Paved Flume
619+50 RT.LN 9X18 27 Paved Flume
621+00 RT.LN 9X18 27 Paved Flume
630+35 RT.LN 9X18 27 Paved Flume
680+50 RT.LN 9X18 27 Paved Flume
683+00 RT.LN 9X18 27 Paved Flume
710+50 RT.LN 9X18 27 Paved Flume
215+85 LT.LN 9X18 27 Paved Flume
218+50 LT.LN 9X18 27 Paved Flume
232+00 LT.LN 9X18 27 Paved Flume
238+90 LT.LN 9X18 27 Paved Flume
258495 LT.LN 9Xx18 27 Paved Flume
260+00 LT.LN 9X18 27 Paved Flume
276+42 LT.LN 9x18 27 Paved Flume
306+00 LT.LN 9X18 27 Paved Flume
362+30 LT.LN OX18 27 Paved Flume
374+33 LT.LN 9X18 27 Paved Flume
379+10 LT.LN ox18 27 Paved Flume
495+00 LT.LN 9X18 27 Paved Flume
505+00 LT.LN 9X18 27 Paved Flume
508+40 LT.LN 9X18 27 Paved Flume
517+50 LT.LN 9X18 27 Paved Flume
596+65 LT.LN 9X18 27 Paved Flume
599+85 LT.LN 9X18 27 Paved Flume
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STP-0472-00(011) / 106374-301000

Saw Cuts
Station Location Length Longitudinal
Saw Cuts (LF) Remarks
611+00 LT.LN 9X18 27 Paved Flume
621+00 LT.LN 9x18 27 Paved Flume
653+30 LT.LN 9X18 27 Paved Flume
683+00 LT.LN 9x18 27 Paved Flume
225+10 RT.LN 44X51 95 Concrete Driveway
348+50 RT.LN 25X29 54 Concrete Driveway
405+90 RT.LN 25X30 55 Concrete Driveway
406+00 RT.LN 26X28 54 Concrete Driveway
601+30 RT.LN 24X29 53 Concrete Driveway
64300 RT.LN 28X35 63 Concrete Driveway
687+90 RT.LN 18X25 43 Concrete Driveway
689+50 RT.LN 23X33 56 Concrete Driveway
691+40 RT.LN 17X23 40 Concrete Driveway
735+25 RT.LN 23X28 51 Concrete Driveway
224+74 LT.LN 25X35 60 Concrete Driveway
351+75 LT.LN 15X20 35 Concrete Driveway
468+50 LT.LN 31X43 74 Concrete Driveway
500+00 LT.LN 23X33 56 Concrete Driveway
680+00 LT.LN 24X30 54 Concrete Driveway
689+50 LT.LN 27X35 62 Concrete Driveway
697+20 LT.LN 20X25 45 Concrete Driveway
Total 2057
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STP-0472-00(011) / 106374-301000 619-G Type lli
Barricades Double-Faced
Location Station Quantity Unit Description

LT.LN 500' West of BOP 6 LF
RT.LN 500" West of BOP 6 LF
LT.LN 500' East of EOP 6 LF
RT.LN 500' East of EOP 6 LF

Total 24 LF
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STP-0472-00(011)/106374-301000

GUARD RAIL REQUIRED

: BRIDGE END Removal of
WK. NO. STATION Location GUARDRAIL TEI;I\EI(;I_-}(ISSND SECTION SINGLE DELINEATORS Guardrail REMARKS
W-BEAM TYPEE WHITE YELLOW
307+70 RT.LN 1 5 37.5
308+31 LT.LN 25.0 1 4 50.0
309+73 RT.LN 25.0 1 4 50.0
309+48 LT.LN 1 5 37.5
545+51 RT.LN 1 5 25.0
546+11 LT.LN 25.0 1 4 50.0
548+19 RT.LN 25.0 1 4 50.0
547+94 LT.LN ' 1 5 37.5
551+58 RT.LN 1 5 37.5
552+20 LT.LN 25.0 1 4 37.5
554+63 RT.LN 25.0 1 4 50.0
554+37 LT.LN 1 5 37.5
558+33 RT.LN 1 5 37.5
558+94 LT.LN 25.0 1 4 50.0
561+00 RT.LN 25.0 1 4 50.0
560+75 LT.LN 1 5 37.5
663+17 RT.LN 1 1 5 62.5 Remove BES in addition to TES
662+18 LT.LN 1 8 37.5
665+53 RT.LN 1 5 37.5
665+28 LT.LN 75.0 1 1 5 137.5 Remove 75" of GR, BES in addition to TES
720+40 RT.LN 1 5 37.5
721+03 LT.LN 25.0 1 4 50.0
727+08 RT.LN 25.0 1 4 50.0
726+94 LT.LN 1 5 375
UNITS L.F. EACH EACH EACH EACH EACH
TOTALS 325.0 24 2 113 0 1125
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EXISTING ASPHALT

Newton County
STP-0472-00(011)/ 106374-301000

Concrete Pavement Repair Detail

e Variable Length (6'min.)

/— 19.0mm Asphalt Mix, MT, Full Depth

7

EXISTING JRCP

— Full Depth Saw Cut
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NEWTON COUNTY
STP-0472-00(011)/ 106374-301000

TYPICAL SECTION
OF MILLING COUNTY ROADS WITH
CURB AND GUTTER

Pave County Road
To Right of Way

6" Double Yellow Detail —.
% TO ROW

Existing Bituminous Curb -

24" Legend Stop Bar

SHOULDER
oo WIDTH TAPER
(@)} T ' REQUIRED AS DIRECTED

- MiLL FULL DEPTH 2"
- PLACE 2" ASPHALT PAVEMENT TO
TIE TO MAINLINE OVERLAY,

- MILL AREA

Location

Potterchitto Road
Gentry Road East Church Street
Wilbur Road West Martin Luther King Street
East Caraway Road West Church Street
East College Street Linden Lumber Road
West Caraway Road McGee Road
South Jackson Street Blount Lane
Highway 503(North Jackson Street) Buckley Road
West College Street True Light Road
Jefferson Street Mount Pleasant Church Road
Taylor Street Ridge Road
South Smede Street Chestnut Street
North Smede Street Adams Street
{Hickory Little Rock Road) Mulberry Street

Commerce Street
South Booze Street Popular Street
North Booze Street Pineforest Road
Harris Street Clarence Culpepper Road

East Martin Luther King Street
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NEWTON COUNTY
STP-0472-00(011)/ 106374-301000

TYPICAL DETAIL OF ADDITIONAL SHOULDER PAVING
REQUIRED AT GUARDRAIL LOCATIONS

50" Minimum Taper

Required | Extend asphalt 2 Ft behind guardrail.

i N R
Shoulder paving required.

N

Bridge

T

2HAIvHL

Brd. End Paving

L Shoulder paving required. 7

W N N N N N N N RN mE

| ! //iExtend asphalt 2 Ft behind guardrail.

50 Minimum Taper
Required

*Asphalt Thickness = 3"
See Scope of Work for additional Details

_92_
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NEWTON COUNTY
STP-0472-00(011)/ 106374-301000

DRIVEWAY PAD DETAIL

35" Max Residential
50' Max Commercial

16' Min.

Y

Shoulder Width
or 5 Min.

A

,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, Mainline Pavement U et e e e

Note:

The HMA on the existing driveway/ramp pads are to remain in their current,
size, and Jocation. If, in the opinion of the engineer,a pad should be
modified or replaced, payment will be made for the work using the appropriate
pay items. Granular Material and/or stabilizer aggregate should be placed
around the pads as required.

_LZ_
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NEWTON COUNTY
STP-0472-00(011)/ 106374-301000

DETAIL OF SAWING AND SEALING TRANSVERSE/LONGITUDINAL JOINTS

2" & Variable Hot t 172"

""""""""""" Fill 116" to /8" ; 5,8-- Hot Poured Elastic

Sealant Required

!
/
, \ T
1" Saw Cut
Bond Breaking Tape Required
T |

B /

Existing Asphalt Overlay /

#——  Existing Joint

K/ Existing Concrete Pavement

SEE INCLUDED SPECIAL PROVISIONS FOR DETAILS OF CLEANING
AND FILLING JOINTS AND SAWING AND SEALING JOINTS.

_82_
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NEWTON COUNTY
STP-0472-00(011)/ 106374-301000

SPECIAL DESIGN:
RUMBLE STRIPES (GROUND-IN)

2 LANE
P, VEED%EiO%F DER
AVED L
10" /—
E | foee12” Y GENERAL NOTES
| N Y M
[ % Ommrrro 1. GROUND-IN RUMBLE STRIPES SHALL BE APPLIED
- l | | [ [ ] [ ] [ ] [ ] H‘_ 6 TRAFFIC STRIPE ON LEFT AND RIGHT SHOULDERS OF ALL
T PAVED SHOULDERS ON THIS PROJECT
i EDGE OF
H 112" - MIN,
4%z TOLERANGE — /8" - MAX, =l e TRAFRS LANE 2, GROUND-IN RUMBLE STRIPES SHALL BE

OMITTED ACROSS PRINCIPAL INTERSECTING
ROADWAYS OR OTHER INTERRUPTIONS IN

SECTION "A-A" .?r‘lgERMEANLmikég:LDER WIDTH AS DIRECTED BY

3, COST TO BE PAID FOR USING APPROPRIATE PAY [TEMS

4. GROUNDIN RUMBLE STRIPES SHALL BE APPLED TO
MAINLINE ONLY,

8, DO NOY USE WHERE TRAVEL LANE IS LESS THAN 11'WIDE,

Qoononaneanaeanaaaononannianinoonanonanieenm ‘THHHﬂHHﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂi’lﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂﬂj_F'W'DE"

I 11'or

P ‘ i 12

2 1

g3

o 1Mor
12z

UUUUU{{JUquUUUUUUIJJUUU[JUUUUUUlJUI,JUUHLiljBIJUUUUUH[IULIUUI_H_!U[HJUUUUUUUUUUUUUUUUUUUUUUUUUUUUUUPUWUUUUA —

SEE DETAIL "A" SEE DETAIL “A™

PLAN

NOT TO SCALE

_62_
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NEWTON COUNTY
STP-0472-00(011)/ 106374-301000

COUNTY ROAD PAVING/STRIPING DETAIL

Pave County Road

to Right of Way

6" Double Yellow Detail BN

24" Legend Stop bar \

Existin | /
Bituminous Curb /

“—/’—F/”,/;/’T_,_ﬂ/ﬂ
—&E \ Shoulder Width

_.._Taper Required

|6" Edge .
Stripe

8" Detail White

*SEE ATTACHED SHEET FOR TWO-WAY CLEAR RPM DETAIL

_08_

"PIUOD -- 9Z6E ON s13ppid 01 330N



6

NEWTON COUNTY
STP-0472-00(011)/ 106374-301000

TYPICAL FOR RAISED PAVEMENT MARKERS
PLACED ON SIDE ROAD RADIUS

-

{ 40'FROM END OF

] RADIUS OR TAPER

|40' FROM BEGINNING OF
RADIUS OR TAPER

|
|
R /A

NOTE 1.

NOTE 2.

NOTE 3.

NOTE 4.

NOTE 5.

CONT. WHITE

MARKERS SHALL BE PLACED EVERY 10 FEET. f/

C
MARKERS SHALL BE VISIBLE FROM THE TRAVELING MOTORIST DETAIL A
ON STATE DESIGNATED HIGHWAYS.
MARKERS SHALL BE HIGH PERFORMANCE TWO WAY CLEAR.
FIVE (5) MARKERS SHALL BE PLACED ALONG MAINLINE EDGE STRIPE.

MARKERS FOR COUNTY ROADS SHALL CONTINUE DOWN THE EDGE
STRIPE A DISTANCE OF 40 FEET.

A

Fee 2%

_'[8_
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General Decision Number: MS120147 04/06/2012 MS147

Superseded General Decision Number: MS20100190

State: Mississippi
Construction Type: Highway

County: Newton County in Mississippi.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building

structures In rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for

commercial navigation, bridges involving marine construction;

and other major bridges).

Modification Number Publication Date
0 01/06/2012
1 02/24/2012
2 03/23/2012
3 04/06/2012

* ELEC0917-003 12/01/2011

Rates

ELECTRICIAN. . ..o a o $ 22.55

© sUMs2008-108 09/04/2008
Rates

CARPENTER, Includes Form Work....$ 10.62

CEMENT MASON/CONCRETE FINISHER...$ 10.67

IRONWORKER, REINFORCING.......... $ 10.38
LABORER: Common or General...... $ 8.39
LABORER: Pipelayer.............. $ 9.68
OPERATOR: Backhoe....._.._..._...... $ 11.45
OPERATOR: Broom.........._....... $ 10.17
OPERATOR: Bulldozer............. $ 11.17
OPERATOR: Crane....... .. ._....... $ 14.57
OPERATOR: Excavator............. $ 12.50
OPERATOR: Grader/Blade.......... $ 11.00
OPERATOR: Mechanic.............. $ 12.04
OPERATOR: Oiler...._ ... ... .. _..... $ 12.33
OPERATOR: Roller..._..._ ... .._..... $ 9.31
OPERATOR: Scraper............... $ 10.00
OPERATOR: Tractor............... $ 7.25

93

Fringes

Fringes
0.67
0.78
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.48
0.00
0.00

0.00

4/13/2012 8:13 AM
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OPERATOR: Asphalt Paver and

Asphalt Spreader................. $ 10.00 0.00
OPERATOR: Loader................. $ 10.15 0.00
TRUCK DRIVER. . . . it $ 9.63 0.00

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (D) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers"” that indicate whether the particular
rate iIs union or non-union.

Union ldentifiers

An identifier enclosed in dotted lines beginning with
characters other than "SU" denotes that the union
classification and rate have found to be prevailing for that
classification. Example: PLUM0198-005 07/01/2011. The
first four letters , PLUM, indicate the international union and
the four-digit number, 0198, that follows indicates the local
union number or district council number where applicable ,
i.e., Plumbers Local 0198. The next number, 005 in the
example, is an internal number used iIn processing the wage
determination. The date, 07/01/2011, following these
characters is the effective date of the most current
negotiated rate/collective bargaining agreement which would be
July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rate.

Non-Union ldentifiers

Classifications listed under an "'SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union rates, LA
indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifTications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect andgwill not change

4/13/2012 8:13 AM



http://www.wdol.gov/wdol/scafiles/davisbacon/ms147.dvb

until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact iIs not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N._W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N._W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party”s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4_.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

95
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SUPPLEMENT TO FORM FHWA-1273
DATE: 6/15/94
SUBJECT: Final Certificate and Contract Provisions for Subcontracts

All subcontracts shall be in writing and contain all pertinent provisions and requirements of the
prime contract.

Each “Request for Permission to Subcontract” (Mississippi Department of Transportation
Form CAD-720) shall include a copy of subcontract for review by the Mississippi Department
of Transportation. The federal contract provisions may be omitted from the subcontract copy
submitted for review provided the Contractor certifies that the provisions will be physically
incorporated into the agreement furnished to the Subcontractor.

In lieu of submitting a copy of the subcontract for review, the Contractor may certify that the
subcontract agreement is in writing and that it contains all the requirements and pertinent
provisions of the prime contract.

Each Subcontractor will be required to provide a copy of the subcontract agreement for

contract compliance reviews, along with physical evidence (copy of FHWA-1273) that
requirements and pertinent provisions have been provided for review and adherence.
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FHWA-1273 Electronic version -- March 10, 1994

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

Page
I. General 1
II. Nondiscrimination 1
I1l. Nonsegregated Facilities 3
IV. Payment of Predetermined Minimum Wage ---------------- 3
V. Statements and Payrolls 6
VI. Record of Materials, Supplies, and Labor -------=---=---=---- 6
VII. Subletting or Assigning the Contract ---------==--==--==--==---- 7
VIII. Safety: Accident Prevention 7
IX. False Statements Concerning Highway Projects----------- 7
X. Implementation of Clean Air Act and Federal
Water Pollution Control Act 8
XI. Certification Regarding Debarment, Suspension,
Ineligibility, and Voluntary Exclusion---------==--==--==-n==---- 8
XIl. Certification Regarding Use of Contract Funds for
Lobbying 9
ATTACHMENTS

A. Employment Preference for Appalachian Contracts
(included in Appalachian contracts only)

. GENERAL

1. These contract provisions shall apply to all work performed on
the contract by the contractor's own organization and with the
assistance of workers under the contractor's immediate
superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the contrac-
tor shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion
in any lower tier subcontract or purchase order that may in turn be
made. The Required Contract Provisions shall not be incorporated
by reference in any case. The prime contractor shall be responsible
for compliance by any subcontractor or lower tier subcontractor with
these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section |, paragraph 2;
Section 1V, paragraphs 1, 2, 3, 4, and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of
Section IV (except paragraph 5) and Section V of these Required
Contract Provisions shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the U.S. Department of Labor
(DOL) as set forth in 29 CFR 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor (or
any of its subcontractors) and the contracting agency, the DOL, or
the contractor's employees or their representatives.

6. Selection of Labor: During the performance of this contract,
the contractor shall not:

CSD - Rev. 7/96

a. discriminate against labor from any other State,
possession, or territory of the United States (except for employment
preference for Appalachian contracts, when applicable, as specified
in Attachment A), or

b. employ convict labor for any purpose within the limits of the
project unless it is labor performed by convicts who are on parole,
supervised release, or probation.

II. ~ NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth under laws,
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41
CFR 60) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C.
140 shall constitute the EEO and specific affirmative action standards
for the contractor's project activities under this contract. The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29
CFR 1630 are incorporated by reference in this contract. In the
execution of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the State highway agency
(SHA) and the Federal Government in carrying out EEO obligations
and in their review of his/her activities under the contract.

b. The contractor will accept as his operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin,
age or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including appren-
ticeship, preapprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known
to the SHA contracting officers an EEO Officer who will have the
responsibility for and must be capable of effectively administering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will
implement, the contractor's EEO policy and contractual responsibili-
ties to provide EEO in each grade and classification of employment.
To ensure that the above agreement will be met, the following actions
will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then not
less often than once every six months, at which time the contractor's
EEO policy and its implementation will be reviewed and explained.
The meetings will be conducted by the EEO Officer.
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b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all major
aspects of the contractor's EEO obligations within thirty days
following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor's
procedures for locating and hiring minority group employees.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of employees
by means of meetings, employee handbooks, or other appropriate
means.

4. Recruitment: When advertising for employees, the contrac-
tor will include in all advertisements for employees the notation: "An
Equal Opportunity Employer.” All such advertisements will be placed
in publications having a large circulation among minority groups in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public
and private employee referral sources likely to yield qualified minority
group applicants. To meet this requirement, the contractor will
identify sources of potential minority group employees, and establish
with such identified sources procedures whereby minority group
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is expected
to observe the provisions of that agreement to the extent that the
system permits the contractor's compliance with EEO contract
provisions. (The DOL has held that where implementation of such
agreements have the effect of discriminating against minorities or
women, or obligates the contractor to do the same, such implemen-
tation violates Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information and
procedures with regard to referring minority group applicants will be
discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be taken
without regard to race, color, religion, sex, national origin, age or
disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities do not
indicate discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any evidence of
discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of discrimi-
nation. Where evidence is found, the contractor will promptly
takecorrective action. If the review indicates that the discrimination
may extend beyond the actions reviewed, such corrective action shall
include all affected persons.

CSD - Rev. 7/96

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection with his
obligations under this contract, will attempt to resolve such com-
plaints, and will take appropriate corrective action within a reasonable
time. If the investigation indicates that the discrimination may affect
persons other than the complainant, such corrective action shall
include such other persons. Upon completion of each investigation,
the contractor will inform every complainant of all of his avenues of
appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees, and
applicants for employment.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the geographical
area of contract performance. Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year
of apprenticeship or training. In the event a special provision for
training is provided under this contract, this subparagraph will be
superseded as indicated in the special provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees and will
encourage eligible employees to apply for such training and
promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and
to effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor's
association acting as agent will include the procedures set forth
below:

a. The contractor will use best efforts to develop, in coopera-
tion with the unions, joint training programs aimed toward qualifying
more minority group members and women for membership in the
unions and increasing the skills of minority group employees and
women so that they may qualify for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the extent
such information is within the exclusive possession of the labor union
and such labor union refuses to furnish such information to the
contractor, the contractor shall so certify to the SHA and shall set
forth what efforts have been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within thetime
limit set forth in the collective bargaining agreement, the contractor
will, through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national origin,
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age or disability; making full efforts to obtain qualified and/or
qualifiable minority group persons and women. (The DOL has held
that it shall be no excuse that the union with which the contractor has
a collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these special
provisions, such contractor shall immediately notify the SHA.

8. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not discriminate
on the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in
49 CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract. The contractor will use his best efforts to solicit bids from
and to utilize DBE subcontractors or subcontractors with meaningful
minority group and female representation among their employees.
Contractors shall obtain lists of DBE construction firms from SHA
personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of three
years following completion of the contract work and shall be available
at reasonable times and places for inspection by authorized
representatives of the SHA and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number of minority and non-minority group
members and women employed in each work classification on the
project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment opportunities
for minorities and women;

(3) The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minority and female
employees; and

(4) The progress and efforts being made in securing the
services of DBE subcontractors or subcontractors with meaningful
minority and female representation among their employees.

b. The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number of
minority, women, and non-minority group employees currently
engaged in each work classification required by the contract work.
This information is to be reported on Form FHWA-1391. If on-the-job
training is being required by special provision, the contractor will be
required to collect and report training data.

.  NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

CSD - Rev. 7/96

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement
or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor,
as appropriate, certifies that the firm does not maintain or provide for
its employees any segregated facilities at any of its establishments,
and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities
are maintained. The firm agrees that a breach of this certification is a
violation of the EEO provisions of this contract. The firm further
certifies that no employee will be denied access to adequate facilities
on the basis of sex or disability.

b. As used in this certification, the term "segregated facilities"
means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local
custom, or otherwise. The only exception will be for the disabled
when the demands for accessibility override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural minor collectors, which are
exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often than
once a week and without subsequent deduction or rebate on any
account [except such payroll deductions as are permitted by
regulations (29 CFR 3) issued by the Secretary of Labor under the
Copeland Act (40 U.S.C. 276c¢)] the full amounts of wages and bona
fide fringe benefits (or cash equivalents thereof) due at time of
payment. The payment shall be computed at wage rates not less
than those contained in the wage determination of the Secretary of
Labor (hereinafter "the wage determination") which is attached hereto
and made a part hereof, regardless of any contractual relationship
which may be alleged to exist between the contractor or its
subcontractors and such laborers and mechanics. The wage
determination (including any additional classifications and wage rates
conformed under paragraph 2 of this Section IV and the DOL poster
(WH-1321) or Form FHWA-1495) shall be posted at all times by the
contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by the
workers. For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers
or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of Section IV, paragraph 3b,
hereof. Also, for the purpose of this Section, regular contributions
made or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs, which cover
the particular weekly period, are deemed to be constructively made or
incurred during such weekly period. Such laborers and mechanics
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shall be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually performed,
without regard to skill, except as provided in paragraphs 4 and 5 of
this Section V.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein, provided, that the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein incorporated
by reference in this contract.

2. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is not
listed in the wage determination, shall be classified in conformance
with the wage determination.

b.  The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the following
criteria have been met:

(1) the work to be performed by the additional
classification requested is not performed by a classification in the
wage determination;

(2) the additional classification is utilized in the area by
the construction industry;

(3) the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination; and

(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.

c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the additional
classification or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the
action taken shall be sent by the contracting officer to the DOL,
Administrator of the Wage and Hour Division, Employment
Standards Administration, Washington, D.C. 20210. The Wage and
Hour Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within 30
days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the contracting
officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions,
including the views of all interested parties and the recommendation
of the contracting officer, to the Wage and Hour Administrator for
determination. Said Administrator, or an authorized representative,
will issue a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the 30-
day period that additional time is necessary

e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV shall be
paid to all workers performing work in the additional classification
from the first day on which work is performed in the classification.

3. Payment of Fringe Bengfits:

a. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor or
subcontractors, as appropriate, shall either pay the benefit as stated
in the wage determination or shall pay another bona fide fringe benefit
or an hourly case equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program, provided, that the Secretary
of Labor has found, upon the written request of the contractor, that
the applicable standards of the Davis-Bacon Act have been met. The
Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan
or program.

4. Apprentices and Trainees (Programs of the U.S. DOL)
and Helpers:

a. Apprentices:

(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the DOL, Employment and
Training Administration, Bureau of Apprenticeship and Training, or
with a State apprenticeship agency recognized by the Bureau, or if a
person is employed in his/her first 90 days of probationary
employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a State
apprenticeship agency (where appropriate) to be eligible for
probationary employment as an apprentice.

(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work
force under the registered program. Any employee listed on a payroll
at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable
wage rate listed in the wage determination for the classification of
work actually performed. In addition, any apprentice performing work
on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed. Where a
contractor or subcontractor is performing construction on a project in
a locality other than that in which its program is registered, the ratios
and wage rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor's or subcontractor's registered
program shall be observed.

(3) Every apprentice must be paid at not less than the
rate specified in the registered program for the apprentice's level
ofprogress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Apprentices shall
be paid fringe benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for the applicable
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classification. If the Administrator for the Wage and Hour Division
determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that
determination.

(4) In the event the Bureau of Apprenticeship and
Training, or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the contractor or
subcontractor will no longer be permitted to utilize apprentices at less
than the applicable predetermined rate for the comparable work
performed by regular employees until an acceptable program is
approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not
be permitted to work at less than the predetermined rate for the work
performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced
by formal certification by the DOL, Employment and Training
Administration.

(2) The ratio of trainees to journeyman-level employees
on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration. Any
employee listed on the payroll at a trainee rate who is not registered
and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable
wage rate on the wage determination for the classification of work
actually performed. In addition, any trainee performing work on the
job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the trainee
program. If the trainee program does not mention fringe benefits,
trainees shall be paid the full amount of fringe benefits listed on the
wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program
associated with the corresponding journeyman-level wage rate on the
wage determination which provides for less than full fringe benefits for
apprentices, in which case such trainees shall receive the same
fringe benefits as apprentices.

4) In the event the Employment and Training
Administration withdraws approval of a training program, the
contractor or subcontractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance procedure
set forth in Section IV.2. Any worker listed on a payroll at a helper
wage rate, who is not a helper under a approved definition, shall be
paid not less than the applicable wage rate on the wagedetermination
for the classification of work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the Secretary of
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Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements of
paragraph 4 of this Section IV. The straight time hourly wage rates
for apprentices and trainees under such programs will be established
by the particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of the
particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of
an authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor, or any
other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainees, and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract. In
the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event
of any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable to
the affected employee for his/her unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or a
territory, to such District or to such territory) for liquidated damages.
Such liquidated damages shall be computed with respect to each
individual laborer, mechanic, watchman, or guard employed in
violation of the clause set forth in paragraph 7, in the sum of $10 for
each calendar day on which such employee was required or
permitted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed by
the contractor or subcontractor under any such contract or any other
Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
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liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural collectors, which are
exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of the
Secretary of Labor which are herein incorporated by reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during the
course of the work and preserved for a period of 3 years from the date
of completion of the contract for all laborers, mechanics, apprentices,
trainees, watchmen, helpers, and guards working at the site of the
work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash
equivalent thereof the types described in Section 1(b)(2)(B) of the
Davis Bacon Act); daily and weekly number of hours worked;
deductions made; and actual wages paid. In addition, for Appala-
chian contracts, the payroll records shall contain a notation indicating
whether the employee does, or does not, normally reside in the labor
area as defined in Attachment A, paragraph 1. Whenever the
Secretary of Labor, pursuant to Section IV, paragraph 3b, has found
that the wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan or
program described in Section 1(b)(2)(B) of the Davis Bacon Act, the
contractor and each subcontractor shall maintain records which show
that the commitment to provide such benefits is enforceable, that the
plan or program is financially responsible, that the plan or program
has been communicated in writing to the laborers or mechanics
affected, and show the cost anticipated or the actual cost incurred in
providing benefits. Contractors or subcontractors employing
apprentices or trainees under approved programs shall maintain
written evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees (including
apprentices, trainees, and helpers, described in Section 1V,
paragraphs 4 and 5, and watchmen and guards engaged on work
during the preceding weekly payroll period). The payroll submitted
required to be maintained under paragraph 2b of this Section V. This
information may be submitted in any form desired. Optional Form
WH-347 is available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-0014-
1), U.S. Government Printing Office, Washington, D.C. 20402. The
prime contractor is responsible for the submission of copies of
payrolls by all subcontractors.

d. Each payroll submitted shall be accompanied by a
"Statement of Compliance," signed by the contractor or subcontractor
or his/her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b of this
Section V and that such information is correct and complete;

(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less
that the applicable wage rate and fringe benefits or cash equivalent
for the classification of worked performed, as specified in the
applicable wage determination incorporated into the contract.

e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall satisfy
the requirement for submission of the "Statement of Compliance"
required by paragraph 2d of this Section V.

f.  The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18 U.S.C.
1001 and 31 U.S.C. 231.

g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized representatives of
the SHA, the FHWA, or the DOL, and shall permit such
representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required
records or to make them available, the SHA, the FHWA, the DOL, or
all may, after written notice to the contractor, sponsor, applicant, or
owner, take such actions as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds.
Furthermore, failure to submit the required records upon request or to
make such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all Federal-aid contracts on the National Highway System,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed on a
force account or direct labor basis, highway beautification contracts,
and contracts for which the total final construction cost for roadway
and bridge is less than $1,000,000 (23 CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, "Statement of Materials and
Labor Used by Contractor of Highway Construction Involving Federal
Funds," prior to the commencement of work under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also of the
quantities of those specific materials and supplies listed on Form
FHWA-47, and in the units shown on Form FHW A-47.

c. Furnish, upon the completion of the contract, to the SHA
resident engineer on Form FHWA-47 together with the data required
in paragraph 1b relative to materials and supplies, a final labor
summary of all contract work indicating the total hours worked and
the total amount earned.

2. At the prime contractor's option, either a single report covering
all contract work or separate reports for the contractor and for each
subcontract shall be submitted.
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VII. SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization contract
work amounting to not less than 30 percent (or a greater percentage
if specified elsewhere in the contract) of the total original contract
price, excluding any specialty items designated by the State.
Specialty items may be performed by subcontract and the amount of
any such specialty items performed may be deducted from the total
original contract price before computing the amount of work required
to be performed by the contractor's own organization (23 CFR 635).

a. "lts own organization" shall be construed to include only
workers employed and paid directly by the prime contractor and
equipment owned or rented by the prime contractor, with or without
operators. Such term does not include employees or equipment of a
subcontractor, assignee, or agent of the prime contractor.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified
and expected to bid on the contract as a whole and in general are to
be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VII is computed includes the cost of material
and manufactured products which are to be purchased or produced
by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its own
organizational resources (supervision, management, and engineering
services) as the SHA contracting officer determines is necessary to
assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the SHA
contracting officer, or authorized representative, and such consent
when given shall not be construed to relieve the contractor of any
responsibility for the fulfillment of the contract. Written consent will
be given only after the SHA has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions and
requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provideall
safeguards, safety devices and protective equipment and take any
other needed actions as it determines, or as the SHA contracting
officer may determine, to be reasonably necessary to protect the life
and health of employees on the job and the safety of the public and to
protect property in connection with the performance of the work
covered by the contract.

2. It is a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to this
contract, that the contractor and any subcontractor shall not permit
any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous or
dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926) promulgated
by the Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof, shall
have right of entry to any site of contract performance to inspect or
investigate the matter of compliance with the construction safety and
health standards and to carry out the duties of the Secretary under
Section 107 of the Contract Work Hours and Safety Standards Act
(40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high degree
of reliability on statements and representations made by engineers,
contractors, suppliers, and workers on Federal-aid highway projects,
it is essential that all persons concerned with the project perform their
functions as carefully, thoroughly, and honestly as possible. Willful
falsification, distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and similar
acts, the following notice shall be posted on each Federal-aid
highway project (23 CFR 635) in one or more places where it is
readily available to all persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a person,
association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the character,
quality, quantity, or cost of the material used or to be used, or the
quantity or quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans, maps,
specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of
Transportation; or

Whoever knowingly makes any false statement, false represen-
tation, false report or false claim with respect to the character,
quality, quantity, or cost of any work performed or to be performed,
or materials furnished or to be furnished, in connection with the
construction of any highway or related project approved by the
Secretary of Transportation; or

Whoever knowingly makes any false statement or false represen-
tation as to material fact in any statement, certificate, or report
submitted pursuant to provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Stat. 355), as amended
andsupplemented;

Shall be fined not more that $10,000 or imprisoned not more than
5 years or both."

X.  IMPLEMENTATION OF CLEAN AIR ACT AND
FEDERAL WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:
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1. That any facility that is or will be utilized in the performance of
this contract, unless such contract is exempt under the Clean Air Act,
as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-
604), and under the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251 et seq., as amended by Pub.L. 92-500),
Executive Order 11738, and regulations in implementation thereof
(40 CFR 15) is not listed, on the date of contract award, on the U.S.
Environmental Protection Agency (EPA) List of Violating Facilities
pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and Section
308 of the Federal Water Pollution Control Act and all regulations and
guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA, indicating that a facility that is or will be utilized for the contract
is under consideration to be listed on the EPA List of Violating
Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as the
government may direct as a means of enforcing such requirements.

Xl. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

1. Instructions for Certification - Primary Covered Transac-
tions:

(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit an
explanation of why it cannot provide the certification set out below.
The certification or explanation will be considered in connection with
the department or agency's determination whether to enter into this
transaction. However, failure of the prospective primary participant to
furnish a certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation of
fact upon which reliance was placed when the department or agency
determined to enter into this transaction. If it is later determined that
the prospective primary participant knowinglyrendered an erroneous
certification, in addition to other remedies available to the Federal
Government, the department or agency may terminate this
transaction for cause of default.

d. The prospective primary participant shall provide immedi-
ate written notice to the department or agency to whom this proposal
is submitted if any time the prospective primary participant learns
that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "lower tier covered transaction,” "participant,” “person,"
"primary covered transaction," "principal,” "proposal,” and "voluntarily
excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of rules implementing Executive
Order 12549. You may contact the department or agency to which

this proposal is submitted for assistance in obtaining a copy of those
regulations.

f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency entering
into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," provided by
the department or agency entering into this covered transaction,
without modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous. A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the nonprocurement
portion of the "Lists of Parties Excluded From Federal Procurement
or Nonprocurement Programs" (Nonprocurement List) which is
compiled by the General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency may terminate
this transaction for cause or default.

* ok ok ok ok
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from covered
transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgement rendered against them for
commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State
or local) transaction or contract under a public transaction; violation of
Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making
false statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph 1b of this
certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* ok ok ok ok

2. Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other lower
tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction was
entered into. If it is later determined that the prospective lower tier
participant knowingly rendered an erroneous certification, in addition
to other remedies available to the Federal Government, the
department, or agency with which this transaction originated may
pursue available remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant learns
that its certification was erroneous by reason of changed
circumstances.

d. The terms “covered transaction," "debarred," "suspended,"
"ineligible," "primary covered transaction,” "participant,” "person,"
"principal," “"proposal,” and "voluntarily excluded," as used in this
clause, have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You may
contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations.

e. The prospective lower tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered
transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department or agency with
which this transaction originated.

f.  The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," without
modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the
certification is erroneous. A participant may decide the method and
frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the Nonprocurement
List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available
to the Federal Government, the department or agency with which this
transaction originated may pursue available remedies, including
suspension and/or debarment.

* ok ok ok ok

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participation in this transaction by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

* ok ok ok ok

Xll. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and belief,
that:
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a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for influencing
or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant,
the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative
agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member
of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall complete and

submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. 1352.
Any person who fails to file the required certification shall be subject
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language of
this certification be included in all lower tier subcontracts, which
exceed $100,000 and that all such recipients shall certify and
disclose accordingly.
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NOTICE OF REQUIREMENTS FOR AFFIRMATIVE
ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITY (EXECUTIVE ORDER 11246)

1. The Offeror’s or Bidder’s attention is called to the “Equal
Opportunity Clause” and the “Standard Federal Equal Employment
Opportunity Construction Contract Specifications” set forth herein.

2. The goals and timetables for minority and female participation,
expressed in percentage terms for the Contractor’s aggregate workforce in
each trade on all construction work in the covered area, are as follows:

Timetables Goals for female
participation in
each trade
(percent)
From April 1, 1978 until March 31, 1979 3.1
From April 1, 1979 until March 31, 1980 51
From April 1, 1980 until March 31, 1981 6.9

Until further notice Goals for minority
participation for

each trade (percent)

SHSA Cities:
Pascagoula - Moss Point 16.9
Biloxi - Gulfport 19.2
Jackson 30.3
SMSA Counties:
Desoto 323
Hancock, Harrison, Stone 19.2
Hinds, Rankin 30.3
Jackson 16.9
Non-SMSA Counties:
George, Greene 26.4
Alcorn, Benton, Bolivar, Calhoun, Carroll, Chickasaw,
Clay, Coahoma,Grenada, Itawamba, Lafayette, Lee,
Leflore, Marshall, Monroe,Montgomery, Panola,
Pontotoc, Prentiss, Quitman, Sunflower, Tallahatchie,
Tate, Tippah, Tishomingo, Tunica, Union,
Washington, Webster, Yalobusha: 26.5

Attala, Choctaw, Claiborne, Clarke, Copiah, Covington,
Franklin, Holmes, Humphreys, Issaquena, Jasper, Jefferson,
Jefferson Davis, Jones Kemper, Lauderdale, Lawrence,
Leake, Lincoln, Lowndes, Madison, Neshoba, Newton,
Noxubee, Oktibbeha, Scott, Sharkey, Simpson, Smith,

Warren, Wayne, Winston, Yazoo 32.0
Forrest, Lamar, Marion, Pearl River, Perry, Pike,

Walthall 27.7
Adams, Amite, Wilkinson 304

(9/30/87)
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These goals are applicable to all the Contractor’s construction work
(whether or not it is Federal or federally assisted) performed in the
covered area. If the contractor performs construction work in a
geographical area located outside of the covered area, it shall apply the
goals established for such geographical area where the work is actually
performed. With regard to this second area, the contractor also is subject
to the goals for both its federally involved and nonfederally involved
construction.

The Contractor’s compliance with the Executive Order and the
regulations in CFR Part 60-4 shall be based on its implementation of the
Equal Opportunity clause, specific affirmative action obligations required
by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet
the goals. The hours of minority and female employment and training
must be substantially uniform throughout the length of the contract, and
in each trade, and the Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of
minority or female employees or trainees from Contractor to Contractor
or from project to project for the sole purpose of meeting the Contractor’s
goals shall be a violation of the contract, the Executive Order and the
regulations in 41 CFR Part 60-4. Compliance with the goals will be
measured against the total work hours performed.

3. The Contractor shall provide written notification to the Director of
the Office of Federal Contract Compliance Programs within 10 working
days of award of any construction subcontract in excess of $10,000 at
any tier for construction work under the contract resulting from this
solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the
subcontractor, estimated dollar amount of the subcontract; estimated
starting and completion dates of the subcontract; and the geographical
area in which the subcontract is to be performed.

4.  As used in this Notice, and in the contract resulting from this
solicitation, the “covered area” is to the county and city (if any), stated in
the advertisement.

5. The notification required in Paragraph 3 shall be addressed to the
following:

Contract Compliance Officer

Mississippi Department of Transportation
P.O. Box 1850

Jackson, Mississippi 39215-1850



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-101-4 CODE: (IS)
DATE: 11/05/2008
SUBJECT: Definitions

Section 101, Definitions and Terms, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-101.02--Definitions. Replace the following definitions in Subsection 101.02 on pages 3
through 13.

Contract - The written agreement between the Mississippi Transportation Commission and the
Contractor setting forth the obligations of the parties thereunder, including but not limited to, the
performance of the work, the furnishing of labor and materials, and the basis of payment.

The contract includes the invitation for bids, proposal, contract form and contract bonds,
specifications, supplemental specifications, interim specifications, general and detailed plans,
special provisions, notices to bidders, notice to proceed, and also any agreements that are
required to complete the construction of the work in an acceptable manner, including authorized
extensions thereof, all of which constitute one instrument.

Contract Bonds - The approved form of security, executed by the Contractor and the
Contractor’s Surety(ies), guaranteeing complete execution of the contract and all supplemental
agreements pertaining thereto and the payment of all legal debts pertaining to the construction of
the project. This term includes Performance and Payment Bond(s).

Surety - A corporate body, qualified under the laws of Mississippi, which is bound with and for
the successful bidder by "contract bond(s)" to guarantee acceptable performance of the contract
and payment of all legal taxes and debts pertaining to the construction of the project, including
payment of State Sales Tax as prescribed by law, and any overpayment made to the Contractor.

Add the following to the list of definitions in Subsection 101.02 on pages 3 through 13.

Performance Bond - The approved form of security, executed by the Contractor and issued by
the Contractor’s Surety(ies), guaranteeing satisfactory completion of the contract and all
supplemental agreements pertaining thereto.

Payment Bond - The approved form of security, executed by the Contractor and issued by the
Contractor’s Surety(ies), guaranteeing the payment of all legal debts pertaining to the
construction of the project including, but not limited to, the labor and materials of subcontractors
and suppliers to the prime contractor.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-102-8 CODE: (IS)
| DATE: 01/20/2011
SUBJECT: Bidding Requirements and Conditions

907-102.06--Preparation _of Proposal. Delete the fifth, sixth, and seventh paragraphs of
Subsection 102.06 on page 18 and substitute the following:

Bid sheets generated by the Department’s Electronic Bid System (Trnseport Expedite Bid) along
with a completed proposal package will constitute the official bid and shall be signed on the last
sheet of the Expedite Bid generated bid sheets and delivered to the Department in accordance
with the provisions of Subsection 102.09.

Bidders are cautioned that using other versions of the Expedite Bid may result in improperly
printed bid sheets. The correct version of Expedite Bid can be obtained at no cost from the
MDOT Contract Administration Division or at the MDOT website, www.gomdot.com.

If bidders submit Expedite Bid generated bid sheets, then the bid sheets included in the proposal
should not be completed. The Expedite Bid generated bid sheets should be stapled together,
signed and included in the bid proposal package in the sealed envelope. If both the forms in the
proposal and the Expedite Bid generated bid sheets are completed and submitted, only the
Expedite Bid generated sheets will be recognized and used for the official bid. The USB Flash
Drive containing the information printed on the Expedite Bid generated bid sheets should be
placed in the padded envelope included with the bid proposal package and enclosed in the sealed
envelope. Bid sheets printed from Expedite Bid should be a representation of the data returned
on the flash drive. To have a true representation of the bid sheets, the Bidder must copy the EBS
and EBS amendment files used to prepare the bid sheets to the flash drive. Otherwise, the unit
prices bid will not be recorded to the flash drive. Bidders are cautioned that failure to follow
proper flash drive handling procedures could result in the Department being unable to process
the flash drive. Any modification or manipulation of the data contained on the flash drive, other
than entering unit bid prices and completing all required Expedite Bid sections, will not be
allowed and will cause the Contractor’s bid to be considered irregular.

907-102.08--Proposal Guaranty. Delete the first and second paragraphs in Subsection 102.08
on page 20 and substitute the following:

No proposal will be considered unless accompanied by certified check, cashier's check or bid
bond, made payable to the State of Mississippi, in an amount of not less than five percent (5%)
of the total amount of the proposal offered. The guaranty shall be evidence of good faith that, if
awarded the contract, the bidder will execute the contract and give performance and payment
contract bond(s) as stipulated in Subsection 907-103.05.1, 907-103.05.2, and as required by law.
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If a bid bond is offered as guaranty, the bond must be on a form approved by the Executive
Director, made by a Surety acceptable to the Executive Director and signed or countersigned by
a Mississippi Agent or Qualified Nonresident Agent and the Bidder. Such bid bond shall also
conform to the requirements and conditions stipulated in Subsection 907-103.05.2 as applicable.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-103-8 CODE: (SP)
DATE: 12/15/2009
SUBJECT: Award and Execution of Contract

Section 103, Award and Execution of Contract, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-103.04--Return of Proposal Guaranty. Delete the second paragraph of Subsection 103.04
on page 23 and substitute the following:

Certified checks or cashier's checks submitted as proposal guaranties, except those of the two
lowest bidders, will be returned within 10 days of contract award. The retained proposal
guaranty of the unsuccessful of the two lowest bidders will be returned within ten days following
the execution of a contract with the successful low bidder. The retained proposal guaranty of the
successful bidder will be returned after satisfactory performance and payment bonds have been
furnished and the contract has been executed.

In the event all bids are rejected by the Commission, certified checks or cashier's checks
submitted as proposal guaranty by all bidders will be returned within 10 days of rejection.

Delete Subsection 103.05 on page 23 and substitute the following:

907-103.05--Contract Bonds.

907-103.05.1--Requirement of Contract Bonds. Prior to the execution of the contract, the
successful bidder shall execute and deliver to the Executive Director a performance and payment
bond(s), in a sum equal to the full amount of the contract as a guaranty for complete and full
performance of the contract and the protection of the claimants and the Department for materials
and equipment and full payment of wages in accordance with Section 65-1-85 Miss. Code Ann.
(1972 as amended). In the event of award of a joint bid, each individual, partnership, firm or
corporation shall assume jointly the full obligations under the contract and the contract bond(s).

907-103.05.2--Form of Bonds. The form of bond(s) shall be that provided by or acceptable to
the Department. These bonds shall be executed by a Mississippi agent or qualified nonresident
agent and shall be accompanied by a certification as to authorization of the attorney-in-fact to
commit the Surety company. A power of attorney exhibiting the Surety's original seal
supporting the Mississippi agent or the qualified nonresident agent's signature shall be furnished
with each bond. The Surety company shall be currently authorized and licensed in good standing
to conduct business in the State of Mississippi with a minimum rating by A.M. Best of (A-) in
the latest printing "Best's Key Rating Guide™ to write individual bonds up to ten percent of the
policy holders' surplus or listed on the current list of “Companies Holding Certificates of
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as
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published by the United States Department of the Treasury, Financial Management Service,
Circular 570 (latest revision as published and supplemented on the Financial Management
Service Web site and in the Federal Register) within the underwriting limits listed for that
Surety. All required signatures on the bond(s) and certifications shall be original signatures, in
ink, and not mechanical reproductions or facsimiles. The Mississippi agent or qualified
nonresident agent shall be in good standing and currently licensed by the Insurance
Commissioner of the State of Mississippi to represent the Surety company(ies) executing the
bonds.

Surety bonds shall continue to be acceptable to the Commission throughout the life of the
Contract and shall not be canceled by the Surety without the consent of the Department. In the
event the Surety fails or becomes financially insolvent, the Contractor shall file a new Bond in
the amount designated by the Executive Director within thirty (30) days of such failure,
insolvency, or bankruptcy. Subsequent to award of Contract, the Commission or the Department
may require additional security for any supplemental agreements executed under the contract or
replacement security in the event of the surety(ies) loss of the ratings required above. Suits
concerning bonds shall be filed in the State of Mississippi and adjudicated under its laws without
reference to conflict of laws principles.

907-103.08--Failure to Execute Contract.. In the first sentence of Subsection 103.08 on page
24, change “bond” to “performance and payment bonds”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-104-1 CODE: (1S)
DATE: 05/03/2004
SUBJECT: Partnering Process

Section 104, Scope of Work, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows:

907-104.01--Intent of Contract. At the end of Subsection 104.01 on Page 24, add the
following:

907-104.01.1--Partnering Process.

COVENANT OF GOOD FAITH AND FAIR DEALING:

This contract imposes an obligation of good faith and fair dealing in its performance and
enforcement.

The contractor and the Department, with a positive commitment to honesty and integrity, agree to
the following mutual duties:

A. Each will function within the laws and statutes applicable to their duties and responsibilities.

B. Each will assist in the other’s performance.

C. Each will avoid hindering the other's performance.

D. Each will proceed to fulfill its obligations diligently.

E. Each will cooperate in the common endeavor of the contract.
VOLUNTARY PARTNERING:
The Mississippi Department of Transportation intends to encourage the foundation of a cohesive
partnership with the contractor and its principal subcontractors and supplier. This partnership will
be structured to draw on the strengths of each organization to identify and achieve reciprocal
goals. The objectives are effective and efficient contract performance and completion within
budget, on schedule, and in accordance with plans and specifications.
This partnership will be bilateral in make-up, and participation will be totally voluntary. Any cost

associated with effectuating this partnering will be agreed to by both parties and will be shared
equally.
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To implement this partnering initiative prior to starting of work in accordance with the
requirements of Subsection 108.02 Notice to Proceed and prior to the preconstruction
conference, the contractor's management personnel and MDOT's District Engineer, will initiate a
partnering development seminar/team building workshop. The Contractor working with the
assistance of the District and the State Construction Engineer will make arrangements to
determine attendees for the workshop, agenda of the workshop, duration, and location. Persons
required to be in attendance will be the MDOT key project personnel, the contractor's on-site
project manager and key project supervision personnel of both the prime and principal
subcontractors and suppliers. The project design engineers, FHWA and key local government
personnel will be also be invited to attend as necessary. The contractors and MDOT will also be
required to have Regional/District and Corporate/State level managers on the project team.

Follow-up workshops may be held periodically throughout the duration of the contract as agreed
by the contractor and Mississippi Department of Transportation.

The establishment of a partnership charter on a project will not change the legal relationship of the
parties to the contract nor relieve either party from any of the terms of the contract.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-104-4 CODE: (SP)
DATE: 03/01/2011
SUBJECT: Disposal of Materials

Section 104, Scope of Work, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows:

907-104.05--Removal and Disposal of All Materials From the Project. Delete the second
sentence of the first full paragraph of Subsection 104.05 on page 30 and substitute the following:

The Contractor shall also furnish the Engineer a certified letter stating that the area of disposal is
not in a wetland or in Waters of the U.S.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-105-6
DATE: 12/12/2011
SUBJECT: Control of Work
After Subsection 907-105.05 on page 1, add the following.

907-105.14--Maintenance During Construction. Before the first sentence Subsection 105.14
on page 39, add the following:

The Contractor will be responsible for the maintenance of existing roadways within the limits of
this project starting on the date of the Notice To Proceed / Beginning of Contract Time. Anytime
work is performed in a travel lane, the Contractor shall install portable lane closure signs meeting
the requirement of the MDOT Standard Drawing or MUTCD.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-105-6 CODE: (IS)
| DATE: 01/20/2011
| SUBJECT: Control of Work

Section 105, Control of Work, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is modified as follows:

907-105.05--Cooperation by Contractor. In the third sentence of the second paragraph of
Subsection 105.05 on page 35, change “Notice to Proceed” to “Notice of Award”.

Delete the fourth paragraph of Subsection 105.05 on page 35, and substitute the following.

On projects that include erosion control pay items, the Contractor shall also designate a
responsible person whose primary duty shall be to monitor and maintain the effectiveness of the
erosion control plan, including NPDES permit requirements. This responsible person must be a
Certified Erosion Control Person certified by an organization approved by the Department. Prior
to or at the pre-construction conference, the Contractor shall designate in writing the Certified
Erosion Control Person to the Project Engineer. The designated Certified Erosion Control Person
shall be assigned to only one (1) project. When special conditions exist, such as two (2)
adjoining projects or two (2) projects in close proximity, the Contractor may request in writing
that the State Construction Engineer approve the use of one (1) Certified Erosion Control Person
for both projects. The Contractor may request in writing that the Engineer authorize a substitute
Certified Erosion Control Person to act in the absence of the Certified Erosion Control Person.
The substitute Certified Erosion Control Person must also be certified by an organization
approved by the Department. A copy of the Certified Erosion Control Person's certification
must be included in the Contractor's Protection Plan as outlined in Subsection 907-107.22.1.
This in no way modifies the requirements regarding the assignment and availability of the
superintendent.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-107-9
DATE: 08/23/2011
SUBJECT: Legal Relations and Responsibility to Public

907-107.14.2.2--Railroad Protective. Delete the first sentence of subparagraph (b) of
Subsection 907-107.14.2.2 on page 3 and substitute the following.

(b) Contractor's Liability - Railroad, including subcontractors, XCU and railroad contractual
with limits of $1,000,000 each occurrence; $2,000,000 aggregate.
After Subsection 907-107.17 on page 4, add the following:

907-107.18--Contractor’s Responsibility for Utility Property and Services. After the first
sentence of Subsection 107.18 on page 63, add the following:

Prior to any excavation on the project, the Contractor shall contact MS 811 and advise them to
mark all known utilities in the area of the excavation.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-107-9 CODE: (IS)
| DATE: 01/20/2011
SUBJECT: Legal Relations and Responsibility to Public

Section 107, Legal Relations and Responsibility to Public, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows:

907-107.02--Permits, Licenses and Taxes. Delete in toto Subsection 107.02 on page 49 and
substitute the following:

The Contractor or any Subcontractor shall have the duty to determine any and all permits and
licenses required and to procure all permits and licenses, pay all charges, fees and taxes and issue
all notices necessary and incidental to the due and lawful prosecution of the work. At any time
during the life of this contract, the Department may audit the Contractor’s or Subcontractor’s
compliance with the requirements of this section.

The Contractor or any Subcontractor is advised that the “Mississippi Special Fuel Tax Law”,
Section 27-55-501, et seqg. and the Mississippi Use Tax Law, Section 27-67-1, et seq., and their
requirements and penalties, apply to any contract or subcontract for construction, reconstruction,
maintenance or repairs, for contracts or subcontracts entered into with the State of Mississippi,
any political subdivision of the State of Mississippi, or any Department, Agency, Institute of the
State of Mississippi or any political subdivision thereof.

The Contractor or any Subcontractor will be subject to one or more audits by the Department
during the life of this contract to make certain that all applicable fuel taxes, as outlined in Section
27-55-501, et seq., and any sales and/or use taxes, as outlined in Section 27-67-1, et seq. are
being paid in compliance with the law. The Department will notify the Mississippi State Tax
Commission of the names and addresses of any Contractors or Subcontractors.

| 907-107.14--Damage Claims and Insurance.

907-107.14.2--Liability Insurance. Delete Subsection 107.14.2 beginning on page 60 and
substitute:

907-107.14.2.1--General.  The Contractor shall carry Contractor's liability, including
subcontractors and contractual, with limits not less than: $500,000 each occurrence; $1,000,000
aggregate; automobile liability - $500,000 combined single limit - each accident; Workers'
Compensation and Employers' Liability - Statutory & $100,000 each accident; $100,000 each
employee; $500,000 policy limit. Each policy shall be signed or countersigned by a Mississippi
Agent or Qualified Nonresident Agent of the Insurance Company.

119



-2- S. P. No. 907-107-9-- Cont’d.

The Contractor shall have certificates furnished to the Department from the insurance companies
providing the required coverage. The certificates shall be on the form furnished by the
Department and will show the types and limits of coverage.

907-107.14.2.2--Railroad Protective. The following provisions are applicable to all work
performed under a contract on, over or under the rights-of-way of each railroad shown on the
plans.

The Contractor shall assume all liability for any and all damages to work, employees, servants,
equipment and materials caused by railroad traffic.

Prior to starting any work on railroad property, the Contractor shall furnish satisfactory evidence
to the Department that insurance of the forms and amounts set out herein in paragraphs (a) and
(b) has been obtained. Also, the Contractor shall furnish similar evidence to the Railroad
Company that insurance has been obtained in accordance with the Standard Provisions for
General Liability Policies and the Railroad Protective Liability Form as published in the Code of
Federal Regulations, 23 CFR 646, Subpart A. Evidence to the Railroad Company shall be in the
form of a Certificate of Insurance for coverages required in paragraph (b), and the original policy
of the Railroad Protective Liability Insurance for coverage required in paragraph (a).

All insurance herein specified shall be carried until the contract is satisfactorily complete as
evidenced by a release of maintenance from the Department.

The Railroad Company shall be given at least 30 days notice prior to cancellation of the Railroad
Protective Liability Insurance policy.

For work within the limits set out in Subsection 107.18 and this subsection, the Contractor shall
provide insurance for bodily injury liability, property damage liability and physical damage to
property with coverages and limits no less than shown in paragraphs (a) and (b). Bodily injury
shall mean bodily injury, sickness, or disease, including death at anytime resulting therefrom.
Property damage shall mean damages because of physical injury to or destruction of property,
including loss of use of any property due to such injury or destruction. Physical damage shall
mean direct and accidental loss of or damage to rolling stock and their contents, mechanical
construction equipment or motive power equipment.

(a) Railroad Protective Liability Insurance shall be purchased on behalf of the Railroad
Company with limits of $2,000,000 each occurrence; $6,000,000 aggregate applying
separately to each annual period for lines without passenger trains. If the line carries
passenger train(s), railroad protective liability insurance shall be purchased on behalf of the
Railroad Company with limits of $5,000,000 each occurrence; $10,000,000 aggregate
applying separately to each annual period.

Coverage shall be limited to damage suffered by the railroad on account of occurrences

arising out of the work of the Contractor on or about the railroad right-of-way, independent
of the railroad's general supervision or control, except as noted in paragraph 4 below.
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Coverage shall include:

(1) death of or bodily injury to passengers of the railroad and employees of the railroad
not covered by State workmen's compensation laws,

(2) personal property owned by or in the care, custody or control of the railroads,

(3) the Contractor, or any of the Contractor’s agents or employees who suffer bodily
injury or death as a result of acts of the railroad or its agents, regardless of the
negligence of the railroads, and

(4) negligence of only the following classes of railroad employees:
(1) any supervisory employee of the railroad at the job site

(i) any employee of the railroad while operating, attached to, or engaged on, work
trains or other railroad equipment at the job site which are assigned exclusively
to the Contractor, or

(iii) any employee of the railroad not within (i) or (ii) above who is specifically
loaned or assigned to the work of the Contractor for prevention of accidents or
protection or property, the cost of whose services is borne specifically by the
Contractor or Governmental authority.

(b) Regular Contractor's Liability, including subcontractors, XCU and railroad contractual
with limits of $1,000,000 each occurrence; $2,000,000 aggregate. Automobile with limits of
$1,000,000 combined single limit any one accident; Workers' Compensation and
Employer's Liability - statutory and $100,000 each accident; $100,000 each employee;
$500,000 policy limit. Excess/Umbrella Liability $5,000,000 each occurrence; $5,000,000
aggregate. All coverage to be issued in the name of the Contractor shall be so written as to
furnish protection to the Contractor respecting the Contractor’s operations in performing
work covered by the contract. Coverage shall include protection from damages arising out of
bodily injury or death and damage or destruction of property which may be suffered by
persons other than the Contractor's own employees.

In addition, the Contractor shall provide for and on behalf of each subcontractor by means of a
separate and individual liability and property damage policy to cover like liability imposed upon
the subcontractor as a result of the subcontractor's operations in the same amounts as contained
above; or, in the alternative each subcontractor shall provide same.

907-107.15--Third Party Beneficiary Clause. In the first sentence of the first paragraph of
Subsection 107.15 on page 61, change “create the public” to “create in the public”.

907-107.17--Contractor’s Responsibility for Work. Delete the fifth sentence of the fifth
paragraph of Subsection 107.17 on page 63 and substitute the following:

121



-4 - S. P. No. 907-107-9-- Cont’d.

The eligible permanent items shall be limited to traffic signal systems, changeable message
signs, roadway signs and sign supports, lighting items, guard rail items, delineators, impact
attenuators, median barriers, bridge railing or pavement markings. The eligible temporary items
shall be limited to changeable message signs, guard rail items, or median barriers.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-108-24 CODE: (SP)
| DATE: 03/15/2011
SUBJECT: Prosecution and Progress

Section 108, Prosecution and Progress, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-108.01--Subletting of Contract.

907-108.01.1--General. At the end of the last paragraph of Subsection 108.01.1 on page 73, add
the following:

The Engineer will have the authority to suspend the work wholly or in part and to withhold
payments because of the Contractor's failure to make prompt payment within 15 calendar days as
required above, or failure to submit the required OCR-484 Form, Certification of Payments to
Subcontractors, which is also designed to comply with prompt payment requirements.

907-108.02--Notice To Proceed. Delete the second paragraph of Subsection 108.02 on page 75
and substitute the following:

The anticipated date of the Notice to Proceed (NTP) / Beginning of Contract Time (BCT) will be
specified in the proposal.

Delete the fourth paragraph of Subsection 108.02 on page 75 and substitute the following:

Upon written request from the Contractor and if circumstances permit, the Notice to Proceed
may be issued at an earlier date subject to the conditions stated therein. The Contractor shall not
be entitled to any monetary damages or extension of contract time for any delay claim or claim
of inefficiency occurring between the early issuance Notice To Proceed date and the Notice to
Proceed date stated in the contract.

907-108.03--Prosecution and Progress. Delete Subsection 108.03.1 on pages 75 & 76, and
substitute the following:

907-108.03.1--Progress _Schedule. Prior to or at the Pre-Construction Conference, the
Contractor shall furnish a progress schedule and be prepared to discuss both its proposed
methodologies for fulfilling the scheduling requirements and its sequence of operations. The
Engineer will review the schedule and approve the schedule as it relates to compliance with the
specifications and logic. The progress schedule must be approved by the Engineer prior to
commencing work. The schedule shall be a bar-chart type schedule submitted on 11”x17” paper
meeting the below minimum requirements. These activities shall be significantly detailed
enough to communicate the Contractor's understanding of the construction sequencing and
phasing of the project.
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When preparing the progress schedule, the Contractor shall include the following:

Show a time scale to graphically show the completion of the work within contract time.
Define and relate activities to the contract pay items.

Show all activities in the order the work is to be performed including submittals,
submittal reviews, fabrication and delivery.

Show all activities that are controlling factors in the completion of the work.

Show the time needed to perform each activity and its relationship in time to other
activities.

Should the schedule not include the above requirements or becomes unrealistic during
construction, the Contractor should immediately submit a revised, more realistic schedule for
approval.

907-108.03.2--Preconstruction Conference. Delete the first paragraph of Subsection 108.03.2
on page 76 and substitute the following:

Prior to commencement of the work, a preconstruction conference shall be held for the purpose
of discussing with the Contractor essential matters pertaining to the prosecution and satisfactory
completion of the work. The Contractor will be responsible for scheduling the preconstruction
conference. The Contractor will advise the Project Engineer in writing 14 days prior to the
requested date that a conference is requested. When the contract requires the Contractor to have
a certified erosion control person, the Contractor’s certified erosion control person shall be at the
preconstruction conference. The Department will arrange for utility representatives and other
affected parties to be present.

Delete the third paragraph of Subsection 108.03.2 on page 76.

907-108.06--Determination and Extension of Contract Time. Delete Subsections 108.06.1
and 108.06.2 on pages 79 thru 85 and substitute the following:

907-108.06.1--Blank.

907-108.06.2--Based on Calendar Date Completion.

907-108.06.2.1--General. Contract Time will be established on the basis of a Completion Date,
as indicated in the contract. The span of time allowed for the completion of the work included in
the contract will be indicated in the contract documents and will be known as "Contract Time".

The span of time allowed in the contract as awarded is based on the quantities used for
comparison of bids. If satisfactory fulfillment of the contract requires performance of work in
greater quantities than those set forth in the proposal, the time allowed for completion shall be
increased in Calendar Days in the same ratio that the cost of such added work, exclusive of the
cost of work altered by Supplemental Agreement for which a time adjustment is made for such
altered work in the Supplemental Agreement, bears to the total value of the original contract
unless it can be established that the extra work was of such character that it required more time
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than is indicated by the money value.

The Contractor shall provide sufficient materials, equipment and labor to guarantee the
completion of the work in the contract in accordance with the plans and specifications within the
Contract Time.

907-108.06.2.2--Contract Time. The following TABLE OF ANTICIPATED PRODUCTIVE
DAYS indicates an average/anticipated number of productive days per month.

TABLE OF ANTICIPATED PRODUCTIVE DAYS

Month Available Productive Days
January 6
February 7
March 11
April 15
May 19
June 20
July 21
August 21
September 20
October 16
November 11
December 5
Calendar Year 172

Allocation of anticipated productive days for a fractional part of the month will be computed as a
proportion of the listed anticipated productive days for the applicable month.

An available productive day will be assessed (a) any day of the week, Monday through Friday,
exclusive of legal holidays recognized by the Department in Subsection 108.04.1, in which the
Contractor works or could have worked for more than six (6) consecutive hours on the
controlling items of work, as determined by the Engineer, or (b) any Saturday, exclusive of legal
holidays recognized by the Department in Subsection 108.04.1, in which the Contractor works
for more than six (6) consecutive hours on the controlling items of work, as determined by the
Engineer. When the Contractor works less than four consecutive hours during the day, no time
will be charged for that day. When the Contractor works more than four but less than six
consecutive hours, one-half (0.5) of an available work day will be charged for that day. When he
Contractor works six or more consecutive hours during the day, one (1.0) available work day
will be charged for that day.
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Should the weather or other conditions be such that four (4) consecutive satisfactory hours are
not available prior to noon (for daytime operations) or midnight (for nighttime operations), no
time will be assessed for that day regardless of the above conditions. However, if the Contractor
elects to work, time will be assessed in accordance with the previous paragraph.

Weather delays will not be considered for Saturdays, Sundays or legal holidays recognized by
the Department in Subsection 108.04.1.

Available productive days will be based on soil and weather conditions and other specific
conditions cited in the contract. The Engineer will determine on each applicable day the extent
to which work in progress could have been productive, regardless of whether the Contractor
actually worked.

Each month the Engineer will complete, and furnish to the Contractor, an "Assessment Report
for Available Productive Days" (CSD-765). This report shows the number of available
productive days during the estimate period and the cumulative available productive days to date.
The Contractor should review the Engineer's report as to the accuracy of the assessment and
confer with the Resident or Project Engineer to rectify any differences. Each should make a
record of the differences, if any, and conclusions reached. In the event mutual agreement cannot
be reached, the Contractor will be allowed a maximum of 15 calendar days following the ending
date of the monthly report in question to file a protest Notice of Claim in accordance with the
provisions of Subsection 105.17. Otherwise, the Engineer's assessment shall be final unless
mathematical errors of assessment are subsequently found to exist, and any claim of the
Contractor as to such matter shall be waived.

At any given date, the ratio of the accumulated monetary value of that part of the work actually
accomplished to the total contract bid amount adjusted to reflect approved increases or decreases
shall determine the "percent complete” of the work.

The "percentage of elapsed time" shall be calculated as a direct ratio of the expired calendar days
to the total calendar days between the Beginning of Contract Time and the Specified Completion
Date in the contract.

When the "percent complete™ lags more than 20 percent behind the "percentage of elapsed time",
the Contractor shall immediately submit a written statement and revised progress schedule
indicating any additional equipment, labor, materials, etc. to be assigned to the work to ensure
completion within the specified contract time. When the "percent complete” lags more than 40
percent behind the "percentage of elapsed time", the contract may be terminated.

907-108.06.2.3--Extension of Time. The Contractor may, prior to the expiration of the Contract
Time, make a written request to the Engineer for an extension of time with a valid justification
for the request. The Contractor's plea that insufficient time was specified is not a valid reason
for extension of time.

No extension of the specified completion date will be granted except as provided herein. An
extension of contract time may be granted for unusually severe weather, abnormal delays caused

126



-5- S. P. No. 907-108-24 -- Cont’d.

solely by the State or other governmental authorities, or unforeseeable disastrous phenomena of
nature of the magnitude of earthquakes, hurricanes, tornadoes, or flooded essential work areas
which are deemed to unavoidably prevent prosecuting the work.

Unusually severe weather is defined as when the actual available productive days for the contract
time are less than the number of available productive days shown in the Table of Anticipated
Productive Days.

Any extension of contract time will be based on a calendar days basis, excluding Saturdays,
Sundays or legal holidays recognized by the Department in Subsection 108.04.1. No proration
of contract time will be made. Any extension of contract time will be made on or after the
specified completion date. No extension of contract time will be made on a monthly basis.

Any revision of the specified completion date provided in the contract will be made
automatically on the specified completion date as established in the contract, and at a later date if
additional conditions so warrant.

If the completion of the project is extended into a season of the year in which completion of
certain items of work would be prohibited or delayed because of seasonal or temperature
limitations, the Engineer may waive the limitations provided the completion of the work will not
result in a reduction in quality. When determined that the completion of the out-of-season items
will cause a reduction in the quality of the work, the completion of the project will be further
extended so the items may be completed under favorable weather conditions. In either case, the
Engineer will notify the Contractor in writing.

Liquidated damages as set forth in Subsection 108.07 under the heading "Daily Charge Per
Calendar Day" in the Table titled "Schedule of Deductions for Each Day of Overrun in Contract
Time", shall be applicable to each calendar day after the specified completion date, or authorized
extension thereof, and until all work under the contract is completed.

907-108.06.2.4--Cessation of Contract Time. When the Engineer by written notice schedules a
final inspection, time will be suspended until the final inspection is conducted and for an
additional 14 calendar days thereafter. If after the end of the 14-day suspension all necessary
items of work have not been completed, time charges will resume. If the specified completion
date had not been reached at the time the Contractor called for a final inspection, the calendar
day difference between the specified completion date and the date the Contractor called for a
final inspection will be added after the 14-day period before starting liquidation damages. If a
project is on liquidated damages at the time a final inspection is scheduled, liquidated damages
will be suspended until the final inspection is conducted and for seven (7) calendar days
thereafter. If after the end of the 7-day suspension all necessary items of work have not been
completed, liquidated damages will resume. When final inspection has been made by the
Engineer as prescribed in Subsection 105.16 and all items of work have been completed, the
daily time charge will cease.

907-108.10--Termination of Contractor's Responsibility. In the last sentence of Subsection
108.10 on page 88, change “bond” to “performance and payment bond(s)”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-109-5 CODE: (IS)
| DATE: 1/20/2011
SUBJECT: Measurement and Payment

Section 109, Measurement and Payment, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-109.01--Measurement of Quantities. Delete the third full paragraph of Subsection 109.01
on page 90 and substitute the following.

When requested by the Contractor, material specified to be measured by the cubic yard or ton
may be converted to the other measure as appropriate. Factors for this conversion will be
determined by the District Materials Engineer and agreed to by the Contractor. The conversion
of the materials along with the conversion factor will be incorporated into the contract by
supplemental agreement. The supplemental agreement must be executed before such method of
measurement is used.

907-109.04--Extra and Force Account Work. In the last sentence of subparagraph (b) in
Subsection 109.04 on page 91, change “bond” to “bond(s)”.

Delete the first sentence of the second paragraph of subparagraph (d) in Subsection 109.04 on
page 92 and substitute the following:

In the event an agreement cannot be reached for a particular piece of equipment, the book
entitled "Rental Rate Blue Book For Construction Equipment” as published by
EquipmentWatch® and is current at the time the force account work is authorized will be used to
determine equipment ownership and operating expense rates.

907-109.06--Partial Payment.

907-109.06.1--General. Delete the fourth and fifth sentences of the third paragraph of
Subsection 109.06.1 on page 94, and substitute the following:

In the event mutual agreement cannot be reached, the Contractor will be allowed a maximum of
25 calendar days following the Contractor’s receipt of the monthly estimate in question to file in
writing, a protest Notice of Claim in accordance with the provisions Subsection 105.17.
Otherwise, the Engineer's estimated quantities shall be considered acceptable pending any
changes made during the checking of final quantities.

907-109.07--Changes in Material Costs. Delete the third full paragraph of Subsection 109.07
on page 96 and substitute the following:
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A link to the established base prices for bituminous products and fuels will be included in the
contract documents under a Notice to Bidders entitled "Petroleum Products Base Prices."
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-110-2 CODE: (SP)
| DATE: 04/02/2010
SUBJECT: Wage Rates

Section 110, Required Contract Provisions, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-110.02--Application. Delete Subsection 110.02.2 on page 100 and substitute the following.

907-110.02.2--Wage Rates. All persons employed or working upon the site of the work will be
paid at wage rates not less than those contained in the wage determination decision of the
Secretary of Labor in effect 10 days prior to taking bids.

Bidders are advised that regardless of the wage rates listed in the Supplement to FHWA 1273 in
the contract, minimum federal wage rates must be paid.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-304-12 CODE: (IS)
DATE: 06/01/2009
SUBJECT: Granular Courses

Section 907-304, Granular Courses, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-304.02--Materials. After the first paragraph of Subsection 304.02.1 on page 183, add the
following:

When the contract includes pay item 907-304-E, Granular Material, LVM, RAP, it shall be milled
recycled asphalt pavement and shall be visually inspected by the Engineer to insure it is free from
chunks and deleterious materials.

Crushed concrete meeting the requirements of Subsection 907-703.04.4 may be used in lieu of
other crushed courses specificed in the contract.

907-304.03--Construction Requirements.

907-304.03.5--Shaping, Compacting and Finishing. Delete the sixth paragraph of Subsection
304.03.5 on page 185.

Delete the first table in Subsection 304.03.5 on page 186 and substitute the following:

Granular Material Lot Individual
Class Average Test
7,89 or 10 97.0 93.0
50r6 99.0 95.0
3or4 100.0 96.0
lor?2 102.0 98.0
Crushed Courses* 99.0 95.0

* When placed on filter fabric on untreated subgrade, the individual tests and the average of the
five (5) tests shall equal or exceed the following values:

Lot Average Individual Test
96.0 92.0

Before the last paragraph of Subsection 304.03.5 on page 186, add the following:

Unless otherwise specified, density for granular material, RAP, shall be achieved by two passes of
an approved roller and density tests will not be required.

907-304.05--Basis of Payment. Add the “907” prefix to the pay items listed on page 187.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-310-1 CODE: (SP)
DATE: 03/01/2011
SUBJECT: Stabilizer Aggregate

Section 907-310, Mechanically Stabilized Courses, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows:

907-304.05--Basis of Payment. Add the “907” prefix to pay item 310-B on page 222.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-401-2
DATE: 07/19/2011

SUBJECT: Hot Mix Asphalt (HMA)

Add the following before 907-401.02.6.2 on page 1.

907-401.02.4--Substitution of Mixture. Delete the table in Subsection 401.02.4 on page 242,
and substitute the following:

Single Lift Laying Thickness
Inches
Mixture Minimum Maximum
25 mm 3 4
19 mm 2 Y4 3%
12.5 mm 1% 2%
9.5 mm 1 1%
4.75 mm Y% Ya

After Subsection 907-401-02.6.2 on page 2, add the following:

907-401.02.6.4.1--Roadway Density. Delete subparagraphs 1., 2., & 3. on page 251 and
substitute the following:

1. For all leveling lifts, when full lane width and with a thickness as specified in the table in
Subsection 401.02.4, the required lot density shall be 92.0 percent of maximum density.

2. For all single lift overlays, with or without leveling and/or milling, the required lot
density shall be 92.0 percent of maximum density.

3. For all multiple lift overlays of two (2) or more lifts excluding leveling lifts, the required
lot density of the bottom lift shall be 92. 0 percent of maximum density. The required lot
density for all subsequent lifts shall be 93.0 percent of maximum density.

4. For all pavements on new construction, the required lot density for all lifts shall be 93.0
percent of maximum density.

907-401.02.6.5--Acceptance Procedure for Pavement Smoothness. Delete the third sentence
of the sixth paragraph of Subsection 401.02.6.5 on page 254, and substitute the following.

The wheel paths shall be designated as being located three feet (3’) and nine feet (9°) from
centerline or longitudinal joint, respectively.
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907-401.03.1.2--Tack Coat. Delete the three sentences of Subsection 401.03.1.2 on page 259,
and substitute the following:

Tack coat shall be applied to previously placed HMA and between lifts, unless otherwise
directed by the Engineer. Tack coat shall be applied with a distributor spray bar. A hand wand
will only be allowed for applying tack coat on ramp pads, irregular shoulder areas, median
crossovers, turnouts, or other irregular areas. Bituminous materials and application rates for tack
coat shall be as specified in Table 410-A on page 293. Construction requirements shall be in
accordance with Subsection 407.03 of the Standard Specifications.

907-401.03.1.4--Density. Delete the first sentence of the first paragraph of Subsection
401.03.1.4 on page 259 and substitute the following:

The lot density for all dense graded pavement lifts, except as provided below for preleveling,
wedging [less than fifty percent (50%) of width greater than minimum lift thickness], ramp pads,
irregular shoulder areas, median crossovers, turnouts, or other areas where the established rolling
pattern cannot be performed, shall not be less than the specified percent (92.0% or 93.0%) of the
maximum density based on AASHTO Designation: T 209 for the day’s production. For all
leveling lifts, when full lane width and with a thickness as specified in the table in Subsection
401.02.4, the required lot density shall be 92.0 percent of maximum density.

907-401.03.9--Material Transfer Equipment. Delete the paragraph in Subsection 401.03.9 on
page 264 and substitute the following:

Excluding the areas mentioned below, the material transferred from the hauling unit when
placing the top lift, or the top two (2) lifts of a multi-lift HMA pavement with density
requirements, shall be remixed prior to being placed in the paver hopper or insert by using an
approved Materials Transfer Device. Information on approved devices can be obtained from the
State Construction Engineer. Areas excluded from this requirement include: leveling courses,
temporary work of short duration, detours, bridge replacement projects having less than 1,000
feet of pavement on each side of the structure, acceleration and deceleration lanes less than 1,000
feet in length, tapered sections, transition sections for width, shoulders less than 10 feet in width,
crossovers, ramps, side street returns and other areas designated by the Engineer.

After Subsection 401.03.13 on page 266, add the following:

907-401.03.14--Shoulder Wedge. The Contractor shall attach a device to the screed of the
paver that confines the material at the end gate and extrudes the asphalt material in such a way
that results in a compacted wedge shape pavement edge of approximately 30 degrees, but not
steeper than 35 degrees. The device shall maintain contact between itself and the road shoulder
surface and allow for automatic transition to cross roads, driveways, and obstructions. The
device shall be used to constrain the asphalt head reducing the area by 10% to 15% increasing
the density of the extruded profile. Conventional single plate strike off shall not be used.

The device shall be TransTech Shoulder Wedge Maker, the Advant-Edge, or a similar approved
equal device that produces the same wedge consolidation results. Contact information for these
wedge shape compaction devices is the following:
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1. TransTech Systems, Inc.
1594 State Street
Schenectady, NY 12304
800-724-6306
www.transtechsys.com

2. Advant-Edge Paving Equipment, LLC
P.O. Box 9163
Niskayuna, NY 12309-0163
518-280-6090
Contact; Gary D. Antonelli
Cell: 518-368-5699
email: garya@nycap.rr.com
Website: www.advantedgepaving.com

Before using a similar device, the Contractor shall provide proof that the device has been used on
previous projects with acceptable results, or construct a test section prior to the beginning of
work and demonstrate wedge compaction to the satisfaction of the Engineer. Short sections of
handwork will be allowed when necessary for transitions and turnouts, or otherwise authorized
by the Engineer.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-401-2 CODE: (IS)
DATE: 11/04/2005
SUBJECT: Hot Mix Asphalt (HMA)

Section 401, Hot Mix Asphalt (HMA) - General, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

Delete in toto Subsection 401.02.6.2 on pages 248 and 249, and substitute:

907-401.02.6.2--Assurance Program for Mixture Quality. The Engineer will conduct a

quality assurance program. The quality assurance program will be accomplished as follows:

1) Conducting verification tests.

2) Validate Contractor test results.

3) Periodically observing Contractor quality control sampling and testing.

4) Monitoring required quality control charts and test results.

5) Sampling and testing materials at any time and at any point in the production or laydown
process.

The rounding of all test results will be in accordance with Subsection 700.04.

The Engineer will conduct verification tests on samples taken by the Contractor under the direct
supervision of the Engineer at a time specified by the Engineer. The frequency will be equal to or
greater than ten percent (10%) of the tests required for Contractor quality control and the data will
be provided to the Contractor within two asphalt mixture production days after the sample has been
obtained by the Engineer. At least one sample shall be tested from the first two days of production.
All testing and data analysis shall be performed by a Certified Asphalt Technician-1 (CAT-1) or by
an assistant under the direct supervision of the CAT-1. Certification shall be in accordance with the
MDOT HMA Technician Certification Program chapter in the Materials Division Inspection,
Testing, and Certification Manual. The Department shall post a chart giving the names and
telephone numbers for the personnel responsible for the assurance program.

The Engineer shall be allowed to inspect Contractor testing equipment and equipment calibration
records to confirm both calibration and condition. The Contractor shall calibrate and correlate all
testing equipment in accordance with the latest versions of the Department's Test Methods and
AASHTO Designation: R 18.

Random differences between the Engineer's verification tests and the current running average of

four quality control tests at the time of obtaining the verification sample will be considered
acceptable if within the following limits:
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Item Allowable Differences

Sieve - % Passing

3/8-inch and above 6.0
No. 4 5.0
No. 8 4.0
No. 16, for 4.75 mm mixtures ONLY 35
No. 30 35
No. 200 2.0
AC Content 0.4
Specimen Bulk SG, Gmb @ Npesign 0.030
Maximum SG, Gmm 0.020

If four quality control tests have not been tested prior to the time of the first verification test, the
verification test results will be compared to the average of the preceding quality control tests. If the
verification test is the first material tested on the project or if a significant process adjustment was
made just prior to the verification test, the verification test results will be compared to the average of
four subsequent quality control test results. For all other cases after a significant process
adjustment, the verification test results will be compared to the average of the preceding quality
control tests (taken after the adjustment) as in the case of a new project start-up when four quality
control tests are not available.

In the event that; 1) the comparison of the Contractor’s running average quality control data and
Engineer’s quality assurance verification test results are outside the allowable differences in the
above table, or 2) if a bias exists between the results, such that one of the results is predominately
higher or lower than the other, and the Engineer’s results fail to meet the JMF control limits, the
Engineer will investigate the reason immediately. As soon as the need for an investigation becomes
known, the Engineer will increase the quality assurance sampling rate to the same frequency
required for Contractor testing. The additional samples obtained by the Engineer may be used as
part of the investigation process or for routine quality assurance verification tests. The Engineer's
investigation may include testing of the remaining quality control split samples, review and
observation of the Contractor's testing procedures and equipment, and a comparison of split sample
test results by the Contractor quality control laboratory, Department quality assurance laboratory
and the Materials Division laboratory. The procedures outlined in the latest edition of MDOT’s
Field Manual for HMA may be used as a guide for the investigation. In the event that the
Contractor’s results are determined to be incorrect, the Engineer's results will be used for the quality
control data and the appropriate payment for the mixture will be based on the procedures specified
in Subsection 401.02.5.8(j).

The Engineer will periodically witness the sampling and testing being performed by the Contractor.
The Engineer, both verbally and in writing, will promptly notify the Contractor of any observed
deficiencies. When differences exist between the Contractor and the Engineer which cannot be
resolved, a decision will be made by the State Materials Engineer, acting as the referee. The
Contractor will be promptly notified in writing of the decision. If the deficiencies are not corrected,
the Engineer will stop production until corrective action is taken.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-401-4
DATE: 10/05/2010

SUBJECT: Warm Mix Asphalt

Delete Subsection 907-401.03.8 on page 2 and substitute the following:

907-401.03.8--Preparation of Mixture. After the sentence in Subsection 401.03.8 on page 264,
add the following:

Warm mix asphalt is defined as a plant produced asphalt mixture that can be produced and
constructed at lower temperatures than typical hot mix asphalt. Typical temperature ranges of
non-polymer modified, WMA produced by foaming the asphalt binder at the plant are typically
270°F to 295°F at the point of discharge of the plant. Typical temperature ranges of polymer
modified, WMA produced by foaming the asphalt binder at the plant are typically 280°F to
305°F at the point of discharge of the plant. WMA produced by addition of a terminal blended
additive may allow the producer to reduce the temperatures below 270°F as long as all mixture
quality and field density requirements are met. Production temperatures at the plant may need to
be increased or decreased due to factors such as material characteristics, environmental
conditions, and haul time to achieve mixture temperatures at the time of compaction in which
uniform mat density can be achieved.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-401-4 CODE: (SP)
DATE: 03/22/2010
SUBJECT: Warm Mix Asphalt (WMA)
Section 401, Hot Mix Asphalt (HMA) - General, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction as amended by this special provision is

applicable to Warm Mix Asphalt Only.

907-401.01--Description. Delete the first and second paragraphs of Subsection 401.01 on page
236, and substitute the following:

These specifications include general requirements for all types of WMA.

This work consists of the construction of one or more lifts of WMA in accordance with these
specifications and the specific requirements for the mixture to be produced and in reasonably
close conformity with the lines, grades, thicknesses and typical sections shown on the plans or
established by the Engineer.

907-401.02--Materials. Delete Subsection 401.02.2 on page 239, and substitute the following:

907-401.02.2--WMA Products and Processes. The Department will maintain a list of qualified
WMA products and processes. No product or process shall be used unless it appears on this list.

The Contractor may propose other products or processes for approval by the Product Evaluation
Committee. Documentation shall be provided to demonstrate laboratory performance, field
performance, and construction experience.

907-401.03--Construction Reqguirements.

907-401.03.1.1--Weather Limitations. Delete the second sentence of the first paragraph and
the Temperature Limitation Table in Subsection 401.03.1.1 on page 258, and substitute the
following:

The air and pavement temperature at the time of placement shall equal or exceed 40°F, regardless
of compacted lift thickness.

907-401.03.1.2--Tack Coat. Delete the first sentence of the first paragraph of Subsection
401.03.1.2 on page 259 and substitute the following:

Tack coat shall be applied to previously placed WMA and between lifts, unless otherwise
directed by the Engineer.
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907-401.03.8--Preparation of Mixture. Delete the sentence in Subsection 401.03.8 on page
264, and substitute the following:

The temperature of the WMA mixture, when discharged from the mixer, shall not exceed 280° F.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-403-4
DATE: 03/15/2012
SUBJECT: Hot Mix Asphalt (HMA)
Before Subsection 907-403.05.2 on page 1, add the following:

907-403.03--Construction Requirements.

907-403.03.2--Smoothness Tolerances. Delete the fourth paragraph of Subsection 403.03.2 on
page 267 and substitute the following.

Where only a surface lift is required, the finished surface lift shall have a profile index of not
more than 60.0 inches per mile.

Delete the last paragraph of Subsection 403.03.2 at the bottom of page 268, and the table at the
top of page 269 and substitute the following:

Except for a single lift overlay, when the Profile Index for the final surface lift is less than or
equal to eighteen inches per mile (18.0 inches / mile) per segment, a unit price increase will be
added. The following schedule lists the Profile Index range and the corresponding contract price
adjustment:

Profile Index Contract Price Adjustment
inches / mile / segment percent of unit bid price
less than 6.0 108
6.0 to 10.0 106
10.1to 14.0 104
14.1t0 18.0 102
18.1 to Required P.I. 100
over Required P.I. 100
(with correction to Required P.1.)

For a single lift overlay, when the Profile Index for the final surface lift is less than or equal to
eighteen inches per mile (18.0 inches / mile) per segment, a unit price increase will be added.
The following schedule lists the Profile Index range and the corresponding contract price
adjustment:
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Profile Index Contract Price Adjustment
inches / mile / segment percent of unit bid price
less than or equal to 18.0 103
18.1 to Required P.I. 100
over Required P.I. 100
(with correction to Required P.1.)

Delete the first full paragraph of Subsection 403.03.2 on page 269 and substitute the following:

Contract price adjustments for rideability shall only be applicable to the surface lift and
furthermore to only the segment(s) or portions of the segments(s) of the surface lift that require
smoothness be determined by using a profilograph.

Delete the third full paragraph of Subsection 403.03.2 on page 269 and substitute the following:

Any contract price adjustment for rideability will be applied on a segment to segment basis on
the theoretical tonnage based on 12-foot lanes, determined in accordance with Subsections
401.02.6.5 and 403.04, for the segment(s) or portions thereof for which an adjustment is
warranted.

Delete Subsection 403.03.5.5 on page 273 and substitute the following:
907-403.03.5.5--Preliminary Leveling. All irregularities of the existing pavement, such as ruts,

cross-slope deficiencies, etc., shall be corrected by spot leveling, skin patching, feather edging or
a wedge lift in advance of placing the first overall lift.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-403-4 CODE: (IS)
DATE: 11/04/2005
SUBJECT: Hot Mix Asphalt (HMA)

Section 403, Hot Bituminous Pavement, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-403.05.2--Pay Items. Add the "907" prefix to the pay items listed on page 275 & 276.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-403-9
DATE: 10/26/2011

SUBJECT: Warm Mix Asphalt (WMA)

Delete Subsection 403.05 on page 1 and substitute the following.

907-403.04--Method of Measurement. WMA pavement, complete in place and accepted, will
be measured by the ton. The weight of the composite mixture shall be determined in accordance
with the provisions of Subsection 401.03.2.1.11.

907-403.05--Basis of Payment. Subject to the adjustments set out in Subsections 401.02.6.3,
401.02.6.4, 401.02.6.5 & 403.03.2, warm mix asphalt pavement, complete-in-place, accepted,
and measured as prescribed above, will be paid for at the contract unit price per ton for each lift
of pavement specified in the bid schedule and shall be full compensation for completing the
work.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-403-9 CODE: (SP)
DATE: 03/15/2010
SUBJECT: Warm Mix Asphalt (WMA)
Section 403, Hot Bituminous Pavement, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction as amended by this special provision is

applicable to Warm Mix Asphalt Only.

907-403.01--Description. Delete the first sentence of Subsection 403.01 on page 266, and
substitute the following:

This work consists of constructing one or more lifts of WMA pavement meeting the
requirements of Section 401 on a prepared surface in accordance with the requirements of this
section and in reasonably close conformity with the lines, grade, thicknesses, and typical cross
sections shown on the plans or established by the Engineer.

907-403.05--Basis of Payment.

907-403.05.2--Pay Items. After the last pay item listed on page 276, add the following:

907-403-M: Warm Mix Asphalt, _ (1) , _ (2) - per ton
Type Mixture

907-403-N: Warm Mix Asphalt, _(1) ,_ (3) , Leveling - per ton
Type Mixture

907-403-O: Warm Mix Asphalt, _(1) , __ (4) , Trench Widening - per ton
Type Mixture
907-403-P: Warm Mix Asphalt, HT, (3) , Polymer Modified - per ton
Mixture
907-403-Q: Warm Mix Asphalt, HT, (3) __, Polymer Modified, Leveling - per ton
Mixture

145



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-407-1 CODE: (SP)
DATE: 02/26/2008
SUBJECT: Tack Coat

Section 407, Tack Coat, of the 2004 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction is hereby amended as follows:

907-407.02.1--Bituminous Material. Delete the second sentence of the first paragraph of
Subsection 407.02.1 on page 281, and substitute the following:

When not specified, the materials shall be as specified in Table 410-A on page 293.

907-407.03.3--Application of Bituminous Material. Delete the first paragraph of Subsection
407.03.3 on page 281, and substitute the following.

Tack coat shall be applied with a distributor spray bar. A hand wand will only be allowed for
applying tack coat on ramp pads, irregular shoulder areas, median crossovers, turnouts, or other
irregular areas. Bituminous materials and application rates for tack coat shall be as specified in
Table 410-A on page 293. Tack coat shall not be applied during wet or cold weather, after
sunset, or to a wet surface. Emulsions shall be allowed to "break" prior to superimposed
construction.

907-407.05--Basis of Payment. Delete the pay item at the end of Subsection 407.05 on page
282, and substitute the following:

907-407-A: Asphalt for Tack Coat * - per gallon

* Grade may be specified
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-413-1 CODE: (SP)
DATE: 03/08/2006
SUBJECT: Cleaning and Filling Joints in PCC (Portland Cement Concrete) Pavement
Section 413, Cleaning and Sealing Joints and Cracks, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is deleted in toto and replaced as

follows:

SECTION 907-413 — CLEANING AND FILLING JOINTS IN PCC PAVEMENT

907-413.01--Description. This work shall consist of cleaning and filling joints in existing PCC
pavement as designated by pay items in the contract proposal and as detailed and described herein
or on the plans. This specification addresses existing PCC pavements with and without existing
HMA overlays in place, whether to be overlayed with HMA under this contract or not.

907-413.02--Materials. The bituminous joint filling material shall be hot poured material meeting
the requirements of Subsection 907-707.02.1.3--Concrete Joint Sealer Compound - Hot-Poured
Elastic Type, or of the type designated on the plans. The filler aggregate for filling the prepared
joints shall be seal slag or stone, Size No. 89, meeting the requirements of Subsection 703.14.
When HMA is specified to fill joints, the mixture used shall be either HMA 9.5 mm mixture or
12.5 mm mixture, or the same as that specified for the wearing course to be placed under this
contract, if applicable.

907-413.03--Construction Requirements.

907-413.03.1--Equipment. The equipment shall be that necessary for exposing the PCC joint by
removing any existing HMA over the joint by milling or other approved methods, cleaning the
joint by removing existing materials from the joint, and placing the specified joint filler materials in
accordance with these specifications. Heating equipment shall meet the requirements of
Subsection 702.03. Pouring equipment shall be subject to the approval of the Engineer and shall
be capable of pouring the joints to the required elevation while the material is at the proper
temperature. Cleaning equipment shall consist of mechanical or hand operated devices capable of
removing all existing joint materials (soil, HMA, debris) to the depth specified herein, without
causing damage to the existing joint faces or the surface of the PCC pavement. Prior to filling the
joint, it shall be blown free of all loose material by compressed air. Air compressors shall be
equipped with suitable traps and/or filters capable of removing moisture and oil from the
compressed air.

907-413.03.2--Construction Methods. Any existing HMA over the joint shall be removed by
milling or other approved methods so as to expose the PCC joint for cleaning and filling. All
existing joint materials (soil, HMA, debris) shall be removed to the depth specified herein, without
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causing damage to the existing joint faces or the surface of the PCC pavement. Joints shall be
filled immediately upon cleaning. The joint shall be filled to the specified depth with the required
filler(s) as shown in the applicable detail. When HMA or aggregate is placed as joint filler, the
HMA or aggregate shall be slightly mounded in the joint and compacted as directed by the
Engineer to seat the HMA or aggregate in the joint. After compaction, excess material (HMA or
aggregate) shall be removed and the pavement surface cleaned as necessary, so as to leave the
HMA or aggregate filler flush with the existing PCC pavement. Any existing HMA over the joint
which requires removal shall be replaced with either 12.5 mm mixture or the same mixture as that
specified for the wearing course to be placed under this contract, if required. The HMA shall be
properly compacted with a roller or other mechanical compaction device approved by the
Engineer, either prior to opening to traffic, or prior to placement of the subsequent overall HMA
course. Placement of any required subsequent overall HMA course shall begin upon completion
of the cleaning and filling operation. For PCC pavements without existing HMA overlays in
place, and which are not to be overlayed with HMA under this contract, joints shall be cleaned
and filled as described above and as shown on the applicable detail.

Joints less than one-half inch in width do not require cleaning and filling.

907-413.04--Method of Measurement. Cleaning and filling joints in PCC pavement will be
measured by the linear foot of joint. Removal of existing HMA over the joint, joint filler
aggregate, bituminous material, and the replacement of HMA over the joint, if applicable, will not
be paid for separately but will be included in the unit price per linear foot for cleaning and filling
joints.

907-413.05--Basis_of Payment. Cleaning and filling joints in PCC pavement, measured as
prescribed above, will be paid for at the contract unit price per linear foot, which price shall be full
compensation for furnishing all materials (including filler aggregate and bituminous material), for
all work required to expose the PCC joint, for cleaning, filling, and compacting the joint, for
placing any required HMA over the joint prior to the placement of the subsequent overall HMA
course, if applicable, and the cleanup and disposal of all excess and waste; for all pertinent
operations necessary and incidental to the construction as herein indicated, and for all equipment,
tools, labor and incidentals necessary to complete the work.

The price for cleaning and filling joints as directed by the Engineer shall include the cost of
continuous maintenance of traffic and protective services as required by the Traffic Control Plan.
This shall include all required individual traffic control devices.

Payment will be made under:

907-413-D: Cleaning and Filling Joints in PCC Pavement - per linear foot
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Variable Depth Asphalt—Remove as necessary to expose PCC joint
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-413-2 CODE: (SP)
DATE: 05/09/2008
SUBJECT: Sawing and Sealing Transverse Joints in Asphalt Pavement

Section 413, Cleaning and Sealing Joints and Cracks, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

907-413.03--Construction Requirements.

907-413.03.3-- Sawing and Sealing Transverse Joints in Asphalt Pavement.

907-413.03.3.1--General. Delete the first paragraph of Subsection 413.03.3.1 on page 296 and
substitute the following:

The Contractor’s operation shall be conducted so that sawcutting of transverse joints, cleaning,
and sealing is a continuous operation. The entire sawing and sealing operation shall be completed
within seven (7) days after the placement of the final wearing course, unless the approved traffic
control plan or sequence of operations provide otherwise. Traffic shall not be allowed on sawed
unsealed joints in the final wearing course.

When intermediate lifts must be exposed to traffic for over seven (7) days, the Contractor shall be
required to make an interim 1/8-inch wide saw cut which is one third (1/3) as deep as the hot mix
asphalt layer. This interim saw cut does not require sealing. Costs of this interim cut(s) is to be
absorbed the pay item for sawing and sealing transverse joints in asphalt pavement.

907-413.05--Basis of Payment. Add the “907” prefix to pay item no. 413-E on page 298.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-618-4 CODE: (SP)
DATE: 12/12/2006
SUBJECT: Placement of Temporary Traffic Stripe
Section 618, Maintenance of Traffic and Traffic Control Plan, of the 2004 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as

follows:

907-618.03.3--Safe_Movement of Traffic. Delete subparagraphs (2) and (3) of Subsection
618.03.3 on pages 415 & 416, and substitute the following:

(2) Temporary edge lines on projects requiring shoulders constructed of granular material
may be delayed for a period not to exceed three (3) days.

Temporary edge lines placed on the final pavement course of projects requiring paved shoulders
with surface treatment may be placed on the adjacent shoulder in as near the permanent location
as possible until the surface treatment is placed. When the edge lines are obliterated by the
placement of the surface treatment, the edge lines shall be placed in the permanent stripe location.
The replacement of edge lines may be delayed for a period not to exceed three (3) days for a two
or three-lane roads.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-626-15 CODE: (IS)
DATE: 03/17/2008
SUBJECT: Thermoplastic Traffic Markings

Section 626, Thermoplastic Traffic Markings, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-626.05--Basis of Payment. Add the “907” prefix to the pay items listed on page 446.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-626-22 CODE: (SP)
DATE: 04/06/2010
SUBJECT: Double Drop Thermoplastic Markings

Section 626, Thermoplastic Traffic Markings, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-626.03.1.1--Equipment. After the second paragraph of Subsection 626.03.1.1 on page 444,
add the following:

When edge lines are placed over rumble strips, the equipment must be able to apply the markings
using the atomization method instead of extrusion / ribbon method.

907-626.03.1.2--Construction Details. After the second sentence of the first full paragraph of
Subsection 626.03.1.2 on page 445 add the following:

When edge lines are placed on rumble strips, the thickness of the edge line shall be 90 mils.

After the last sentence of the third full paragraph of Subsection 626.03.1.2 on page 445, add the
following:

When double drop thermoplastic stripe is called for in the contract, additional beads by the drop-
on method shall be applied as follows:

Class A glass beads at a rate of not less than three pounds of beads per 100 feet of six-inch stripe.
Class B glass beads at a rate of not less than three pounds of beads per 100 feet of six-inch stripe.

The Class B glass beads shall be applied to the newly placed stripe first, followed by the
application of the Class A glass beads.

907-626.05--Basis of Payment. Add the following to the list of pay items on page 446.

907-626-A: 6" Thermoplastic Double Drop Traffic Stripe,
Skip White * - per linear foot or mile

907-626-B: 6" Thermoplastic Double Drop Traffic Stripe,
Continuous White * - per linear foot or mile

907-626-C: 6” Thermoplastic Double Drop Edge Stripe,
Continuous White * - per linear foot or mile
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907-626-D: 6" Thermoplastic Double Drop Traffic Stripe,
Skip Yellow - per linear foot or mile

907-626-E: 6" Thermoplastic Double Drop Traffic Stripe,
Continuous Yellow - per linear foot or mile

907-626-F: 6” Thermoplastic Double Drop Edge Stripe,

Continuous Yellow, * - per linear foot or mile
907-626-G: Thermoplastic Double Drop Detail Stripe, Color - per linear foot
907-626-H: Thermoplastic Double Drop Legend, White - per linear foot or

sgauare foot

* Thickness may be specified
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-702-3 CODE: (SP)
DATE: 05/08/2012
SUBJECT: Polyphosphoric Acid (PPA) Modification of Petroleum Asphalt Cement

Section 702.05, Petroleum Asphalt Cement, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-702.05--Petroleum Asphalt Cement. Delete the third paragraph of Subsection 702.05 on
page 598, and substitute the following.

The bituminous material used in all types of asphalt mixtures shall conform to AASHTO
Designation: M 320, Performance Grade PG 67-22, as modified in the table below, except that
Polyphosphoric Acid (PPA) may be used at low dosage rates as a modifier to enhance the
physical properties of a base binder to meet the requirements for Performance Grade PG 67-22.
In addition, PPA may be used as a catalyst or mixing agent at low dosage rates in the production
of Polymer Modified, Performance Grade PG 76-22.

When PPA is used as a modifier, in no case shall the PPA modifier be used to adjust the physical
properties of the binder a full binder grade. For example: the base binder (unmodified) is graded
as a PG 64-22 and should only be modified by the addition of PPA to a modified binder grade of
PG 67-22.

When petroleum asphalt cement is modified by PPA, the following dosage limits shall be
applied.

Grade Dosage Limit
PG 67-22 0.75% by weight of binder
PG 76-22 0.50% by weight of binder
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-703-9
DATE: 12/12/2011
SUBJECT: Aggregates
After the last paragraph on page 3, add the following:

907-703.20.3--Gradation. Delete the table and notes in Subsection 703.20.3 at the top of page
626, and substitute the following

PERCENT PASSING BY WEIGHT

Shell Coarse Medium Fine
Square Mesh Size | Size 1l Size I
Sieves Note (1) | Note (3)
3inch 100
2 1/2 inch 90-100 90-100
2 inch 100
11/2 inch 90-100 100 25-60
1inch 80-100 97-100
3/4 inch 55-100 55-100 0-10
1/2 inch 35-85 35-85 0-5 100
3/8 inch 12-65 12-65 97-100
No. 4, Note (2) 0-30 0-30 92-100
No. 10 0-8 0-8 80-100 100
No. 40 10-40 80-100
No. 60 0-20 30-100
No. 100 15-80
No. 200 0-5 0-4 0-4 0-5 0-30
Pl Material
Passing No. 40 6 or less 0

Note (1): Size Il is intended for use in bases in which portland cement is used.

Note (2): Ground shell shall contain at least 97% passing the No. 4 sieve.
Note (3): Size Il is intended for use in stabilized construction entrances.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-703-9 CODE: (IS)
DATE: 11/09/2010
SUBJECT: Aggregates

Section 703, Aggregates, of the 2004 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction is hereby amended as follows:

907-703.03.2.4--Gradation. Delete the last sentence of the last paragraph of Subsection
703.03.2.4 on page 611.

907-703.04--Aggregate for Crushed Stone Courses.

907-703.04.1--Coarse Aggregate. Delete the first paragraph of Subsection 703.04.1 on page
611, and substitute the following:

Coarse aggregate, defined as material retained on No. 8 sieve, shall be either crushed stone, slag,
granite, shell, concrete, or combination thereof.

907-703.04.2--Fine Aaggregate. Delete the first sentence of the first paragraph of Subsection
703..04.2 on page 612, and substitute the following:

Fine aggregate, defined as material passing no. 8 sieve, shall be material resulting from the
crushing of stone, slag, concrete, or combination thereof.

907-703.04.3--Gradation. Add the following to the "TABLE OF SIZES AND GRADATION
OF CRUSHED STONE AGGREGATE" in Subsection 703.04.3 on page 613.
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Percent Passing By Weight
Sieve Size Size No. 825 Crushed Stone
2 inch 100
1 1/2 inch 90 - 100 100
1inch 75-98 90 - 100
3/4 inch
1/2 inch 60 - 85 62 - 90
3/8 inch
No. 4 40 - 65 30 - 65
No. 8 28 - 54
No. 10 15-40
No. 16 19 - 42
No. 40
No. 50 9-27
No. 200 4-18 3-16

After the "TABLE OF SIZES AND GRADATION OF CRUSHED STONE AGGREGATE" in
Subsection 703.04.3 on page 613, add the following:

907-703.04.4--Crushed Concrete. Crushed reclaimed concrete shall also be allowed as a

crushed aggregate course provided it meets the requirements of Subsection 703.04 and the

following.

Crushed Concrete

Sieve Size Percent Passing By Weight
2 inch
1 1/2 inch 100
1inch 90 - 100
3/4 inch
1/2 inch 60 - 85
3/8 inch
No. 4 40 - 65
No. 8 28 - 54
No. 10
No. 16 19-42
No. 40
No. 50 9-27
No. 200 2-18
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907-703.06--Agaregates for Hot Mix Asphalt.

907-703.06.1.2--Fine_Aggregates. Delete the last sentence of Subsection 703.06.1.2 on page
614.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-707-3 CODE: (IS)
DATE: 10/25/2011
SUBJECT: Joint Materials

Section 707, Joint Materials, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows:

907-707.02.1.3--Concrete Joint Sealer Compound - Hot-Poured Elastic Type. In the first
paragraph of Subsection 707.02.1.3 on page 633, delete "AASHTO Designation: M 173" and
replace with "AASHTO Designation: M 324 for Type | Joint and Crack Sealant".

Delete in toto Subsection 707.02.1.5 on pages 634 and 635 and substitute:

907-707.02.1.5--Backer Rod for Use with Hot and Cold Poured Joint Sealer. The backer rod
shall be a closed-cell foam rod made from polyethylene, polyolefin or similar type material, and
shall conform to ASTM Designation: D 5249 with the exception that water absorption shall be
determined by ASTM Designation: C 1016, Procedure A. The backer rod shall either be a Type
I, for use with either hot or cold poured joint sealers, or a Type 3, for use with cold poured joint
sealers only. Open-cell foam rods or open-cell foam rods covered with an impermeable sheath
or skin shall not be allowed.

The Contractor shall furnish a three linear foot sample of each shipment and three copies of the
manufacturer’s certification that the backer rod meets the requirements of this specification.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-710-1 CODE: (SP)
DATE: 06/24/10
SUBJECT: Fast Dry Solvent Traffic Paint

Section 710, Paint, of the 2004 Edition of the Mississippi Standard Specifications for Road and
Bridge Construction is amended as follows:

After Subsection 710.05 on Page 661, add the following:

907-710.06--Fast Dry Solvent Traffic Paint. Fast dry solvent traffic paints intended for use
under this specification shall include products that are single packaged and ready mixed. Upon
curing, these materials shall produce an adherent, reflective pavement marking capable of
resisting deformation by traffic. The manufacturer shall have the option of formulating the
material according to their own specifications. However, the requirements delineated in this
specification, Section 619 and Section 710 shall apply regardless of the formulation used. The
material shall be free from all skins, dirt and foreign objects.

907-710.06.1--Composition.

907-710.06.1.1--Percent Pigment. The percent pigment by weight shall be not less than 51%
nor more than 58% when tested in accordance with ASTM D 3723.

907-710.06.1.2--Viscosity. The consistency of the paint shall be not less than 75 nor more than
95 Krebs Units (KU) when tested in accordance with ASTM D 562.

907-710.06.1.3--Weight per Gallon. The paint shall weigh a minimum 11.8 pounds per gallon
and the weight of the production batches shall not vary more than +/- 0.5 pounds per gallon from
the weight of the qualification samples when tested in accordance with ASTM D 1475.

907-710.06.1.4--Total Solids. The percent of total solids shall not be less than 70% by weight
when tested in accordance with ASTM D 23609.

907-710.06.1.5--Dry Time (No pick-up). The paint shall dry to a no tracking condition in a
maximum of 10 minutes.

907-710.06.1.6--Volatile Organic Content. The volatile organic content (VOC) shall contain a
maximum of 1.25 pounds of volatile organic matter per gallon of total non-volatile paint material
when tested in accordance with ASTM D 3960.

907-710.06.1.7--Bleeding. The paint shall have a minimum bleeding ratio of 0.95 when tested
in accordance with Federal Specification TT-P-115D.
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907-710.06.1.8--Color.

-2-

the box created by the following coordinates:

Initial Daytime Chromaticity Coordinates (Corner Points)

S. P. No. 907-710-1- Cont’d.

The initial daytime chromaticity for yellow materials shall fall within

1 2 3 4
X 0.53 0.51 0.455 0.472
y 0.456 0.485 0.444 0.4

The initial daytime chromaticity of white materials shall fall within the box created by the

following coordinates:

Initial Daytime Chromaticity Coordinates (Corner Points)

1 2 3 4
X 0.355 0.305 0.285 0.355
y 0.355 0.305 0.325 0.375

907-710.06.2--Environmental Requirements. All yellow materials using lead chromate
pigments shall meet the criteria of non-hazardous waste as defined by 40 CFR 261.24 when
tested in accordance with EPA Test Method 1311, Toxicity Characteristics Leaching Procedures
(TCLP). The striping and marking material , upon preparation and installation, shall not exude
fumes which are toxic, or detrimental to persons or property. All material using lead free
pigments shall NOT contain either lead or other Resource Conservation and Recovery Act
(RCCA) materials in excess of the standard defined by EPA Method 3050 and 6010.

907-710.06.3--Acceptance Procedures. Acceptance of all fast dry solvent based traffics paint
will be based on the Manufacturer’s Certification and Certified Test Results. The Contractor
shall furnish the Engineer with three copies of the manufacturer’s certification stating that each
lot of material in a shipment complies with the requirements of this contract. In addition, the
Contractor shall provide Certified Test Reports for all tests required by this specification. The
test results shall be representative of the material contained with the shipment.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-720-1 CODE: (IS)
DATE: 3/17/2008
SUBJECT: Pavement Markings Materials

Section 720, Pavement Marking Materials, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-720.02--Thermoplastic Pavement Markings. Delete the first paragraph of Subsection
720.02 on page 730 and substitute the following:

The thermoplastic material shall be lead free and conform to AASHTO Designation: M 249
except the glass beads shall be moisture resistant coated.

After the first sentence of the second paragraph of Subsection 720.02 on page 730, add the
following:

In addition, the certification for the thermoplastic material shall state that the material is lead
free.
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SECTION 905 -PROPOSAL

Date

Muississippi Transportation Commission
Jackson, Mississippi

Sirs: The following proposal is made on behalf of
of

for constructing the following designated project(s) within the time(s) hereinafter specified.

The plans are composed of drawings and blue prints on file in the offices of the Mississippi Department of
Transportation, Jackson, Mississippi.

The Specifications are the current Standard Specifications of the Mississippi Department of Transportation approved by
the Federal Highway Administration, except where superseded or amended by the plans, Special Provisions and Notice(s) to
Bidders attached hereto and made a part thereof.

I (We) certify that | (we) possess a copy of said Standard and Supplemental Specifications.

Evidence of my (our) authority to submit the Proposal is hereby furnished. The proposal is made without collusion on
the part of any person, firm or corporation. | (We) certify that | (we) have carefully examined the Plans, the Specifications,
including the Special Provisions and Notice(s) to Bidders, herein, and have personally examined the site of the work. On the
basis of the Specifications, Special Provisions, Notice(s) to Bidders, and Plans, | (we) propose to furnish all necessary
machinery, tools, apparatus and other means of construction and do all the work and furnish all the materials in the manner
specified. | (We) understand that the quantities mentioned herein are approximate only and are subject to either increase or
decrease, and hereby propose to perform any increased or decreased quantities of work at the unit prices bid, in accordance
with the above.

Attached hereto is a certified check, cashier's check or Proposal Guaranty Bond in the amount as required in the
Advertisement (or, by law).

INSTRUCTION TO BIDDERS: Alternate and Optional Items on Bid Schedule.

1. Two or more items entered opposite a single unit quantity WITHOUT DEFINITE DESIGNATION AS
"ALTERNATE ITEMS" are considered as "OPTIONAL ITEMS". Bidders may or may not indicate on bids the
Optional Item proposed to be furnished or performed WITHOUT PREJUDICE IN REGARD TO IRREGULARITY
OF BIDS.

2. ltems classified on the bid schedule as "ALTERNATE ITEMS" and/or "ALTERNATE TYPES OF
CONSTRUCTION" must be preselected and indicated on bids. However, "Alternate Types of Construction™ may
include Optional Items to be treated as set out in Paragraph 1, above.

3. Optional items not preselected and indicated on the bid schedule MUST be designated in accordance with Subsection
102.06 prior to or at the time of execution of the contract.

4. Optional and Alternate items designated must be used throughout the project.

I (We) further propose to perform all "force account or extra work™ that may be required of me (us) on the basis provided in
the Specifications and to give such work my (our) personal attention in order to see that it is economically performed.



SECTION 905--PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. | (We) also
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for five percent (5%) of total bid and hereby agree that in case of
my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check
(bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the
contract as proposed. It is understood that in case | am (we are) not awarded the work, the check will be returned as provided in
the Specifications.

Respectfully Submitted,

DATE
Contractor
BY
Signature
TITLE
ADDRESS
CITY, STATE, ZIP
PHONE
FAX
E-MAIL
(To be filled in if a corporation)
Our corporation is chartered under the Laws of the State of and the names,
titles and business addresses of the executives are as follows:
President Address
Secretary Address
Treasurer Address

The following is my (our) itemized proposal.

Revised 09/21/2005



Section 905
Proposal (Sheet 2 - 1)

STP-0472-00(011) / 106374301
Newton County

Mill and Overlay approximately 11 miles of US 80 from the 4-lane to Lauderdale County Line, known as Federal Aid Project No. STP-0472-00(011) / 106374301 in Newton

County.

I (We) agree to complete the entire project within the specified contract time.

*** SPECIAL NOTICE TO BIDDERS ***

BIDSWILL NOT BE CONSIDERED UNLESSBOTH UNIT PRICESAND ITEM TOTALSARE ENTERED.
BIDSWILL NOT BE CONSIDERED UNLESSTHE BID CERTIFICATION LOCATED AT THE END OF THE BID SHEETSIS SIGNED

***B|D SCHEDULE***

Line Item Code Adj Quantity Units Description Unit Price [tem Amount
No. Code Dollar | Ct Dollar | Ct
Roadway Items
0010 202-B004 50 Square Removal of Asphalt Paved Shoulders, All Depths
Yard
0020 202-B018 140 Square Removal of Concrete Driveways, All Depths
Yard
0030 202-B025 123 Square Removal of Concrete Paved Ditch
Yard
0040 202-B076 3,168 Linear Removal of Traffic Stripe
Feet
0050 202-B097 865 Square Removal of Concrete Overlayed w/ Asphalt Pavement, All Depths
Yard
0060 202-B134 1,125 Linear Removal of Guard Rail, Including Rails & Posts
Feet
0070 203-G004 (E) 750 Cubic Excess Excavation, LVM, AH
Yard
0080  305-B001 (GY) 250 Cubic Size | Stabilizer Aggregate, Coarse
Yard

(Date Printed 05/25/12)




Section 905
Proposal (Sheet 2 - 2)

STP-0472-00(011) / 106374301

Newton County

Line Item Code Adj Quantity Units Description Unit Price Bid Amount
No. Code
0090  406-A001 51,100 Square Cold Milling of Bituminous Pavement, All Depths

Yard
0100  423-A001 19 Mile Rumble Strips, Ground In
0110 503-B001 2,640 Linear Saw Cut, Longitudinal Joints

Feet
0120  503-C007 1,400 Linear Saw Cut, Full Depth

Feet
0130 606-B005 325 Linear Guard Rail, Class A, Type 1, 'W' Beam

Feet
0140 606-D004 2 Each Guard Rail, Bridge End Section, Type E
0150 606-E003 24 Each Guard Rail, Terminal End Section, Non-Flared
0160 618-A001 1 Lump Sum Maintenance of Traffic

XXXXXXXX | XXX

0170 619-A1002 39 Mile Temporary Traffic Stripe, Continuous White
0180 619-A2002 22 Mile Temporary Traffic Stripe, Continuous Y ellow
0190  619-A4006 14 Mile Temporary Traffic Stripe, Skip Y ellow
0200  619-A5001 14,248 Linear Temporary Traffic Stripe, Detail

Feet

(Date Printed 05/25/12)




Section 905
Proposal (Sheet 2 - 3)

STP-0472-00(011) / 106374301

Newton County

Line Item Code Adj Quantity Units Description Unit Price Bid Amount
No. Code
0210 619-A6001 5,800 Linear Temporary Traffic Stripe, Legend
Feet
0220 619-D1001 861 Square Standard Roadside Construction Signs, Less than 10 Square Feet
Feet
0230 619-D2001 362 Square Standard Roadside Construction Signs, 10 Square Feet or More
Feet
0240  619-G4005 24 Linear Barricades, Typelll, Double Faced
Feet
0250 620-A001 1 Lump Sum Mobilization
XXXXXXXX | XXX
0260 627-J001 656 Each Two-Way Clear Reflective High Performance Raised Markers
0270 627-L001 938 Each Two-Way Y ellow Reflective High Performance Raised Markers
0280  630-F001 113 Each Delineators, Guard Rail, White
0290 907-304-A010 (GY) 500 Cubic Granular Material, LVM, Class 5, Group E
Yard
0300 907-407-A001 (A2) 19,000 Gallon Asphalt for Tack Coat
0310 907-413-D001 43,740 Linear Cleaning and Filling Joints in PCC Pavement
Feet
0320 907-413-E001 56,338 Linear Sawing and Sealing Transverse Joints in Asphalt Pavement
Feet

(Date Printed 05/25/12)




Section 905
Proposal (Sheet 2 - 4)

STP-0472-00(011) / 106374301

Newton County

Line Item Code Adj Quantity Units Description Unit Price Bid Amount
No. Code
0330 907-626-C006 20 Mile 6" Thermoplastic Double Drop Edge Stripe, Continuous White, 90 mi
min
0340 907-626-D006 7 Mile 6" Thermoplastic Double Drop Traffic Stripe, Skip Y ellow
0350 907-626-E006 11 Mile 6" Thermoplastic Double Drop Traffic Stripe, Continuous Y ellow
0360 907-626-G006 5,050 Linear Thermoplastic Double Drop Detail Stripe, White
Feet
0370  907-626-G007 2,074 Linear Thermoplastic Double Drop Detail Stripe, Yellow
Feet
0380 907-626-H009 2,900 Linear Thermoplastic Double Drop Legend, White
Feet
ALTERNATE GROUP AA NUMBER 1
0390 907-403-A006 (BA1) 19,600 Ton Hot Mix Asphalt, MT, 12.5-mm mixture
ALTERNATE GROUP AA NUMBER 2
0400 907-403-M002 (BA1) 19,600 Ton Warm Mix Asphalt, MT, 12.5-mm mixture
ALTERNATE GROUP BB NUMBER 1
0410 907-403-A007 (BA1) 450 Ton Hot Mix Asphalt, MT, 19-mm mixture
ALTERNATE GROUP BB NUMBER 2
0420 907-403-M007 (BA1) 450 Ton Warm Mix Asphalt, MT, 19-mm mixture

ALTERNATE GROUP CC NUMBER 1

(Date Printed 05/25/12)




Section 905
Proposal (Sheet 2 - 5)

STP-0472-00(011) / 106374301

Newton County

Line Item Code Adj Quantity Units Description Unit Price Bid Amount
No. Code
0430 907-403-C003 (BA1) 10,600 Ton Hot Mix Asphalt, MT, 19-mm mixture, Trench Widening
ALTERNATE GROUP CC NUMBER 2
0440  907-403-0003 (BA1) 10,600 Ton Warm Mix Asphalt, MT, 19-mm mixture, Trench Widening

(Date Printed 05/25/12)




Section 905 STP-0472-00(011) / 106374301
Proposal (Sheet 2 - 6) Newton County

*** BID CERTIFICATION ***

TOTAL BID..siiieiet et e et h e bbb Rt R s e e e R s e se e n e e e ere s $

*** DBE/WBE SECTION ***
Complete item nos. 1, 2, and/or 3 as appropriate. See Notice to Bidders addressing Disadvantaged Business Enterprises in Highway Construction.

1. 1/Weagreethat no lessthan percent shall be expended with small business concerns owned and controlled by socially and
economically disadvantaged individuals (DBE and WBE).

2. Classification of Bidder: Small Business (DBE) Small Business (WBE)

3. Ajoint venture with a Small Business (DBE/WBE):

*** SIGNATURE STATEMENT ***

BIDDER ACKNOWLEDGES THAT HE/SHE HAS CHECKED ALL ITEMSIN THIS PROPOSAL FOR ACCURACY AND CERTIFIED THAT THE FIGURES SHOWN
THEREIN CONSTITUTE THEIR OFFICIAL BID.

BIDDER'S SIGNATURE

BIDDER'S COMPANY

BIDDER'S FEDERAL TAX ID NUMBER

(Date Printed 05/25/12)



SECTION 905 - COMBINATION BID PROPOSAL (Continued)

CONDITIONS FOR COMBINATION BID

If a bidder elects to submit a combined bid for two or more of the contracts listed for this month's letting, the bidder must complete and execute
these sheets of the proposal in each of the individual proposals to constitute a combination bid. In addition to this requirement, each individual
contract shall be completed, executed and submitted in the usual specified manner.

Failure to execute this Combination Bid Proposal in each of the contracts combined will be just cause for each proposal to be received and
evaluated as a separate bid.

EE i e e e e b e b e b e I I e i e i i i i i i e i i e e e e i SR AR e e b S b i i i e i i i e i e i e i S S i i S O T i i i i e i e i e i e i

COMBINATION BID PROPOSAL

I. This proposal is tendered as one part of a Combination Bid Proposal utilizing option ___* of Subsection 102.11 on the following contracts:

* Option to be shown as either (a), (b), or (c).

Project No. County Project No. County
1. 6
2. 7
3. 8
4. 9
S. 10.

A. If option (a) has been selected, then go to 11, and sign Combination Bid Proposal.

B. If option (b) has been selected, then complete the following, go to I, and sign Combination Bid Proposal.



SECTION 905 - COMBINATION BID PROPOSAL (Continued)

Project Number

Pay Item
Number

Unit

Unit Price
Reduction

Total Item
Reduction

Total Contract
Reduction




SECTION 905 - COMBINATION BID PROPOSAL (Continued)

Project Number Pay Item Unit Unit Price Total Item Total Contract
Number Reduction Reduction Reduction

10.

C. If option (c) has been selected, then initial and complete one of the following, go to Il. and sign Combination Bid Proposal.

| (We) desire to be awarded work not to exceed a total monetary value of $

I (We) desire to be awarded work not to exceed number of contracts.

I. It is understood that the Mississippi Transportation Commission not only reserves the right to reject any and all proposals, but also the
right to award contracts upon the basis of lowest separate bids or combination bids most advantageous to the State.

It is further understood and agreed that the Combination Bid Proposal is for comparison of bids only and that each contract shall operate
in every respect as a separate contract in accordance with its proposal and contract documents.

I (We), the undersigned, agree to complete each contract on or before its specified completion date.

SIGNED




The Bidder , proposed Subcontractor

Certification with regard to the Performance of Previous
Contracts or Subcontracts subject to the Equal Opportunity
Clause and the filing of Required Reports

, hereby certifies that he has , has not ,

participated in a previous contract or subcontract subject to the Equal Opportunity Clause, as required by
Executive Orders 10925, 11114, or 11246, and that he has _ , has not __ | filed with the Joint
Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal Government
contracting or administering agency, or the former President's Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements.

DATE:

NOTE:

(COMPANY)

BY

(TITLE)

The above certification is required by the Equal Employment Opportunity Regulations of the
Secretary of Labor (41 CFR 60-1.7 (b) (1)), and must be submitted by bidders and proposed
subcontractors only in connection with contracts and subcontracts which are subject to the
Equal Opportunity Clause. Contracts and Subcontracts which are exempt from the Equal
Opportunity Clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts
of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or
their implementing regulations.

Proposed prime Contractors and Subcontractors who have participated in a previous contract or
subcontract subject to the Executive orders and have not filed the required reports should note
that 41 CFR 60-1.7 (b) (1) prevents the award of contracts and subcontracts unless such
Contractors submit a report covering the delinquent period or such other period specified by the
Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.
S. Department of Labor.



Page 1 of 2

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CERTIFICATION
(Execute in duplicate)

(Name of person signing certification)

individually, and in my capacity as of
(Title)

do hereby certify under

(Name of Firm, Partnership, or Corporation)

penalty of perjury under the laws of the United States and the State of Mississippi that

, Bidder

(Name of Firm, Partnership, or Corporation)

on Project No. _STP-0472-00(011) / 106374301

in___ Newton County(ies), Mississippi, has not either

directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any action
in restraint of free competitive bidding in connection with this contract; nor have any of its corporate officers
or principal owners.

Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal
owners, managers, auditors and others in a position of administering federal funds:

a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b) Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or State antitrust statutes or commission
of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(Federal, State or local) with commission of any of the offenses enumerated in (b) above; and

d) Have not within a three-year period preceding this application/ proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Initial here " " if exceptions are attached and made a part thereof. Any exceptions shall address to
whom it applies, initiating agency and dates of such action.



Page 2 of 2

Note: Exceptions will not necessarily result in denial of award but will be considered in
determining bidder responsibility. Providing false information may result in criminal prosecution
or administrative sanctions.

The bidder further certifies that the certification requirements contained in Section XI of Form FHWA
1273, will be or have been included in all subcontracts, material supply agreements, purchase orders, etc.
except those procurement contracts for goods or services that are expected to be less than the Federal
procurement small purchase threshold fixed at 10 U.S.C. 2304(g) and 41 U.S.C. 253(g) (currently
$25,000) which are excluded from the certification requirements.

The bidder further certifies, to the best of his or her knowledge and belief, that:

1) No Federal appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in connection
with the awarding of any Federal contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this contract, Standard Form-LLL, "Disclosure Form
to Report Lobbying," in accordance with its instructions will be completed and submitted.

The certification contained in (1) and (2) above is a material representation of fact upon which reliance is
placed and a prerequisite imposed by Section 1352, Title 31, U.S. Code prior to entering into this
contract. Failure to comply shall be subject to a civil penalty of not less than $10,000 and not more than
$100,000. The bidder shall include the language of the certification in all subcontracts exceeding
$100,000 and all subcontractors shall certify and disclose accordingly.

All of the foregoing and attachments (when indicated) is true and correct.

Executed on

Signature

(5/29/2008F)



Page 1 of 2
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CERTIFICATION
(Execute in duplicate)

(Name of person signing certification)

individually, and in my capacity as of
(Title)

do hereby certify under

(Name of Firm, Partnership, or Corporation)

penalty of perjury under the laws of the United States and the State of Mississippi that

, Bidder

(Name of Firm, Partnership, or Corporation)

on Project No. _STP-0472-00(011) / 106374301

in _Newton County(ies), Mississippi, has not either

directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any action
in restraint of free competitive bidding in connection with this contract; nor have any of its corporate officers
or principal owners.

Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal
owners, managers, auditors and others in a position of administering federal funds:

a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b) Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or State antitrust statutes or commission
of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(Federal, State or local) with commission of any of the offenses enumerated in (b) above; and

d) Have not within a three-year period preceding this application/ proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Initial here " " if exceptions are attached and made a part thereof. Any exceptions shall address to
whom it applies, initiating agency and dates of such action.
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Note: Exceptions will not necessarily result in denial of award but will be considered in
determining bidder responsibility. Providing false information may result in criminal prosecution
or administrative sanctions.

The bidder further certifies that the certification requirements contained in Section XI of Form FHWA
1273, will be or have been included in all subcontracts, material supply agreements, purchase orders, etc.
except those procurement contracts for goods or services that are expected to be less than the Federal
procurement small purchase threshold fixed at 10 U.S.C. 2304(g) and 41 U.S.C. 253(g) (currently
$25,000) which are excluded from the certification requirements.

The bidder further certifies, to the best of his or her knowledge and belief, that:

1) No Federal appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in connection
with the awarding of any Federal contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this contract, Standard Form-LLL, "Disclosure Form
to Report Lobbying," in accordance with its instructions will be completed and submitted.

The certification contained in (1) and (2) above is a material representation of fact upon which reliance is
placed and a prerequisite imposed by Section 1352, Title 31, U.S. Code prior to entering into this
contract. Failure to comply shall be subject to a civil penalty of not less than $10,000 and not more than
$100,000. The bidder shall include the language of the certification in all subcontracts exceeding
$100,000 and all subcontractors shall certify and disclose accordingly.

All of the foregoing and attachments (when indicated) is true and correct.

Executed on

Signature

(5/29/2008F)



SECTION 902

CONTRACT FOR _ STP-0472-00(011) / 106374301

LOCATED IN THE COUNTY(IES) OF __ Newton
STATE OF MISSISSIPPI,
COUNTY OF HINDS

This contract entered into by and between the Mississippi Transportation Commission on one hand, and the
undersigned contractor, on the other witnesseth;

That, in consideration of the payment by the Mississippi Transportation Commission of the prices set out in the
proposal hereto attached, to the undersigned contractor, such payment to be made in the manner and at the time of times
specified in the specifications and the special provisions, if any, the undersigned contractor hereby agrees to accept the
prices stated in the proposal in full compensation for the furnishing of all materials and equipment and the executing of all
the work contemplated in this contract.

It is understood and agreed that the advertising according to law, the Advertisement, the instructions to bidders, the
proposal for the contract, the specifications, the revisions of the specifications, the special provisions, and also the plans for
the work herein contemplated, said plans showing more particularly the details of the work to be done, shall be held to be,
and are hereby made a part of this contract by specific reference thereto and with like effect as if each and all of said
instruments had been set out fully herein in words and figures.

It is further agreed that for the same consideration the undersigned contractor shall be responsible for all loss or
damage arising out of the nature of the work aforesaid; or from the action of the elements and unforeseen obstructions or
difficulties which may be encountered in the prosecution of the same and for all risks of every description connected with
the work, exceptions being those specifically set out in the contract; and for faithfully completing the whole work in good
and workmanlike manner according to the approved Plans, Specifications, Special Provisions, Notice(s) to Bidders and
requirements of the Mississippi Department of Transportation.

It is further agreed that the work shall be done under the direct supervision and to the complete satisfaction of the
Executive Director of the Mississippi Department of Transportation, or his authorized representatives, and when Federal
Funds are involved subject to inspection at all times and approval by the Federal Highway Administration, or its agents as
the case may be, or the agents of any other Agency whose funds are involved in accordance with those Acts of the
Legislature of the State of Mississippi approved by the Governor and such rules and regulations issued pursuant thereto by
the Mississippi Transportation Commission and the authorized Federal Agencies.

The Contractor agrees that all labor as outlined in the Special Provisions may be secured from list furnished by

It is agreed and understood that each and every provision of law and clause required by law to be inserted in this
contract shall be deemed to be inserted herein and this contract shall be read and enforced as though it were included
herein, and, if through mere mistake or otherwise any such provision is not inserted, then upon the application of either
party hereto, the contract shall forthwith be physically amended to make such insertion.

The Contractor agrees that he has read each and every clause of this Contract, and fully understands the meaning of
same and that he will comply with all the terms, covenants and agreements therein set forth.

Witness our signatures this the day of ,

Contractor (s)

By MISSISSIPPI TRANSPORTATION COMMISSION
Title By
Signed and sealed in the presence of: Executive Director

(names and addresses of witnesses)

Secretary to the Commission
Award authorized by the Mississippi Transportation Commission in session on the day of
, , Minute Book No. , Page No.

Revised 8/06/2003



SECTION 903
PERFORMANCE AND PAYMENT BOND

CONTRACT BOND FOR: __STP-0472-00(011) /106374301

LOCATED IN THE COUNTY(IES) OF: _ Newton

STATE OF MISSISSIPPI,
COUNTY OF HINDS

Know all men by these presents: that we,

( Contractor )

Principal, a
residing at in the State of
and
( Surety)
residing at in the State of ,

authorized to do business in the State of Mississippi, under the laws thereof, as surety, are held and firmly bound

unto the State of Mississippi in the sum of

($ ) Dollars, lawful money of the United States of America, to be paid

to it for which payment well and truly to be made, we bind ourselves, our heirs, administrators, successors, or

assigns jointly and severally by these presents.

Signed and sealed this the day of A.D.

The conditions of this bond are such, that whereas the said

principal, has (have) entered into a contract with the Mississippi Transportation Commission, bearing the date of

day of A.D. hereto annexed, for the construction of certain projects(s)

in the State of Mississippi as mentioned in said contract in accordance with the Contract Documents therefor, on

file in the offices of the Mississippi Department of Transportation, Jackson, Mississippi.

Now therefore, if the above bounden

in all things shall stand to and abide by and well and truly observe,
do keep and perform all and singular the terms, covenants, conditions, guarantees and agreements in said contract,
contained on his (their) part to be observed, done, kept and performed and each of them, at the time and in the
manner and form and furnish all of the material and equipment specified in said contract in strict accordance with
the terms of said contract which said plans, specifications and special provisions are included in and form a part of
said contract and shall maintain the said work contemplated until its final completion and acceptance as specified in
Subsection 109.11 of the approved specifications, and save harmless said Mississippi Transportation Commission
from any loss or damage arising out of or occasioned by the negligence, wrongful or criminal act, overcharge, fraud,
or any other loss or damage whatsoever, on the part of said principal (s), his (their) agents, servants, or employees in
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SECTION 903 - CONTINUED

the performance of said work or in any manner connected therewith, and shall be liable and responsible in a civil
action instituted by the State at the instance of the Mississippi Transportation Commission or any officer of the State
authorized in such cases, for double any amount in money or property, the State may lose or be overcharged or
otherwise defrauded of, by reason of wrongful or criminal act, if any, of the Contractor(s), his (their) agents or
employees, and shall promptly pay the said agents, servants and employees and all persons furnishing labor,
material, equipment or supplies therefor, including premiums incurred, for Surety Bonds, Liability Insurance, and
Workmen's Compensation Insurance; with the additional obligation that such Contractor shall promptly make
payment of all taxes, licenses, assessments, contributions, damages, any liquidated damages which may arise prior
to any termination of said principal's contract, any liquidated damages which may arise after termination of the said
principal's contract due to default on the part of said principal, penalties and interest thereon, when and as the same
may be due this state, or any county, municipality, board, department, commission or political subdivision: in the
course of the performance of said work and in accordance with Sections 31-5-51 et seq. Mississippi Code of 1972,
and other State statutes applicable thereto, and shall carry out to the letter and to the satisfaction of the Executive
Director of the Mississippi Department of Transportation, all, each and every one of the stipulations, obligations,
conditions, covenants and agreements and terms of said contract in accordance with the terms thereof and all of the
expense and cost and attorney's fee that may be incurred in the enforcement of the performance of said contract, or
in the enforcement of the conditions and obligations of this bond, then this obligation shall be null and void,
otherwise to be and remain in full force and virtue.

Witness our signatures and seals this the day of A.D.
(Contractors) Principal Surety
By By
(Signature) Attorney in Fact
Address
Title
(Contractor's Seal) (Printed) MS Agent
(Signature) MS Agent
Address

(Surety Seal)

Muississippi Insurance ID Number
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we

Contractor

Address

City, State ZIP

as Principal, hereinafter called the Principal, and

Surety

a corporation duly organized under the laws of the state of

as Surety, hereinafter called the Surety, are held and firmly bound unto __State of Mississippi, Jackson, Mississippi

As Obligee, hereinafter called Obligee, in the sum of Five Per Cent (5%) of Amount Bid

Dollars ($ )

for the payment of which sum will and truly to be made, the said Principal and said Surety, bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for Mill and Overlay approximately 11 miles of US 80 from the 4-lane to
Lauderdale County Line, known as Federal Aid Project No. STP-0472-00(011) / 106374301 in Newton County.

NOW THEREFORE, the condition of this obligation is such that if the aforesaid Principal shall be awarded the contract, the
said Principal will, within the time required, enter into a formal contract and give a good and sufficient bond to secure the
performance of the terms and conditions of the contract, then this obligation to be void; otherwise the Principal and Surety
will pay unto the Obligee the difference in money between the amount of the bid of the said Principal and the amount for
which the Obligee legally contracts with another party to perform the work if the latter amount be in excess of the former, but
in no event shall liability hereunder exceed the penal sum hereof.

Signed and sealed this day of , 20
(Principal) (Seal)
By:
(Witness) (Name) (Title)
(Surety) (Seal)
By:
(Witness) (Attorney-in-Fact)
MS Agent

Muississippi Insurance ID Number



OCR-485 MISSISSIPPI DEPARTMENT OF TRANSPORTATION
REV. 3/08 OFFICE OF CIVIL RIGHTS
JACKSON, MISSISSIPPI

LIST OF FIRMS SUBMITTING QUOTES

I/we received quotes from the following firms on Project No: STP-0472-00(011) / 106374301
County: Newton

Disadvantaged Business Enterprise (DBE) Regulations as stated in 49 CFR 26.11 require the
Mississippi Department of Transportation (MDOT) to create and maintain a comprehensive list
of all firms quoting/bidding subcontracts on prime contracts and quoting/bidding subcontracts on
federally-funded transportation projects. For every firm, we require the following information:

Firm Name:

Contact Name/Title:
Firm Mailing Address
Phone Number:

DBE Firm Non-DBE Firm

Firm Name:

Contact Name/Title:
Firm Mailing Address
Phone Number:

DBE Firm Non-DBE Firm

Firm Name:

Contact Name/Title:
Firm Mailing Address
Phone Number:

DBE Firm Non-DBE Firm

Firm Name:

Contact Name/Title:
Firm Mailing Address
Phone Number:

DBE Firm Non-DBE Firm

Firm Name:

Contact Name/Title:
Firm Mailing Address
Phone Number:

DBE Firm Non-DBE Firm

SUBMITTED BY (Signature)

FIRM NAME

Submit this form to Contract Administration as a part of your bid package. If this form is not signed and included
as part of the bid packet, your bid will be deemed irregular. For further information about this form, call Mississippi
DOT’s Office of Civil Rights at (601) 359-7466; FAX (601) 576-4504.

Please make copies of this form when needed and also add those copies to the bid package.
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