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NOTICE

BIDDERS MUST PURCHASE A BOUND PROPOSAL
FROM MDOT CONTRACT ADMINISTRATION DIVISION

TO BID THIS PROJECT.

Electronic addendum updates will be posted on www.gomdot.com



(10/2012) 

BIDDER CHECK LIST 
(FOR INFORMATION ONLY) 

 
______ All unit prices have been entered into Expedite Bid in accordance with 

Subsection 102.06 of the Mississippi Standard Specifications for Road and 
Bridge Construction. 

 
______ Expedite bid sheets have been stapled and inserted into the proposal package. 
 
______ First sheet of SECTION 905--PROPOSAL has been completed. 
 
______ Second sheet of SECTION 905--PROPOSAL has been completed and signed. 
 
______ Addenda, if any, have been acknowledged.  Second sheet of Section 905 listing 

the addendum number has been substituted for the original second sheet of 
Section 905.  Substituted second sheet of Section 905 has been properly 
completed, signed, and added to the proposal. 

 
______ DBE/WBE percentage, when required by contract, has been entered on last 

sheet of the bid sheets of SECTION 905 - PROPOSAL. 
 
______ Form OCR-485, when required by contract, has been completed and signed. 
 
______ The last sheet of the Expedite bid sheets of SECTION 905--PROPOSAL has 

been signed. 
 
______ Combination Bid Proposal of SECTION 905--PROPOSAL has been completed 

for each project which is to be considered in combination (See Subsection 
102.11). 

 
______ Equal Opportunity Clause Certification, when included in contract, has been 

completed and signed. 
 
______ The Certification regarding Non-Collusion, Debarment and Suspension, etc. has 

been executed in duplicate. 
 
______ A certified check, cashier's check or bid bond payable to the State of 

Mississippi in the principal amount of 5% of the bid has been included with 
project number identified on same.  A bid bond has been signed by the bidder 
and has also been signed or countersigned by a Mississippi Agent or Qualified 
Nonresident Agent for the Surety with Power of Attorney attached. 

 
______ ON FEDERAL FUNDED PROJECTS, the Notice To Bidders regarding DUNS 

Requirements has been completed and included in the contract documents. 
 
______ Non-resident Bidders:  ON STATE FUNDED PROJECTS ONLY, a copy of the 

current laws regarding any preference for local Contractors from State wherein 
domiciled has been included.  See Subsection 103.01, Mississippi Standard 
Specifications for Road and Bridge Construction, and Section 31-7-47, MCA, 
1972 regarding this matter.  

 
Return the MDOT flash drive with completed EBS file, proposal and contract documents in its 
entirety in a sealed envelope.  DO NOT remove any part of the contract documents; exception - 
an addendum requires substitution of second sheet of Section 905.  A stripped proposal is 
considered as an irregular bid and will be rejected. 
 
Failure to complete any or all of the applicable requirements will be cause for the proposal to be 
considered irregular.   
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PAGE 2 - PROJECT: STP-0014-03(064) / 106419301 – Perry County 

  
 

SECTION 905 - PROPOSAL,  
PROPOSAL BID ITEMS, 
COMBINATION BID PROPOSAL,  
CERTIFICATION OF PERFORMANCE - PRIOR FEDERAL-AID CONTRACTS, 
CERTIFICATION REGARDING NON-COLLUSION, DEBARMENT AND SUSPENSION, 
SECTION 902 - CONTRACT FORM, AND SECTION 903 - CONTRACT BOND FORMS, 
OCR-485. 

 
(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET 

OF SECTION 905 AS ADDENDA) 
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(FAPWP) 

MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

SECTION 901 - ADVERTISEMENT 
 
Sealed bids will be received by the Mississippi Transportation Commission in the Office of the 
Contract Administration Engineer, Room 1013, Mississippi Department of Transportation 
Administration Building, 401 North West Street, Jackson, Mississippi, until 10:00 o'clock A.M., 
Tuesday, November 27, 2012, and shortly thereafter publicly opened on the Sixth Floor for: 
 
Construction of a Crash Wall on US 98 over SR 198, known as Federal Aid Project No. STP-
0014-03(064) / 106419301 in Perry County. 
 
The attention of bidders is directed to the Contract Provisions governing selection and 
employment of labor.  Minimum wage rates have been predetermined by the Secretary of Labor 
and are subject to Public Law 87-58 1, Work Hours Act of 1962, as set forth in the Contract 
Provisions. 
 
The Mississippi Department of Transportation hereby notifies all bidders that it will 
affirmatively insure that in any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full opportunity to submit bids in response to 
this invitation and will not be discriminated against on the grounds of race, color, sex, age, 
disability, religion or national origin in consideration for an award. 
 
The award of this contract will be contingent upon the Contractor satisfying the DBE 
requirements. 
 
Bid proposals must be acquired from the MDOT Contract Administration Division.  These 
proposal are available at a cost of Ten Dollars ($10.00) per proposal.  Specimen proposals are 
also available at the MDOT Contract Administration Division at a cost of Ten Dollars ($10.00) 
per proposal, or can be viewed or downloaded at no cost at www.gomdot.com. 
 
Plans may be acquired on a cost per sheet basis from MDOT Plans Print Shop, MDOT Shop 
Complex, Building C, Room 114, 2567 North West Street, Jackson, Mississippi 39216, 
Telephone (601) 359-7460 or e-mail at plans@mdot.state.ms.us  or FAX (601) 359-7461.  Plans 
will be shipped upon receipt of payment. 
 
Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with 
Power of Attorney attached, a Cashier's check or Certified Check for five (5%) percent of bid, 
payable to STATE OF MISSISSIPPI, must accompany each proposal. 
 
The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular 
proposals and rejection of bids. 
 

MELINDA L. MCGRATH 
EXECUTIVE DIRECTOR 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1 CODE:  (IS) 
 
DATE: 05/03/2004 
 
SUBJECT: Governing Specifications 
 
The current (2004) Edition of the Standard Specifications for Road and Bridge Construction 
adopted by the Mississippi Transportation Commission is made a part hereof fully and completely 
as if it were attached hereto, except where superseded by special provisions, or amended by 
revisions of the Specifications contained herein.  Copies of the specification book may be 
purchased from the MDOT Construction Division. 
 
A reference in any contract document to controlling requirements in another portion of the 
contract documents shall be understood to apply equally to any revision or amendment thereof 
included in the contract. 
 
In the event the plans or proposal contain references to the 1990 Edition of the Standard 
Specifications for Road and Bridge Construction, it is to be understood that such references shall 
mean the comparable provisions of the 2004 Edition of the Standard Specifications. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO.  640 CODE:  (IS) 
 
DATE: 09/26/2005 
 
SUBJECT: Fiber Reinforced Concrete 
 
Bidders are hereby advised that synthetic structural fibers meeting the requirements of 
Subsection 907-711.04 may be used in lieu of wire mesh in some items of construction.  
Substitution of fibers for wire mesh will be allowed in the construction of paved ditches, paved 
flumes, paved inlet apron, driveways, guard rail anchors and pile encasements.  Substitution in 
any other items of work must be approved by the State Construction Engineer prior to use. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 883 CODE:  (IS) 
 
DATE: 04/28/2006 
 
SUBJECT: Payroll Requirements 
 
Bidders are hereby advised that the Contractor and Subcontractor(s) are required to submit 
payroll information to the Project Engineers on a weekly basis. 
 
On Federal-Aid Projects, CAD-880, CAD-881 and certified payroll submissions are required each 
week the Contractor or a Subcontractor performs work on the project.  This is addressed in 
Section V, page 6 of Form FHWA-1273. 
 
On State-Funded Projects, CAD-880 is required each week the Contractor or a Subcontractor 
performs work on the project.   
 
When no work is performed on either Federal-Aid and State-Funded Projects, the Contractor 
should only submit CAD-880 showing no work activities. 
 
The Contractor shall make all efforts necessary to submit this information to the Project Engineer 
in a timely manner.  The Engineer will have the authority to suspend the work wholly or in part 
and to withhold payments because of the Contractor's failure to submit the required information.  
Submission of forms and payrolls shall be current through the first full week of the month for the 
estimate period in order for the Project Engineer to process an estimate. 
 
Bidders are advised to review the requirements regarding payroll submissions in Section 110 of 
the Standard Specifications. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1405 CODE:  (IS) 
 
DATE: 03/15/2007 
 
SUBJECT: ERRATA AND MODIFICATIONS TO THE 2004 STANDARD 

SPECIFICATIONS 
 
Page Subsection Change 
 
101 201.01 In the second sentence of the first paragraph, change “salvable” to 

“salvageable”. 
 
107 202.04 In the fourth sentence of the fourth paragraph, change “yard” to 

“feet”. 
 
107 202.05 In the list of units measurements for 202-B, add “square foot”. 
 
132 211.03.4 In the second sentence of the second paragraph, change “planted” 

to “plated”. 
 
192 306.02.4 In the first line of the first paragraph, delete the word “be”. 
 
200 307.03.7 In the fourth sentence of the second paragraph, change “lime-fly 

ash” to “treated”. 
 
236 401.01 Change the header from “Section 403” to “Section 401”. 
 
242 401.02.3.2 In the first sentence of the third full paragraph, add “1/8” in the 

blank before the inch mark. 
 
250 401.02.6.3 In the second sentence of the first paragraph on page 250, change 

“rutting over   ” ” to “rutting over 1/8" ”. 
 
253 401.02.6.4.2 In the paragraph preceding the table, change “91.0” to “89.0”. 
 
259 401.03.1.4 In the first paragraph, change “92.0 percent” to “the specified 

percentage (92.0 or 93.0)”. 
 
269 403.03.2 In the table at the top of page 269, change the PI requirement from 

“ = ” to “ < ”. 
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 - 2 - Notice to Bidders No. 1405 -- Cont’d. 

278 404.04 In the second sentence, change the subsection from “401.04” to 
“403.04”. 

 
283 409.02.2 Change “PG 64-22” to “PG 67-22”. 
 
294 413.02 In the first sentence of the second paragraph, change “707.02.1.3” 

to “Subsection 707.02.1.3”. 
 
340 511.04 In the second sentence of the second paragraph, change “412” to 

“512”. 
 
349 601.03.3 In the first sentence, change “804.03.2” to “804.03.5”. 
 
355 603.02 Change the subsection reference for Joint mortar from “707.03” to 

“714.11”. 
 
369 604.04 In the first sentence, change “601.04” to “Subsection 601.04”. 
 
427 619.04 Delete the second paragraph. 
 
442 625.04 In the third paragraph, change “626.04” to “Subsection 626.04”. 
 
444 626.03.1.2 Delete the third sentence of the first paragraph. 
 
464 631.02 Change the subsection reference for Water from “714.01.0” to 

“714.01.1”. 
 
570 682.03 Change the subsection number from “682-03” to “682.03”. 
 
575 683.10.4 Change the subsection number from “683.10.4” to “683.04”. 
 
575 683.10.5 Change the subsection number from “683.10.5” to “683.05”. 
 
596 701.02 In the table under the column titled “Cementations material 

required”, change Class F, FA” to “Class F FA,”. 
 
603 702.11 In the first sentence, change “702.12” to “Subsection 702.12”. 
 
612 703.04.2 In the fifth paragraph, delete “Subsection 703.11 and”. 
 
616 703.07.2 In the Percentage By Weight Passing Square Mesh Sieves table, 

change the No. 10 requirement for Class 7 material from “30 - 10” 
to “30 - 100”. 
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 - 3 - Notice to Bidders No. 1405 -- Cont’d. 

618 703.13.1 In the first sentence of the first paragraph, change “703.09” to 
“703.06”. 

 
618 703.13.2 In the first sentence, change “703.09” to “703.06”. 
 
671 712.06.2.2 In the first sentence, change “712.05.1” to “Subsection 712.05.1”. 
 
689 714.11.2 In the first sentence, change “412” to “512”. 
 
709 715.09.5 In the first sentence of the first paragraph, change “guage” to 

“gauge”. 
 
717 717.02.3.4 In the top line of the tension table, change “1 1/2” to “1 1/8” and 

change “1 1/8” to “1 1/2”. 
 
741 720.05.2.2 In the last sentence of this subsection, change “720.05.2.1” to 

“Subsection 720.05.2.1”. 
 
827 803.03.2.3.7.5.2 In the first sentence of the second paragraph, change “803.03.5.4” 

to “803.03.2.3.4”. 
 
833 803.03.2.6 In the first sentence, change “803.03.7” to “803.03.2.5”. 
 
854 804.02.11 In the last sentence of the first paragraph, change “automatically” to 

“automatic”. 
 
859 804.02.13.1.3 In the last sentence, change Subsection “804.02.12.1” to 

“804.02.12”. 
 
879 804.03.19.3.2 In the first sentence of the third paragraph, change “listed on of 

Approved” to “listed on the Approved”. 
 
879 804.03.19.3.2 In the last sentence of the last paragraph, change “804.03.19.3.1” 

to “Subsection 804.03.19.3.1”. 
 
962 814.02.3 In the first sentence, change “710.03” to “Subsection 710.03”. 
 
976 820.03.2.1 In the first sentence, change “803.02.6” to “803.03.1.7”. 
 
976 820.03.2.2 In the first sentence, change “803.03.9.6” to “803.03.1.9.2”. 
 
985 Index Change the subsection reference for Petroleum Asphalt Cement 

from “702.5” to “702.05”. 
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 - 4 - Notice to Bidders No. 1405 -- Cont’d. 

985 Index Change the subsection reference for the Definition of Asphaltic 
Cement or Petroleum Asphalt from “700.2” to “700.02”. 

 
985 Index Change the subsection reference for Automatic Batchers from 

“501.03.2.4” to “804.02.10.4”. 
 
986 Index Delete “501.03.2” as a subsection reference for Batching Plant & 

Equipment. 
 
988 Index Change the subsection reference for the Central Mixed Concrete 

from “501.03.3.2” to “804.02.11”. 
 
988 Index Change the subsection reference for the Concrete Batching Plant & 

Equipment from “501.03.2” to “804.02.11”. 
 
999 Index Delete “501.03.3.3” as a subsection reference for Truck Mixers. 
 
1001 Index Change the subsection reference for Edge Drain Pipes from 

“605.3.5” to “605.03.5”. 
 
1002 Index Change the subsection reference for Metal Posts from “713.05.2” 

to “712.05.2”. 
 
1007 Index Change the subsection reference for Coarse Aggregate of Cement 

Concrete Table from “703.3” to “703.03”. 
 
1007 Index Change the subsection reference for Composite Gradation for 

Mechanically Stabilized Courses Table from “703.8” to “703.08”. 
 
1009 Index Delete “501.03.3.3” as a subsection reference for Truck Mixers and 

Truck Agitators. 
 
1010 Index Delete reference to “Working Day, Definition of”. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO NOTICE TO BIDDERS NO. 1727 
 
DATE: 10/25/2012 
 
PROJECT: STP-0014-03(064) / 106419301 – Perry County 
 
After the second paragraph on page 1, add the following: 
 
 Name Insured: CNC RR 
 
 Description and Designation: US 98 at SR 198 Station 843+31.68 to Station 842+59.50 
                                                   1564’ NW of Milepost # 67 
                                                     
  . 
 
 
After the fourth paragraph on page 1, add the following: 
 
John Dinning 
Manager of Public Works 
2151 North Mill St. 
Jackson, MS  39202-1047 
(601)914-2658 
John.Dinning@cn.ca 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1727 CODE: (SP) 
 
DATE: 09/20/2007 
 
SUBJECT: Railway-Highway Provisions 
 
Prior to bidding, the Contractor shall contact the Railroad concerning insurance coverage required 
for this project.  In case the railroad requires coverage over and above that required by the 
Standard Specifications, the railroad requirements shall be met. 
 
The name insured, description of the work and designation of the job site to be shown on the 
Policy are as follows: 
 
Notice of starting to work, completion of any required forms, and correspondence pertaining to 
railroad liability insurance shall be directed to the person below. 
 
The Contractor shall not commence, or carry on, any work for installation, maintenance, repair, 
changing or renewal of any FACILITY, under, over or on RAILROAD property at any location 
without giving at least ten (10) working days prior notice to the RAILROAD authorized 
representative at the RAILROAD's office(s) below. 
 
If in the opinion of the RAILROAD, the presence of an authorized representative of the 
RAILROAD is required to supervise the same, the RAILROAD shall render bills to the 
Contractor for all expenses incurred by it for such supervision.  This includes all labor costs for 
flagmen or cable locate supplied by the RAILROAD to protect RAILROAD operation, and for 
the full cost of furnishing, installation and later removal of any temporary supports for said tracks, 
as the RAILROAD's Chief Engineer's Office may deem necessary. 
 
It will be the Contractor’s responsibility to pay all bills associated with railroad flagging 
and cable locating.  Generally, the flagging rate is $700.00 per day (1 to 8 hours) plus overtime 
at $125.00 per hour, however, the Contractor shall contact the RAILROAD to verify all rates. 
 
A flagman is required anytime a Contractor does any work on or near RAILROAD property 
within twenty-five (25) feet horizontally of the centerline or any work over any railroad track. The 
RAILROAD, however, also reserves the right to require a flagman for work on RAILROAD 
property, which is more than twenty-five (25) feet from the centerline of a railroad track when 
there are other conditions or considerations that would dictate the need for a flagman to safeguard 
the RAILROAD's operations, property and safety of working personnel. 
 
A cable locate of RAILROAD owned facilities may be required to identify and protect Signal & 
Communication cables that have been installed to provide power, signal control, wayside 
communications.  These cables are vital to a safe and reliable railway operation.  The cable locate 
will be performed by a qualified RAILROAD employee. 
 
Outside Contractors are prohibited from driving on, along, or across any track that does not have 
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 - 2 - Notice To Bidders No. 1727 -- Cont’d. 

a RAILROAD installed crossing.  They may utilize an existing public crossing.  The practice of 
allowing rubber tired equipment to operate over track with no crossing has been banned. 
 
Exceptions to this rule will require the express approval from the RAILROAD Engineers. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1808 CODE:  (IS) 
 
DATE: 09/09/2008 
 
SUBJECT: Safety Apparel 
 
Bidders are advised that the Code of Federal Regulations CFR 23 Part 634 final rule was adopted 
November 24, 2006 with an effective date of November 24, 2008.  This rule requires that "All 
workers within the right-of-way of a Federal-Aid Highway who are exposed either to traffic 
(vehicles using the highway for the purposes of travel) or to construction equipment within the 
work area shall wear high-visibility safety apparel".  High-visibility safety apparel is defined in the 
CFR as "personnel protective safety clothing that is intended to provide conspicuity during both 
daytime and nighttime usage, and that meets the Performance Class 2 or 3 requirements of the 
ANSI/ISEA 107-2004 publication entitled American National Standard for High-Visibility Safety 
Apparel and Headwear".  All workers on Mississippi State Highway right-of-way shall comply 
with this Federal Regulation.  Workers are defined by the CFR as "people on foot whose duties 
place them within the right-of way of a Federal-Aid Highway, such as highway construction and 
maintenance forces, survey crews, utility crews, responders to incidents within the highway right-
of-way, and law enforcement personnel when directing traffic, investigating crashes, and handling 
lane closures, obstructed roadways, and disasters within the right-of-way of a Federal-Aid 
Highway". 
 
You can access this final rule at the following link: 
 
http://a257.g.akamaitech.net/7/257/2422/01jan20061800/edocket.access.gpo.gov/2006/pdf/E6-
19910.pdf 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1928 CODE:  (IS) 
 
DATE: 04/14/2008 
 
SUBJECT: Federal Bridge Formula 
 
 
Bidders are hereby advised that Federal Highway Administration Publication No. FHWA-MC-94-
007, BRIDGE FORMULA WEIGHTS, dated January 1994, is made a part of this contract 
when applicable. 
 
Prior to the preconstruction conference, the Contractor shall advise the Engineer, in writing, what 
materials, if any, will be delivered to the jobsite via Interstate route(s). 
 
Copies of the BRIDGE FORMULA WEIGHTS publication may be obtained by contacting: 
 
Federal Highway Administration 
400 7th Street, SW 
Washington, DC  20590 
(202) 366-2212 
 
or 
 
http://ops.fhwa.dot.gov/freight/sw/brdgcalc/calc_page.htm 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 2382 CODE:  (IS) 
 
DATE: 02/12/2009 
 
SUBJECT: Status of Right-of-Way 
 
Although it is desirable to have acquired all rights-of-way and completed all utility adjustments 
and work to be performed by others prior to receiving bids, sometimes it is not considered to be 
in the public interest to wait until each and every such clearance has been obtained.  The bidder is 
hereby advised of possible unacquired rights-of-way, relocatees and utilities which have not been 
completed. 
 
The status of right-of-way acquisition, utility adjustments, encroachments, potentially 
contaminated sites and asbestos containation are set forth in the following attachments. 
 
In the event right of entry is not available to ALL parcels of right-of-way and/or all work that is to 
be accomplished by others on the date set forth in the contract for the Notice to Proceed is not 
complete, the Department will issue a restricted Notice to Proceed. 
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 
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 
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 
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ENCROACHMENT CERTIFICATION 








 
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UTILITY STATUS REPORT 








 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 2596 CODE: (IS) 
 
DATE: 05/13/2009 
 
SUBJECT: DBE Forms, Participation and Payment 
 
Bidders are hereby advised that the participation of a DBE Firm can not be counted towards the 
Prime Contractor’s DBE goal until the amount being counted towards the goal has been paid to 
the DBE. 
 
Form OCR-482 has been developed to comply with this requirement.  Bidders are hereby advised 
that at the end of the job, the Prime Contractor will submit this form to the Project Engineer 
before the final estimate is paid and the project is closed out.  This form certifies payments to all 
DBE Subcontractors over the life of the contract. 
 
Form OCR-484 has also been developed to comply with this requirement.  Bidders are hereby 
advised that each month, the Prime Contractors will submit this form to the Project Engineer no 
later than the last day of each month.  This form certifies payments to all Subcontractors and 
shows all firms even if the Prime Contractor has paid no monies to the firm during that estimate 
period (negative report).  The Project Engineer will attach this form to the monthly estimate 
before forwarding the estimate to the Contract Administration Division for processing. 
 
Bidders are also advised that Form OCR-485 will be completed by ALL BIDDERS submitting a 
bid proposal and must be signed and included in the bid proposal package.  Failure to include 
Form OCR-485 in the bid proposal package will cause the Contractor's bid to be considered 
irregular. 
 
DBE  Forms, including Forms OCR-482, OCR-484 and OCR-485, can be obtained from the 
Office of Civil Rights Division, MDOT Administration Building, 401 North West Street, Jackson, 
MS, or at www.gomdot.com under Business, Disadvantaged Enterprise, Applications and Forms 
for the DBE Program, MDOT Forms. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 2818 CODE:  (SP) 
 
DATE: 10/01/2009 
 
SUBJECT: Non-Quality Control / Quality Assurance Concrete 
 
Bidders are advised that the following pay items will not be accepted based on the Quality Control 
/ Quality Assurance (QC/QA) requirements of Section 804 of the specifications.  The acceptance 
of these pay items will be based on sampling and testing at the project site by MDOT forces.  The 
Contractor is required to submit mix designs to accomplish this work in accordance with Section 
804 and perform normal Quality Control functions at the concrete plant.  Acceptance will be in 
accordance with the requirements of 907-601, Structural Concrete, and TMD-20-04-00-000.  At 
the discretion of the Engineer, the Contractor may request that the concrete be accepted based on 
QC/QA requirements. 
 
Pay Item Description 

221 Paved Ditches 
601 Minor Structures - manholes, inlets, catch basins, junction boxes, pipe 

headwalls, and pipe collars. 
606 Guardrail Anchors 
607 Fence Post Footings 
608 Sidewalks 
609 Curb and Gutter 
614 Driveways 
616 Median and Island Pavement 
630 Sign Footings, except Overhead Sign Supports 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 2937 CODE:  (SP) 
 
DATE: 01/11/2010 
 
SUBJECT: Reduced Speed Limit Signs 
 
Bidders are advised that all black and white speed limits signs that are used to reduce the speed 
limit through construction zones shall be covered or removed during times when the Contractor is 
not performing work.  If the Contractor has a routine daytime operation and is not working at 
night, the signs shall be covered or removed during the nighttime when there is no work activity. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 3414 CODE:  (SP) 
 
DATE: 02/16/2011 
 
SUBJECT: DUNS Requirement for Federal Funded Projects 
 
Bidders are advised that the Prime Contractor must maintain current registrations in the Central 
Contractor Registration ( http://www.ccr.gov ) at all times during this project.  A Dun and 
Bradstreet Data Universal Numbering System (DUNS) Number ( http://www.dnb.com ) is one of 
the requirements for registration in the Central Contractor Registration. 
 
Bidders are also advised that the following information needs to be completed and included in 
the bid documents: 
 
DUNS:    

Company Name:    

Company e-mail address:    

By:    
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 3655 CODE:  (SP) 
 
DATE: 10/04/2011 
 
SUBJECT: Type III Barricade Rails 
 
Bidders are advised that the use of 2-inch nominal thickness timber for rails on Type III 
barricades has not been approved by NCHRP as a crashworthy device.  Therefore, the use of 2-
inch nominal thickness timbers will not be allowed for rails on Type III Barricades.  Timber rails 
for Type III Barricades shall be as follows. 
 
 For barricades up to four feet (4’) wide, the maximum thickness of timber rails shall be one 

inch (1”) and the material shall be pine timber or ¾-inch ACX plywood. 
 
 For barricades more than four feet (4’) wide, timber rails shall be constructed of ¾-inch 

ACX plywood. 
 
A list of crashworthy Type III Barricades can be found at the below FHWA website. 
 
http://safety.fhwa.dot.gov/roadway_dept/policy_guide/road_hardware/wzd/ 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 3893 CODE:  (SP) 
 
DATE: 04/10/2012 
 
SUBJECT: Petroleum Products Base Prices 
 
Bidders are advised that monthly petroleum products base prices will be available at the web site 
listed below.  Current monthly prices will be posted to this web site on or before the 15th of each 
month.  Bidders are advised to use the petroleum base prices on this web site when preparing 
their bids.  The current monthly petroleum products base prices will be acknowledged by the 
Bidder and become part of the contract during the execution process. 
 
Monthly Petroleum Products Base Prices can be viewed at: 
 
http://sp.gomdot.com/Contract%20Administration/BidSystems/Pages/letting%20calendar.aspx 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 3980 CODE:  (SP) 
 
DATE: 07/25/2012 
 
SUBJECT: Questions Regarding Bidding 
 
Bidders are advised that all questions that arise regarding the contract documents (proposal) or 
plans on this project shall be directed to the www.gomdot.com current letting webpage.  Click on 
the call number for this project to open an email form to submit your question.  Questions must 
be submitted by 8:00 a.m. on Monday prior to the letting on Tuesday.  Answers to questions will 
be posted by 6:00 p.m. on Monday prior to the letting on Tuesday.  Answers can be viewed by 
clicking on Q&A link under the Proposal Addenda column. 
 
It shall be the Bidders responsibility to familiarize themselves with the questions and answers 
that have been submitted on this project. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO NOTICE TO BIDDERS NO. 4103 
 
DATE: 09/12/2012 
 
The goal is  5  percent for the Disadvantaged Business Enterprise.  The low bidder is required to 
submit Form OCR-481 for all DBEs.  Bidders are advised to check the bid tabulation link for this 
project on the MDOT website  at: 
 
http://sp.gomdot.com/Contract%20Administration/BidSystems/Pages/letting%20calendar.aspx 
 
Bid tabulations are usually posted by 3:00 pm on Letting Day. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 4103 CODE:  (IS) 
 
DATE: 9/12/2012 
 
SUBJECT: DISADVANTAGED BUSINESS ENTERPRISES IN FEDERAL-AID 

HIGHWAY CONSTRUCTION 
 
This contract is subject to the "Moving Ahead for Progress in the 21st Century Act (MAP-21)" 
and applicable requirements of "Part 26, Title 49, Code of Federal Regulations".  Portions of the 
Act are set forth in this Notice as applicable to compliance by the Contractor and all of the Act, 
and the MDOT DBE Program, is incorporated by reference herein.   
 
The Department has developed a Disadvantaged Business Enterprise Program that is applicable 
to this contract and is made a part thereof by reference.  
 
Copies of the program may be obtained from: 
 
 Office of Civil Rights 
 Mississippi Department of Transportation 
 P. O. Box 1850 
 Jackson, Mississippi 39215-1850 
 
POLICY 
 
It is the policy of the Mississippi Department of Transportation to provide a level playing field, 
to foster equal opportunity in all federally assisted contracts, to improve the flexibility of the 
DBE Program, to reduce the burdens on small businesses, and to achieve that amount of 
participation that would be obtained in a non-discriminatory market place.  In doing so, it is the 
policy of MDOT that there will be no discrimination in the award and performance of federally 
assisted contracts on the basis of race, color, sex, age, religion, national origin, or any handicap. 
 
ASSURANCES THAT CONTRACTORS MUST TAKE 
 
MDOT will require that each contract which MDOT signs with a sub-recipient or a Contractor, 
and each subcontract the Prime Contractor signs with a Subcontractor, includes the following 
assurances: 
 
“The Contractor, subrecipient or Subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract.  The Contractor shall carry out 
applicable requirements of 49 CFR 26 in the award and administration of federally assisted 
contracts.  Failure by the Contractor to carry out these requirements is a material breach of this 
contract, which may result in the termination of this contract or such other remedy as MDOT 
deems appropriate.” 
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 - 2 - Notice to Bidders No. 4103 – Cont’d. 

DEFINITIONS 
 
For purposes of this provision the following definitions will apply: 
 
"Disadvantaged Business" means a small business concern: (a) which is at least 51 percent 
owned by one or more socially and economically disadvantaged individual(s) or in the case of 
any publicly owned business, at least 51 percent of the stock of which is owned by one or more 
socially and economically disadvantaged individual(s); and (b) whose management and daily 
business operations are controlled by one or more of the socially and economically 
disadvantaged individual(s) who own it.  It is important to note that the business owners 
themselves must control the operations of the business.  Absentee ownership or title ownership 
by an individual who does not take an active role in controlling the business is not consistent 
with eligibility as a DBE under CFR 49 Part 26.71. 
 
CONTRACTOR'S OBLIGATION 
 
The Contractor and all Subcontractors shall take all necessary and reasonable steps to ensure that 
DBE firms can compete for and participate in the performance of a portion of the work in this 
contract and shall not discriminate on the basis of race, color, national origin, religion or sex.  
Failure on the part of the Contractor to carry out the DBE requirements of this contract 
constitutes a breach of contract and after proper notification the Department may terminate the 
contract or take other appropriate action as determined by the Department. 
 
When a contract requires a zero percent (0%) DBE goal, the Contractor still has the 
responsibility to take all necessary and reasonable steps to ensure that DBE firms can compete 
for and participate in the performance of the work in the contract.  In this case, all work 
performed by a certified DBE firm is considered to be a “race neutral” measure and the 
Department will receive DBE credit towards the overall State goals when the DBE firm is paid 
for their work.  If the Prime Contractor is a certified DBE firm, the Department can receive DBE 
credit only for the work performed by the Prime Contractor’s work force or any work 
subcontracted to another DBE firm.  Work performance by a non-DBE Subcontractor is not 
eligible for DBE credit.   
 
CONTRACT GOAL 
 
The goal for participation by DBEs is established for this contract in the attached Supplement.  
The Contractor shall exercise all necessary and reasonable steps to ensure that participation is 
equal to or exceeds the contract goal. 
 
The percentage of the contract that is proposed for DBEs shall be so stated on the last bid sheet 
of the proposal. 
 
The apparent lowest responsive bidder shall submit to the Office of Civil Rights Form OCR-481, 
signed by the Prime Contractor and the DBE Subcontractors, no later than the 10th day after 
opening of the bids. 
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 - 3 - Notice to Bidders No. 4103 – Cont’d. 

Form OCR-481 is available on the MDOT website at GoMDOT.com, then Divisions, Civil 
Rights, Forms, DBE, MDOT Projects, or by calling 601-359-7466. 
 

FORMS ARE AVAILABLE FROM THE OFFICE OF CIVIL RIGHTS 
 

The OCR-481 Form must contain the following information: 
 

The name and address of each certified DBE Contractor / Supplier; 
 
The Reference Number, percent of work and the dollar amount of each item.  If a portion of an 
item is subcontracted, a breakdown of that item including quantities and unit price must be 
attached, detailing what part of the item the DBE firm is to perform and who will perform the 
remainder of the item. 

 
If the DBE Commitment shown on the last bid sheet of the proposal, does not equal or exceed 
the contract goal, the bidder must submit, with the proposal, information to satisfy the 
Department that adequate good faith efforts have been made to meet the contract goal. 
 
Failure of the lowest bidder to furnish acceptable proof of good faith efforts, submitted with the 
bid proposal, shall be just cause for rejection of the proposal.  Award may then be made to the 
next lowest responsive bidder or the work may be readvertised. 
 
The following factors are illustrative of matters the Department will consider in judging whether 
or not the bidder has made adequate good faith effort  to satisfy the contract goal. 
 

(1) Whether the bidder attended the pre-bid meeting that was scheduled by the Department to 
inform DBEs of subcontracting opportunities; 

 
(2) Whether the bidder advertised in general circulation, trade association, and minority-focus 

media concerning the subcontracting opportunities; 
 

(3) Whether the bidder provided written notice to a reasonable number of specific DBEs that 
their interest in the contract is being solicited; 

 
(4) Whether the bidder followed up initial solicitations of interest by contacting DBEs to 

determine with certainty whether they were interested; 
 

(5) Whether the bidder selected portions of the work to be performed by DBEs in order to 
increase the likelihood of meeting the contract goal; 

 
(6) Whether the bidder provided interested DBEs with adequate information about the plans, 

specifications and requirements of the contract; 
 

(7) Whether the bidder negotiated in good faith with interested DBEs and did not reject them 
as unqualified without sound reasons based on a thorough investigation of their 
capabilities; and 
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 - 4 - Notice to Bidders No. 4103 – Cont’d. 

(8) Whether the bidder made efforts to assist interested DBEs in obtaining any required 
bonding or insurance. 

 
(9) Whether the bidder has written notification to certified DBE Contractors soliciting 

subcontracting for items of work in the contract. 
 

(10) Whether the bidder has a statement of why an agreement was not reached. 
 
The bidder’s execution of the signature portion of the proposal shall constitute execution of the 
following assurance: 
 

The bidder hereby gives assurance pursuant to the applicable requirements of "Moving 
Ahead for Progress in the 21st Century Act (MAP-21)" and applicable requirements of "Part 
26, Title 49, Code of Federal Regulations" that the bidder has made a good faith effort to 
meet the contract goal for DBE participation for which this proposal is submitted. 

 
DIRECTORY 
 
A list of “Certified DBE Contractors” which have been certified as such by the Mississippi 
Department of Transportation and other Unified Certification Partners (UPC) can be found on 
the Mississippi Department of Transportation website at www.gomdot.com.  The DBE firm must 
be certified at the time the project is let and approved by MDOT to count towards meeting the 
DBE goal. 
 
REPLACEMENT 
 
If a DBE Subcontractor cannot perform satisfactorily, and this causes the OCR-481 commitment 
to fall below the contract goal, the Contractor shall take all necessary reasonable steps to replace 
the DBE with another certified DBE Subcontractor or submit information to satisfy the 
Mississippi Department of Transportation that adequate good faith efforts have been made to 
replace the DBE.  The replacement DBE must be a DBE who was on the Department's list of 
"Certified DBE Contractors" when the job was let, and who is still active.  All DBE 
replacements must be approved by the Department. 
 
Under no circumstances shall the Prime or any Subcontractor perform the DBE's work (as shown 
on the OCR-481) without prior written approval from the Department.  See "Sanctions" at the 
end of this document for penalties for performing DBE's work.  
 
When a Contractor proposes to substitute/replace/terminate a DBE that was originally named on 
the OCR-481, the Contractor must obtain a release, in writing, from the named DBE explaining 
why the DBE Subcontractor cannot perform the work.  A copy of the original DBE's release 
must be attached to the Contractor's written request to substitute/replace/terminate along with 
appropriate Subcontract Forms for the substitute/replacement/terminated Subcontractor, all of 
which must be submitted to the DBE Coordinator and approved, in advance, by MDOT. 
 
GOOD FAITH EFFORTS 
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 - 5 - Notice to Bidders No. 4103 – Cont’d. 

To demonstrate good faith efforts to replace any DBE that is unable to perform successfully, the 
Contractor must document steps taken to subcontract with another certified DBE Contractor.  
Such documentation shall include no less than the following: 
 

(1) Proof of written notification to certified DBE Contractors by certified mail that their 
interest is solicited in subcontracting the work defaulted by the previous DBE or in 
subcontracting other items of work in the contract. 

 
(2) If the Prime Contractor is a certified DBE firm, only the value of the work actually 

performed by the DBE Prime can be counted towards the project goal, along with any work 
subcontracted to a certified DBE firm. 

 
(3) If the Contractor is not a DBE, the work subcontracted to a certified DBE Contractor will 

be counted toward the goal. 
 
(4) The Contractor may count toward the goal a portion of the total dollar value of a contract 

with a joint venture eligible under the standards of this provision equal to the percentage of 
the DBE partner in the joint venture.   

 
(5) Expenditures to DBEs that perform a commercially useful function may be counted toward 

the goal.  A business is considered to perform a commercially useful function when it is 
responsible for the execution of a distinct element of the work and carries out its 
responsibilities by actually performing, managing, and supervising the work involved. 

 
(6) The Contractor may count 100% of the expenditures for materials and supplies obtained 

from certified DBE suppliers and manufacturers that produce goods from raw materials or 
substantially alters them for resale provided the suppliers and manufacturers assume the 
actual and contractual responsibility for the provision of the materials and supplies.  The 
Contractor may count sixty percent (60%) of the expenditures to suppliers that are not 
manufacturers, provided the supplier performs a commercially useful function in the supply 
process.  Within 30 days after receipt of the materials, the Contractor shall furnish to the 
DBE Coordinator invoices from the certified supplier to verify the DBE goal.  

 
(7) Any work that a certified DBE firm subcontracts or sub-subcontracts to a non-DBE firm  

will not count towards the DBE goal. 
 
(8) Only the dollars actually paid to the DBE firm may be counted towards the DBE goal. 

 
Failure of the Contractor to demonstrate good faith efforts to replace a DBE Subcontractor that 
cannot perform as intended with another DBE Subcontractor, when required, shall be a breach of 
contract and may be just cause to be disqualified from further bidding for a period of up to 12 
months after notification by certified mail. 
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PRE-BID MEETING 
 
A pre-bid meeting will be held in Amphitheater 1 & 2 of the Hilton Jackson located at I-55 and 
County Line Road, Jackson, Mississippi at 2:00 P.M. on the day preceding the date of the bid 
opening. 
 
This meeting is to inform DBE firms of subcontracting and material supply opportunities.  
Attendance at this meeting is considered of prime importance in demonstrating good faith effort 
to meet the contract goal. 
 
PARTICIPATION / DBE CREDIT 
 
Participation shall be counted toward meeting the goal in this contract as follows: 
 

(1) If the Prime Contractor is a certified DBE firm, only the value of the work actually 
performed by the DBE Prime can be counted towards the project goal, along with any work 
subcontracted to a certified DBE firm. 

 
(2) If the Contractor is not a DBE, the work subcontracted to a certified DBE Contractor will 

be counted toward the goal. 
 
(3) The Contractor may count toward the goal a portion of the total dollar value of a contract 

with a joint venture eligible under the standards of this provision equal to the percentage of 
the DBE partner in the joint venture.   

 
(4) Expenditures to DBEs that perform a commercially useful function may be counted toward 

the goal.  A business is considered to perform a commercially useful function when it is 
responsible for the execution of a distinct element of the work and carries out its 
responsibilities by actually performing, managing, and supervising the work involved. 

 
(5) The Contractor may count 100% of the expenditures for materials and supplies obtained 

from certified DBE suppliers and manufacturers that produce goods from raw materials or 
substantially alters them for resale provided the suppliers and manufacturers assume the 
actual and contractual responsibility for the provision of the materials and supplies.  The 
Contractor may count sixty percent (60%) of the expenditures to suppliers that are not 
manufacturers, provided the supplier performs a commercially useful function in the supply 
process.  Within 30 days after receipt of the materials, the Contractor shall furnish to the 
DBE Coordinator invoices from the certified supplier to verify the DBE goal.  

 
(6) Any work that a certified DBE firm subcontracts or sub-subcontracts to a non-DBE firm  

will not count towards the DBE goal. 
 
(7) Only the dollars actually paid to the DBE firm may be counted towards the DBE goal. 
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AWARD 
 
Award of this contract to the low bidder will be contingent upon the following conditions: 
 

(1) Concurrence from Federal Highway Administration, when applicable.  
 
(2) Bidder must submit to the Office of Civil Rights for approval, Form OCR-481 (DBE 

Commitment) no later than the 10th day after opening of the bids, or submit information 
with the bid proposal to satisfy the Department and that adequate good faith efforts have 
been made to meet the contract goal.  For answers to questions regarding Form OCR-481, 
contact the MDOT Office of Civil Rights at (601) 359-7466. 

 
(3) Bidder must submit a list of all firms that submitted quotes for material supplies or items to 

be subcontracted.  This information must be submitted on form OCR-485 in the back of the 
contract proposal.  Form OCR-485 must be signed and submitted with the bid proposal. 

 
Prior to the start of any work, the bidder must notify the Project Engineer, in writing, of the name 
of the designated "DBE Liaison Officer" for this project.  This notification must be posted on the 
bulletin board at the project site. 
 
DEFAULT 
 
The contract goal established by MDOT in this proposal must be met to fulfill the terms of the 
contract.  The Contractor may list DBE Subcontractors and items that exceed MDOT's contract 
goal, but should unforeseen problems arise that would prevent a DBE from completing its total 
commitment percentage, the Contractor will meet the terms of the contract as long as it meets or 
exceeds MDOT's Contract Goal.  For additional information, refer to "Replacement" section of 
this Notice. 
 
DBE REPORTS 
 

(1) OCR-481: Refer to "CONTRACT GOAL" section of this Notice to Bidders for 
information regarding this form. 

 
(2) OCR-482: At the conclusion of the project the Contractor will submit to the Project 

Engineer for verification of quantities and further handling Form OCR-482 whereby the 
Contractor certifies to the amounts of payments made to each Contractor / Supplier.  The 
Project Engineer shall submit the completed Form OCR-482 to the DBE Coordinator 
(Office of Civil Rights).  Final acceptance of the project is dependent upon Contract 
Administration Division's receipt of completed Form OCR-482 which they will receive 
from the Office of Civil Rights. 

 
(3) OCR-483: The Project Engineer/Inspector will complete Form OCR-483, the 

Commercially Useful Function (CUF) Performance Report, in accordance with MDOT 
S.O.P. No. OCR-03-09-01-483.  Evaluations reported on this form are used to determine 
whether or not the DBE firm is performing a CUF.  The Prime Contractor should take 
corrective action when the report contains any negative evaluations.  DBE credit may be 
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disallowed and/or other sanctions imposed if it is determined the DBE firm is not 
performing a CUF.  This form should also be completed and returned to the DBE 
Coordinator (Office of Civil Rights). 

 
(4) OCR-484: Each month, the Contractor will submit to the Project Engineer OCR-484 

certifying payments to all Subcontractors. 
 
(5) OCR-485: The bidder must submit with the bid proposal a list of all firms that 

submitted quotes for material supplies or items to be subcontracted. 
 
(6) OCR-487: Only used by Prime Contractors that are certified DBE firms.  This form is 

used in determining the exact percentage of DBE credit for the specified project.  It should 
be returned to MDOT with the OCR-481 form, or can also be returned with the Permission 
to Subcontract Forms (CAD-720 or CAD-725). 

 
SANCTIONS 
 
The Department has the option to enforce any of the following penalties for failure of the Prime 
Contractor to fulfill the DBE goal as stated on the OCR-481 form or any violations of the DBE 
program guidelines: 
 

(1) Disallow credit towards the DBE goal 
 
(2) Withhold progress estimate payments 
 
(3) Deduct from the final estimate an amount equal to the unmet portion of the DBE goal 
 
(4) Recover an amount equal to the unmet contract goal 
 
(5) Debar the Contractor involved from bidding on Mississippi Department of Transportation 

projects. 
 
(6) Deduct from the Contractor's final estimate all or any combination of the following. 

 
Percentage of the monetary 

amount disallowed 
  Offense   from (1) above   Lump Sum  
 # 1 10% $ 5,000 or both 
 # 2 20% $ 10,000 or both 
 # 3 40% $ 20,000 & debarment 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 4175 CODE: (SP) 
 
DATE: 10/15/2012 
 
SUBJECT: Contract Time 
 
PROJECT: STP-0014-03(064) / 106419301 – Perry County 
 
The calendar date for completion of work to be performed by the Contractor for this project shall 
be April 15, 2013 which date or extended date as provided in Subsection 907-108.06 shall be the 
end of contract time.  It is anticipated that the Notice of Award will be issued no later than be 
December 11, 2012 and the effective date of the Notice to Proceed / Beginning of Contract Time 
will be March 14, 2013. 
 
Should the Contractor request a Notice to Proceed earlier than March 14, 2013 and it is 
agreeable with the Department for an early Notice to Proceed, the requested date will become the 
new Notice to Proceed / Beginning of Contract Time date. 
 
Contract Time was calculated with the assumption that Shop Drawings, Submittals, and 
Fabrication will occur during the winter months. 
 
A progress schedule as referenced to in Subsection 907-108.03 will not be required for this 
contract. 
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General Decision Number: MS120176 01/06/2012  MS176 
 
Superseded General Decision Number: MS20100219 
 
State: Mississippi 
 
Construction Type: Highway 
 
County: Perry County in Mississippi. 
 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building 
structures in rest area projects & railroad construction; 
bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; 
and other major bridges). 
 
 
Modification Number     Publication Date 
          0             01/06/2012 
 
* ELEC0903-003 06/01/2011 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 23.60         12%+4.40 
---------------------------------------------------------------- 
  SUMS2008-137 09/04/2008 
 
                                  Rates          Fringes 
 
CARPENTER, Includes Form Work....$ 12.08             0.00 
   
CEMENT MASON/CONCRETE FINISHER...$ 11.54             1.63 
   
LABORER:  Common or General......$  8.34             0.00 
   
LABORER:  Pipelayer..............$ 10.17             0.00 
   
OPERATOR:  Backhoe...............$ 12.57             0.00 
   
OPERATOR:  Broom.................$  8.00             0.00 
   
OPERATOR:  Bulldozer.............$ 11.63             0.00 
   
OPERATOR:  Grader/Blade..........$ 11.10             0.00 
   
OPERATOR:  Mechanic..............$ 13.00             0.00 
   
OPERATOR:  Piledriver............$ 12.50             1.23 
   
OPERATOR:  Roller................$  9.31             0.00 
   
OPERATOR:  Scraper...............$ 10.00             0.00 
   
TRUCK DRIVER.....................$ 10.34             0.00 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
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================================================================ 
  
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination.  The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is union or non-union. 
 
Union Identifiers 
 
An identifier enclosed in dotted lines beginning with 
characters other than "SU" denotes that the union 
classification and rate have found to be prevailing for that 
classification.     Example:  PLUM0198-005 07/01/2011.  The 
first four letters , PLUM, indicate the international union and 
the four-digit number, 0198, that follows indicates the local 
union number or district council number where applicable , 
i.e., Plumbers Local 0198.  The next number, 005 in the 
example, is an internal number used in processing the wage 
determination.  The date, 07/01/2011, following these 
characters is the effective date of the most current 
negotiated rate/collective bargaining agreement which would be 
July 1, 2011 in the above example. 
 
Union prevailing wage rates will be updated to reflect any 
changes in the collective bargaining agreements governing the 
rate. 
 
Non-Union Identifiers 
 
Classifications listed under an "SU" identifier were derived 
from survey data by computing average rates and are not union 
rates; however, the data used in computing these rates may 
include both union and non-union data.  Example:  SULA2004-007 
5/13/2010. SU indicates the rates are not union rates, LA 
indicates the State of Louisiana; 2004 is the year of the 
survey; and 007 is an internal number used in producing the 
wage determination.  A 1993 or later date, 5/13/2010, indicates 
the classifications and rates under that identifier were issued 
as a General Wage Determination on that date. 
 
Survey wage rates will remain in effect and will not change 
until a new survey is conducted. 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
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1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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SUPPLEMENT TO FORM FHWA-1273 

DATE: 6/15/94

SUBJECT: Final Certificate and Contract Provisions for Subcontracts 

All subcontracts shall be in writing and contain all pertinent provisions and requirements of the 
prime contract.

Each “Request for Permission to Subcontract” (Mississippi Department of Transportation Form 
CAD-720) shall include a copy of subcontract for review by the Mississippi Department of 
Transportation.  The federal contract provisions may be omitted from the subcontract copy 
submitted for review provided the Contractor certifies that the provisions will be physically 
incorporated into the agreement furnished to the Subcontractor. 

In lieu of submitting a copy of the subcontract for review, the Contractor may certify that the 
subcontract agreement is in writing and that it contains all the requirements and pertinent 
provisions of the prime contract.

Each Subcontractor will be required to provide a copy of the subcontract agreement for contract 
compliance reviews, along with physical evidence (copy of FHWA-1273) that requirements and 
pertinent provisions have been provided for review and adherence.  
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REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS

I. General  
II. Nondiscrimination
III. Nonsegregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act 

Provisions
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 

ATTACHMENTS

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only)

I. GENERAL 

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract).

2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.

 
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.
 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
II. NONDISCRIMINATION
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3.
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.  
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 

b. The contractor will accept as its operating policy the 
following statement:

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

a. Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer.

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for 

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women.

 
d. Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees.

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a. The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration.

b. In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

c. The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed:
 

a. The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b. The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices.
 

c. The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons.
 

d. The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal.
 
6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

b. Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 

d. The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 

c. The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information.

d. In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency.

8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship.
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a. The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b. The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations.
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a. The requirements of 49 CFR Part 26 and the State DOT’s 
U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b. The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA.
 

a. The records kept by the contractor shall document the 
following:
 

(1) The number and work hours of minority and non-
minority group members and women employed in each 
work classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, 

hiring, training, qualifying, and upgrading minorities and 
women;  

 
b. The contractors and subcontractors will submit an annual 

report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

III. NONSEGREGATED FACILITIES 

This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more.

The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 

IV.  DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages

a. All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics.

 
Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 

paid to such laborers or mechanics, subject to the provisions 
of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 
 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met:

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and

 
(ii) The classification is utilized in the area by the 

construction industry; and 
 
(iii) The proposed wage rate, including any bona fide 

fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination.

 
(2) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and so 
advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary.

(3) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
shall refer the questions, including the views of all interested 
parties and the recommendation of the contracting officer, to 
the Wage and Hour Administrator for determination. The Wage 
and Hour Administrator, or an authorized representative, will 
issue a determination within 30 days of receipt and so advise 
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the contracting officer or will notify the contracting officer within 
the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first day 
on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

 
d. If the contractor does not make payments to a trustee or 

other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

 
2.  Withholding 

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a. Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete;

 
(ii) That each laborer or mechanic (including each helper, 

apprentice, and trainee) employed on the contract during 
the payroll period has been paid the full weekly wages 
earned, without rebate, either directly or indirectly, and that 
no deductions have been made either directly or indirectly 
from the full wages earned, other than permissible 
deductions as set forth in Regulations, 29 CFR part 3; 

 
(iii) That each laborer or mechanic has been paid not less 

than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as 
specified in the applicable wage determination incorporated 
into the contract.
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

 
(4) The falsification of any of the above certifications may 

subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code.

 
c. The contractor or subcontractor shall make the records 

required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12.

 
4.  Apprentices and trainees 

a. Apprentices (programs of the USDOL). 
 

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  
 
In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 
 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration. 
 
The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  
 
Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed. 
 
In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved.
 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).
 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1).

c. The penalty for making false statements is prescribed in 
the U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.  CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

 
The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.
 
2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section.
 
3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 
 
4. Subcontracts. The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).

a. The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 

(1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees;

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees;

(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all other 
Federal regulatory requirements. 

b. "Specialty Items" shall be construed to be limited to work 
that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 

2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions.

3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 

contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract.
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements.
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts.
 
1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.
 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704).
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts.
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project:
 
18 U.S.C. 1020 reads as follows:
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"Whoever, being an officer, agent, or employee of the 
United States, or of any State or Territory, or whoever, whether 
a person, association, firm, or corporation, knowingly makes 
any false statement, false representation, or false report as to 
the character, quality, quantity, or cost of the material used or 
to be used, or the quantity or quality of the work performed or 
to be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 

Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 

Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented;

Shall be fined under this title or imprisoned not more than 5 
years or both." 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 

1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.  

2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements.

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 

1. Instructions for Certification – First Tier Participants:  
 
a. By signing and submitting this proposal, the prospective 

first tier participant is providing the certification set out below. 

b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 

c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 

d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 

e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 

f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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i. Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 

* * * * *

2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants:

a. The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 

(1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal 
department or agency; 

(2) Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any 
of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants: 

(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200)

a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment.

c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 

d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations. “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 

e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 

f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   

h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 

* * * * *

Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants:

1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 

* * * * *

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement.

b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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(06/28/2012) 

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE
ACTION TO ENSURE EQUAL EMPLOYMENT 
OPPORTUNITY (EXECUTIVE ORDER 11246)

1. The Offeror’s or Bidder’s attention is called to the “Equal 
Opportunity Clause” and the “Standard Federal Equal Employment 
Opportunity Construction Contract Specifications” set forth herein.

2. The goal for female participation, expressed in percentage terms for 
the Contractor’s aggregate workforce in each trade on all construction 
work, is 6.9%.

Until further notice Goals for minority 
participation for 

each trade (percent) 

SHSA Cities:
Pascagoula - Moss Point ----------------------------------------------------16.9 
Biloxi - Gulfport--------------------------------------------------------------19.2 
Jackson -------------------------------------------------------------------------30.3 

SMSA Counties: 
Desoto---------------------------------------------------------------------------32.3 
Hancock, Harrison, Stone --------------------------------------------------19.2 
Hinds, Rankin -----------------------------------------------------------------30.3 
Jackson -------------------------------------------------------------------------16.9 

Non-SMSA Counties:
George, Greene ---------------------------------------------------------------26.4 

Alcorn, Benton, Bolivar, Calhoun, Carroll, Chickasaw, 
Clay, Coahoma, Grenada, Itawamba, Lafayette, Lee, 
Leflore, Marshall, Monroe, Montgomery, Panola, 
Pontotoc, Prentiss, Quitman, Sunflower, Tallahatchie, 
Tate,  Tippah, Tishomingo, Tunica, Union, 
Washington, Webster, Yalobusha ----------------------------------------26.5 

Attala, Choctaw, Claiborne, Clarke, Copiah, Covington, 
Franklin, Holmes, Humphreys, Issaquena, Jasper, Jefferson,
Jefferson Davis, Jones Kemper, Lauderdale, Lawrence, 
Leake, Lincoln, Lowndes, Madison, Neshoba, Newton, 
Noxubee, Oktibbeha, Scott, Sharkey, Simpson, Smith, 
Warren, Wayne, Winston, Yazoo-----------------------------------------32.0 

Forrest, Lamar, Marion, Pearl River, Perry, Pike,
Walthall ------------------------------------------------------------------------27.7 

Adams, Amite, Wilkinson--------------------------------------------------30.4 

These goals are applicable to all the Contractor’s construction work 
(whether or  not it is Federal or federally assisted) performed in the 
covered area.  If the contractor performs construction work in a 
geographical area located outside of the covered area, it shall apply the 
goals established for such geographical area where the work is actually 
performed.  With regard to this second area, the contractor also is subject 
to the goals for both its federally involved and nonfederally involved 
construction.
 
The Contractor’s compliance with the Executive Order and the 
regulations in CFR Part 60-4 shall be based on its implementation of the 
Equal Opportunity clause, specific affirmative action obligations required 
by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet 
the goals.  The hours of minority and female employment and training 
must be substantially uniform throughout the length of the contract, and 
in each trade, and the Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects.  The transfer of 
minority or female employees or trainees from Contractor to Contractor 
or from project to project for the sole purpose of meeting the Contractor’s 
goals shall be a violation of the contract, the Executive Order and the 
regulations in 41 CFR Part 60-4.2(d).  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of 
the Office of Federal Contract Compliance Programs within 10 working 
days of award of any construction subcontract in excess of $10,000 at 
any tier for construction work under the contract resulting from this 
solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the 
subcontractor, estimated dollar amount of the subcontract; estimated 
starting and completion dates of the subcontract; and the geographical 
area in which the subcontract is to be performed.
 
4. As used in this Notice, and in the contract resulting from this 
solicitation, the “covered area” is to the county and city (if any), stated in 
the advertisement. 
 
5. The notification required in Paragraph 3 shall be addressed to the 
following:
 
Contract Compliance Officer 
Mississippi Department of Transportation 
P.O. Box 1850
Jackson, Mississippi 39215-1850 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-101-4 CODE:  (IS) 
 
DATE: 11/05/2008 
 
SUBJECT: Definitions 
 
Section 101, Definitions and Terms, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-101.02--Definitions.  Replace the following definitions in Subsection 101.02 on pages 3 
through 13. 
 
Contract - The written agreement between the Mississippi Transportation Commission and the 
Contractor setting forth the obligations of the parties thereunder, including but not limited to, the 
performance of the work, the furnishing of labor and materials, and the basis of payment. 
 
The contract includes the invitation for bids, proposal, contract form and contract bonds, 
specifications, supplemental specifications, interim specifications, general and detailed plans, 
special provisions, notices to bidders, notice to proceed, and also any agreements that are 
required to complete the construction of the work in an acceptable manner, including authorized 
extensions thereof, all of which constitute one instrument. 
 
Contract Bonds - The approved form of security, executed by the Contractor and the 
Contractor’s Surety(ies), guaranteeing complete execution of the contract and all supplemental 
agreements pertaining thereto and the payment of all legal debts pertaining to the construction of 
the project.  This term includes Performance and Payment Bond(s). 
 
Surety - A corporate body, qualified under the laws of Mississippi, which is bound with and for 
the successful bidder by "contract bond(s)" to guarantee acceptable performance of the contract 
and payment of all legal taxes and debts pertaining to the construction of the project, including 
payment of State Sales Tax as prescribed by law, and any overpayment made to the Contractor. 
 
 
Add the following to the list of definitions in Subsection 101.02 on pages 3 through 13. 
 
Performance Bond - The approved form of security, executed by the Contractor and issued by 
the Contractor’s Surety(ies), guaranteeing satisfactory completion of the contract and all 
supplemental agreements pertaining thereto. 
 
Payment Bond - The approved form of security, executed by the Contractor and issued by the 
Contractor’s Surety(ies), guaranteeing the payment of all legal debts pertaining to the 
construction of the project including, but not limited to, the labor and materials of subcontractors 
and suppliers to the prime contractor. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SUPPLEMENT TO SPECIAL PROVISION NO. 907-102-8 

DATE: 10/25/2012 

SUBJECT: Bidding Requirements and Conditions

Delete Subsection 907-102.06 on page 1, and substitute the following. 

907-102.06--Preparation of Proposal.  Delete the first, fifth, sixth, and seventh paragraphs of 
Subsection 102.06 on pages 17 & 18, and substitute the following. 

The bidder’s complete original proposal shall be submitted upon the forms (Certification of 
Performance, Certification Regarding Non-Collusion, etc.) furnished by the Department and 
shall include Expedite Bid printed bid sheets along with the bid data on the MDOT-supplied 
USB Flash Drive.  Expedite Bid System (EBS) files shall be downloaded from the Department’s 
website www.goMDOT.com.  In case of discrepancy between a unit price and the extension, the 
unit price will govern and the extension along with the total amount of the proposal will be 
corrected.   

Bid sheets generated by the Department’s Electronic Bid System (Trns•port Expedite Bid) along 
with a completed proposal package (with all forms completed and signed) will constitute the 
official bid and shall be signed on the last sheet of the Expedite Bid generated bid sheets and 
delivered to the Department in accordance with the provisions of Subsection 102.09.  Bids 
submitted using any other form, format or means will result in an irregular bid.  The bidder’s bid 
data shall be saved on the MDOT-supplied USB Flash Drive and submitted with the bid.  Failure 
to return the USB Flash Drive with bid data will result in an irregular bid. 

Bidders are cautioned that using other versions of the Expedite Bid may result in improperly 
printed bid sheets.  The correct version of Expedite Bid can be obtained at no cost from the 
MDOT Contract Administration Division or at the MDOT website, www.gomdot.com.  The 
current version of Expedite Bid is also included on the MDOT-supplied USB Flash Drive. 

The Expedite Bid generated bid sheets should be stapled together in order beginning with page 1, 
signed and included in the bid proposal package in the sealed envelope.  Only the Expedite Bid 
generated sheets will be recognized as the official bid.  The MDOT-provided USB Flash Drive 
containing the information printed on the Expedite Bid generated bid sheets should be placed in 
the padded envelope included with the bid proposal package and enclosed in the sealed envelope.
Bid sheets printed from Expedite Bid should be a representation of the data returned on the flash 
drive.  To have a true representation of the bid sheets, the Bidder must copy the EBS and EBS 
amendment files used to prepare the bid sheets to the flash drive.  Otherwise, the unit prices bid 
will not be recorded to the flash drive.  Bidders are cautioned that failure to follow proper flash 
drive handling procedures could result in the Department being unable to process the flash drive.  
Any modification or manipulation of the data contained on the flash drive, other than entering 
unit bid prices and completing all required Expedite Bid sections, will not be allowed and will 
cause the Contractor’s bid to be considered irregular. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION NO. 907-102-8 CODE:  (IS)

DATE: 01/20/2011

SUBJECT: Bidding Requirements and Conditions

907-102.06--Preparation of Proposal. Delete the fifth, sixth, and seventh paragraphs of 
Subsection 102.06 on page 18 and substitute the following:

Bid sheets generated by the Department’s Electronic Bid System (Trns•port Expedite Bid) along 
with a completed proposal package will constitute the official bid and shall be signed on the last 
sheet of the Expedite Bid generated bid sheets and delivered to the Department in accordance 
with the provisions of Subsection 102.09.

Bidders are cautioned that using other versions of the Expedite Bid may result in improperly 
printed bid sheets.  The correct version of Expedite Bid can be obtained at no cost from the 
MDOT Contract Administration Division or at the MDOT website, www.gomdot.com.

If bidders submit Expedite Bid generated bid sheets, then the bid sheets included in the proposal 
should not be completed.  The Expedite Bid generated bid sheets should be stapled together , 
signed and included in the bid proposal package in the sealed envelope.  If both the forms in the 
proposal and the Expedite Bid generated bid sheets are completed and submitted, only the 
Expedite Bid generated sheets will be recognized and used for the official bid.  The USB Flash 
Drive containing the information printed on the Expedite Bid generated bid sheets should be 
placed in the padded envelope included with the bid proposal package and enclosed in the sealed 
envelope.  Bid sheets printed from Expedite Bid should be a representation of the data returned 
on the flash drive.  To have a true representation of the bid sheets, the Bidder must copy the EBS 
and EBS amendment files used to prepare the bid sheets to the flash drive.  Otherwise, the unit 
prices bid will not be recorded to the flash drive.  Bidders are cautioned that failure to follow 
proper flash drive handling procedures could result in the Department being unable to process 
the flash drive.  Any modification or manipulation of the data contained on the flash drive, other 
than entering unit bid prices and completing all required Expedite Bid sections, will not be 
allowed and will cause the Contractor’s bid to be considered irregular.

907-102.08--Proposal Guaranty.  Delete the first and second paragraphs in Subsection 102.08 
on page 20 and substitute the following:

No proposal will be considered unless accompanied by certified check, cashier's check or bid 
bond, made payable to the State of Mississippi, in an amount of not less than five percent (5%) 
of the total amount of the proposal offered. The guaranty shall be evidence of good faith that, if 
awarded the contract, the bidder will execute the contract and give performance and payment 
contract bond(s) as stipulated in Subsection 907-103.05.1, 907-103.05.2, and as required by law.
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If a bid bond is offered as guaranty, the bond must be on a form approved by the Executive 
Director, made by a Surety acceptable to the Executive Director and signed or countersigned by 
a Mississippi Agent or Qualified Nonresident Agent and the Bidder.  Such bid bond shall also 
conform to the requirements and conditions stipulated in Subsection 907-103.05.2 as applicable. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-103-8 CODE: (SP) 
 
DATE: 12/15/2009 
 
SUBJECT: Award and Execution of Contract 
 
Section 103, Award and Execution of Contract, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-103.04--Return of Proposal Guaranty.  Delete the second paragraph of Subsection 103.04 
on page 23 and substitute the following: 
 
Certified checks or cashier's checks submitted as proposal guaranties, except those of the two 
lowest bidders, will be returned within 10 days of contract award.  The retained proposal 
guaranty of the unsuccessful of the two lowest bidders will be returned within ten days following 
the execution of a contract with the successful low bidder.  The retained proposal guaranty of the 
successful bidder will be returned after satisfactory performance and payment bonds have been 
furnished and the contract has been executed. 
 
In the event all bids are rejected by the Commission, certified checks or cashier's checks 
submitted as proposal guaranty by all bidders will be returned within 10 days of rejection. 
 
Delete Subsection 103.05 on page 23 and substitute the following: 
 
907-103.05--Contract Bonds.   
 
907-103.05.1--Requirement of Contract Bonds.  Prior to the execution of the contract, the 
successful bidder shall execute and deliver to the Executive Director a performance and payment  
bond(s),  in a sum equal to the full amount of the contract as a guaranty for complete and full 
performance of the contract and the protection of the claimants and the Department for  materials 
and equipment and full payment of wages in accordance with Section 65-1-85 Miss. Code Ann. 
(1972 as amended).  In the event of award of a joint bid, each individual, partnership, firm or 
corporation shall assume jointly the full obligations under the contract and the contract bond(s).   
 
907-103.05.2--Form of Bonds.  The form of bond(s) shall be that provided by or acceptable to 
the Department.  These bonds shall be executed by a Mississippi agent or qualified nonresident 
agent and shall be accompanied by a certification as to authorization of the attorney-in-fact to 
commit the Surety company.  A power of attorney exhibiting the Surety's original seal 
supporting the Mississippi agent or the qualified nonresident agent's signature shall be furnished 
with each bond.  The Surety company shall be currently authorized and licensed in good standing 
to conduct business in the State of Mississippi with a minimum rating by A.M. Best of (A-) in 
the latest printing "Best's Key Rating Guide" to write individual bonds up to ten percent of the 
policy holders' surplus or listed on the current list of “Companies Holding Certificates of 
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as 
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published by the United States Department of the Treasury, Financial Management Service, 
Circular 570 (latest revision as published and supplemented on the Financial Management 
Service Web site and in the Federal Register) within the underwriting limits listed for that 
Surety.  All required signatures on the bond(s) and certifications shall be original signatures, in 
ink, and not mechanical reproductions or facsimiles.  The Mississippi agent or qualified 
nonresident agent shall be in good standing and currently licensed by the Insurance 
Commissioner of the State of Mississippi to represent the Surety company(ies) executing the 
bonds.   
 
Surety bonds shall continue to be acceptable to the Commission throughout the life of the 
Contract and shall not be canceled by the Surety without the consent of the Department.  In the 
event the Surety fails or becomes financially insolvent, the Contractor shall file a new Bond in 
the amount designated by the Executive Director within thirty (30) days of such failure, 
insolvency, or bankruptcy.  Subsequent to award of Contract, the Commission or the Department 
may require additional security for any supplemental agreements executed under the contract or 
replacement security in the event of the surety(ies) loss of the ratings required above. Suits 
concerning bonds shall be filed in the State of Mississippi and adjudicated under its laws without 
reference to conflict of laws principles. 
 
907-103.08--Failure to Execute Contract..  In the first sentence of Subsection 103.08 on page 
24, change “bond” to “performance and payment bonds”. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-104-4 CODE: (SP) 
 
DATE: 03/01/2011 
 
SUBJECT: Disposal of Materials 
 
Section 104, Scope of Work, of the 2004 Edition of the Mississippi Standard Specifications for 
Road and Bridge Construction is hereby amended as follows: 
 
907-104.05--Removal and Disposal of All Materials From the Project.  Delete the second 
sentence of the first full paragraph of Subsection 104.05 on page 30 and substitute the following: 
 
The Contractor shall also furnish the Engineer a certified letter stating that the area of disposal is 
not in a wetland or in Waters of the U.S. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SUPPLEMENT TO SPECIAL PROVISION NO. 907-105-6 

DATE: 12/12/2011

SUBJECT: Control of Work 

After Subsection 907-105.05 on page 1, add the following. 

907-105.14--Maintenance During Construction.  Before the first sentence Subsection 105.14
on page 39, add the following: 

The Contractor will be responsible for the maintenance of existing roadways within the limits of 
this project starting on the date of the Notice To Proceed / Beginning of Contract Time.  Anytime 
work is performed in a travel lane, the Contractor shall install portable lane closure signs meeting
the requirement of the MDOT Standard Drawing or MUTCD.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION NO. 907-105-6 CODE:  (IS)

DATE: 01/20/2011

SUBJECT: Control of Work 

Section 105, Control of Work, of the 2004 Edition of the Mississippi Standard Specifications for 
Road and Bridge Construction is modified as follows:

907-105.05--Cooperation by Contractor. In the third sentence of the second paragraph of 
Subsection 105.05 on page 35, change “Notice to Proceed” to “Notice of Award”.

Delete the fourth paragraph of Subsection 105.05 on page 35, and substitute the following.

On projects that include erosion control pay items, the Contractor shall also designate a 
responsible person whose primary duty shall be to monitor and maintain the effectiveness of the 
erosion control plan, including NPDES permit requirements.  This responsible person must be a 
Certified Erosion Control Person certified by an organization approved by the Department.  Prior 
to or at the pre-construction conference, the Contractor shall designate in writing the Certified 
Erosion Control Person to the Project Engineer. The designated Certified Erosion Control Person 
shall be assigned to only one (1) project.  When special conditions exist, such as two (2) 
adjoining projects or two (2) projects in close proximity, the Contractor may request in writing 
that the State Construction Engineer approve the use of one (1) Certified Erosion Control Person 
for both projects.  The Contractor may request in writing that the Engineer authorize a substitute
Certified Erosion Control Person to act in the absence of the Certified Erosion Control Person.  
The substitute Certified Erosion Control Person must also be certified by an organization 
approved by the Department.  A copy of the Certified Erosion Control Person's certification 
must be included in the Contractor's Protection Plan as outlined in Subsection 907-107.22.1.  
This in no way modifies the requirements regarding the assignment and availability of the 
superintendent. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SUPPLEMENT TO SPECIAL PROVISION NO. 907-107-9 

DATE: 08/23/2011

SUBJECT: Legal Relations and Responsibility to Public

907-107.14.2.2--Railroad Protective.  Delete the first sentence of subparagraph (b) of 
Subsection 907-107.14.2.2 on page 3 and substitute the following.

(b)  Contractor's Liability - Railroad, including subcontractors, XCU and railroad contractual 
with limits of $1,000,000 each occurrence; $2,000,000 aggregate.   

After Subsection 907-107.17 on page 4, add the following:

907-107.18--Contractor’s Responsibility for Utility Property and Services.  After the first 
sentence of Subsection 107.18 on page 63, add the following:

Prior to any excavation on the project, the Contractor shall contact MS 811 and advise them to 
mark all known utilities in the area of the excavation. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION NO. 907-107-9 CODE:  (IS)

DATE: 01/20/2011

SUBJECT: Legal Relations and Responsibility to Public

Section 107, Legal Relations and Responsibility to Public, of the 2004 Edition of the Mississippi 
Standard Specifications for Road and Bridge Construction is hereby amended as follows:

907-107.02--Permits, Licenses and Taxes.  Delete in toto Subsection 107.02 on page 49 and 
substitute the following: 

The Contractor or any Subcontractor shall have the duty to determine any and all permits and 
licenses required and to procure all permits and licenses, pay all charges, fees and taxes and issue
all notices necessary and incidental to the due and lawful prosecution of the work.  At any time 
during the life of this contract, the Department may audit the Contractor’s or Subcontractor’s 
compliance with the requirements of this section.

The Contractor or any Subcontractor is advised that the “Mississippi Special Fuel Tax Law”, 
Section 27-55-501, et seq. and the Mississippi Use Tax Law, Section 27-67-1, et seq., and their 
requirements and penalties, apply to any contract or subcontract for construction, reconstruction, 
maintenance or repairs, for contracts or subcontracts entered into with the State of Mississippi, 
any political subdivision of the State of Mississippi, or any Department, Agency, Institute of the 
State of Mississippi or any political subdivision thereof. 

The Contractor or any Subcontractor will be subject to one or more audits by the Department 
during the life of this contract to make certain that all applicable fuel taxes, as outlined in Section 
27-55-501, et seq., and any sales and/or use taxes, as outlined in Section 27-67-1, et seq. are 
being paid in compliance with the law.  The Department will notify the Mississippi State Tax 
Commission of the names and addresses of any Contractors or Subcontractors. 

907-107.14--Damage Claims and Insurance. 

907-107.14.2--Liability Insurance. Delete Subsection 107.14.2 beginning on page 60 and 
substitute:

907-107.14.2.1--General.  The Contractor shall carry Contractor's liability, including 
subcontractors and contractual, with limits not less than: $500,000 each occurrence; $1,000,000 
aggregate; automobile liability - $500,000 combined single limit - each accident; Workers' 
Compensation and Employers' Liability - Statutory & $100,000 each accident; $100,000 each 
employee; $500,000 policy limit.  Each policy shall be signed or countersigned by a Mississippi 
Agent or Qualified Nonresident Agent of the Insurance Company. 
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The Contractor shall have certificates furnished to the Department from the insurance companies 
providing the required coverage.  The certificates shall be on the form furnished by the 
Department and will show the types and limits of coverage. 

907-107.14.2.2--Railroad Protective.  The following provisions are applicable to all work 
performed under a contract on, over or under the rights-of-way of each railroad shown on the 
plans. 

The Contractor shall assume all liability for any and all damages to work, employees, servants, 
equipment and materials caused by railroad traffic. 

Prior to starting any work on railroad property, the Contractor shall furnish satisfactory evidence 
to the Department that insurance of the forms and amounts set out herein in paragraphs (a) and 
(b) has been obtained.  Also, the Contractor shall furnish similar evidence to the Railroad 
Company that insurance has been obtained in accordance with the Standard Provisions for 
General Liability Policies and the Railroad Protective Liability Form as published in the Code of 
Federal Regulations, 23 CFR 646, Subpart A.  Evidence to the Railroad Company shall be in the 
form of a Certificate of Insurance for coverages required in paragraph (b), and the original policy 
of the Railroad Protective Liability Insurance for coverage required in paragraph (a).

All insurance herein specified shall be carried until the contract is satisfactorily complete as 
evidenced by a release of maintenance from the Department. 

The Railroad Company shall be given at least 30 days notice prior to cancellation of the Railroad 
Protective Liability Insurance policy.

For work within the limits set out in Subsection 107.18 and this subsection, the Contractor shall 
provide insurance for bodily injury liability, property damage liability and physical damage to 
property with coverages and limits no less than shown in paragraphs (a) and (b).  Bodily injury 
shall mean bodily injury, sickness, or disease, including death at anytime resulting therefrom.  
Property damage shall mean damages because of physical injury to or destruction of property, 
including loss of use of any property due to such injury or destruction. Physical damage shall 
mean direct and accidental loss of or damage to rolling stock and their contents, mechanical 
construction equipment or motive power equipment.

(a)  Railroad Protective Liability Insurance shall be purchased on behalf of the Railroad 
Company with limits of $2,000,000 each occurrence; $6,000,000 aggregate applying 
separately to each annual period for lines without passenger trains.  If the line carries 
passenger train(s), railroad protective liability insurance shall be purchased on behalf of the 
Railroad Company with limits of $5,000,000 each occurrence; $10,000,000 aggregate 
applying separately to each annual period. 

Coverage shall be limited to damage suffered by the railroad on account of occurrences 
arising out of the work of the Contractor on or about the railroad right-of-way, independent 
of the railroad's general supervision or control, except as noted in paragraph 4 below. 
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Coverage shall include: 

(1) death of or bodily injury to passengers of the railroad and employees of the railroad 
not covered by State workmen's compensation laws,

 
(2) personal property owned by or in the care, custody or control of the railroads, 
 
(3) the Contractor, or any of the Contractor’s agents or employees who suffer bodily 

injury or death as a result of acts of the railroad or its agents, regardless of the 
negligence of the railroads, and 

 
(4) negligence of only the following classes of railroad employees: 

(i) any supervisory employee of the railroad at the job site 

(ii) any employee of the railroad while operating, attached to, or engaged on, work 
trains or other railroad equipment at the job site which are assigned exclusively 
to the Contractor, or

(iii) any employee of the railroad not within (i) or (ii) above who is specifically 
loaned or assigned to the work of the Contractor for prevention of accidents or 
protection or property, the cost of whose services is borne specifically by the 
Contractor or Governmental authority. 

(b)  Regular Contractor's Liability, including subcontractors, XCU and railroad contractual 
with limits of $1,000,000 each occurrence; $2,000,000 aggregate.  Automobile with limits of 
$1,000,000 combined single limit any one accident; Workers' Compensation and 
Employer's Liability - statutory and $100,000 each accident; $100,000 each employee; 
$500,000 policy limit. Excess/Umbrella Liability $5,000,000 each occurrence; $5,000,000 
aggregate.  All coverage to be issued in the name of the Contractor shall be so written as to 
furnish protection to the Contractor respecting the Contractor’s operations in performing 
work covered by the contract.  Coverage shall include protection from damages arising out of 
bodily injury or death and damage or destruction of property which may be suffered by 
persons other than the Contractor's own employees. 

In addition, the Contractor shall provide for and on behalf of each subcontractor by means of a 
separate and individual liability and property damage policy to cover like liability imposed upon 
the subcontractor as a result of the subcontractor's operations in the same amounts as contained 
above; or, in the alternative each subcontractor shall provide same.

907-107.15--Third Party Beneficiary Clause. In the first sentence of the first paragraph of 
Subsection 107.15 on page 61, change “create the public” to “create in the public”.

907-107.17--Contractor’s Responsibility for Work. Delete the fifth sentence of the fifth 
paragraph of Subsection 107.17 on page 63 and substitute the following: 
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The eligible permanent items shall be limited to traffic signal systems, changeable message 
signs, roadway signs and sign supports, lighting items, guard rail items, delineators, impact 
attenuators, median barriers, bridge railing or pavement markings.  The eligible temporary items 
shall be limited to changeable message signs, guard rail items, or median barriers.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-108-24 CODE: (SP) 
 
DATE: 03/15/2011 
 
SUBJECT: Prosecution and Progress 
 
Section 108, Prosecution and Progress, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-108.01--Subletting of Contract. 
 
907-108.01.1--General.  At the end of the last paragraph of Subsection 108.01.1 on page 73, add 
the following: 
 
The Engineer will have the authority to suspend the work wholly or in part and to withhold 
payments because of the Contractor's failure to make prompt payment within 15 calendar days as 
required above, or failure to submit the required OCR-484 Form, Certification of Payments to 
Subcontractors, which is also designed to comply with prompt payment requirements. 
 
907-108.02--Notice To Proceed.  Delete the second paragraph of Subsection 108.02 on page 75 
and substitute the following: 
 
The anticipated date of the Notice to Proceed (NTP) / Beginning of Contract Time (BCT) will be 
specified in the proposal. 
 
Delete the fourth paragraph of Subsection 108.02 on page 75 and substitute the following: 
 
Upon written request from the Contractor and if circumstances permit, the Notice to Proceed 
may be issued at an earlier date subject to the conditions stated therein.  The Contractor shall not 
be entitled to any monetary damages or extension of contract time for any delay claim or claim 
of inefficiency occurring between the early issuance Notice To Proceed date and the Notice to 
Proceed date stated in the contract. 
 
907-108.03--Prosecution and Progress.  Delete Subsection 108.03.1 on pages 75 & 76, and 
substitute the following: 
 
907-108.03.1--Progress Schedule.  Prior to or at the Pre-Construction Conference, the 
Contractor shall furnish a progress schedule and be prepared to discuss both its proposed 
methodologies for fulfilling the scheduling requirements and its sequence of operations.  The 
Engineer will review the schedule and approve the schedule as it relates to compliance with the 
specifications and logic.  The progress schedule must be approved by the Engineer prior to 
commencing work.  The schedule shall be a bar-chart type schedule submitted on 11”x17” paper 
meeting the below minimum requirements.  These activities shall be significantly detailed 
enough to communicate the Contractor's understanding of the construction sequencing and 
phasing of the project. 
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When preparing the progress schedule, the Contractor shall include the following: 
 

 Show a time scale to graphically show the completion of the work within contract time. 
 Define and relate activities to the contract pay items. 
 Show all activities in the order the work is to be performed including submittals, 

submittal reviews, fabrication and delivery. 
 Show all activities that are controlling factors in the completion of the work. 
 Show the time needed to perform each activity and its relationship in time to other 

activities. 
 
Should the schedule not include the above requirements or becomes unrealistic during 
construction, the Contractor should immediately submit a revised, more realistic schedule for 
approval. 
 
907-108.03.2--Preconstruction Conference.  Delete the first paragraph of Subsection 108.03.2 
on page 76 and substitute the following: 
 
Prior to commencement of the work, a preconstruction conference shall be held for the purpose 
of discussing with the Contractor essential matters pertaining to the prosecution and satisfactory 
completion of the work.  The Contractor will be responsible for scheduling the preconstruction 
conference.  The Contractor will advise the Project Engineer in writing 14 days prior to the 
requested date that a conference is requested.  When the contract requires the Contractor to have 
a certified erosion control person, the Contractor’s certified erosion control person shall be at the 
preconstruction conference.  The Department will arrange for utility representatives and other 
affected parties to be present. 
 
Delete the third paragraph of Subsection 108.03.2 on page 76. 
 
907-108.06--Determination and Extension of Contract Time.  Delete Subsections 108.06.1 
and 108.06.2 on pages 79 thru 85 and substitute the following: 
 
907-108.06.1--Blank. 
 
907-108.06.2--Based on Calendar Date Completion.   
 
907-108.06.2.1--General.  Contract Time will be established on the basis of a Completion Date, 
as indicated in the contract.  The span of time allowed for the completion of the work included in 
the contract will be indicated in the contract documents and will be known as "Contract Time".   
 
The span of time allowed in the contract as awarded is based on the quantities used for 
comparison of bids.  If satisfactory fulfillment of the contract requires performance of work in 
greater quantities than those set forth in the proposal, the time allowed for completion shall be 
increased in Calendar Days in the same ratio that the cost of such added work, exclusive of the 
cost of work altered by Supplemental Agreement for which a time adjustment is made for such 
altered work in the Supplemental Agreement, bears to the total value of the original contract 
unless it can be established that the extra work was of such character that it required more time 

70



 - 3 - S. P. No. 907-108-24 -- Cont’d. 
 

than is indicated by the money value. 
 
The Contractor shall provide sufficient materials, equipment and labor to guarantee the 
completion of the work in the contract in accordance with the plans and specifications within the 
Contract Time. 
 
907-108.06.2.2--Contract Time.  The following TABLE OF ANTICIPATED PRODUCTIVE 
DAYS indicates an average/anticipated number of productive days per month. 
 
 

TABLE OF ANTICIPATED PRODUCTIVE DAYS 
 
 Month Available Productive Days 
 
 January 6 
 February 7 
 March 11 
 April 15 
 May 19 
 June 20 
 July 21 
 August 21 
 September 20 
 October 16 
 November 11 
 December 5 
 
 Calendar Year 172 
 
 
Allocation of anticipated productive days for a fractional part of the month will be computed as a 
proportion of the listed anticipated productive days for the applicable month. 
 
An available productive day will be assessed (a) any day of the week, Monday through Friday, 
exclusive of legal holidays recognized by the Department in Subsection 108.04.1, in which the 
Contractor works or could have worked for more than six (6) consecutive hours on the 
controlling items of work, as determined by the Engineer, or (b) any Saturday, exclusive of legal 
holidays recognized by the Department in Subsection 108.04.1, in which the Contractor works 
for more than six (6) consecutive hours on the controlling items of work, as determined by the 
Engineer.  When the Contractor works less than four consecutive hours during the day, no time 
will be charged for that day.  When the Contractor works more than four but less than six 
consecutive hours, one-half (0.5) of an available work day will be charged for that day.  When he 
Contractor works six or more consecutive hours during the day, one (1.0) available work day 
will be charged for that day. 
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Should the weather or other conditions be such that four (4) consecutive satisfactory hours are 
not available prior to noon (for daytime operations) or midnight (for nighttime operations), no 
time will be assessed for that day regardless of the above conditions.  However, if the Contractor 
elects to work, time will be assessed in accordance with the previous paragraph. 
 
Weather delays will not be considered for Saturdays, Sundays or legal holidays recognized by 
the Department in Subsection 108.04.1. 
 
Available productive days will be based on soil and weather conditions and other specific 
conditions cited in the contract.  The Engineer will determine on each applicable day the extent 
to which work in progress could have been productive, regardless of whether the Contractor 
actually worked. 
 
Each month the Engineer will complete, and furnish to the Contractor, an "Assessment Report 
for Available Productive Days" (CSD-765).  This report shows the number of available 
productive days during the estimate period and the cumulative available productive days to date.  
The Contractor should review the Engineer's report as to the accuracy of the assessment and 
confer with the Resident or Project Engineer to rectify any differences.  Each should make a 
record of the differences, if any, and conclusions reached.  In the event mutual agreement cannot 
be reached, the Contractor will be allowed a maximum of 15 calendar days following the ending 
date of the monthly report in question to file a protest Notice of Claim in accordance with the 
provisions of Subsection 105.17.  Otherwise, the Engineer's assessment shall be final unless 
mathematical errors of assessment are subsequently found to exist, and any claim of the 
Contractor as to such matter shall be waived. 
 
At any given date, the ratio of the accumulated monetary value of that part of the work actually 
accomplished to the total contract bid amount adjusted to reflect approved increases or decreases 
shall determine the "percent complete" of the work. 
 
The "percentage of elapsed time" shall be calculated as a direct ratio of the expired calendar days 
to the total calendar days between the Beginning of Contract Time and the Specified Completion 
Date in the contract. 
 
When the "percent complete" lags more than 20 percent behind the "percentage of elapsed time", 
the Contractor shall immediately submit a written statement and revised progress schedule 
indicating any additional equipment, labor, materials, etc. to be assigned to the work to ensure 
completion within the specified contract time.  When the "percent complete" lags more than 40 
percent behind the "percentage of elapsed time", the contract may be terminated. 
 
907-108.06.2.3--Extension of Time.  The Contractor may, prior to the expiration of the Contract 
Time, make a written request to the Engineer for an extension of time with a valid justification 
for the request.  The Contractor's plea that insufficient time was specified is not a valid reason 
for extension of time. 
 
No extension of the specified completion date will be granted except as provided herein.  An 
extension of contract time may be granted for unusually severe weather, abnormal delays caused 
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solely by the State or other governmental authorities, or unforeseeable disastrous phenomena of 
nature of the magnitude of earthquakes, hurricanes, tornadoes, or flooded essential work areas 
which are deemed to unavoidably prevent prosecuting the work. 
 
Unusually severe weather is defined as when the actual available productive days for the contract 
time are less than the number of available productive days shown in the Table of Anticipated 
Productive Days. 
 
Any extension of contract time will be based on a calendar days basis, excluding Saturdays, 
Sundays or legal holidays recognized by the Department in Subsection 108.04.1.  No proration 
of contract time will be made.  Any extension of contract time will be made on or after the 
specified completion date.  No extension of contract time will be made on a monthly basis. 
 
Any revision of the specified completion date provided in the contract will be made 
automatically on the specified completion date as established in the contract, and at a later date if 
additional conditions so warrant. 
 
If the completion of the project is extended into a season of the year in which completion of 
certain items of work would be prohibited or delayed because of seasonal or temperature 
limitations, the Engineer may waive the limitations provided the completion of the work will not 
result in a reduction in quality.  When determined that the completion of the out-of-season items 
will cause a reduction in the quality of the work, the completion of the project will be further 
extended so the items may be completed under favorable weather conditions.  In either case, the 
Engineer will notify the Contractor in writing. 
 
Liquidated damages as set forth in Subsection 108.07 under the heading "Daily Charge Per 
Calendar Day" in the Table titled "Schedule of Deductions for Each Day of Overrun in Contract 
Time", shall be applicable to each calendar day after the specified completion date, or authorized 
extension thereof, and until all work under the contract is completed. 
 
907-108.06.2.4--Cessation of Contract Time.  When the Engineer by written notice schedules a 
final inspection, time will be suspended until the final inspection is conducted and for an 
additional 14 calendar days thereafter.  If after the end of the 14-day suspension all necessary 
items of work have not been completed, time charges will resume.  If the specified completion 
date had not been reached at the time the Contractor called for a final inspection, the calendar 
day difference between the specified completion date and the date the Contractor called for a 
final inspection will be added after the 14-day period before starting liquidation damages.  If a 
project is on liquidated damages at the time a final inspection is scheduled, liquidated damages 
will be suspended until the final inspection is conducted and for seven (7) calendar days 
thereafter.  If after the end of the 7-day suspension all necessary items of work have not been 
completed, liquidated damages will resume.  When final inspection has been made by the 
Engineer as prescribed in Subsection 105.16 and all items of work have been completed, the 
daily time charge will cease. 
 
907-108.10--Termination of Contractor's Responsibility.  In the last sentence of Subsection 
108.10 on page 88, change “bond” to “performance and payment bond(s)”. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SUPPLEMENT TO SPECIAL PROVISION NO.  907-109-5 

DATE: 05/15/2012 

SUBJECT: Measurement and Payment

After the last paragraph of Subsection 907-109.01 on page 1, add the following. 

After the second sentence of the fourth full paragraph of Subsection 109.01 on page 90, add the 
following.

Where loose vehicle measurement (LVM) is used, the capacity will be computed to the nearest 
one-tenth cubic yard and paid to the whole cubic yard.  Measurements greater than or equal to 
nine-tenths of a cubic yard will be rounded to the next highest number.  Measurements less than 
nine-tenths of a cubic yard will not be rounded to the next highest number.   Example:  A vehicle 
measurement of 9.9 cubic yards will be classified as a 10-cubic yard vehicle.  A vehicle 
measurement of 9.8 cubic yards will be classified as a 9-cubic yard vehicle.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION NO.  907-109-5 CODE: (IS)

DATE: 1/20/2011

SUBJECT: Measurement and Payment 

Section 109, Measurement and Payment, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows:

907-109.01--Measurement of Quantities.  Delete the third full paragraph of Subsection 109.01 
on page 90 and substitute the following. 

When requested by the Contractor, material specified to be measured by the cubic yard or ton 
may be converted to the other measure as appropriate.  Factors for this conversion will be 
determined by the District Materials Engineer and agreed to by the Contractor.  The conversion 
of the materials along with the conversion factor will be incorporated into the contract by
supplemental agreement.  The supplemental agreement must be executed before such method of 
measurement is used.

907-109.04--Extra and Force Account Work.  In the last sentence of subparagraph (b) in 
Subsection 109.04 on page 91, change “bond” to “bond(s)”. 

Delete the first sentence of the second paragraph of subparagraph (d) in Subsection 109.04 on 
page 92 and substitute the following:

In the event an agreement cannot be reached for a particular piece of equipment, the book
entitled "Rental Rate Blue Book For Construction Equipment" as published by 
EquipmentWatch® and is current at the time the force account work is authorized will be used to 
determine equipment ownership and operating expense rates.   

907-109.06--Partial Payment.

907-109.06.1--General.  Delete the fourth and fifth sentences of the third paragraph of 
Subsection 109.06.1 on page 94, and substitute the following: 

In the event mutual agreement cannot be reached, the Contractor will be allowed a maximum of 
25 calendar days following the Contractor’s receipt of the monthly estimate in question to file in 
writing, a protest Notice of Claim in accordance with the provisions Subsection 105.17.  
Otherwise, the Engineer's estimated quantities shall be considered acceptable pending any 
changes made during the checking of final quantities. 

907-109.07--Changes in Material Costs.  Delete the third full paragraph of Subsection 109.07 
on page 96 and substitute the following:
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A link to the established base prices for bituminous products and fuels will be included in the 
contract documents under a Notice to Bidders entitled "Petroleum Products Base Prices."
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-110-2 CODE: (SP) 
 
DATE: 04/02/2010 
 
SUBJECT: Wage Rates 
 
Section 110, Required Contract Provisions, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-110.02--Application.  Delete Subsection 110.02.2 on page 100 and substitute the following. 
 
907-110.02.2--Wage Rates.  All persons employed or working upon the site of the work will be 
paid at wage rates not less than those contained in the wage determination decision of the 
Secretary of Labor in effect 10 days prior to taking bids. 
 
Bidders are advised that regardless of the wage rates listed in the Supplement to FHWA 1273 in 
the contract, minimum federal wage rates must be paid. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-701-4 CODE:  (IS) 
 
DATE: 11/09/2010 
 
SUBJECT: Hydraulic Cement 
 
Section 701, Hydraulic Cement, of the 2004 Edition of the Mississippi Standard Specifications 
for Road and Bridge Construction is hereby amended as follows: 
 
Delete Subsection 701.01 on pages 595 & 596, and substitute the following: 
 
907-701.01--General.  The following requirements shall be applicable to hydraulic cement: 
 
Only hydraulic cements conforming to Section 701 shall be used.  Hydraulic cements shall not 
be listed or designated as meeting more than one AASHTO or Department type.   
 
Different brands of hydraulic cement, or the same brand of hydraulic cement from different 
mills, shall not be mixed or used alternately in any one class of construction or structure, without 
written permission from the Engineer; except that this requirement will not be applicable to 
hydraulic cement treatment of design soils, or bases. 
 
The Contractor shall provide suitable means for storing and protecting the hydraulic cement 
against dampness. Hydraulic cement, which for any reason, has become partially set or which 
contains lumps of caked hydraulic cement will be rejected.  Hydraulic cement salvaged from 
discarded or used bags shall not be used. 
 
The temperature of bulk hydraulic cement shall not be greater than l65°F at the time of 
incorporation in the mix. 
 
Acceptance of hydraulic cement will be based on the certification program as described in the 
Department’s Materials Division Inspection, Testing, and Certification Manual and job control 
sampling and testing as established by Department SOP. 
 
Retests of hydraulic cement may be made for soundness and expansion within 28 days of test 
failure and, if the hydraulic cement passes, it may be accepted.  Hydraulic cement shall not be 
rejected due to failure to meet the fineness requirements if upon retests after drying at 212°F for 
one hour, it meets such requirements. 
 
Delete Subsection 701.02 on page 596, and substitute the following: 
 
907-701.02--Portland Cement. 
 
907-701.02.1--General. 
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907-701.02.1.1--Types of Portland Cement.  Portland cement (cement) shall be either Type I or 
Type II conforming to AASHTO Designation:  M85 or Type I(MS), as defined by the 
description below Table 1.  Type III cement conforming to AASHTO Designation:  M85 or Type 
III(MS), as defined by the description below Table 1, may be used for the production of precast 
or precast-prestressed concrete members.   
 
907-701.02.1.2--Alkali Content.  All cement types in this Subsection shall meet the Equivalent 
alkali content requirement for low-alkali cements listed in AASHTO Designation:  M85, Table 
2. 
 
907-701.02.2--Replacement by Other Cementitious Materials.  The maximum replacement of 
cement by weight is 25% for fly ash or 50% for ground granulated blast furnace slag (GGBFS).  
The minimum tolerance for replacement shall be 5% below the maximum replacement content.  
Replacement contents below this minimum tolerance by fly ash or GGBFS may be used, but 
shall not be given any special considerations, like the maximum acceptance temperature for 
Portland cement concrete containing pozzolans.  Special considerations shall only apply for 
replacement of cement by fly ash or GGBFS.   
 
907-701.02.2.1--Portland Cement Concrete Exposed to Soluble Sulfate Conditions or 
Seawater.  When Portland cement concrete is exposed to moderate or severe soluble sulfate 
conditions, or to seawater, cement types and replacement of cement by Class F fly ash, GGBFS, 
or silica fume shall be as follows in Table 1. 

 
Table 1- Cementitious Materials for Soluble Sulfate Conditions 

 
Sulfate 

Exposure 
Water-soluble 

sulfate (SO4) in soil, 
% by mass 

Sulfate (SO4)in 
water, ppm 

Cementitious material required* 

Moderate and 
Seawater 

0.10 - 0.20 150 - 1,500 Type II **, ***, **** cement, 
or Type I cement with one of 
the following replacements of 
cement by weight: 

25% Class F fly ash, 
50% GGBFS, or 
8% silica fume 

Severe 0.20 - 2.00 1,500 - 10,000 Type I cement with a 
replacement by weight of 50% 
GGBFS, or 
Type II ** cement with one of 
the following replacements of 
cement by weight: 

25% Class F fly ash, 
50% GGBFS, or 
8% silica fume 
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 * The values listed in this table for replacement of Portland cement by the 
cementitious materials listed are maximums and shall not be exceeded.  The 
minimum tolerance for replacement shall be 0.5% below the maximum replacement 
content.  Replacement contents below this minimum tolerance by the cementitious 
materials listed in this table do not meet the requirements for the exposure conditions 
listed and shall not be allowed. 

 ** Type I cement conforming to AASHTO Designation:  M85 with a maximum 8% 
tricalcium aluminate (C3A) may be used in lieu of Type II cement; this cement is 
given the designation “Type I(MS)”.  Type III cement conforming to AASHTO 
Designation:  M85 with a maximum 8% tricalcium aluminate (C3A) may be used in 
lieu of Type II cement as allowed in Subsection 907-701.02.1; this cement is given 
the designation “Type III(MS)”. 

 *** Blended cement meeting the sulfate resistance requirements of Subsection 907-
701.04 may be used in lieu of Type II as allowed in Subsection 907-701.04.  No 
additional cementitious materials shall be added to or as a replacement for blended 
cement. 

 **** Class F fly ash or GGBFS may be added as a replacement for cement as allowed in 
Subsection 907-701.02.2.   

 
Class C fly ash shall not be used as a replacement for cement in any of the sulfate exposure 
conditions listed above. 
 
907-701.02.2.2--Cement for Soil Stabilization Exposed to Soluble Sulfate Conditions or 
Seawater.  When Portland cement for use in soil stabilization is exposed to moderate or severe 
soluble sulfate conditions, or to seawater, cement types and replacement of cement by Class F fly 
ash or GGBFS shall meet the requirements of Subsection 907-701.02.2.1.  Neither metakaolin 
nor silica fume shall be used to bring the cementitious materials into compliance with the 
requirements of Table 1. 
 
Delete Subsection 701.03 on page 596, and substitute the following: 
 
907-701.03--Masonry Cement.  Masonry cement shall conform to ASTM Designation: C 91 
and shall only be used in masonry applications. 
 
Delete Subsection 701.04 on page 596, and substitute the following: 
 
907-701.04--Blended Hydraulic Cement. 
 
907-701.04.1--General. 
 
907-701.04.1.1--Types of Blended Cement.  Blended hydraulic cements (blended cements) 
shall be of the following types and conform to AASHTO Designation:  M 240: 
 

Type I(SM) –  Slag-modified Portland cement 
Type IS –  Portland blast-furnace slag cement 
Type I(PM) –  Pozzolan-modified Portland cement 
Type IP –  Portland-pozzolan cement 
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Blended cement for use in Portland cement concrete or soil stabilization exposed to the moderate 
soluble sulfate condition or exposure to seawater as defined in Table 1 shall meet the Sulfate 
resistance requirement listed in AASHTO Designation:  M 240, Table 2 and the “(MS)” suffix 
shall be added to the type designation. 
 
907-701.04.1.2--Alkali Content.  All blended cement types in this Subsection shall meet the 
Mortar expansion requirements listed in AASHTO Designation:  M 240, Table 2. 
 
907-701.04.2--Replacement by Other Cementitious Materials.  No additional cementitious 
materials, such as Portland cement, performance hydraulic cement, fly ash, GGBFS, metakaolin, 
or others, shall be added to or as a replacement for blended cement.  
 
907-701.04.3--Exposure to Soluble Sulfate Conditions or Seawater.  When Portland cement 
concrete or blended cement for soil stabilization is exposed to moderate soluble sulfate 
conditions or to seawater, where the moderate soluble sulfate condition is defined in Table 1, the 
blended cement shall meet the sulfate resistance requirement listed in AASHTO Designation:  M 
240, Table 2. 
 
When Portland cement concrete or blended cement for soil stabilization is exposed to severe 
soluble sulfate conditions, where the severe soluble sulfate condition is defined in Table 1, 
blended cements shall not be used. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-711-4 CODE:  (IS) 
 
DATE: 06/26/2009 
 
SUBJECT: Synthetic Structural Fiber Reinforcement 
 
Section 711, Reinforcement and Wire Rope, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
After Subsection 711.03.4.3 on page 665, add the following: 
 
907-711.04--Synthetic Structural Fiber.  The synthetic structural fibers shall be approved for 
listing in the Department’s “Approved Sources of Materials” prior to use.  The synthetic 
structural fibers shall be added to the concrete and mixed in accordance with the manufacturer’s 
recommended methods. 
 
907-711.04.1--Material Properties.  The fibers shall meet the requirements of ASTM 
Designation: C 1116, Section 4.1.3.  The fibers shall be made of polypropylene, 
polypropylene/polyethylene blend, nylon, or polyvinyl alcohol (PVA).   
 
907-711.04.2--Minimum Dosage Rate. The dosage rate shall be such that the average residual 
strength ratio (R150,3.0) of fiber reinforced concrete beams is a minimum of 20.0 percent when the 
beams are tested in accordance with ASTM Designation: C 1609.  The dosage rate for fibers 
shall be determined by the following. 
 
The fiber manufacturer shall have the fibers tested by an acceptable, independent laboratory 
acceptable to the Department and regularly inspected by the Cement and Concrete Reference 
Laboratory of the National Institutes of Standards and Technology and approved to perform 
ASTM Designations: C 39, C 78, and C192. 
 
The laboratory shall test the fibers following the requirements of ASTM Designation: C 1609 in 
a minimum of three (3) test specimens cast from the same batch of concrete, molded in 6 x 6 x 
20-inch standard beam molds meeting the requirements of ASTM Designation: C 31.  The beams 
shall be tested on an 18-inch span.  The tests for R150,3.0 shall be performed when the average 
compressive strength of concrete used to cast the beams is between 3500 and 4500 psi.  The tests 
for compressive strength shall follow the requirements of ASTM Designation: C 39.  The 
average compressive strength shall be determined from a minimum of two (2) compressive 
strength cylinders.  
 
The value for R150,3 shall be determined using the following equation:  
 

100
1

0.3,150
0.3,150 

f
f

R  
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The residual flexural strength ( 0.3,150f ) shall be determined using the following equation: 
 

2
0.3,150

0.3,150 db
LP

f



  

 
where: 

0.3,150f  is the residual flexural strength at the midspan deflection of L/150, (psi), 

0.3,150P  is the residual load capacity at the midspan deflection of L/150, (lbf), 
L is the span, (in), 
b is the width of the specimen at the fracture, (in), and 
d is the depth of the specimen at the fracture, (in). 

 
For a 6 x 6 x 20-inch beam, the 0.3,150P  shall be measured at a midspan deflection of 0.12 inch.   
 
Additionally, 0.3,150R , 0.3,150f , and 0.3,150P  may also be referred to as 150

150R , 150
150f , and 150

150P  
respectively. 
 
At the dosage rate required to achieve the minimum R150,3 , the mixture shall both be workable 
and the fibers shall not form clumps. 
 
The manufacturer shall submit to the State Materials Engineer certified test reports from the 
independent laboratory showing the test results of each test specimen. 
 
907-711.04.3--Job Control Requirements.  The synthetic structural fibers shall be one from the 
Department’s “Approved Sources of Materials.”   
 
At the required dosage rate, the mixture shall both be workable and the fibers shall not form 
clumps to the satisfaction of the Engineer.  If the mixture is determined by the Engineer to not be 
workable or have clumps of fibers, the mixture may be rejected. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SUPPLEMENT TO SPECIAL PROVISION NO. 907-713-2 

DATE: 04/04/2012

SUBJECT: Admixtures for Concrete

After the last sentence of the first paragraph of Subsection 907-713.02 on page 1, add the 
following. 

Admixtures providing a specific performance characteristic(s) other than those of water 
reduction or set retardation shall meet the minimum requirements for Type S.  For admixtures 
meeting the requirements for Type S, the manufacturer shall provide data to substantiate the 
specific performance characteristic(s) to the satisfaction of the State Materials Engineer.   
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION NO.  907-713-2 CODE:  (IS)

DATE: 11/09/2010

SUBJECT: Admixtures for Concrete

Section 713, Concrete Curing Materials and Admixtures, of the 2004 Edition of the Mississippi 
Standard Specifications for Road and Bridge Construction is hereby amended as follows:

After the second paragraph of Subsection 713.01.2 on page 676, add the following.

Type 1-D compound may be used on bridge rails, median barriers, and other structures requiring
a spray finish. When Type 1-D compound is used, it will be the Contractor’s responsibility to 
assure that the compound has dissipated from the structure prior to applying the spray finish and 
that the spray finish adheres soundly to the structure.

Delete Subsection 713.02 on pages 676 & 677, and substitute the following:

907-713.02--Admixtures for Concrete.  Air-entraining admixtures used in Portland cement 
concrete shall comply with AASHTO Designation: M 154.  Set-retarding, accelerating, and/or 
water-reducing admixtures shall comply with AASHTO Designation: M 194.  Water-reducing 
admixture shall meet the minimum requirements for Type A.  Set-retarding admixtures shall 
meet the minimum requirements for Type D.

In order to obtain approval of an admixture, the State Materials Engineer shall have been 
furnished certified test reports, made by an acceptable independent laboratory regularly inspected 
by the Cement and Concrete Reference Laboratory of the National Institutes of Standards and 
Technology, which show that the admixture meets all the requirements of the applicable 
AASHTO Standard Specification.

The Department reserves the right to sample, for check tests, any shipment or lot of admixture 
delivered to a project.

The Department reserves the right to require tests of the material to be furnished, using the 
specific cement and aggregates proposed for use on the project, as suggested in AASHTO 
Designation: M 154 and outlined in AASHTO Designation: M 194.

After an admixture has been approved, the Contractor shall submit to the State Materials 
Engineer, with each new lot of material shipped, a certification from the manufacturer in 
accordance with the requirements of Subsection 700.05.1 and stating the material is of the same 
composition as originally approved and  has not been changed or altered in any way.  The 
requirement in Subsection 700.05.1(b) is not required on the certification from the manufacturer.

Admixtures containing chlorides will not be permitted.
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Failure to maintain compliance with any requirement of these specifications shall be cause for 
rejection of any previously approved source or brand of admixture. 

Admixtures shall only be used in accordance with the manufacturer’s recommended dosage 
range as set forth in the manufacturer’s approval request correspondence.  When an admixture is 
used in Portland cement concrete, it shall be the responsibility of the Contractor to produce 
satisfactory results.

907-713.02.1--Source Approval.  In order to obtain approval of an admixture, the 
Producer/Suppliers shall submit to the State Materials Engineer the following for review:  
certified test reports, made by an acceptable independent laboratory regularly inspected by the 
Cement and Concrete Reference Laboratory of the National Institutes of Standards and 
Technology, which show that the admixture meets all the requirements of the applicable 
AASHTO or Department Specification for the specific type and the dosage range for the specific 
type of admixture.

907-713.02.2--Specific Requirements. Admixtures containing chlorides will not be permitted. 

907-713.02.3--Acceptance.  The Department reserves the right to sample, for check tests, any 
shipment or lot of admixture delivered to a project. 

The Department reserves the right to require tests of the material to be furnished, using the 
specific cement and aggregates proposed for use on the project, as suggested in AASHTO 
Designation: M 154 and outlined in AASHTO Designation: M 194.

Failure to maintain compliance with any requirement of these specifications shall be cause for 
rejection of any previously approved source or brand of admixture. 

With each new lot of material shipped the Contractor shall submit to the State Materials 
Engineer, a notarized certification from the manufacturer showing that the material complies 
with the requirements of the applicable AASHTO or Department Specification. 

When an admixture is used, it shall be the responsibility of the Contractor to produce satisfactory 
results. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-714-6 CODE:  (IS) 
 
DATE: 11/09/2010 
 
SUBJECT: Miscellaneous Materials 
 
Section 714, Miscellaneous Materials, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-714.05--Fly Ash.  Delete Subsections 714.05.1 & 714.05.2 on pages 680 & 681, and 
substitute the following: 
 
907-714.05.1--General.  The fly ash source must be approved for listing in the Department’s 
“Approved Sources of Materials” prior to use.  The acceptance of fly ash shall be based on 
certified test reports, certification of shipment from the supplier, and tests performed on samples 
obtained after delivery in accordance with the Department’s Materials Division Inspection, 
Testing, and Certification Manual and Department SOP. 
 
Different classes of fly ash or different sources of the same class shall not be mixed or used in 
the construction of a structure or unit of a structure without written permission from the 
Engineer. 
 
The Contractor shall provide suitable means for storing and protecting the fly ash from 
dampness.  Separate storage silos, bins, or containers shall be provided for fly ash.  Fly ash 
which has become partially set or contains lumps of caked fly ash shall not be used. 
 
The temperature of the bulk fly ash shall not be greater than 165°F at the time of incorporation 
into the work. 
 
All classes of fly ash shall meet the supplementary option chemical requirement for available 
alkalies listed in AASHTO Designation: M 295, Table 2.  Class F fly ash shall have a calcium 
oxide (CaO) content of less than 6.0%.  Class C fly ash shall have a CaO content of greater 
than or equal to 6.0%. 
 
The replacement of Portland cement with fly ash shall be in accordance with the applicable 
replacement content specified in Subsection 907-701.02.2. 
 
In addition to these requirements, fly ash shall meet the following specific requirements for the 
intended use. 
 
907-714.05.2--Fly Ash for Use in Concrete.  When used with Portland cement in the production 
of concrete or grout, the fly ash shall meet the requirements of AASHTO Designation: M 295, 
Class C or F, with the following exception: 
 

The loss on ignition shall not exceed 6.0 percent. 
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No additional cementitious materials, such as blended hydraulic cement, GGBFS, metakaolin, or 
others, shall be added to or as a replacement for Portland cement when used with fly ash.  
 
907-714.06--Ground Granulated Blast Furnace Slag (GGBFS).  Delete Subsection 714.06.1 
on page 681, and substitute the following: 
 
907-714.06.1--General.  The GGBFS source must be approved for listing in the Department’s 
“Approved Sources of Materials” prior to use.  The acceptance of GGBFS shall be based on 
certified test reports, certification of shipment from the supplier, and tests performed on samples 
obtained after delivery in accordance with the Department’s Materials Division Inspection, 
Testing, and Certification Manual and Department SOP. 
 
The Contractor shall provide suitable means for storing and protecting the GGBFS against 
dampness and contamination.  Separate storage silos, bins, or containers shall be provided for 
GGBFS.  GGBFS which has become partially set, caked or contains lumps shall not be used. 
 
The State Materials Engineer shall be notified in writing of the nature, amount and identity of 
any processing or other additions made to the GGBFS during production. 
 
GGBFS from different mills shall not be mixed or used alternately in any one class of 
construction or structure without written permission from the Engineer; except that this 
requirement will not be applicable to cement treatment of design soils or bases. 
 
No additional cementitious materials, such as blended hydraulic cement, fly ash, metakaolin, or 
others, shall be added to or as a replacement for Portland cement when used with GGBFS in the 
production of concrete.  The replacement of Portland cement with GGBFS shall be in accordance 
with the applicable replacement content specified in Subsection 907-701.02.2. 
 
Delete Subsection 714.07 on page 682, and substitute the following: 
 
907-714.07--Additional Cementitious Materials. 
 
907-714.07.1--Metakaolin. 
 
907-714.07.1.1--General.  Metakaolin shall only be used as a supplementary cementitious 
material in Portland cement concrete for compliance with the requirements for cementitious 
materials exposed to soluble sulfate conditions.  Metakaolin from different sources shall not be 
mixed or used alternately in any one class of construction or structure without written permission 
from the Engineer.  No additional cementitious materials, such as blended hydraulic cement, fly 
ash, GGBFS, or others, shall be added to or as a replacement for Portland cement when used 
with metakaolin in the production of concrete. 
 
The State Materials Engineer shall be notified in writing of the nature, amount and identity of 
any processing, or other additions made to the metakaolin during production.   
 
907-714.07.1.2--Source Approval.  The approval of each metakaolin source shall be on a case 
by case basis as determined by the State Materials Engineer.  In order to obtain approval of a 
metakaolin source, the Producer/Suppliers shall submit to the State Materials Engineer the 

88



 - 3 - S. P. No. 907-714-6 -- Cont’d. 

following for review:  certified test reports, made by an acceptable, independent laboratory 
regularly inspected by the Cement and Concrete Reference Laboratory of the National Institutes 
of Standards and Technology, which show that the metakaolin meets all the requirements of 
AASHTO Designation: M295, including the Effectiveness in contributing to sulfate resistance, 
Procedure A, listed in AASHTO Designation: M295, Table 4 for Supplementary Optional 
Physical Requirements, and other requirements listed herein.   
 
In order to demonstrate effectiveness in contributing to sulfate resistance, included in this test 
data shall be results of metakaolin from the proposed source tested in accordance with ASTM 
Designation: C 1012.  There shall be two sets of test specimens per the following: 
 

a. One set of test specimens shall be prepared using a Type I Portland cement meeting the 
requirements of AASHTO Designation: M85 and having a tricalcium aluminate (C3A) 
content of more than 8.0%, 

 
b. One set of test specimens shall be prepared using a Type II Portland cement meeting the 

requirements of AASHTO Designation:  M85.   
 
c. The proposed metakaolin shall be incorporated at the rate of 10% cement replacement in 

each set of test specimens and shall meet both of the acceptance criteria listed below for 
source approval.   

 
The requirement for acceptance of the test sample using Type I Portland cement is an expansion 
of 0.10% or less at the end of six months.  The requirement for acceptance of the test sample 
using Type II Portland cement is an expansion of 0.05% or less at the end of six months.   
 
907-714.07.1.3--Storage.  The Contractor shall provide suitable means for storing and protecting 
the metakaolin against dampness and contamination.  Metakaolin which has become partially set, 
caked, or contains lumps shall not be used.   
 
907-714.07.1.4--Specific Requirements.  Metakaolin shall meet the requirements of AASHTO 
Designation: M 295, Class N with the following modifications: 
 

1. The sum of SiO2 + Al2O3 + Fe2O3 shall be at least 85%.  The Material Safety Data Sheet 
shall indicate that the amount of crystalline silica, as measured by National Institute of 
Occupation Safety and Health (NIOSH) 7500 method, after removal of the mica 
interference, is less than 1.0%. 

2. The loss on ignition shall be less than 3.0%. 
3. The available alkalies, as equivalent Na2O, shall not exceed 1.0%. 
4. The amount of material retained on a No. 325 mesh sieve shall not exceed 1.0%. 
5. The strength activity index at seven (7) days shall be at least 85%. 

 
907-714.07.1.5--Acceptance.  With each new lot of material shipped the Contractor shall submit 
to the State Materials Engineer a certified test report from the manufacturer showing that the 
material meets the requirements AASHTO Designation: M295, Class N and the requirements of 
this Subsection. 
 
The Department reserves the right to sample, for check tests, any shipment or lot of metakaolin 
delivered to a project. 
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907-714.07.2--Silica Fume. 
 
907-714.07.2.1--General.  Silica fume shall only be used as a supplementary cementitious 
material in Portland cement concrete for compliance with the requirements for cementitious 
materials exposed to soluble sulfate conditions.  Silica fume from different sources shall not be 
mixed or used alternately in any one class of construction or structure without written permission 
from the Engineer.  No additional cementitious materials, such as blended hydraulic cement, 
performance hydraulic cement, fly ash, GGBFS, or others, shall be added to or as a replacement 
for Portland cement when used with silica fume in the production of concrete. 
 
The State Materials Engineer shall be notified in writing of the nature, amount and identity of 
any processing, or other additions made to the silica fume during production.   
 
907-714.07.2.2--Source Approval.  The approval of each silica fume source shall be on a case 
by case basis as determined by the State Materials Engineer.  In order to obtain approval of a 
silica fume source, the Producer/Suppliers shall submit to the State Materials Engineer the 
following for review:  certified test reports, made by an acceptable, independent laboratory 
regularly inspected by the Cement and Concrete Reference Laboratory of the National Institutes 
of Standards and Technology, which show that the silica fume meets all the requirements of 
AASHTO Designation: M307, Table 3, including the Sulfate resistance expansion, listed in the 
table for Optional Physical Requirements, and other requirements listed herein.   
 
In order to demonstrate effectiveness in contributing to sulfate resistance, included in this test 
data shall be results of silica fume from the proposed source tested in accordance with ASTM 
Designation: C 1012.  There shall be two sets of test specimens per the following: 
 

a. One set of test specimens shall be prepared using a Type I Portland cement meeting the 
requirements of AASHTO Designation: M85 and having a tricalcium aluminate (C3A) 
content of more than 8.0%, 

 
b. One set of test specimens shall be prepared using a Type II Portland cement meeting the 

requirements of AASHTO Designation: M85.   
 
c. The proposed silica fume shall be incorporated at the rate of 8% cement replacement in 

each set of test specimens and shall meet both of the acceptance criteria listed below for 
source approval.   

 
The requirement for acceptance of the test sample using Type I Portland cement is an expansion 
of 0.10% or less at the end of six months.  The requirement for acceptance of the test sample 
using Type II Portland cement is an expansion of 0.05% or less at the end of six months.   
 
907-714.07.2.3--Storage.  The Contractor shall provide suitable means for storing and protecting 
the silica fume against dampness and contamination.  Silica fume which has become partially set, 
caked, or contains lumps shall not be used.   
 
907-714.07.2.4--Acceptance.  With each new lot of material shipped, the Contractor shall 
submit to the State Materials Engineer a certified test report from the manufacturer showing that 
the material meets the Chemical and Physical Requirements of AASHTO Designation: M307. 
 
The Department reserves the right to sample, for check tests, any shipment or lot of silica fume 
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delivered to a project. 
 
Delete Subsection 714.11.6 on pages 690 and 691, and substitute the following: 
 
907-714.11.6--Rapid Setting Cementitious Patching Compounds for Concrete Repair.  
Rapid setting concrete patching compounds must be approved for listing in the Department’s 
“Approved Sources of Materials” prior to use.  Upon approval, a product must be recertified 
every four (4) years to remain on the “Approved Sources of Materials” list.  Each product shall 
be pre-measured and packaged dry by the manufacturer.  All liquid solutions included by the 
manufacturer as components of the packaged material shall be packaged in a watertight 
container.  The manufacturer may include aggregates in the packaged material or recommend the 
addition of Contractor furnished aggregates. 
 
The type, size and quantity of aggregates, if any, to be added at the job site shall be in 
accordance with the manufacturer's recommendations and shall meet the requirements of 
Subsection 703.02 for fine aggregate and Subsection 703.03 for coarse aggregate.  Required 
mixing water to be added at the job site shall meet the requirements of Subsection 714.01.2. 
 
Only those bonding agents, if any, recommended by the manufacturer of the grout or patching 
compounds may be used for increasing the bond to old concrete or mortar surfaces. 
 
Patching compounds containing soluble chlorides will not be permitted when in contact with 
steel.  
 
Site preparation, proportioning of materials, mixing, placing and curing shall be performed in 
accordance with the manufacturer's recommendation for the specific type of application, and the 
Contractor  shall furnish a copy of these recommendations to the Engineer. 
 
Rapid setting cementitious concrete patching compounds, including components to be added at 
the job site, shall conform to the following physical requirements: 
 

Non-shrink cementitious grouts shall not be permitted for use. 
 
Compressive strength shall equal or exceed 3000 psi in 24 hours in accordance with ASTM C 
928 for Type R2 concrete or mortar. 
 
Bond strength shall equal or exceed 1000 psi in 24 hours in accordance with ASTM C 928 for 
Type R2 concrete or mortar. 
 
The material shall have a maximum length change of ±0.15% in accordance with ASTM C 928 
for Type R2 concrete or mortar. 

 
The Contractor shall furnish to the Engineer three copies of the manufacturer’s certified test 
report(s) showing results of all required tests and certification that the material meets the 
specifications when mixed and place in accordance with the manufacturer's instructions.  When 
the mixture is to be placed in contact with steel, the certification shall further state that the 
packaged material contains no chlorides. Certified test report(s) and certification shall be 
furnished for each lot in a shipment. 
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The proportioning of materials must be approved by the State Materials Engineer and any 
subsequent change in proportioning must also be approved.  A sample of each component shall 
be submitted to the Engineer along with the quantity or percentage of each to be blended.  At 
least 45 days must be allowed for initial approval.  
 
The proportioning of materials for subsequent lots may be approved by the State Materials 
Engineer upon receipt of certification from the manufacturer that the new lot of material is the 
same composition as that originally approved by the Department and that the material has not 
been changed or altered in any way.  
 
907-714.11.7--Commercial Grout for Anchoring Doweled Tie Bars in Concrete.  Before 
Subsection 714.11.7.1 on page 691, add the following: 
 
Approved Non-“Fast Set” Epoxy anchor systems as specified below may be used for the repair 
of concrete pavements that do not involve permanent sustained tension applications or overhead 
applications. 
 
“Fast Set Epoxy” may not be used for any Adhesive Anchor Applications.  Adhesive Anchor 
Systems (Fast Set epoxy or otherwise) shall not be used for permanent sustained tension 
applications or overhead applications.  “Fast Set Epoxy” refers to an epoxy produced by the Sika 
Corporation called Sikadur AnchorFix-3 and repackaged for sale under a variety of 
names/companies listed at the Federal Highway Administration web site at the following link: 
 

http://www.fhwa.dot.gov/Bridge/adhesives.cfm 
 
907-714.11.7.4--Acceptance Procedure.  After the last sentence of the first paragraph of 
Subsection 714.11.4 on page 691, add the following: 
 
Upon approval, a product must be recertified every four (4) years to remain on the “Approved 
Sources of Materials” list.   
 
907-714.11.8--Epoxy Joint Repair System. 
 
907-714.11.8.1--General.  After the last sentence of the first paragraph of Subsection 714.11.8.1 
on page 692, add the following: 
 
Upon approval, a product must be recertified every four (4) years to remain on the “Approved 
Sources of Materials” list. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SUPPLEMENT TO SPECIAL PROVISION NO.  907-804-13

DATE: 08/28/2012

SUBJECT: Concrete Bridges And Structures

After the second paragraph of Subsection 907-804.02.10 on page 2, add the following.

After the first paragraph of Subsection 804.02.10 on page 850, add the following.

If the Contractor chooses to cure the concrete in accordance with the requirements listed under
Length of Time Defined by Development of Compressive Strength in Subsection 907-
804.03.17, the compressive strength/maturity relationship shall be developed for the mixture 
design for a minimum of 28 days following the requirements of Subsection 907-804.03.15.  The 
compressive strength/maturity relationship information shall be submitted with the mixture 
design information.

In the ** Note of Subsection 907-804.02.10 on page 2, delete “metakaolin” from the list of other 
cementitious materials.

After the first sentence of the last paragraph of Subsection 907-804.02.10 on page 3, add the 
following.

Mixture designs containing accelerating admixtures will not be approved.  Admixtures providing 
a specific performance characteristic other than those of water reduction or set retardation may 
be used in accordance with the manufacturer’s recommended dosage range.  

After Subsection 907-804.02.10.1.1 on page 3, add the following.

907-804.02.10.1.2--Proportioning on the Basis of Laboratory Trial Mixtures. Delete 
subparagraph d) of Subsection 804.02.10.1.2 on pages 852 & 853, and substitute the following.

d) For each proposed mixture, at least three compressive test cylinders shall be made and 
cured in accordance with AASHTO Designation: T 126.  Each change of water-
cementitious ratio shall be considered a new mixture.  The cylinders shall be tested for 
strength in accordance with AASHTO Designation: T 22 and shall be tested at 28 days.

After Subsection 907-804.02.10.3 on page 4, add the following.

After Subsection 804.02.10.3 on page 853, add the following.

907-804.02.10.3.1--Slump Retention of Class DS Concrete Mixture Designs. Prior to 
concrete placement, the Contractor shall provide test results of a slump loss test using approved 
methods to demonstrate that the mixture meets the four hour requirement in Subsection 907-
803.02.7.1.  These tests shall be conducted successfully by an approved testing laboratory within 
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30 days prior to installation of the trial shaft, with personnel from the Department's Central 
Laboratory present.  The slump loss test shall be conducted at temperatures and conditions 
similar to those expected at the job site at the time of the installation of the trial shaft.  The 
sample for the slump loss test shall be from a minimum batch size of four cubic yards of 
concrete.  If the time between the previous successful slump loss test and the installation of the 
trial shaft exceeds 30 days, another successful slump loss test shall be performed on the first 
truckload of concrete as part of the installation of the trial shaft.  This requirement limiting the
time between the previous slump loss test and an installation of the trial shaft also applies to 
Class DS concrete mixture designs being transferred from another project.  During any shaft 
installation a slump loss test shall be conducted by the Contractor at the direction of the Engineer 
from the concrete at the site for verification of slump loss requirements using a sample from a 
minimum batch size of four cubic yards of concrete.

Before Subsection 907-804.02.12.3 on page 5, add the following.

907-804.02.12.1.1--Elements of Plan. After item 3) in Subsection 804.02.12.1.1 on page 855, 
add the following.

4) Job Site Batch Adjustments by Addition of Chemical Admixtures:

The Plan shall address if the Contractor intends to adjust either the slump and/or total air 
content of a batch on the job site by adding chemical admixture(s) to a batch. The 
Contractor shall include the names of the personnel designated to perform this batch 
adjustment, the equipment used to add the chemical admixture(s), and the procedure by 
which the batch adjustment will be accomplished.  Only the Contractor’s designated 
personnel shall adjust a batch.  Only calibrated dispensing equipment shall be used to add 
chemical admixture(s) to a batch.  Only the procedure described in section of the Plan 
shall be utilized.  

If the maximum permitted slump or total air content is exceeded after the addition of 
admixtures at the job site, the concrete shall be rejected.

If the Contractor elects to utilize Job Site Batch Adjustments by Addition of Chemical 
Admixture within Item 2, Procedures for Corrective Actions for Non Compliance of 
Specifications, to adjust batches which do not meet the minimum specification 
requirements for slump and/or total air content, no more than three batches on any one 
project shall be allowed to be adjusted.   

5) Construction of Concrete Bridge Decks, including the following:

the description of the equipment used for placing concrete on the bridge deck in 
accordance with Subsection 907-804.03.6 and, as applicable, Subsections 907-
804.03.7 and 907-804.03.8 including any accessories added to the pump to ensure the 
entrained air in the concrete mixture remains entrained during pumping and 
depositing of the concrete mixture,
the description of and the number of pieces of equipment used to consolidate the 
concrete in accordance with Subsection 907-804.03.6.2,
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the description of the equipment used to finish the bridge deck in accordance with 
Subsection 907-804.03.19.7,
the plan for ensuring a continuous rate of finishing the bridge deck without delaying the 
application of curing materials within the time specified in Subsection 907-804.03.17, 
including ensuring a continuous supply of concrete throughout the placement with an 
adequate quantity of concrete to complete the deck and filling diaphragms and end 
walls in advance of deck placement,
the plan for applying the curing materials within the time specified in Subsection 907-
804.03.17,
the description of the powered fogging equipment in accordance with Subsection 
907-804.03.17, 
a sample of the documentation used as the daily inspection report for ensuring 
maintenance of the continuous wet curing in accordance with Subsection 907-
804.03.17, as required,
the description of the equipment used to apply the liquid membrane, including but not 
limited to, the nozzles, pumping/pressurization equipment, and liquid membrane 
tanks, in accordance with Subsection 907-804.03.17,
the method for determining the rate of applied liquid membrane meets the application 
rate requirements in accordance with Subsection 907-804.03.17,
a sample of the documentation used for the application rate verification of the liquid 
membrane in accordance with Subsection 907-804.03.17.

After Subsection 907-804.03.6.2 on page 7, add the following.

907-804.03.8--Pumping Concrete. Delete the second paragraph of Subsection 804.03.8 on page 
866, and substitute the following.

Where concrete mixture is conveyed and placed by mechanically applied pressure (pumping), 
the equipment shall be suitable in kind and adequate in capacity for the work.  The Contractor 
shall select concrete mixture proportions such that the concrete mixture is pumpable and 
placeable with the selected equipment.  

The pumping equipment shall be thoroughly cleaned prior to concrete placement.  Excess form 
release agent shall be removed from the concrete pump hopper.  The Contractor shall prime the 
pump at no additional cost to the Department by pumping and discarding enough concrete 
mixture to produce a uniform mixture exiting the pump.  At least 0.25 cubic yard of concrete 
mixture shall be pumped and discarded to prime the pump.  This shall be accomplished by using 
the pump to fill a commercially-available six (6) cubic foot wheelbarrow to overflowing or 
filling a commercially-available eight (8) cubic foot wheel barrow to level.  Only concrete 
mixture shall be added directly into the concrete pump hopper after placement has commenced.  
If anything other than concrete mixture is added to the concrete pump hopper, all concrete 
mixture in the concrete pump hopper and pump line shall be discarded and the pump re-primed 
at no additional cost to the Department.

The discharge end of the pump shall be of such a configuration that the concrete does not move 
in the pump line under its own weight.  The intent of this requirement is to ensure that entrained 
air in the concrete mixture remains entrained during pumping and depositing the concrete 
mixture.  This shall be accomplished with one or both of the following:
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a minimum 10-foot flexible hose attached to the discharge end of a steel reducer having a 
minimum length of three (3) feet and a minimum reduction in area of 20% which is 
attached to the discharge end of the pump line, or 
a flexible reducing hose to the discharge end of the pumpline with a minimum reduction in 
area of 20% over a minimum 10-foot hose length. 

Regardless of the configuration chosen, the Contractor shall ensure that the concrete is pumped 
and does not free-fall more than five (5) feet within the entire length of pump line and after 
discharge from the end of pump line.  

The Contractor shall not have any type of metal elbow, metal pipe, or other metal fitting within 
five (5) feet of any person during discharge of concrete mixture.

Boom pumps shall have a current Concrete Pump Manufacturers Association’s ASME/ANSI 
B30.27 certification.  Equipment added to the boom and pump line shall meet the pump 
manufacturer’s specifications and shall not exceed the manufacturer’s maximum recommended 
weight limit for equipment added to the boom and pump line. 

The operation of the pump shall be such that a continuous stream of concrete without air pockets 
is produced.  When pumping is completed, the concrete remaining in the pipe line, if it is to be 
used, shall be ejected in such a manner that there will be no contamination of the concrete or 
separation of the ingredients.  After this operation, the entire equipment shall be thoroughly 
cleaned.

Before Subsection 907-804.03.15 on page 7, add the following.

907-804.03.14.2--Stay-In-Place Metal Forms. Delete the sentence in Subsection 804.03.14.2 
on page 871 and substitute the following.

Stay-in-place (SIP) metal forms are corrugated metal sheets permanently installed between the 
supporting superstructure members.  After the concrete has cured, these forms shall remain in 
place as permanent, non-structural members of the bridge.

Pay quantities for bridge deck concrete will be computed from the dimensions shown in the 
Contract Plans with no allowance for changes in deflection and /or changes in dimensions 
necessary to accommodate the SIP metal forms.

There will be no direct payment for the cost of the forms and form supports, or any material, 
tools, equipment, or labor incidental thereto, but the cost shall be considered absorbed in the 
contract unit price for bridge deck concrete.

Before fabricating any material, three (3) complete sets of SIP metal form shop drawings and design 
calculations, bearing the Design Engineer’s Seal, shall be submitted to the Director of Structures, 
State Bridge Engineer, through the Project Engineer, for review.  The Contractor’s SIP metal form 
Design Engineer shall be a MS Registered Professional Engineer who is knowledgeable in the field 
of structural design.  
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In no case shall additional dead load produced by the use of SIP metal forms overstress any bridge 
component.  Design calculations shall indicate any additional dead load from SIP metal form self-
weight, form support hangers, concrete in flutes, concrete due to form deflection, etc. not 
included in the Contract Plans.  The additional dead loads shall be clearly labeled and tabulated 
on the shop drawings.  Bridge Division will evaluate the additional load for overstress of the 
bridge components.  In the event that the additional dead load produces an overstress in any 
bridge component, Bridge Division will reject the Contractor’s design.  Deflection and loads 
produced by deflection of the SIP metal forms shall be considered and indicated in the design 
calculations. 

The cambers and deflections provided in the Contract Plans do not consider the effects of SIP 
metal forms.  The Contractor’s Engineer shall take into account the weight of the forms and any 
additional dead load when developing the “Bridge Superstructure Construction Plan”.

For the purpose of reducing any additional dead load produced by the SIP metal forms, the flutes 
of SIP metal forms may be filled with polystyrene foam.  When polystyrene foam is used to fill 
the forms, the form flutes shall be filled completely; no portion of the polystyrene foam shall 
extend beyond the limits of the flutes.  The Contractor shall ensure that the polystyrene foam 
remains in its required position within flutes during the entire concrete placement process.  The 
Contractor shall not use reinforcing steel supports or other accessories in such a manner as to 
cause damage to the polystyrene foam.  All damaged polystyrene foam shall be replaced to the 
satisfaction of the Project Engineer.  All welding of formwork shall be completed prior to 
placement of polystyrene foam.

For bridges not located in horizontal curves, the Contractor may reduce the additional dead load 
by matching the flute spacing with the transverse steel spacing of the bottom layer.  The bottom 
longitudinal layer of steel shall have one (1) inch of minimum concrete cover measured from the 
bottom of the reinforcing to the top of the flute.  The Contractor will not be allowed to vary the 
reinforcing steel spacing or size from the Contract Plans for the purpose of matching flute 
spacing.

907-804.03.14.2.1--Materials. SIP metal forms and supports shall meet the requirements of 
ASTM Designation: A653 having a coating designation G165.  Form materials that are less than 
0.03-inch uncoated thickness shall not be allowed.

907-804.03.14.2.2--Certification. The Contractor shall provide written certification from the 
manufacturer stating the product meets the requirements of this specification to the Project 
Engineer along with the delivery of the coated forms to the job site.

907-804.03.14.2.3--Polystyrene Foam. The polystyrene foam shall be comprised of expanded 
polystyrene manufactured from virgin resin of sufficient density to support the weight of 
concrete without deformation. The polystyrene foam shall be extruded to match the geometry of 
the flutes and provide a snug fit.  The polystyrene foam shall have a density of not less than 0.8 
pounds per cubic foot.  The polystyrene foam shall have water absorption of less than 2.6% when 
tested according to ASTM Designation: C272.  The Contractor shall provide written certification 
from the manufacturer stating the polystyrene foam product meets the requirements of this 
specification to the Project Engineer along with the delivery of the coated forms to the job site.
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907-804.03.14.2.4--Design. The design of the SIP metal forms shall meet the following criteria.

1. The maximum self-weight of the stay in place metal forms, plus the weight of the concrete 
or expanded polystyrene required to fill the form flutes (where used), shall not exceed 20 
psf.

2. The forms shall be designed on the basis of dead load of form, reinforcement, and plastic 
concrete plus 50 pounds per square foot for construction loads.  The design shall use a unit 
working stress in the steel sheet of not more than 0.725 of the specified minimum yield 
strength of the material furnished, but not to exceed 36,000 psi.

3. Deflection under the weight of the forms, reinforcement, and plastic concrete shall not 
exceed 1/180 of the form span or 1/2 inch, whichever is less, for form spans of 10 feet or 
less, or 1/240 of the form span or 3/4 inch, whichever is less, for form spans greater than 10 
feet.

4. The design span of the form shall equal the clear span of the form plus two (2) inches.  The 
span shall be measure parallel to the form flutes.

5. Physical design properties shall be computed in accordance with requirements of the AISI 
Specifications for the Design of Cold Formed Steel Structural Members, latest published 
edition.

6. The design concrete cover required by the plans shall be maintained for all reinforcement.

7. The plan dimensions of both layers of primary deck reinforcement from the top surface of 
the concrete deck shall be maintained.

8. The SIP metal form shall not be considered as lateral bracing for compression flanges of 
supporting structural members.

9. SIP metal forms shall not be used under closure pours or in bays where longitudinal slab 
construction joints are located.  SIP metal forms shall not be used under cantilevered slabs 
such as the overhang outside of fascia members.

10. Forms shall be secured to the supporting members by means other than welding directly to 
the member. Welding to the top flanges of steel stringers and/or girders shall not be allowed.  
Alternate installation procedures shall be submitted addressing this condition.

907-804.03.14.2.5--Construction.  SIP metal form sheets shall not rest directly on the top of the 
stringer of floor beam flanges.  Sheets shall be fastened securely to form supports, and maintain a 
minimum bearing length of one (1) inch at each end for metal forms.  Form supports shall be 
placed in direct contact with the flange of the stringer or floor beam.  All attachments for coated 
metal forms shall be made by bolts, clips, screws, or other approved means.

907-804.03.14.2.6--Form Galvanizing Repairs. Where forms or their installation are 
unsatisfactory in the opinion of the Project Engineer, either before or during placement of the 
concrete, the Contractor shall correct the defects before proceeding with the construction work.  The 
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cost of such corrective work shall be at the sole expense of the Contractor.  Minor heat 
discoloration in areas of welds shall not be touched up.

907-804.03.14.2.7--Placing of Concrete. The Contractor shall insure that concrete placement 
does not damage the SIP metal forms.  The concrete shall be vibrated to avoid honeycomb and 
voids, especially at construction joints, expansion joints, valleys and ends of form sheets.  
Approved pouring sequences shall be used.  Calcium chloride or any other admixture containing 
chloride salts shall not be used in the concrete.  The completed SIP metal form system shall be 
sufficiently tight to prevent leakage of mortar or concrete. 

907-804.03.14.2.8--Inspection. The Project Engineer will observe the Contractor’s method of 
construction during all phases of the construction of the bridge deck slab, including the 
installation of the SIP metal form system; location and fastening of the reinforcement; 
composition of concrete items; mixing procedures, concrete placement, and vibration; and 
finishing of the bridge deck.  Should the Project Engineer determine that the procedures used 
during the placement of the concrete warrant inspection of the underside of the deck, at least one 
section of the metal forms shall be removed in each span for this purpose.  This shall be done as 
soon after placing the concrete as practical in order to provide visual evidence that the concrete 
mix and the procedures are obtaining the desired results.  An additional section shall be removed 
in any span if the Project Engineer determines that there has been any change in the concrete mix 
or in the procedures warranting additional inspection.  

If, in the Project Engineer’s judgment, inspection is needed to check for defects in the bottom of 
the deck or to verify soundness, the SIP metal forms shall be sounded with a hammer after the 
deck concrete has been in place a minimum of two days.  If sounding discloses areas of doubtful 
soundness to the Project Engineer, the SIP metal forms shall be removed from such areas for 
visual inspection after the concrete has attained adequate strength.  The SIP metal bridge deck 
forms shall be removed at no expense to the State.  

At locations where sections of the metal forms have been removed, the Project Engineer will not 
require the Contractor to replace the metal forms.  The adjacent metal forms and supports shall 
be repaired to present a neat appearance and to ensure their satisfactory retention.  As soon as the
form is removed, the Project Engineer will examine the concrete surfaces for cavities, 
honeycombing, and other defects.  If irregularities are found and the Project Engineer determines 
that these irregularities do not justify rejection of the work, the concrete shall be repaired as 
directed by the Project Engineer.  If the Project Engineer determines that the concrete where the 
form is removed is unsatisfactory, additional metal forms as necessary shall be removed to 
inspect and repair the slab, and the Contractor’s method of construction shall be modified as 
required to obtain satisfactory concrete in the slab.  All unsatisfactory concrete shall be removed 
and replaced as directed at no expense to the State.  

If the method of construction and the results of the inspections as outlined above indicate that 
sound concrete has been obtained throughout the slabs, the amount of sounding and form 
removal may be reduced when approved by the Project Engineer.  

The Contractor shall provide a safe and convenient means of conducting of the inspection.
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Delete Table 6 of Subsection 907-804.03.15 on page 8, and substitute the following.

Table 6
Minimum Compressive Strength Requirements for Form Removal

Forms:
Columns ................................................................... 1000 psi
Side of Beams .......................................................... 1000 psi
Walls not under pressure .......................................... 1000 psi
Other Parts ............................................................... 1000 psi

Centering:
Under Beams ............................................................ 2400 psi
Under Bent Caps ...................................................... 2000 psi

Limitation for Placing Beams on:
Pile Bents, pile under beam ..................................... 2000 psi
Frame Bents, two or more columns ......................... 2200 psi
Frame Bents, single column ..................................... 2400 psi

Forms for bridge deck slabs overhead and bridge deck slabs between beams shall be removed 
with the approval of the Engineer, between two weeks and four weeks after the removal of the 
wet burlap applied in accordance with Subsection 907-804.03.17.1, or application of liquid 
membrane applied in accordance with Subsection 907-804.03.17.2.

Delete the second paragraph of Subsection 907-804.03.16.1 on page 9, and substitute the 
following.

At the option of the Contractor with the approval of the Engineer, when concrete is placed during 
cold weather and there is a probability that the ambient temperatures will be lower than 40°F, an 
approved maturity meter may be used to determine concrete strengths by inserting probes into 
concrete placed in a structure.  The minimum number of maturity meter probes required for each 
structural component shall be in accordance with Table 7.  An approved insulating blanketing 
material shall be used to protect the work when ambient temperatures are less than 40°F and 
shall remain in place until the required concrete strength in Table 6 is achieved.  Within 30 
minutes of removal of the insulating blanketing material in any area, the Contractor shall have 
curing of the concrete established in accordance with the requirements in Subsection 907-
804.03.17.  Procedures for using the maturity meter and developing the strength/maturity 
relationship shall follow the requirements of AASHTO Designation: T 325 and ASTM 
Designation: C 1074 specifications.  Technicians using the maturity meter or calculating 
strength/maturity graphs shall be required to have at least two hours of training prior to using the 
maturity equipment.

Before Subsection 907-804.03.19 on page 9, add the following.

907-804.03.17--Curing Concrete. Delete Subsection 804.03.17 on pages 874 & 875, and 
substitute the following.

100



- 9 - Supplement to S.P. 907-804-13 -- Cont’d.

Curing is defined as all actions taken to ensure the moisture and temperature conditions of 
freshly placed concrete exist so the concrete may develop its potential properties.  Curing shall 
take place from the time of placement until its potential properties have developed.  The 
Contractor shall use the guidance in ACI 308R-01 to:

a) cure the concrete in such a manner as to prevent premature moisture loss from the 
concrete,

b) supply additional moisture to the concrete as required in order to ensure sufficient 
moisture within the concrete, and 

c) maintain a concrete temperature beneficial to the concrete.

Curing in accordance with the requirements in either Subsection 907-804.03.17.1 or Subsection 
907-804.03.17.2 shall be completely established within 20 minutes after finishing, except as 
noted for bridge decks.  Finishing is complete when the pan drag, burlap drag, or other is 
complete.  

The length of time for curing shall be maintained in accordance with either of the following:

1. Prescribed Length of Time:
a) Curing following the requirements of Subsection 804.03.17.1 shall continue 

uninterrupted for at least 14 days.
b) Curing following the requirements of Subsection 804.03.17.2 shall continue 

uninterrupted for at least 10 days.

OR

2. Length of Time Defined by Development of Compressive Strength:
Curing following the application requirements of Subsection 907-804.03.17.1 or 
Subsection 907-804.03.17.2 shall continue uninterrupted for each day’s production  until 
the compressive strength of the concrete exceeds 75% of the 28-day compressive strength 
submitted as the Basis of Proportioning per Subsection 907-804.02.10.1.  Therefore, if an 
area is being cured in accordance with Subsection 907-804.03.17.1, the curing by wet 
burlap shall continue until the concrete in that area has attained a minimum of 75% of the 
28-day compressive strength submitted as the Basis of Proportioning per Subsection 907-
804.02.10.1.  Likewise, if an area is being cured in accordance with Subsection 907-
804.03.17.2, the curing by liquid membrane shall continue until the concrete in that area 
has attained a minimum of 75% of the 28-day compressive strength submitted as the Basis 
of Proportioning per Subsection 907-804.02.10.1.

The compressive strength of the concrete may be determined by the use of maturity meter 
in accordance with Subsection 907-804.03.15.  

907-804.03.17.1--Water With Waterproof Cover. All burlap shall be completely saturated and 
wet prior to placing it on the concrete.  The burlap shall have been fully soaked in water for a 
minimum of 12 hours prior to placement on the concrete.  

For bridge decks, the Contractor shall apply one (1) layer of saturated burlap within 20 minutes of 
the initial strike-off for bridges without a skew and 25 minutes of the initial strike-off for bridges 
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with a skew.  For all other concrete, the Contractor shall apply one (1) layer of saturated burlap 
within 20 minutes of completing finishing.

Following the first layer of burlap, the Contractor shall apply a second layer of saturated burlap 
within five (5) minutes of applying the first layer.  The concrete surface shall not be allowed to dry
after strike-off or at any time during the curing period.  

The Contractor shall maintain the burlap in a fully wet condition using powered fogging equipment 
capable of producing a fog spray of atomized droplets of water until the concrete has gained 
sufficient strength to allow foot traffic without the foot traffic marring the surface of the concrete.
Burlap shall not be maintained in the fully wet condition using equipment which does not produce 
a fog spray of atomized droplets of water or by use of manually pressurized sprayers.  For bridge 
decks, once the concrete has gained sufficient strength to allow foot traffic which does not mar the
surface of the concrete, soaker hoses shall be placed on the burlap.  The soaker hoses shall then be
supplied with running water continuously to maintain continuous saturation of all burlap and the 
entire concrete surface.  

If there is a delay in the placement of the first layer of saturated burlap outside the time limit, the 
struck-off and finished concrete shall be kept wet by use of the powered fogging equipment used to 
keep the burlap wet.

White polyethylene sheets shall be placed on top of the wet burlap and, as applicable, soaker hoses 
covering the entire concrete surface as soon as practical and not more than 12 hours after the 
placement of the concrete.  White polyethylene sheets of the widest practical width shall be used, 
overlapping adjacent sheets a minimum of six inches (6”) and tightly sealed with an adhesive like 
pressure sensitive tape, mastic, glue, or other approved methods to form a complete waterproof 
cover of the entire concrete surface. White polyethylene sheets which overlap a minimum of two 
feet (2’) may be held in place using means other than an adhesive.  The white polyethylene sheets 
shall be secured so that wind will not displace them.  The Contractor shall immediately repair the 
broken or damaged portions or replace sections that have lost their waterproof qualities.  

If burlap and/or white polyethylene sheets are temporarily removed for any reason during the 
curing period, the Contractor shall keep the entire exposed area continuously wet. The saturated 
burlap and white polyethylene sheets shall be replaced, resuming the specified curing conditions, 
as soon as possible.

The Contractor shall inspect the concrete surface once  every 8 hours for the entirety of the curing 
period, so that all areas remain wet for the entire curing period and all curing requirements are 
satisfied and document the inspection in accordance with Subsection 907-804.03.17.1.1.  

At the end of the curing period, one coating of liquid membrane shall be applied following the 
requirements of Subsection 907-804.03.17.1.2.  The purpose of the coating of liquid membrane is 
to allow for slow drying of the concrete.  The application of liquid membrane to any area shall be 
complete within 30 minutes of the beginning of removal of the white polyethylene sheets, soaker 
hoses, and burlap from this area.  

907-804.03.17.1.1--Documentation. The Contractor shall provide the Engineer with a daily 
inspection report that includes:
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documentation that identifies any deficiencies found (including location of deficiency);
documentation of corrective measures taken;
a statement of certification that all areas are wet and all curing material is in place on the 
entire bridge deck;
documentation showing the time and date of all inspections and the inspector’s signature;
documentation of any temporary removal of curing materials including location, date and 
time, length of time curing was removed, and means taken to ensure exposed area was kept 
continuously wet.

907-804.03.17.1.2--Liquid Membrane.  At the end of the 14-day wet curing period the wet burlap 
and polyethylene sheets shall be removed and within 30 minutes, the Contractor shall apply white 
liquid membrane to the deck.  The liquid membrane shall be thoroughly mixed within the time 
recommended by the liquid membrane producer but no more than an hour before use.  If the use 
of liquid membrane results in a streaked or blotched appearance, the method shall be stopped and 
water curing applied until the cause of defective appearance is corrected.  

The liquid membrane shall be applied when no free water remains on the surface but while the 
surface is still wet.  The liquid membrane shall be applied according to the manufacturer’s 
instructions with a minimum spreading rate per coat of one (1) gallon per 200 square feet of 
concrete surface.  If the concrete is dry or becomes dry, the Contractor shall thoroughly wet it 
with water applied as a fog spray by means of approved equipment.  

The application of liquid membrane shall be accomplished by the use of power applied spray 
equipment using nozzles and other equipment recommended by the liquid membrane producer.  
Manually pressurized or manual pump-up type sprayers shall not be used to apply the first 
application of liquid membrane.  

As a visual guide, the color of concrete covered with the required amount of liquid membrane 
should be indistinguishable from a sheet of commercially available standard “letter” size white 
copier paper placed on top of it when viewed from a distance of about five feet (5’) away 
horizontally if standing on the same grade as the concrete.  The appearance of the concrete does 
not supersede applying the minimum spreading rate.  

The coating shall be protected against marring for at least seven (7) days after the application of 
the curing compound.  The coating on bridge decks shall receive extra attention and may require 
additional protection as required by the Engineer.  All membrane marred or otherwise disturbed 
shall be given an additional coating.  Manually pressurized or manual pump-up type sprayers 
may be used for giving marred areas the required additional application of liquid membrane.  
Should the surface coating be subjected repeatedly to injury, the Engineer may require that the 
water curing method be applied at once.

The 7-day period during which the liquid membrane is applied and protected shall not be 
reduced even if the period of wet curing is extended past the required 14 days.

907-804.03.17.1.2.1--Liquid Membrane Documentation. The Contractor shall make available 
to the Engineer an application rate verification method and any information necessary during 
application of the liquid membrane to verify that the rate of application meets the prescribed rate 
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for the various surfaces of the concrete, including, but not limited to, the top surface of the bridge 
deck and exposed sides of the bridge deck after any forms are removed.  The Contractor shall 
submit this application verification method to the Engineer in accordance with Subsection 907-
804.02.12.1.1.  

One method of verifying the rate of application is as follows:

1. Determine the volume of liquid membrane in the container.  For a container with a uniform 
cross-sectional area, for example a 55-gallon drum, determine the area of the cross-section.  
Determine the height of the surface of the liquid membrane from the bottom of the 
container.  This may be accomplished by inserting a sufficiently long, clean dip-stick 
parallel with the axis of the container into the liquid membrane until the inserted end of the 
dip-stick contacts the bottom of the container.  On removing the dip-stick, measure the 
length from the end which was inserted to the point on the dip-stick where the liquid 
membrane ceases to coat the dip-stick.  Multiply the area of the cross-section by the height 
of the level of liquid membrane, maintaining consistent units, to determine the volume.

2. Perform step 1 prior to beginning applying the liquid membrane to establish the initial 
volume.

3. During the period of application, perform step 1 each 100 square feet of bridge deck.
4. In order to meet the required application rate of one (1) gallon per 200 square feet, the 

amount in the container shall be at least 0.5 gallon less than the previous volume in the 
previous 100 square feet.  Other changes in volume may apply depending on the 
manufacturer’s recommended application rate.

5. Additional applications to an area shall be applied until the required rate is satisfied.  Areas 
which are not visually satisfactory to the Engineer shall have additional liquid membrane 
applied as directed by the Engineer.

The amount of liquid membrane applied shall be determined each day using the application 
verification method.  This information shall be submitted to the Engineer within 24 hours of 
applying the liquid membrane.

907-804.03.17.2--Liquid Membrane Method. Surfaces on which curing is to be by liquid 
membrane shall be given the required surface finish prior to the application of liquid membrane.  
Concrete surfaces cured by liquid membrane shall receive two applications of white liquid 
membrane.  Neither application shall be made from a position supported by or in contact with the 
freshly placed concrete.  Both applications shall be applied perpendicularly to the surface of the 
concrete.

When using liquid membrane, the liquid membrane shall be thoroughly mixed within the time 
recommended by the liquid membrane producer but no more than an hour before use.  If the use 
of liquid membrane results in a streaked or blotched appearance, the method shall be stopped and 
water curing applied until the cause of defective appearance is corrected.

The application of liquid membrane shall accomplished by the use of power applied spray 
equipment using nozzles and other equipment recommended by the liquid membrane producer.  
Manually pressurized or manual pump-up type sprayers shall not be used to apply the first two 
applications of liquid membrane.
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The liquid membrane shall be applied when no free water remains on the surface but while the 
surface is still wet.  The liquid membrane shall be applied according to the manufacturer’s 
instructions with a minimum spreading rate per coat of one (1) gallon per 200 square feet of 
concrete surface.  If the concrete is dry or becomes dry, the Contractor shall thoroughly wet it 
with water applied as a fog spray by means of approved equipment.

The first application of the liquid membrane shall be made as the work progresses.  For bridge 
decks, the first application shall be completed in each area of the deck within 20 minutes of 
initial strike-off for bridges with no skew and within 25 minutes of initial strike-off for bridges 
with skew.  For all other concrete, the first application of the liquid membrane shall be completed 
within 20 minutes of finishing. 

The second application shall be applied within 30 minutes after the first application.  The liquid 
membrane shall be uniformly applied to all exposed concrete surfaces.

As a visual guide, the color of concrete covered with the required amount of liquid membrane 
should be indistinguishable from a sheet of commercially available standard “letter” size white 
copier paper placed on top of it when viewed from a distance of about five feet (5’) away 
horizontally if standing on the same grade as the concrete.  The appearance of the concrete does 
not supersede applying the minimum spreading rate.  

The Contractor shall make available to the Engineer an application rate verification in 
accordance with Subsection 907-804.03.17.1.2.1.  

The coating shall be protected against marring for at least 10 days after the application of the 
curing compound.  The coating on bridge decks shall receive extra attention and may require 
additional protection as required by the Engineer.  All membrane marred or otherwise disturbed 
shall be given an additional coating.  Manually pressurized or manual pump-up type sprayers 
may be used for giving marred areas the required additional application of liquid membrane.  
Should the surface coating be subjected repeatedly to injury, the Engineer may require that the 
water curing method be applied at once.

Delete Subsection 907-804.19.7 on page 9, and substitute the following.

907-804.03.19.7--Finishing Bridge Decks.

907-804.03.19.7.1--General. Delete the third paragraph of Subsection 804.03.19.7.1 on page 
884, and substitute the following.

Except when indicated otherwise on the plans, the finish of the bridge deck shall be either a belt 
finish, a broom finish, or one of the following drag methods: pan, double pan, burlap, or pan and 
burlap.  Manual finishing of the bridge deck shall be performed only in areas inaccessible by the 
finishing equipment mounted to the strike-off screed, but shall not hinder the requirements for 
curing in accordance with Subsection 907-804.03.17.1.  The surface texture specified and surface 
requirements shall be in accordance with the applicable requirements of Subsections 501.03.17 
and 501.03.18 modified only as the Engineer deems necessary for bridge deck construction 
operations.
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At no time shall water on the surface of the concrete from bleeding, fogging, curing, or other 
sources be worked into the concrete or used as an aid for finishing.

Regardless of the method of finishing selected, requirements for curing per Subsection 907-
804.03.17 shall be completed within the specified time limits.  If the requirements in Subsection 
907-804.03.17 are not completed within the specific time limits, the Contractor shall cease 
operations, revise his operations up to and including acquiring new or additional equipment or 
additional personnel in order to satisfy the requirements in Subsection 907-804.03.17, and, on 
approval from the Engineer, resume operations

907-804.03.19.7.2--Longitudinal Method. Before the first paragraph of Subsection 
804.03.19.7.2 on page 884, add the following.

The longitudinal method may be used for repairs to bridge decks or bridge widening projects.  
For bridge widening projects, the time for establishing curing in accordance with Subsections 
907-804.03.17 shall be increased to within 30 minutes for bridges without skew and within 35 
minutes for bridges with skew.

907-804.03.19.7.3--Transverse Method. Delete the first sentence of the second paragraph of 
Subsection 804.03.19.7.3 on page 885, and substitute the following.

The machine shall be so constructed and operated as to produce a bridge deck of uniform density 
with minimum manipulation of the fresh concrete and achieved in the shortest possible time.  

Delete the fourth paragraph of Subsection 804.03.19.7.3 on page 885, and substitute the 
following.

At least one dry run shall be made the length of each pour with a "tell-tale" device attached to the 
screed carriage to assure the specified clearance to the reinforcing steel.

Delete the last sentence of the fifth paragraph of Subsection 804.03.19.7.3 on page 885, and 
substitute the following.

The screed shall be mechanically actuated to deliver the screeding action and for travel in a 
longitudinal direction at a uniform rate along the bridge deck.

Delete the last paragraph of Subsection 804.03.19.7.3 on page 886, and substitute the following.

Other finishing requirements shall be in accordance with the general requirements in Subsection 
907-804.03.19.7.1 and as specified on the plans.  

Regardless of the finish, the requirements for curing per Subsection 907-804.03.17 shall be 
completed within the specified time limits.

After Subsection 907-804.03.19.7.4 on page 9, add the following.

Delete the title of Subsection 804.03.19.7.4.1.3 on page 888, and substitute the following.

106



- 15 - Supplement to S.P. 907-804-13 -- Cont’d.

907-804.03.19.7.4.1.3--Final Surface Texture.

907-804.03.20--Opening Bridges.

907-804.03.20.2--Construction Traffic. Delete the paragraph in Subsection 804.03.20.2 on 
page 889, and substitute the following:

Unless otherwise specified, the concrete bridge decks shall be closed to construction traffic for 
the time required for curing in Subsection 907-804.03.17 and until the required compressive 
strength for the concrete is obtained.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION NO. 907-804-13 CODE: (IS) 

DATE:  11/09/2010

SUBJECT: Concrete Bridges And Structures 

Section 804, Concrete Bridges And Structures, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 

907-804.02-- Materials.

907-804.02.1--General. Delete the third and fourth sentences of the first paragraph of 
Subsection 804.02.1 on page 846, and substitute the following: 

For projects with 1000 cubic yards and more, quality control and acceptance shall be achieved 
through statistical evaluation of test results.  For projects of more than 200 but less than 1000 
cubic yards, quality control and acceptance shall be achieved by individual test results.

Add the following materials to the list of materials in Subsection 804.02.1 on page 847. 

Blended Cement ........................................................................ 907-701.01 and 907-701.04 
Ground Granulated Blast Furnace Slag (GGBFS) .............................................. 907-714.06 
Silica Fume ...................................................................................................... 907-714.07.2

907-804.02.8--Laboratory Accreditation.  In Table 1 of Subsection 804.02.8 on page 849, 
substitute AASHTO: R 39 - Making and Curing Concrete Test Specimens in the Laboratory for 
AASHTO: T 126 - Making and Curing Concrete Test Specimens in the Laboratory.   

907-804.02.9--Testing Personnel.  Delete Table 2 in this subsection and replace it with the 
following.

Table 2 
Concrete Technician’s 

Tasks 
Test Method Required Certification Required**

Sampling or Testing of 
Plastic Concrete 

AASHTO Designation:T 23, 
T 119, T 121, T 141,  T 152, 
T 196, and ASTM Designation: 
C 1064 

MDOT Class I certification 

Compressive Strength 
Testing of Concrete 
Cylinders

AASHTO Designation: T 22 
and T 231 

MDOT Concrete Strength 
Testing Technician 
certification

Sampling of Aggregates AASHTO Designation: T 2 Work under the supervision 
of an MDOT Class II 
certified technician 
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Testing of Aggregates AASHTO Designation: T 19, 
T 27, T 84, T 85, T 248, and 
T 255 

MDOT Class II certification 

Proportioning of Concrete 
Mixtures*

AASHTO Designation: M 157 
and R 39 

MDOT Class III 

Interpretation and 
Application of Maturity 
Meter Readings 

AASHTO Designation:  T 325 
and ASTM Designation: 
C 1074 

MDOT Class III or Two 
hours maturity method 
training

* Technicians making concrete test specimens for meeting the requirements of Subsection 
804.02.10.1.2 shall be MDOT Class I certified and under the direct supervision of an MDOT 
Class III certified technician.

** MDOT Class I certification encompasses the same test procedures and specifications as ACI 
Concrete Field Testing Technician Grade I.  MDOT Class II certification encompasses the 
same test procedures and specifications as ACI Aggregate Testing Technician - Level 1.  
MDOT Concrete Strength Testing Technician encompasses the same test procedures and 
specifications as ACI Concrete Strength Testing certification. 

For specifics about the requirements for each level of certification, please refer to the latest 
edition of the Department’s Concrete Field Manual.  Technicians holding current MDOT Class 
I, MDOT Class II and/or MDOT Class III certifications shall be acceptable until those 
certifications expire.  Upon a current certification expiration, recertification with the 
certifications listed in Table 2 shall be required.  Technicians currently performing either 
specific gravity testing of aggregates or compressive strength tests shall be required to either: 

have the required MDOT certification listed in Table 2, or 
have a current MDOT Class III certification or work under the direct supervision of 
current MDOT Class III technician, and have demonstrated the specific gravity and/or 
compressive strength test during the inspection of laboratory equipment by the Materials 
Division, Concrete Section.

907-804.02.10--Portland Cement Concrete Mix Design. Delete the first sentence of the first 
paragraph of Subsection 804.02.10 on page 850 and substitute the following: 

At least 30 days prior to production of concrete, the Contractor shall submit to the Engineer 
proposed concrete mixture designs complying with the Department’s Concrete Field Manual.

Delete the Notes under Table 3 of Subsection 804.02.10 on pages 850 & 851, and substitute the 
following:

 * Maximum size aggregate shall conform to the concrete mix design for the specified 
aggregate. 

 ** The replacement limits of Portland cement by weight by other cementitious materials 
(such as fly ash, GGBFS, metakaolin, silica fume, or others) shall be in accordance 
with the values in Subsection 907-701.02.  Other hydraulic cements may be used in 
accordance with the specifications listed in Section 701. 
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 *** The slump may be increased up to eight (8) inches with : 
an approved water-reducing admixture,  
an approved water-reducing/set-retarding admixture, or  
a combination of an approved water-reducing admixture and an approved set-
retarding admixture, in accordance with 907-713.02.  Minus slump requirements 
shall meet those set forth in Table 3 of AASHTO Designation: M157. 

 **** Entrained air is not required except for concrete exposed to seawater.  For concrete 
exposed to seawater, the total air content shall be 3.0 % to 6.0%.  For concrete not 
exposed to seawater, the total air content shall not exceed 6.0%. 

 ***** Class DS Concrete for drilled shafts shall have an 8±1-inch slump.

Delete the last paragraph of Subsection 804.02.10 on page 851 and substitute the following: 

At least one water-reducing admixture shall be used in all classes of concrete in accordance with 
the manufacturer’s recommended dosage range.  Any combinations of admixtures shall be 
approved by the Engineer before their use.

907-804.02.10.1.1--Proportioning on the Basis of Previous Field Experience of Trial 
Mixtures.  Delete the first sentence of the first paragraph of Subsection 804.02.10.1.1 on page 
851, and substitute the following: 

Where a concrete production facility has a record, based on at least 10 consecutive strength tests 
from at least 10 different batches within the past 12 months from a mixture not previously used 
on Department projects, the standard deviation shall be calculated.

907-804.02.10.3--Field Verification of Concrete Mix Design. Delete the first sentence of the 
third paragraph of Subsection 804.02.10.3 on page 853 and substitute the following: 

For all Classes of concrete, the mixture shall be verified to yield within 2.0% of the correct 
volume when all the mix water is added to the batch.   

For all Classes of concrete other than DS, F, and FX, the mixture shall produce a slump within a 
minus 1½-inch tolerance of the maximum permitted for mixtures with a maximum permitted 
slump of three inches (3") or less or within a minus 2½-inch tolerance of the maximum 
permitted for mixtures with a maximum permitted slump of greater than three inches (3"), and 
producing a total air content within a minus 1½ percent tolerance of the maximum allowable air 
content in Table 3.   

For Class DS, the slump shall be within the requirements in Note ***** below Table 3.  For 
Class DS exposed to seawater, the total air content shall be within a minus 1½ percent tolerance 
of the maximum allowable air content in Note **** below Table 3.  For Class DS not exposed 
to seawater the total air content shall be within the requirements in Note **** below Table 3.  

For Classes F and FX, the slump shall be within a minus 1½-inch tolerance of the maximum 
permitted for mixtures with a maximum permitted slump of three inches (3") or less or within a 
minus 2½-inch tolerance of the maximum permitted for mixtures with a maximum permitted 
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slump of greater than three inches (3").  For Classes F and FX exposed to seawater, the total air 
content shall be within a minus 1½ percent tolerance of the maximum allowable air content in 
Note **** below Table 3.  For Classes F and FX not exposed to seawater the total air content 
shall be within the requirements in Note **** below Table 3.

Delete the third sentence of the third paragraph of Subsection 804.02.10.3 on page 853, and 
substitute the following: 

If the requirements of yield, slump, or total air content are not met within three (3) production 
days after the first placement, subsequent field verification testing shall not be permitted on 
department projects, and the mix design shall not be used until the requirements listed above are 
met 

907-804.02.10.4--Adjustments of Mixture Proportions.   Delete the paragraph in Subsection 
804.02.10.4 on page 854, and substitute the following: 

The mixture may be adjusted by the Class III Certified Technician representing the Contractor in 
accordance with the allowable revisions listed in the Department’s Concrete Field Manual, 
paragraph 5.7.  Written notification shall be submitted to the Engineer a minimum of seven (7) 
days prior to any source or brand of material change, aggregate size change, allowable material 
type change, or decrease in any cementitious material content.  Any adjustments of the concrete 
mixture design shall necessitate repeat of field verification procedure as described in Subsection 
804.02.10.3 and approval by the Engineer. 

907-804.02.11--Concrete Batch Plants.  Delete the first three paragraphs of Subsection 
804.02.11 on page 854, and substitute the following: 

The concrete batch plant shall meet the requirements of the National Ready Mixed Concrete 
Association Quality Control Manual, Section 3, Plant Certification Checklist as outlined in the 
latest edition of the Department’s Concrete Field Manual.  The Contractor shall submit a copy of 
the approved checklist along with proof of calibration of batching equipment, i.e., scales, water 
meter, and admixture dispenser, to the Engineer 30 days prior to the production of concrete.

For projects with 1000 cubic yards and more, the concrete batch plant shall meet the 
requirements for an automatic system capable of recording batch weights.  It shall also have 
automatic moisture compensation for the fine aggregate.  For projects of more than 200 but less 
than 1000 cubic yards the plant can be equipped for manual batching with a fine aggregate 
moisture meter visible to the plant operator.

The concrete batch plant shall have available adequate facilities to cool concrete during hot 
weather. 

Mixer trucks to be used on the project are to be listed in the checklist and shall meet the 
requirements of the checklist.  

907-804.02.12--Contractor’s Quality Control.  Delete the fourth paragraph of Subsection 
804.02.12 on page 854 & 855, and substitute the following: 
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The Contractor’s Quality Control program shall encompass the requirements of AASHTO 
Designation: M 157 into concrete production and control, equipment requirements, testing, and 
batch ticket information.  The requirement of AASHTO Designation: M 157, Section 11.7 shall 
be followed except, on arrival to the job site, a maximum of 1½ gallons per cubic yard is allowed 
to be added.  Water shall not be added at a later time.  If the maximum permitted slump is 
exceeded after the addition of water at the job site, the concrete shall be rejected. 

907-804.02.12.3--Documentation.  After the second sentence of the second paragraph of 
Subsection 804.02.12.3 on page 856, add the following: 

Batch tickets and gradation data shall be documented in accordance with Department 
requirements.  Batch tickets shall contain all the information in AASHTO Designation: M157, 
Section 16 including the additional information in Subsection 16.2 with the following exception:  
the information listed in paragraphs 16.2.7 and 16.2.8 is not required.  Batch tickets shall also 
contain the concrete producer’s permanent unique mix number assigned to the concrete mix 
design.

907-804.02.12.5--Non-Conforming Materials.  In Table 4 of Subsection 804.02.12.5 on page 
857, delete “/ FM” from the requirements on line B.3.a.  

In Table 4 of Subsection 804.02.12.5 on page 857, replace “One set ( two cylinders ) for 0-100 
yd3 inclusive” with “A minimum of one set (two cylinders) for each 100 yd3,”

907-804.02.13--Quality Assurance Sampling and Testing.  Delete subparagraph c) in 
Subsection 804.02.13 on page 858 and substitute the following: 

 c) For concrete, the Contractor's QC and Department’s QA testing of concrete compressive 
strengths compare when using the data comparison computer program with an alpha value 
of 0.01 for projects with 1000 cubic yards and more; or, strength comparisons are within 
990 psi for projects of more than 200 but less than 1000 cubic yards.

In Table 5 of Subsection 804.02.13 on page 858, delete “and FM” from the requirements on line 
A.3.

Delete Subsection 907-804.02.13.1 beginning on page 859 and substitute the following: 

907-804.02.13.1--Basis of Acceptance.

907-804.02.13.1.1--Sampling.  Sampling of concrete mixture shall be performed in accordance 
with the latest edition of the Department’s Concrete Field Manual.

907-804.02.13.1.2--Slump.  Slump of plastic concrete shall meet the requirements of Table 3:  
MASTER PROPORTION TABLE FOR STRUCTURAL CONCRETE DESIGN. A check test 
shall be made on another portion of the sample before rejection of any load. 
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907-804.02.13.1.3--Air.   Total air content of concrete shall be within the specified range for the 
class of concrete listed in Table 3: MASTER PROPORTION TABLE FOR STRUCTURAL 
CONCRETE DESIGN. A check test shall be made on another portion of the sample before 
rejection of any load. 

907-804.02.13.1.4--Yield.  If the yield of the concrete mix design is more than plus or minus 3% 
of the designed volume, the mix shall be adjusted by a Class III Certified Technician 
representing the Contractor to yield the correct volume plus or minus three percent (±3%).  If 
batching of the proportions of the mix design varies outside the batching tolerance range of the 
originally approved proportions by more than the tolerances allowed in Subsection 804.02.12.1, 
the new proportions shall be field verified per Subsection 804.02.10.3.

907-804.02.13.1.5--Temperature.  Cold weather concreting shall follow the requirements of 
Subsection 907-804.03.16.1.  Hot weather concreting shall follow the requirements of 
Subsection 804.03.16.2 with a maximum temperature of 95°F for Class DS concrete or for 
concrete mixes containing cementitious materials meeting the requirements of Subsection 907-
701.02.2 as a replacement of Portland cement.  For other concrete mixes, the maximum concrete 
temperature shall be 90°F.  Concrete with a temperature more than the maximum allowable 
temperature shall be rejected and not used in Department work. 

907-804.02.13.1.6--Compressive Strength.  Laboratory cured concrete compressive strength 
tests shall conform to the specified strength (f’c) listed in the specifications.  Concrete 
represented by compressive strength test below the specified strength (f’c) may be removed and 
replaced by the Contractor.  If the Contractor elects not to remove the material, it will be 
evaluated by the Department as to the adequacy for the use intended.  All concrete evaluated as 
unsatisfactory for the intended use shall be removed and replaced by the Contractor at no 
additional cost to the Department.  For concrete allowed to remain in place, reduction in payment 
will be as follows:  

Projects with 1000 Cubic Yards and More.  When the evaluation indicates that the work may 
remain in place, a statistical analysis will be made of the QC and QA concrete test results.  If 
this statistical analysis indicates at least 93% of the material would be expected to have a 
compressive strength equal to or greater than the specified strength (f’c) and 99.87% of the 
material would be expected to have a compressive strength at least one standard deviation above 
the allowable design stress (fc), the work will be accepted.  If the statistical analysis indicates 
that either of the two criteria are not met, the Engineer will provide for an adjustment in pay as 
follows for the material represented by the test result.  

 Total Pay on Material in Question = Unit Price - (Unit Price x % Reduction) 

 % Reduction = 100
sff

Xf
cc

c

 where:  

f’c =  Specified 28-day compressive strength, psi
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X =  Individual compressive strength below f’c, psi 
s =  standard deviation, psi* 
fc =  allowable design stress, psi 

* Standard deviation used in the above reduction of pay formula shall be calculated from the 
applicable preceding compressive strengths test results plus the individual compressive 
strength below f’c. If below f’c strengths occur during the project’s first ten compressive 
strength tests, the standard deviation shall be calculated from the first ten compressive 
strength tests results. 

Projects of More Than 200 but Less Than 1000 Cubic Yards.  When the evaluation indicates 
that the work may remain in place, a percent reduction in pay will be assessed based on a 
comparison of the deficient 28-day test result to the specified strength.  The Engineer will 
provide for an adjustment in pay as follows for the material represented by the test result.  

 Total Pay on Material in Question = Unit Price - (Unit Price x % Reduction) 

 % Reduction = 100
c

c

f
Xf

 where:  

f’c =  Specified 28-day compressive strength, psi
X =  Individual compressive strength below f’c, psi

907-804.03--Construction Requirements. 

907-804.03.6--Handling and Placing Concrete. 

907-804.03.6.2--Consolidation.  After the last sentence of Subsection 804.03.6.2 on page 864, 
add the following: 

If the Department determines that there is an excessive number of projections, swells, ridges, 
depressions, waves, voids, holes, honeycombs or other defects in the completed structure, 
removal of the entire structure may be required as set out in Subsection 105.12.

907-804.03.15--Removal of Falsework, Forms, and Housing.  Delete the first sentence of the 
second paragraph of Subsection 804.03.15 on page 871, and substitute the following: 

Concrete in the last pour of a continuous superstructure shall have attained a compressive 
strength of 2,400 psi, as determined by cylinder tests or maturity meter probe, prior to striking 
any falsework.

Delete the first sentence of the third paragraph of Subsection 804.03.15 on page 871, and 
substitute the following: 
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At the Contractor's option and with the approval of the Engineer, the time for removal of forms 
may be determined by cylinder tests, in accordance with the requirements listed in Table 6, in 
which case the Contractor shall furnish facilities for testing the cylinders.   

Delete the fourth and fifth paragraphs of Subsection 804.03.15 on pages 871 & 872, and 
substitute the following: 

The cylinders shall be cured under conditions which are not more favorable than those existing 
for the portions of the structure which they represent. 

Delete the table in Subsection 804.03.15 on page 872, and substitute the following: 

Table 6 
Minimum Compressive Strength Requirements for Form Removal 

Forms:
 Columns  ...................................................................  1000 psi 
 Side of Beams  ..........................................................  1000 psi 
 Walls not under pressure  ..........................................  1000 psi 
 Floor Slabs, overhead ...............................................  2000 psi 
 Floor Slabs, between beams  .....................................  2000 psi 
 Slab Spans  ................................................................  2400 psi 
 Other Parts  ...............................................................  1000 psi 

Centering:
 Under Beams  ............................................................  2400 psi 
 Under Bent Caps  ......................................................  2000 psi 

Limitation for Placing Beams on: 
 Pile Bents, pile under beam  .....................................  2000 psi 
 Frame Bents, two or more columns  .........................  2200 psi 
 Frame Bents, single column  .....................................  2400 psi 

In lieu of using concrete strength cylinders to determine when falsework, forms, and housings 
can be removed, an approved maturity meter may be used to determine concrete strengths by 
inserting probes into concrete placed in a structure.  The minimum number of maturity meter 
probes required for each structural component shall be in accordance with Table 7.  Falsework, 
forms, and housings may be removed when maturity meter readings indicate that the required 
concrete strength is achieved.  Procedures for using the maturity meter and developing the 
strength/maturity relationship shall follow the requirements of AASHTO Designation: T 325 and 
ASTM Designation: C 1074 specifications.  Technicians using the maturity meter or calculating 
strength/maturity graphs shall be required to have at least two hours of training prior to using the 
maturity equipment. 
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Table 7 
Requirements for use of Maturity Meter Probes 

Structure Component Quantity of Concrete No. of Probes  
Slabs, beams, walls, & miscellaneous items 0 - 30 yd3 2 
 > 30 to 60 yd3 3
 > 60 to 90 yd3 4
 > 90 yd3 5
Footings, Columns & Caps 0 - 13 yd3 2 
 > 13 yd3 3 
Pavement, Pavement Overlays 1200 yd2 2 
Pavement Repairs Per repair or 900 yd2 2 
 Whichever is smaller 

907-804.03.16--Cold or Hot Weather Concreting. 

907-804.03.16.1--Cold Weather Concreting.  After the third paragraph of Subsection 
804.03.16.1 on page 873, add the following: 

In lieu of the protection and curing of concrete in cold weather, at the option of the Contractor 
with the approval of the Engineer, when concrete is placed during cold weather and there is a 
probability of ambient temperatures lower that 40°F, an approved maturity meter may be used to 
determine concrete strengths by inserting probes into concrete placed in a structure.  The 
minimum number of maturity meter probes required for each structural component shall be in 
accordance with Table 7.  An approved insulating blanketing material shall be used to protect the 
work when ambient temperatures are less than 40°F and shall remain in place until the required 
concrete strength in Table 6 is achieved.  Procedures for using the maturity meter and developing 
the strength/maturity relationship shall follow the requirements of AASHTO Designation: T 325 
and ASTM Designation: C 1074 specifications.  Technicians using the maturity meter or 
calculating strength/maturity graphs shall be required to have at least two hours of training prior 
to using the maturity equipment. 

Rename the Table in Subsection 804.03.16.1 on page 874 from “Table 6” to “Table 8”. 

907-804.03.19--Finishing Concrete Surfaces. 

907-804.03.19.7--Finishing Bridge Floors. 

907-804.03.19.7.4--Acceptance Procedure for Bridge Deck Smoothness.  After the first 
sentence of the second paragraph of Subsection 804.03.19.7.4 on page 886, add the following: 

Auxiliary lanes, tapers, shoulders and other areas that are not checked with the profilograph, 
shall meet a 1/8 inch in 10-foot straightedge check made transversely and longitudinally across 
the deck or slab. 

907-804.05--Basis of Payment.  Add the "907" prefix to the pay items listed on page 898. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-899-2 CODE:  (SP) 
 
DATE: 01/27/2010 
 
SUBJECT: Railway-Highway Provisions 
 
Section 907-899, Railway-Highway Provisions, is hereby added to and made part of the 2004 
Edition of the Mississippi Standard Specifications for Road and Bridge Construction as follows: 
 

SECTION 907-899--RAILWAY-HIGHWAY PROVISIONS 
 
907-899.01--Description.  This special provision addresses the Contractor’s involvement with 
railroad flagging, Contractor Safety Orientation, Contractor Background Investigation, 
Contractor Roadway Worker on Track Safety Program and Safety Action Plan, and any other 
requirements set forth by the Railroad and any attached Exhibits.   
 
Prior to bidding, the Contractor shall read and comply with the requirements of the Railroad and 
any attached Exhibits.  The Contractor shall contact the Railroad concerning insurance coverage 
requirements, Railroad flagging costs, Contractor Safety Orientation, Contractor Background 
Investigation, Contractor Roadway Worker on Track Safety Program and Safety Action Plan, 
and any other requirements set forth by the Railroad and any attached Exhibits.  In case the 
railroad requires coverage over and above that required by the Standard Specifications, the 
railroad requirements shall be met. 
 
If in the opinion of the RAILROAD, the presence of an authorized representative of the 
RAILROAD is required to supervise the same, the RAILROAD shall render bills to the 
Contractor for all expenses incurred by it for such supervision.  This includes all labor costs for 
flagmen or cable locate supplied by the RAILROAD to protect RAILROAD operation, and for 
the full cost of furnishing, installation and later removal of any temporary supports for said 
tracks, as the RAILROAD's Chief Engineer's Office may deem necessary. 
 
It will be the Contractor’s responsibility to pay all bills associated with the Railroad 
requirements and any attached Exhibits. 
 
A cable locate of RAILROAD owned facilities may be required to identify and protect Signal & 
Communication cables that have been installed to provide power, signal control, wayside 
communications.  These cables are vital to a safe and reliable railway operation.  The cable 
locate will be performed by a qualified RAILROAD employee. 
 
Outside Contractors are prohibited from driving on, along, or across any track that does not have 
a RAILROAD installed crossing.  They may utilize an existing public crossing.  The practice of 
allowing rubber tired equipment to operate over track with no crossing has been banned. 
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 - 2 - S. P. No. 907-899-2 -- Cont’d. 

 

The Contractor shall complete and process any required forms addressed by the Railroad or any 
attached Exhibits.  The Contractor shall not commence or carry on any form of work on, under, 
above or within the designated distance from the Railroad track prior to getting approval from 
the Railroad. 
 
907-899.02--Blank. 
 
907-899.03--Construction Requirements.  The Contractor shall read and comply with the 
requirements of the Railroad and any attached Exhibits. 
 
907-899.04--Method of Measurement.  Railway-highway provisions will be measured as a unit 
lump sum quantity. 
 
907-899.05--Basis of Payment.  Railway-highway provisions, measured a prescribed above, will 
be paid for at the contract lump sum price, which price shall be payment in full for all insurance 
coverage requirements, railroad flagging costs, Contractor safety orientation, Contractor 
background investigation, Contractor safety programs and plans, and any other requirements set 
forth by the Railroad and any attached Exhibits, and other incidentals necessary to complete the 
requirements of this work. 
 
Payment will be made under: 
 
907-899-A: Railway-Highway Provisions - lump sum 
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Date _______________________ 
 
Mississippi Transportation Commission 
Jackson, Mississippi 
 
Sirs:  The following proposal is made on behalf of   
_______________________________________ of   
  
for constructing the following designated project(s) within the time(s) hereinafter specified. 
 

The plans are composed of drawings and blue prints on file in the offices of the Mississippi Department of 
Transportation, Jackson, Mississippi.   
 

The Specifications are the current Standard Specifications of the Mississippi Department of Transportation approved by 
the Federal Highway Administration, except where superseded or amended by the plans, Special Provisions and Notice(s) to 
Bidders attached hereto and made a part thereof.   
 

I (We) certify that I (we) possess a copy of said Standard and Supplemental Specifications. 
 

Evidence of my (our) authority to submit the Proposal is hereby furnished.  The proposal is made without collusion on 
the part of any person, firm or corporation.  I (We) certify that I (we) have carefully examined the Plans, the Specifications, 
including the Special Provisions and Notice(s) to Bidders, herein, and have personally examined the site of the work.  On the 
basis of the Specifications, Special Provisions, Notice(s) to Bidders, and Plans, I (we) propose to furnish all necessary 
machinery, tools, apparatus and other means of construction and do all the work and furnish all the materials in the manner 
specified.  I (We) understand that the quantities mentioned herein are approximate only and are subject to either increase or 
decrease, and hereby propose to perform any increased or decreased quantities of work at the unit prices bid, in accordance 
with the above.   
 

Attached hereto is a certified check, cashier's check or Proposal Guaranty Bond in the amount as required in the 
Advertisement (or, by law).   
 
INSTRUCTION  TO  BIDDERS:  Alternate and Optional Items on Bid Schedule. 
 

1. Two or more items entered opposite a single unit quantity WITHOUT DEFINITE DESIGNATION AS 
"ALTERNATE ITEMS" are considered as "OPTIONAL ITEMS".  Bidders may or may not indicate on bids the 
Optional Item proposed to be furnished or performed WITHOUT PREJUDICE IN REGARD TO IRREGULARITY 
OF BIDS. 

 
2. Items classified on the bid schedule as "ALTERNATE ITEMS" and/or "ALTERNATE TYPES OF 

CONSTRUCTION" must be preselected and indicated on bids.  However, "Alternate Types of Construction" may 
include Optional Items to be treated as set out in Paragraph 1, above.   

 
3. Optional items not preselected and indicated on the bid schedule MUST be designated in accordance with Subsection 

102.06 prior to or at the time of execution of the contract. 
 
4. Optional and Alternate items designated must be used throughout the project.   

 
I (We) further propose to perform all "force account or extra work" that may be required of me (us) on the basis provided in 
the Specifications and to give such work my (our) personal attention in order to see that it is economically performed. 

 



S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
 
I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and 
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement.  I (We) also 
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of 
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted. 
 
I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and hereby agree that in case of 
my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check 
(bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the 
contract as proposed.  It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in 
the Specifications.  

 
     

Respectfully Submitted,   
 
DATE   

  
 Contractor 

BY   
 Signature 

TITLE   

ADDRESS   

CITY, STATE, ZIP   

PHONE   

FAX   

E-MAIL   

  

  

  

  

  

 
 

(To be filled in if a corporation) 
 

Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 
 
  
 President Address 
 
  
 Secretary Address 
 
  
 Treasurer Address 
 
The following is my (our) itemized proposal. 
 
 
 
  
Revised 09/21/2005 



Section 905
Proposal (Sheet 2 - 1)

STP-0014-03(064) / 106419301
Perry County

Construction of a Crash Wall on US 98 over SR 198, known as Federal Aid Project No. STP-0014-03(064) / 106419301 in Perry County.

Line
No.

Item Code Adj
Code

Quantity Units Description [Fixed Unit Price]

Roadway Items

0010 503-E002 168 Each Tie Bars, No. 5 Deformed Drilled and Epoxied or Grouted

0020 503-E003 140 Each Tie Bars, No. 8 Deformed Drilled and Epoxied or Grouted

0030 618-A001 1 Lump Sum Maintenance of Traffic

0040 618-B001 1 Square Feet Additional Construction Signs [$10.00]

0050 619-D1001 16 Square Feet Standard Roadside Construction Signs, Less than 10 Square Feet

0060 619-D2001 36 Square Feet Standard Roadside Construction Signs, 10 Square Feet or More

0070 619-G4005 24 Linear Feet Barricades, Type III, Double Faced

0080 805-A001 (S ) 21,173 Pounds Reinforcement

0090 907-804-A001 (S ) 177 Cubic Yard Bridge Concrete, Class AA

0100 907-899-A001 1 Lump Sum Railway-Highway Provisions

(Date Printed 10/15/12)



SECTION 905 - COMBINATION BID PROPOSAL  (Continued) 
 
 

CONDITIONS  FOR  COMBINATION  BID 
 
If a bidder elects to submit a combined bid for two or more of the contracts listed for this month's letting, the bidder must complete and execute 
these sheets of the proposal in each of the individual proposals to constitute a combination bid.  In addition to this requirement, each individual 
contract shall be completed, executed and submitted in the usual specified manner. 
 
Failure to execute this Combination Bid Proposal in each of the contracts combined will be just cause for each proposal to be received and 
evaluated as a separate bid. 
 
 
* * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * 
 
 

COMBINATION  BID  PROPOSAL 
 

I. This proposal is tendered as one part of a Combination Bid Proposal utilizing option       * of Subsection 102.11 on the following contracts: 
 
* Option to be shown as either (a), (b), or (c). 
 
 Project No. County  Project No. County 

 
1. _______________________       ___________________ 
 
2. _______________________       ___________________ 
 
3. _______________________       ___________________ 
 
4. _______________________       ___________________ 
 
5. _______________________       ___________________ 
 

6. _______________________       _____________________ 
 
7. _______________________       _____________________ 
 
8. _______________________       _____________________ 
 
9. _______________________       _____________________ 
 
10. _______________________       _____________________ 

 
 
A. If option (a) has been selected, then go to II, and sign Combination Bid Proposal. 
 
B. If option (b) has been selected, then complete the following, go to II, and sign Combination Bid Proposal. 



SECTION 905 - COMBINATION BID PROPOSAL  (Continued) 
 
 
 

Project Number Pay Item
Number

Unit Unit Price
Reduction

Total Item
Reduction

Total Contract
Reduction

1.  
_____________________         
 

__________
__________ 

_____
_____ 

_______________
_______________ 

 
________________
________________ 

2.  
_____________________         
 

__________
__________   

_____
_____ 

_______________
_______________ 

 
________________
________________ 

3.  
_____________________         
 

__________
__________   

_____
_____ 

_______________
_______________ 

 
________________
________________ 

4.  
_____________________         
 

__________
__________   

_____
_____ 

_______________
_______________ 

 
________________
________________ 

5.  
_____________________         
 

__________
__________   

_____
_____ 

_______________
_______________ 

 
________________
________________ 

6.  
_____________________         
 

__________
__________   

_____
_____ 

_______________
_______________ 

 
________________
________________ 

7.  
_____________________         
 

__________
__________   

_____
_____ 

_______________
_______________ 

 
________________
________________ 

8.  
_____________________         
 

__________
__________   

_____
_____ 

_______________
_______________ 

 
________________
________________ 



SECTION 905 - COMBINATION BID PROPOSAL  (Continued) 
 
 
 

Project Number Pay Item
Number

Unit Unit Price
Reduction

Total Item
Reduction

Total Contract
Reduction

9.  
_____________________         
 

__________
__________   

_____
_____ 

_______________
_______________ 

 
________________
________________ 

10.  
_____________________         
 

__________
__________   

_____
_____ 

_______________
_______________ 

 
________________
________________ 

 
 
 
 

C. If option (c) has been selected, then initial and complete one of the following, go to II. and sign Combination Bid Proposal. 
 

_____  I (We) desire to be awarded work not to exceed a total monetary value of  $ _______________________. 
 
_____  I (We) desire to be awarded work not to exceed  _______ number of contracts. 

 
II. It is understood that the Mississippi Transportation Commission not only reserves the right to reject any and all proposals, but also the 

right to award contracts upon the basis of lowest separate bids or combination bids most advantageous to the State. 
 
It is further understood and agreed that the Combination Bid Proposal is for comparison of bids only and that each contract shall operate 
in every respect as a separate contract in accordance with its proposal and contract documents. 
 
I (We), the undersigned, agree to complete each contract on or before its specified completion date. 

 
 

SIGNED  _____________________________________________ 
 
_____________________________________________ 
 
_____________________________________________ 

 



 

Certification with regard to the Performance of Previous 
Contracts or Subcontracts subject to the Equal Opportunity 

Clause and the filing of Required Reports 
 
 
The Bidder ____, proposed Subcontractor ____, hereby certifies that he has ____, has not ____, 
participated in a previous contract or subcontract subject to the Equal Opportunity Clause, as required by 
Executive Orders 10925, 11114, or 11246, and that he has ____, has not ____, filed with the Joint 
Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal Government 
contracting or administering agency, or the former President's Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements. 
 
 

____________________________________________ 
 (COMPANY) 
 

BY  ____________________________________________ 
 

____________________________________________ 
 (TITLE) 

 
DATE: _____________________________ 
 
 
NOTE: The above certification is required by the Equal Employment Opportunity Regulations of the 

Secretary of Labor (41 CFR 60-1.7 (b) (1)), and must be submitted by bidders and proposed 
subcontractors only in connection with contracts and subcontracts which are subject to the 
Equal Opportunity Clause.  Contracts and Subcontracts which are exempt from the Equal 
Opportunity Clause are set forth in 41 CFR 60-1.5.  (Generally only contracts or subcontracts 
of $10,000 or under are exempt.) 

 
Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or 
their implementing regulations.  
 
Proposed prime Contractors and Subcontractors who have participated in a previous contract or 
subcontract subject to the Executive orders and have not filed the required reports should note 
that 41 CFR 60-1.7 (b) (1) prevents the award of contracts and subcontracts unless such 
Contractors submit a report covering the delinquent period or such other period specified by the 
Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U. 
S. Department of Labor. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 

 
CERTIFICATION 

(Execute in duplicate) 
 
 
 
I,  , 
 (Name of person signing certification) 
 
individually, and in my capacity as   of  
 (Title) 
 
   do  hereby  certify  under 
 (Name of Firm, Partnership, or Corporation) 
 
penalty of perjury under the laws of the United States and the State of Mississippi that    
 
 , Bidder 
 (Name of Firm, Partnership, or Corporation) 
 
on  Project  No.   STP-0014-03(064) / 106419301 , 
 
in  Perry   County(ies),  Mississippi,  has  not  either 
 
directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any action 
in restraint of free competitive bidding in connection with this contract; nor have any of its corporate officers 
or principal owners. 
 
Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal 
owners, managers, auditors and others in a position of administering federal funds: 
 

a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 
b) Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or 
contract under a public transaction; violation of Federal or State antitrust statutes or commission 
of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 

 
c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, State or local) with commission of any of the offenses enumerated in (b) above; and  
 
d) Have not within a three-year period preceding this application/ proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
 
Initial here "______" if exceptions are attached and made a part thereof.  Any exceptions shall address to 
whom it applies, initiating agency and dates of such action. 
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Note:  Exceptions will not necessarily result in denial of award but will be considered in 
determining bidder responsibility.  Providing false information may result in criminal prosecution 
or administrative sanctions. 

 
The bidder further certifies that the certification requirements contained in Section XI of Form FHWA 
1273, will be or have been included in all subcontracts, material supply agreements, purchase orders, etc. 
except those procurement contracts for goods or services that are expected to be less than the Federal 
procurement small purchase threshold fixed at 10 U.S.C. 2304(g) and 41 U.S.C. 253(g) (currently 
$25,000) which are excluded from the certification requirements. 
 
The bidder further certifies, to the best of his or her knowledge and belief, that: 
 

1) No Federal appropriated funds have been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal agency, a Member of Congress, 
an officer or employee of Congress, or an employee of a Member of Congress in connection 
with the awarding of any Federal contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement. 

 
2) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with this contract, Standard Form-LLL, "Disclosure Form 
to Report Lobbying," in accordance with its instructions will be completed and submitted. 

 
The certification contained in (1) and (2) above is a material representation of fact upon which reliance is 
placed and a prerequisite imposed by Section 1352, Title 31, U.S. Code prior to entering into this 
contract.  Failure to comply shall be subject to a civil penalty of not less than $10,000 and not more than 
$100,000.  The bidder shall include the language of the certification in all subcontracts exceeding 
$100,000 and all subcontractors shall certify and disclose accordingly. 
 
All of the foregoing and attachments (when indicated) is true and correct. 
 
 
 
Executed on  ________________________   ____________________________________________  
 Signature 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(5/29/2008F) 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

CERTIFICATION 
(Execute in duplicate) 

 
 
 
I,  , 
 (Name of person signing certification) 
 
individually, and in my capacity as   of  
 (Title) 
 
   do  hereby  certify  under 
 (Name of Firm, Partnership, or Corporation) 
 
penalty of perjury under the laws of the United States and the State of Mississippi that    
 
 , Bidder 
 (Name of Firm, Partnership, or Corporation) 
 
on  Project  No.   STP-0014-03(064) / 106419301 , 
 
in  Perry   County(ies),  Mississippi,  has  not  either 
 
directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any action 
in restraint of free competitive bidding in connection with this contract; nor have any of its corporate officers 
or principal owners. 
 
Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal 
owners, managers, auditors and others in a position of administering federal funds: 
 

a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 
b) Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or 
contract under a public transaction; violation of Federal or State antitrust statutes or commission 
of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 

 
c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, State or local) with commission of any of the offenses enumerated in (b) above; and  
 
d) Have not within a three-year period preceding this application/ proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
 
Initial here "______" if exceptions are attached and made a part thereof.  Any exceptions shall address to 
whom it applies, initiating agency and dates of such action. 
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Note:  Exceptions will not necessarily result in denial of award but will be considered in 
determining bidder responsibility.  Providing false information may result in criminal prosecution 
or administrative sanctions. 

 
The bidder further certifies that the certification requirements contained in Section XI of Form FHWA 
1273, will be or have been included in all subcontracts, material supply agreements, purchase orders, etc. 
except those procurement contracts for goods or services that are expected to be less than the Federal 
procurement small purchase threshold fixed at 10 U.S.C. 2304(g) and 41 U.S.C. 253(g) (currently 
$25,000) which are excluded from the certification requirements. 
 
The bidder further certifies, to the best of his or her knowledge and belief, that: 
 

1) No Federal appropriated funds have been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal agency, a Member of Congress, 
an officer or employee of Congress, or an employee of a Member of Congress in connection 
with the awarding of any Federal contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement. 

 
2) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with this contract, Standard Form-LLL, "Disclosure Form 
to Report Lobbying," in accordance with its instructions will be completed and submitted. 

 
The certification contained in (1) and (2) above is a material representation of fact upon which reliance is 
placed and a prerequisite imposed by Section 1352, Title 31, U.S. Code prior to entering into this 
contract.  Failure to comply shall be subject to a civil penalty of not less than $10,000 and not more than 
$100,000.  The bidder shall include the language of the certification in all subcontracts exceeding 
$100,000 and all subcontractors shall certify and disclose accordingly. 
 
All of the foregoing and attachments (when indicated) is true and correct. 
 
 
 
Executed on  ________________________   ____________________________________________  
 Signature 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(5/29/2008F) 
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CONTRACT FOR   STP-0014-03(064) / 106419301  

LOCATED IN THE COUNTY(IES) OF   Perry  

STATE OF MISSISSIPPI, 

COUNTY OF HINDS 
 

This contract entered into by and between the Mississippi Transportation Commission on one hand, and the 
undersigned contractor, on the other witnesseth; 

That, in consideration of the payment by the Mississippi Transportation Commission of the prices set out in the 
proposal hereto attached, to the undersigned contractor, such payment to be made in the manner and at the time of times 
specified in the specifications and the special provisions, if any, the undersigned contractor hereby agrees to accept the 
prices stated in the proposal in full compensation for the furnishing of all materials and equipment and the executing of all 
the work contemplated in this contract. 

It is understood and agreed that the advertising according to law, the Advertisement, the instructions to bidders, the 
proposal for the contract, the specifications, the revisions of the specifications, the special provisions, and also the plans for 
the work herein contemplated, said plans showing more particularly the details of the work to be done, shall be held to be, 
and are hereby made a part of this contract by specific reference thereto and with like effect as if each and all of said 
instruments had been set out fully herein in words and figures. 

It is further agreed that for the same consideration the undersigned contractor shall be responsible for all loss or 
damage arising out of the nature of the work aforesaid; or from the action of the elements and unforeseen obstructions or 
difficulties which may be encountered in the prosecution of the same and for all risks of every description connected with 
the work, exceptions being those specifically set out in the contract; and for faithfully completing the whole work in good 
and workmanlike manner according to the approved Plans, Specifications, Special Provisions, Notice(s) to Bidders and 
requirements of the Mississippi Department of Transportation. 

It is further agreed that the work shall be done under the direct supervision and to the complete satisfaction of the 
Executive Director of the Mississippi Department of Transportation, or his authorized representatives, and when Federal 
Funds are involved subject to inspection at all times and approval by the Federal Highway Administration, or its agents as 
the case may be, or the agents of any other Agency whose funds are involved in accordance with those Acts of the 
Legislature of the State of Mississippi approved by the Governor and such rules and regulations issued pursuant thereto by 
the Mississippi Transportation Commission and the authorized Federal Agencies. 

The Contractor agrees that all labor as outlined in the Special Provisions may be secured from list furnished by 
 
 
 

It is agreed and understood that each and every provision of law and clause required by law to be inserted in this 
contract shall be deemed to be inserted herein and this contract shall be read and enforced as though it were included 
herein, and, if through mere mistake or otherwise any such provision is not inserted, then upon the application of either 
party hereto, the contract shall forthwith be physically amended to make such insertion. 

The Contractor agrees that he has read each and every clause of this Contract, and fully understands the meaning of 
same and that he will comply with all the terms, covenants and agreements therein set forth. 
 

Witness our signatures this the ______ day of ________________, ______. 
 
___________________________________________ 
 Contractor (s) 
By  ________________________________________  MISSISSIPPI TRANSPORTATION COMMISSION  
 
Title _______________________________________    By  __________________________________________________ 
Signed and sealed in the presence of:  Executive Director 
(names and addresses of witnesses) 
 
__________________________________________            __________________________________________________ 
 Secretary to the Commission 
Award authorized by the Mississippi Transportation Commission in session on the ____ day of 
________________________, ______,   Minute Book No. ___________,  Page No. _________. 
Revised  8/06/2003



 

Revised  12/08/2009 
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PERFORMANCE AND PAYMENT BOND 

 
 
CONTRACT BOND FOR:   STP-0014-03(064) / 106419301  

LOCATED IN THE COUNTY(IES) OF:   Perry  

STATE OF MISSISSIPPI, 

COUNTY OF HINDS 

Know all men by these presents: that we,     
 ( Contractor ) 

______________________________ Principal, a    

residing at ______________________________________ in the State of    

and    
 ( Surety ) 

residing at  _____________________________________ in the State of  , 

authorized to do business in the State of Mississippi, under the laws thereof, as surety, are held and firmly bound 

unto the State of Mississippi in the sum of   

  

($______________________________________) Dollars, lawful money of the United States of America, to be paid 

to it for which payment well and truly to be made, we bind ourselves, our heirs, administrators, successors, or 

assigns jointly and severally by these presents. 

 

Signed and sealed this the _____ day of ____________________ A.D. ________. 

 

The conditions of this bond are such, that whereas the said    

  

principal, has (have) entered into a contract with the Mississippi Transportation Commission, bearing the date of 

______ day of _______________________ A.D. _______ hereto annexed, for the construction of certain projects(s) 

in the State of Mississippi  as mentioned in said contract in accordance with the Contract Documents therefor, on 

file in the offices of the Mississippi Department of Transportation, Jackson, Mississippi. 

Now therefore, if the above bounden   

_______________________________________ in all things shall stand to and abide by and well and truly observe, 
do keep and perform all and singular the terms, covenants, conditions, guarantees and agreements in said contract, 
contained on his (their) part to be observed, done, kept and performed and each of them, at the time and in the 
manner and form and furnish all of the material and equipment specified in said contract in strict accordance with 
the terms of said contract which said plans, specifications and special provisions are included in and form a part of 
said contract and shall maintain the said work contemplated until its final completion and acceptance as specified in 
Subsection 109.11 of the approved specifications, and save harmless said Mississippi Transportation Commission 
from any loss or damage arising out of or occasioned by the negligence, wrongful or criminal act, overcharge, fraud, 
or any other loss or damage whatsoever, on the part of said principal (s), his (their) agents, servants, or employees in 
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the performance of said work or in any manner connected therewith, and shall be liable and responsible in a civil 
action instituted by the State at the instance of the Mississippi Transportation Commission or any officer of the State 
authorized in such cases, for double any amount in money or property, the State may lose or be overcharged or 
otherwise defrauded of, by reason of wrongful or criminal act, if any, of the Contractor(s), his (their) agents or 
employees, and shall promptly pay the said agents, servants and employees and all persons furnishing labor, 
material, equipment or supplies therefor, including premiums incurred, for Surety Bonds, Liability Insurance, and 
Workmen's Compensation Insurance; with the additional obligation that such Contractor shall promptly make 
payment of all taxes, licenses, assessments, contributions, damages, any liquidated damages which may arise prior 
to any termination of said principal's contract, any liquidated damages which may arise after termination of the said 
principal's contract due to default on the part of said principal, penalties and interest thereon, when and as the same 
may be due this state, or any county, municipality, board, department, commission or political subdivision:  in the 
course of the performance of said work and in accordance with Sections 31-5-51 et seq. Mississippi Code of 1972, 
and other State statutes applicable thereto, and shall carry out to the letter and to the satisfaction of the Executive 
Director of the Mississippi Department of Transportation, all, each and every one of the stipulations, obligations, 
conditions, covenants and agreements and terms of said contract in accordance with the terms thereof and all of the 
expense and cost and attorney's fee that may be incurred in the enforcement of the performance of said contract, or 
in the enforcement of the conditions and obligations of this bond, then this obligation shall be null and void, 
otherwise to be and remain in full force and virtue. 
 
 

Witness our signatures and seals this the  _______ day of ______________________ A.D.  ______. 
 
 
    
 (Contractors) Principal Surety 
 
By   By   
  (Signature) Attorney in Fact 
 
 Address   
 
   
 
Title     
 (Contractor's Seal) (Printed) MS Agent 
 
   
  (Signature) MS Agent 
 
 Address   
 
   
 
   
  (Surety Seal) 
 
   
  Mississippi Insurance ID Number 
 
 



 

 

BID BOND
 
KNOW ALL MEN BY THESE PRESENTS, that we    
 Contractor 
 

    
  Address 
 

    
  City, State   ZIP 
  

as Principal, hereinafter called the Principal, and    
 Surety 
 

a corporation duly organized under the laws of the state of    

as Surety, hereinafter called the Surety, are held and firmly bound unto   State of Mississippi, Jackson, Mississippi  
 
As Obligee, hereinafter called Obligee, in the sum of  Five Per Cent (5%) of Amount Bid 
 
 Dollars ($   ) 
 
for the payment of which sum will and truly to be made, the said Principal and said Surety, bind ourselves, our heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, the Principal has submitted a bid for Construction of a Crash Wall on US 98 over SR 198, known as Federal 
Aid Project No. STP-0014-03(064) / 106419301 in Perry County. 
 
NOW THEREFORE, the condition of this obligation is such that if the aforesaid Principal shall be awarded the contract, the 
said Principal will, within the time required, enter into a formal contract and give a good and sufficient bond to secure the 
performance of the terms and conditions of the contract, then this obligation to be void; otherwise the Principal and Surety 
will pay unto the Obligee the difference in money between the amount of the bid of the said Principal and the amount for 
which the Obligee legally contracts with another party to perform the work if the latter amount be in excess of the former, but 
in no event shall liability hereunder exceed the penal sum hereof. 
 
Signed and sealed this    day of     , 20___ 
 
    
  (Principal) (Seal) 
 
 
  By:    
 (Witness)   (Name) (Title) 
 
 
     
   (Surety) (Seal) 
 
 
  By:    
 (Witness)  (Attorney-in-Fact) 

  
    
  MS Agent 

 
    
  Mississippi Insurance ID Number 



 

 

MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
OFFICE OF CIVIL RIGHTS 

JACKSON, MISSISSIPPI 
LIST OF FIRMS SUBMITTING QUOTES 

 

I/we received quotes from the following firms on Project No:STP-0014-03(064) / 106419301 
County:  Perry 

 

Disadvantaged Business Enterprise (DBE) Regulations as stated in 49 CFR 26.11 require the 
Mississippi Department of Transportation (MDOT) to create and maintain a comprehensive list 
of all firms quoting/bidding subcontracts on prime contracts and quoting/bidding subcontracts on 
federally-funded transportation projects.  For every firm, we require the following information: 
 

Firm Name:   
Contact Name/Title:   
Firm Mailing Address   
Phone Number:   
    _____ DBE Firm    _____    Non-DBE Firm 
 

Firm Name:   
Contact Name/Title:   
Firm Mailing Address   
Phone Number:   
    _____ DBE Firm    _____    Non-DBE Firm 
 

Firm Name:   
Contact Name/Title:   
Firm Mailing Address   
Phone Number:   
    _____ DBE Firm    _____    Non-DBE Firm 
 

Firm Name:   
Contact Name/Title:   
Firm Mailing Address   
Phone Number:   
    _____ DBE Firm    _____    Non-DBE Firm 
 

Firm Name:   
Contact Name/Title:   
Firm Mailing Address   
Phone Number:   
    _____ DBE Firm    _____    Non-DBE Firm 
 
 

   
 SUBMITTED BY (Signature) 
 

   
 FIRM NAME 
 

Submit this form to Contract Administration as a part of your bid package. If this form is not signed and included 
as part of the bid packet, your bid will be deemed irregular.  For further information about this form, call Mississippi 
DOT’s Office of Civil Rights at (601) 359-7466; FAX (601) 576-4504. 
Please make copies of this form when needed and also add those copies to the bid package. 
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