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place label here 
 
 
 ADDENDUM 1 
 HSIP-0003-01(185) / 106247301 
       
 Hancock County 
 
 
Dear Sir or Madam: 
 
Please attach to and make a part of the proposal assembly the attached sheets: 
 
Revised Table of Contents, replace same; Add Attachments to NTB No. 2382; Revised NTB No. 
4089, replaces same; NTB No. 4214, replaces NTB No. 1808; Amendment EBS Download 
Required.  Also attached is Sheet 2 of Section 905 – Proposal (Addendum No. 1), this sheet 
should be substituted for similar sheet now in the proposal. 
 
Kindly acknowledge receipt and attachment of the proposal sheets by signing below and 
returning this letter. 
 
Yours very truly, 
 
 
 
B. B. House, P.E. 
Contract Administration Engineer 
 
 
 
  
 Contractor 
 

By   

 
Date   



S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
 
I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and 
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement.  I (We) also 
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of 
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted. 
 
I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and hereby agree that in 
case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this 
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the 
contract as proposed.  It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in 
the Specifications. 
 
Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following 
addendum (addenda): 

     ADDENDUM NO.  1     DATED 11/30/2012      ADDENDUM NO.        DATED       
     ADDENDUM NO        DATED            ADDENDUM NO.        DATED       

 
Number  Description  TOTAL ADDENDA:   1  

(Must agree with total addenda issued prior to opening of bids) 
 
Respectfully Submitted,   
 

DATE   

  
 Contractor 

BY   
 Signature 

TITLE   

ADDRESS   

CITY, STATE, ZIP   

PHONE   

FAX   

E-MAIL   

1 Revised Table of Contents, replace same; Add 
Attachments to NTB No. 2382; Revised NTB No. 
4089, replaces same; NTB No. 4214, replaces 
NTB No. 1808; Amendment EBS Download 
Required. 

        

        

        

  

 

(To be filled in if a corporation) 
 

Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 
 
  
 President Address 

  
 Secretary Address 

  
 Treasurer Address 
 

The following is my (our) itemized proposal. 
 HSIP-0003-01(185) / 106247301           Hancock  County(ies) 
Revised 09/21/2005 



 

-  CONTINUED ON NEXT PAGE  - 
 

MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

TABLE OF CONTENTS 
 
PROJECT: HSIP-0003-01(185) / 106247301 – Hancock County 
 
RE-ADVERTISEMENT NOTICE TO BIDDERS NO. 4188 
 
901--Advertisement 
 
904--Notice to Bidders: Governing Specifications - # 1 

Gopher Tortoises - # 151 
Fiber Reinforced Concrete - # 640 
Payroll Requirements - # 883 
Non-Use of Precast Drainage Units - # 1322 
Errata & Modifications to 2004 Standard Specifications - # 1405 
Federal Bridge Formula - # 1928 
Status of ROW w/ attachments - # 2382 
Open Burning – Restriction On Ozone Action Days - # 2417 
DBE Forms, Participation and Payment - # 2596 
Non-Quality Control / Quality Assurance Concrete - # 2818 
Reduced Speed Limit Signs - # 2937 
Alternate Asphalt Mixture Bid Items - # 3039 
Warm Mix Asphalt (WMA) - # 3242 
DUNS Requirement for Federal Funded Projects - # 3414 
Type III Barricade Rails - #3655 
Petroleum Products Base Price - # 3893 
Questions Regarding Bidding - # 3980 
Small Business Concern Program - # 4050 
Contract Time - # 4089 
Disadvantaged Business Enterprise, w/Supplement - # 4103 
Performance Period - # 4104 
Pre-Bid Meeting - # 4146 
Safety Apparel - # 4214 
 

906:                   Required Federal Contract Provisions – FHWA-1273, W/Supplements 
 
907-101-4: Definitions 
907-102-8: Bidding Requirements and Conditions, w/Supplement 
907-103-8: Award and Execution of Contract 
907-104-1: Partnering Process 
907-104-4: Disposal of Materials 
907-105-6: Control of Work, w/Supplement 
907-107-9: Legal Relations & Responsibility to Public, w/Supplement 
907-108-24: Prosecution and Progress, w/Supplement 
907-109-5: Measurement and Payment, w/Supplement 
907-110-2: Wage Rates 
907-401-2: Hot Mix Asphalt (HMA), w/Supplement 
907-401-6: Warm Mix Asphalt (WMA) 
907-403-4: Hot Mix Asphalt (HMA), w/Supplement 
907-403-12: Warm Mix Asphalt (WMA) 
907-407-1: Tack Coat 
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907-501-5: Portland Cement Concrete Pavement 
907-601-1: Structural Concrete 
907-626-25: Thermoplastic Traffic Markings 
907-639-4: Traffic Signal Equipment Poles 
907-648-1: Radio Interconnect 
907-658-5: Networking Equipment 
907-701-4: Hydraulic Cement 
907-702-3: Polyphosphoric Acid (PPA) Modification of Petroleum Asphalt Cement 
907-711-4: Synthetic Structural Fiber Reinforcement 
907-713-2: Admixtures for Concrete, w/Supplement 
907-714-6: Miscellaneous Materials 
907-720-1: Pavement Marking Materials, w/Supplement 
907-804-13: Concrete Bridges and Structures, w/Supplement 
 
 
SECTION 905 - PROPOSAL,  PROPOSAL BID ITEMS 
COMBINATION BID PROPOSAL 
CERTIFICATION OF PERFORMANCE - PRIOR FEDERAL-AID CONTRACTS 
CERTIFICATION REGARDING NON-COLLUSION, DEBARMENT AND SUSPENSION 
SECTION 902- CONTRACT FORM, AND SECTION 903 - CONTRACT BOND FORMS 
FORM -- OCR-485 
 

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET 
OF SECTION 905 AS ADDENDA) 









UTILITY STATUS REPORT 
HSIP-0003-01(185) 

106247301 
HANCOCK COUNTY(IES) 

September 18, 2012 

This is to certify that the above captioned project has been inspected and there are no 
known utilities in conflict with the project. 



ENCROACHMENT CERTIFICATION 
HSIP-0003-01(185) 

106247301 
HANCOCK COUNTY(IES) 

September 18, 2012 

This is to certify that the above captioned project has been inspected and no encroachments 
were found. 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO.  4089 CODE: (SP) 
 
DATE: 11/29/2012 
 
SUBJECT: Contract Time 
 
PROJECT: HSIP-0003-01(185) / 106247301 – Hancock County 
 
The calendar date for completion of work to be performed by the Contractor for this project shall 
be October 31, 2013 which date or extended date as provided in Subsection 907-108.06 shall be 
the end of contract time.  It is anticipated that the Notice of Award will be issued no later than 
February 12, 2013 and the effective date of the Notice to Proceed / Beginning of Contract Time 
will be March 14, 2013. 
 
Should the Contractor request a Notice to Proceed earlier than March 14, 2013 and it is 
agreeable with the Department for an early Notice to Proceed, the requested date will become 
the new Notice to Proceed / Beginning of Contract Time date.  If an erosion control plan is 
required, the Contractor’s erosion control plan will have to be approved prior to issuing an early 
Notice to Proceed. 
 
 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 4214 CODE:  (IS) 
 
DATE: 11/29/2012 
 
SUBJECT: Safety Apparel 
 
Bidders are advised that the Code of Federal Regulations CFR 23 Part 634 final rule was adopted 
November 24, 2006 with an effective date of November 24, 2008.  This rule requires that "All 
workers within the right-of-way of a Federal-Aid Highway who are exposed either to traffic 
(vehicles using the highway for the purposes of travel) or to construction equipment within the 
work area shall wear high-visibility safety apparel".  High-visibility safety apparel is defined in 
the CFR as "personnel protective safety clothing that is intended to provide conspicuity during 
both daytime and nighttime usage, and that meets the Performance Class 2 or 3 requirements of 
the ANSI/ISEA 107-2004 publication entitled American National Standard for High-Visibility 
Safety Apparel and Headwear".  All workers on Mississippi State Highway right-of-way shall 
comply with this Federal Regulation.  Workers are defined by the CFR as "people on foot whose 
duties place them within the right-of way of a Federal-Aid Highway, such as highway 
construction and maintenance forces, survey crews, utility crews, responders to incidents within 
the highway right-of-way, and law enforcement personnel when directing traffic, investigating 
crashes, and handling lane closures, obstructed roadways, and disasters within the right-of-way 
of a Federal-Aid Highway". 
 
More information regarding high visibility safety apparel can be found at the following sites. 
 
http://www.gpo.gov/fdsys/pkg/CFR-2008-title23-vol1/pdf/CFR-2008-title23-vol1-sec634-1.pdf 
 
http://ops.fhwa.dot.gov/wz/resources/policy.htm#hv 
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