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BIDDER CHECK LIST
(FOR INFORMATION ONLY)

All unit prices have been entered into Expedite Bid in accordance with
Subsection 102.06 of the Mississippi Standard Specifications for Road and
Bridge Construction.

Expedite bid sheets have been stapled and inserted into the proposal package.
First sheet of SECTION 905--PROPOSAL has been completed.
Second sheet of SECTION 905--PROPOSAL has been completed and signed.

Addenda, if any, have been acknowledged. Second sheet of Section 905 listing
the addendum number has been substituted for the original second sheet of
Section 905. Substituted second sheet of Section 905 has been properly
completed, signed, and added to the proposal.

DBE/WBE percentage, when required by contract, has been entered on last
sheet of the bid sheets of SECTION 905 - PROPOSAL.

Form OCR-485, when required by contract, has been completed and signed.

The last sheet of the Expedite bid sheets of SECTION 905--PROPOSAL has
been signed.

Combination Bid Proposal of SECTION 905--PROPOSAL has been completed
for each project which is to be considered in combination (See Subsection
102.11).

Equal Opportunity Clause Certification, when included in contract, has been
completed and signed.

The Certification regarding Non-Collusion, Debarment and Suspension, etc. has
been executed in duplicate.

A certified check, cashier's check or bid bond payable to the State of
Mississippi in the principal amount of 5% of the bid has been included with
project number identified on same. A bid bond has been signed by the bidder
and has also been signed or countersigned by a Mississippi Agent or Qualified
Nonresident Agent for the Surety with Power of Attorney attached.

ON FEDERAL FUNDED PROJECTS, the Notice To Bidders regarding DUNS
Requirements has been completed and included in the contract documents.

Non-resident Bidders: ON STATE FUNDED PROJECTS ONLY, a copy of the
current laws regarding any preference for local Contractors from State wherein
domiciled has been included. See Subsection 103.01, Mississippi Standard
Specifications for Road and Bridge Construction, and Section 31-7-47, MCA,
1972 regarding this matter.

| Return the MDOT flash drive with completed EBS file, proposal and contract documents in its
entirety in a sealed envelope. DO NOT remove any part of the contract documents; exception -
an addendum requires substitution of second sheet of Section 905. A stripped proposal is
considered as an irregular bid and will be rejected.

Failure to complete any or all of the applicable requirements will be cause for the proposal to be
considered irregular.

| (10/2012)



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4302 CODE: (SP)
DATE: 01/30/2013
SUBJECT: Readvertisement
PROJECT: MP-2182-49(001) / 304557301 — Montgomery County
The contents of this proposal are the same as in October 2012 Letting, except as follows:

Revised the Advertisement;
Revised Notice To Bidders No. 4125;
Added this Notice To Bidders No. 4302;
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PAGE 2 - PROJECT: MP-2182-49(001) / 304557301 -- Montgomery County

SECTION 905 - PROPOSAL,

PROPOSAL BID ITEMS,

COMBINATION BID PROPOSAL,

STATE BOARD OF CONTRACTORS REQUIREMENTS,

CERTIFICATION REGARDING NON-COLLUSION, DEBARMENT AND SUSPENSION,
SECTION 902 - CONTRACT FORM, AND SECTION 903 - CONTRACT BOND FORM,

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET
OF SECTION 905 AS ADDENDA)



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 901 - ADVERTISEMENT

Sealed bids will be received by the Mississippi Transportation Commission in the Office of the
Contract Administration Engineer, Room 1013, Mississippi Department of Transportation
Administration Building, 401 North West Street, Jackson, Mississippi, until 10:00 o'clock A.M.,
Tuesday, February 26, 2013, and shortly thereafter publicly opened on the Sixth Floor for:

Mill and Overlay approximately 1 mile of SR 182 from US 82 to US 51, known as State Project No.
MP-2182-49(001) / 304557301 in Montgomery County.

The attention of bidders is directed to the predetermined minimum wage rate set by the U. S.
Department of Labor under the Fair Labor Standards Act.

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively
insure that in any contract entered into pursuant to this advertisement, disadvantaged business
enterprises will be afforded full opportunity to submit bids in response to this invitation and will not
be discriminated against on the grounds of race, color, sex, age, disability, religion or national
origin in consideration for an award.

The specifications are on file in the offices of the Mississippi Department of Transportation.

Bid proposals must be purchased online at https://shopmdot.ms.gov. Specimen proposals may be
viewed and downloaded online at no cost at http://mdot.ms.gov or purchased online. Proposals are
available at a cost of Ten Dollars ($10.00) per proposal plus a small convenience fee. Cash or
checks will not be accepted as payment.

Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with
Power of Attorney attached, a Cashier's check or Certified Check for five (5%) percent of bid,
payable to STATE OF MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular
proposals and rejection of bids.

MELINDA L. MCGRATH
EXECUTIVE DIRECTOR

(SPWOP) 4



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1 CODE: (IS)
DATE: 05/03/2004
SUBJECT: Governing Specifications

The current (2004) Edition of the Standard Specifications for Road and Bridge Construction
adopted by the Mississippi Transportation Commission is made a part hereof fully and completely
as if it were attached hereto, except where superseded by special provisions, or amended by
revisions of the Specifications contained herein. Copies of the specification book may be
purchased from the MDOT Construction Division.

A reference in any contract document to controlling requirements in another portion of the
contract documents shall be understood to apply equally to any revision or amendment thereof
included in the contract.

In the event the plans or proposal contain references to the 1990 Edition of the Standard
Specifications for Road and Bridge Construction, it is to be understood that such references shall
mean the comparable provisions of the 2004 Edition of the Standard Specifications.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 3 CODE: (SP)
DATE: 05/03/2004

SUBJECT: Final Clean-Up

Immediately prior to final inspection for release of maintenance, the Contractor shall pick up,
load, transport and properly dispose of all litter from the entire highway right-of-way that is

within the termini of the project.

Litter shall include, but not be limited to, solid wastes such a glass, paper products, tires, wood
products, metal, synthetic materials and other miscellaneous debris.

Litter removal is considered incidental to other items of work and will not be measured for
separate payment.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 883 CODE: (IS)
DATE: 04/28/2006
SUBJECT: Payroll Requirements

Bidders are hereby advised that the Contractor and Subcontractor(s) are required to submit
payroll information to the Project Engineers on a weekly basis.

On Federal-Aid Projects, CAD-880, CAD-881 and certified payroll submissions are required each
week the Contractor or a Subcontractor performs work on the project. This is addressed in
Section V, page 6 of Form FHWA-1273.

On State-Funded Projects, CAD-880 is required each week the Contractor or a Subcontractor
performs work on the project.

When no work is performed on either Federal-Aid and State-Funded Projects, the Contractor
should only submit CAD-880 showing no work activities.

The Contractor shall make all efforts necessary to submit this information to the Project Engineer
in a timely manner. The Engineer will have the authority to suspend the work wholly or in part
and to withhold payments because of the Contractor's failure to submit the required information.
Submission of forms and payrolls shall be current through the first full week of the month for the
estimate period in order for the Project Engineer to process an estimate.

Bidders are advised to review the requirements regarding payroll submissions in Section 110 of
the Standard Specifications.



| SECTION 904 - NOTICE TO BIDDERS NO. 1405

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CODE: (IS)

ERRATA AND MODIFICATIONS TO THE 2004 STANDARD

SPECIFICATIONS

| DATE: 03/15/2007
SUBJECT:
Page Subsection
101 201.01
107 202.04
107 202.05
132 211.03.4

| 192 306.02.4
200 307.03.7
236 401.01
242 401.02.3.2
250 401.02.6.3
253 401.02.6.4.2
259 401.03.1.4
269 403.03.2

Change

In the second sentence of the first paragraph, change “salvable” to
“salvageable”.

In the fourth sentence of the fourth paragraph, change “yard” to
“feet”.

In the list of units measurements for 202-B, add “square foot™.

In the second sentence of the second paragraph, change “planted”
to “plated”.

In the first line of the first paragraph, delete the word “be”.

In the fourth sentence of the second paragraph, change “lime-fly
ash” to “treated”.

Change the header from “Section 403” to “Section 401"

In the first sentence of the third full paragraph, add “1/8” in the
blank before the inch mark.

In the second sentence of the first paragraph on page 250, change
“rutting over 7 to “rutting over 1/8" ”.

In the paragraph preceding the table, change “91.0” to “89.0”.

In the first paragraph, change “92.0 percent” to “the specified
percentage (92.0 or 93.0)”.

In the table at the top of page 269, change the PI requirement from
13 — 2 to “S 79'



278

283

294

340

349

355

369

427

442

444

464

570

575

575

596

603

612

616

404.04

409.02.2

413.02

511.04

601.03.3

603.02

604.04

619.04

625.04

626.03.1.2

631.02

682.03

683.10.4

683.10.5

701.02

702.11

703.04.2

703.07.2

-2- Notice to Bidders No. 1405 -- Cont’d.

In the second sentence, change the subsection from “401.04” to
“403.04”.

Change “PG 64-22” to “PG 67-22".

In the first sentence of the second paragraph, change “707.02.1.3”
to “Subsection 707.02.1.3”.

In the second sentence of the second paragraph, change “412” to
‘651279.

In the first sentence, change “804.03.2” to “804.03.5”.

Change the subsection reference for Joint mortar from “707.03” to
“714.117.

In the first sentence, change “601.04” to “Subsection 601.04”.
Delete the second paragraph.

In the third paragraph, change “626.04” to “Subsection 626.04”.
Delete the third sentence of the first paragraph.

Change the subsection reference for Water from “714.01.0” to
“714.01.17.

Change the subsection number from “682-03” to “682.03”.
Change the subsection number from “683.10.4” to “683.04”.
Change the subsection number from “683.10.5” to “683.05”.

In the table under the column titled “Cementations material
required”, change Class F, FA” to “Class F FA,”.

In the first sentence, change “702.12” to “Subsection 702.12”.
In the fifth paragraph, delete “Subsection 703.11 and”.
In the Percentage By Weight Passing Square Mesh Sieves table,

change the No. 10 requirement for Class 7 material from “30 - 10”
to “30 - 100™.



618

618

671

689

709

717

741

827

833

854

859

879

879

962

976

976

985

703.13.1

703.13.2

712.06.2.2

714.11.2

715.09.5

717.02.3.4

720.05.2.2

803.03.2.3.7.5.2

803.03.2.6

804.02.11

804.02.13.1.3

804.03.19.3.2

804.03.19.3.2

814.02.3

820.03.2.1

820.03.2.2

Index

-3- Notice to Bidders No. 1405 -- Cont’d.

In the first sentence of the first paragraph, change “703.09” to
“703.06”.

In the first sentence, change “703.09” to “703.06”.
In the first sentence, change “712.05.1” to “Subsection 712.05.1”.
In the first sentence, change “412” to “512”.

In the first sentence of the first paragraph, change “guage” to
CGgauge’Q‘

In the top line of the tension table, change “1 1/2” to “1 1/8” and
change “1 1/8” to “1 1/2”.

In the last sentence of this subsection, change “720.05.2.1” to
“Subsection 720.05.2.1”.

In the first sentence of the second paragraph, change “803.03.5.4”
to “803.03.2.3.4”.

In the first sentence, change “803.03.7” to “803.03.2.5”.

In the last sentence of the first paragraph, change “automatically” to
“automatic”.

In the last sentence, change Subsection “804.02.12.1” to
“804.02.12”.

In the first sentence of the third paragraph, change “listed on of
Approved” to “listed on the Approved”.

In the last sentence of the last paragraph, change “804.03.19.3.1”
to “Subsection 804.03.19.3.1”.

In the first sentence, change “710.03” to “Subsection 710.03.
In the first sentence, change “803.02.6 to “803.03.1.7”.
In the first sentence, change “803.03.9.6” to “803.03.1.9.2”.

Change the subsection reference for Petroleum Asphalt Cement
from “702.5” to “702.05”.

10



985

985
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988
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Index

Index

Index

Index

Index

Index

Index

Index

Index

Index

Index

Index

-4 - Notice to Bidders No. 1405 -- Cont’d.

Change the subsection reference for the Definition of Asphaltic
Cement or Petroleum Asphalt from “700.2” to “700.02”.

Change the subsection reference for Automatic Batchers from
“501.03.2.4” to “804.02.10.4”.

Delete “501.03.2” as a subsection reference for Batching Plant &
Equipment.

Change the subsection reference for the Central Mixed Concrete
from “501.03.3.2” to “804.02.11”.

Change the subsection reference for the Concrete Batching Plant &
Equipment from “501.03.2” to “804.02.11”.

Delete “501.03.3.3” as a subsection reference for Truck Mixers.

Change the subsection reference for Edge Drain Pipes from
“605.3.5” to “605.03.5”.

Change the subsection reference for Metal Posts from “713.05.2”
to “712.05.2”.

Change the subsection reference for Coarse Aggregate of Cement
Concrete Table from “703.3” to “703.03”.

Change the subsection reference for Composite Gradation for
Mechanically Stabilized Courses Table from “703.8” to “703.08”.

Delete “501.03.3.3” as a subsection reference for Truck Mixers and
Truck Agitators.

Delete reference to “Working Day, Definition of”.

11



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 1928 CODE: (IS)
| DATE: 04/14/2008
SUBJECT: Federal Bridge Formula
Bidders are hereby advised that Federal Highway Administration Publication No. FHWA-MC-94-
007, BRIDGE FORMULA WEIGHTS, dated January 1994, is made a part of this contract

when applicable.

Prior to the preconstruction conference, the Contractor shall advise the Engineer, in writing, what
materials, if any, will be delivered to the jobsite via Interstate route(s).

Copies of the BRIDGE FORMULA WEIGHTS publication may be obtained by contacting:
Federal Highway Administration

400 7" Street, SW

Washington, DC 20590

(202) 366-2212

or

| http://ops.thwa.dot.gov/freight/sw/brdgcalc/calc_page.htm

12



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 2937 CODE: (SP)
DATE: 01/11/2010
SUBJECT: Reduced Speed Limit Signs
Bidders are advised that all black and white speed limits signs that are used to reduce the speed
limit through construction zones shall be covered or removed during times when the Contractor is

not performing work. If the Contractor has a routine daytime operation and is not working at
night, the signs shall be covered or removed during the nighttime when there is no work activity.

13



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3039 CODE: (SP)
DATE: 03/23/2010
SUBJECT: Alternate Asphalt Mixture Bid Items
Bidders are advised that the asphalt mixture used on this project will be bid as an alternate pay
item: Hot Mix Asphalt (HMA) or Warm Mix Asphalt (WMA). Bidders must select one of the

alternates at the time of bid. The Contractor must use the selected asphalt mixture, HMA or
WMA, throughout the entire project.

14



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3131 CODE: (SP)
DATE: 06/24/2010
SUBJECT: Temporary Traffic Paint
Bidders are hereby advised that the temporary traffic paint for this project can be waterborne paint
as specified in the 2004 Mississippi Standard Specifications For Road and Bridge Construction or
fast dry solvent traffic paint meeting the requirements set out in 907-710-1 (Fast Dry Solvent
Traffic Paint).

Payment for all temporary traffic paint shall be paid under the appropriate 619 pay items.

When using fast dry solvent traffic stripe, no paint can be sprayed or placed on the ground during
set-up or clean-up.

15



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3242 CODE: (SP)
DATE: 09/21/2010
SUBJECT: Warm Mix Asphalt

Bidders are advised that MDOT approved products and processes for the production of Warm
Mix Asphalt is available at the following MDOT website.

http://www.gomdot.com/Divisions/Highways/Resources/MPL/Home.aspx

16



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3585 CODE: (SP)
DATE: 06/22/2011
SUBJECT: Safety Edge
Bidders are hereby advised that the Shoulder Wedge (Safety Edge) specified in the Supplement

to Special Provision 907-401-2 shall only apply to the top two (2) lifts of asphalt. Attached is a
drawing showing the safety edge.

17
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Notice To Bidder No. 3585 -- Cont'd.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3655 CODE: (SP)
DATE: 10/04/2011
SUBJECT: Type Il Barricade Rails
Bidders are advised that the use of 2-inch nominal thickness timber for rails on Type III
barricades has not been approved by NCHRP as a crashworthy device. Therefore, the use of 2-

inch nominal thickness timbers will not be allowed for rails on Type III Barricades. Timber rails
for Type III Barricades shall be as follows.

e For barricades up to four feet (4’) wide, the maximum thickness of timber rails shall be one
inch (1) and the material shall be pine timber or %-inch ACX plywood.

e For barricades more than four feet (4’) wide, timber rails shall be constructed of ¥-inch
ACX plywood.

A list of crashworthy Type III Barricades can be found at the below FHWA website.

http://safety.thwa.dot.gov/roadway_dept/policy guide/road hardware/wzd/

19



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3893 CODE: (SP)
DATE: 04/10/2012
SUBJECT: Petroleum Products Base Prices
Bidders are advised that monthly petroleum products base prices will be available at the web site
listed below. Current monthly prices will be posted to this web site on or before the 15™ of each
month. Bidders are advised to use the petroleum base prices on this web site when preparing
their bids. The current monthly petroleum products base prices will be acknowledged by the
Bidder and become part of the contract during the execution process.

Monthly Petroleum Products Base Prices can be viewed at:

http://sp.gomdot.com/Contract%20Administration/BidSystems/Pages/letting%?20calendar.aspx

20



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3980 CODE: (SP)
DATE: 07/25/2012
SUBJECT: Questions Regarding Bidding

Bidders are advised that all questions that arise regarding the contract documents (proposal) or
plans on this project shall be directed to the www.gomdot.com current letting webpage. Click on
the call number for this project to open an email form to submit your question. Questions must
be submitted by 8:00 a.m. on Monday prior to the letting on Tuesday. Answers to questions will
be posted by 6:00 p.m. on Monday prior to the letting on Tuesday. Answers can be viewed by
clicking on Q&A link under the Proposal Addenda column.

It shall be the Bidders responsibility to familiarize themselves with the questions and answers
that have been submitted on this project.

21



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4100 CODE: (SP)
DATE: 09/05/2012

SUBJECT: Standard Drawings

Standard Drawings attached hereto shall govern appropriate items of required work.

Larger copies of Standard Drawings may be purchased from:

MDOT Plans Print Shop

MDOT Shop Complex, Building C, Room 114
2567 North West Street

P.O. Box 1850

Jackson, MS 39215-1850

Telephone: (601) 359-7460

or FAX: (601) 359-7461

or e-mail: plans@mdot.state.ms.us

22
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2" SPACE BETWEEN EOGE OF TRAVEL LANE AND STRPE 67 SKP wHrE

TYPICAL STRIPING AND RAISED
PAVEMENT MARKERS FOR 4-LANE SECTION

12' SPACE BETWEEN EOGE OF TRAVEL LANE AND STRPE
: 6~ CONTINUOUS WHITE
EDCE STRPE

zzzzA o

SEE 0ETAL B o - R\ REFLECTIVE RED-CLEAR nm_/
o _>’E\ o [a] o o

: EOCE STRPE PAVEMENT MARKERS
2" SPACE BETWEEN EOGE OF TRAVEL LANE AND STRWE

TYPICAL STRIPING AND RAISED
PAVEMENT MARKERS FOR S-LANE SECTION

J : s:p " L o v

1
AVEMENT MARKERS . E I:I _L
o -/ ~
ST ey feen Lot 72777,
LECEND ———— o "
(SEE PLANS FOR .0 _— :Elm“ conm TWO-WAY REFLECTIVE YELLOW
SEE DETAL A LOCATIONS) 6 whTE «) RASED :M:utu DETAIL A
_— o o —< o o /ﬁ o LATERAL PLACEMENT OF
PAVEMENT MARKERS
o o
|_ REFLECTNE RED-GLEM Ms:p_/ s:z DETAL * A_/"’h—-l-—-lw s
800" PAVEMENT MARK(
L (TYP) L (|m o uu.)
vz f wzn E\ o o ez o ez o zzzn o
REFLECTIVE RED-CLEAR RAISED 1 6" SKP WHITE T —o] [o20"
PAVEMENT MARKERS 5" CONTINUOUS WHTE
E£0CE STRIPE

2" SPACE BETWEEN EDGE TRAVEL LANE AND STRIPE STOP LINE-LEGEND, A
(SEE PLANS FOR I.DCA"BNS)

TYPICAL STRIPING AND RAISED

PAVEMENT MARKERS AT LEFT TURN LANES

% NOTE: USE DETAL STRIPNG F LENGTH ¢ 150" AT
THS LOCATION, OTHERWISE USE CONTINUOUS STRIPNG,

b 4

TYPICAL TWO-WAY ARROW INSTALLATION

NOTES: 1. CONSIDER EACH SEGMENT OF CONTINUOUS TWO-WAY LEFT TURN LANE SEPARATELY.
2. F SEGMENT 1S LESS THAN 330°, PLACE ONE SET OF ARROWS W CENTER ur SEEIEN"
3. F SEGMENT IS CREATER THAN 3307, PLACE FIRST SET OF ARROWS 50" T0 100
FROM BEGINNING AND/OR END OF SEGMENT AND SPACE ADOITIONAL SETS OF AM (250°0.C.).

GENERAL NOTE:
1. PAVEMENT MARKERS SHALI

PERFORMANCE RAISE(
PAVEMENT MARKERS AS LISTED N THE MpoT mb
SOURCES OF MATERIALS".

L[]
g 4
7

LATERAL PLACEMENT OF
PAVEMENT MARKERS

| MISSISSIPPI DEPARTMENT OF TRANSPORTA

PAVEMENT MARKING
DETAILS FOR
4-LANE AND 5-LANE
UNDIVIDED ROADWAYS

- 001+ BN 19ppIg 01 9o10N

VISION

0l
=%
i

S| FILENAME: SDPM-2DCN
3 oeson em_____cen __omc 0y




STATE | PROJKECT NO.
6" EDGE STRIPEx .
(CONT. WHITE) 6" SKP WHITEx ‘E‘:

RED-CLEAR REFLECTIVI § 55 6" EDGE STRPEx
—[ ED-CLE. I':ERKLE;RCS € (CONT. YELLOW)

SEE ETAI. A 10" 30" 10" 30
.. = .
snml.DER LIIE—‘ ,

12° DETAL wHTE — SHOULDER LINE

2 00"
12° DETAL WHTE 6" EDCE STRPE

(CONT. WHITE)

STRIPE

(CONT. YELLOW)

RED-CLEAR REFLECTIVE
RAISED MARKERS

PAVED
SHOULDER

PARALLEL ENTRANCE RAMP

6" EOGE STRIPE

(CONT. YELLOWS

6" EOGE STRIPEx le
(CONT WHITE) I'

6" SKP WHITES

200

SEE DETAL A

_/—c AN LNE
_—— PAVED SHOULDER : Pandial v:mrEA

. i whide e < e e h h
T N L Ly
- RED-CLEAR REFLECTIVE 6 €0CE STRPE —\
. RNSED MARKERS (CONT, WHITE)
T, WHIT|
12 oETAL wraTE SHOULDER LING

6" EOGE STRIPEx

(CONT. WHITE) 2
3 “cont. veviom
Q .
2 SHOULOER TAPER ENTRANCE RAMP
3
o
7
g
o
-d T GENERAL NOTES:
g %1 SEE SHEET PM-1FOR THE PLACEMENT OF LANE-LINE STM «

w T T TO T P, T T 1

H H PLACEUENT OF THE COCE. LNE. WITH RESPECT 10 THE OUTSIDE $f]z| MississIPPI DEPARTMENT OF TRANSPORTATION
5 = EOGE OF THE TRAVELED WAY, ||| | ROADWAY DESIGN
. ] xx 2. ON THE MAN FACLITY, PLACE REFLECTIVE REO-CLEAR RASEQ g
g : EEn e LS ee b g :
E - © ADVANCE (IN DRECTION OF TRAFFIC) OF THE EXIT RAMP E PAVEMENT MARK I NG
5 L) ~ TAPER AND CONTRING THROUGH THE INTERGHANGE TO THE W DETAILS FOR
= T f END OF THE ENTRANCE RANP TAPER. : INTERCHANGE
$ 3. PAVEMENT MARKERS SHALL BE HIGH PERFORMANCE REFLEC“VE 3] ENTRANCE RAMPS
£ oD et T e acy N v MooT N (PARALLEL AND TAPER)
3 DETAIL A DETAIL B L a
4 S5 issue pare:___oCTOBER 1. 1908 ST mneer

"PAUOD -- 00TH "ON 19PPIg O ONON



9z

Pgvement Morking - interchonge romps\PM-4 DGN

STATE | PROJECT NO.

6" EDCE STRIPE
(CONT. YELLOW:

6" EDGE STRIPE 2
(CONT. YELLOW)

6" EDOGE STRIPE
(CONT. WHITE)

6" EOGE STRPE
(CONT. WHITEX

6" DETAL WHITE
(OPTIONAL)

6~ EDCE STRIPE
(CONT, WHITE) RED-CLEAR REFLECTIVE
RAISED MARKERS
TAPER EXIT RAMP L4 = \-¢ coce strPE
= (CONT, YELLOW)

SHOULDER LINE

RED-CLEAR REFLECTIVE
RAISED MARKERS

6" SKIP WHITE =

6" EDGE STRIPE 12” DETAIL WHITE
(CONT. YELLOW)

5 EDGE STRPE (CONT. YELLW)

See ofTaL A
P .
..... T u
————a 1
6" E0GE STRIPE 6 DETAL mrrg_]_ .
(CONT. WHITEX (OPTIONAL) o 6" £0CE STRIPE S
(CONT. WHITE) g
PARALLEL EXIT RAMP
(CONT. YELLOW)
Z
6" E0GE STRIPE =l
(CONT, WHITE) =
Q
(¢
et
Q
GENERAL NOTES: ™
N n %1, SEE SHEET PM-1FOR THE PLACEMENT OF Lane - STRIPE =l
& ~ WITH RESPECT TO THE PAVEMENT JOINT AND FOR oL

. ON THE MAN FACLITY, PLACE REFLECTIVE RED-CLEAR RASED
PAVEMENT MARKERS AT A 40°'SPACING ON ALL LANE-LNE(S) T
THROUGHOUT THE INTERCHANGE AREA BECINNNG 1000'IN
ADVANCE (IN DIRECTION OF TRAFFIC) OF THE EXIT RAMP
TAPER AND CONTINUING THROUCH THE INTERCHANGE TO THE
END OF THE ENTRANCE RAMP TAPER.

& &~
3. PAVEMENT MARKERS SHALL BE HIGH PERFORMANCE REFLECTIVE
RASED PAVEMENT MARKERS AS LISTED N THE MDOT

N PLACEMENT OF THE EDGE LINE WITH RESPECT TO TI‘E OUTSDE 4€
ofF EOGE OF THE TRAVELED WAY. Jfel.] MISSISSIPPI DEPARTMENT OF TRANSPORTATIO
- ROADWAY DESIGN DIVISION

Wi
12~
ETAL WHITE
"
"
~N

—

12"
DETAL WHITE

PAVEMENT MARK ING
DETAILS FOR
INTERCHANGE
EXIT RAMPS

(PARALLEL AND TAPER)

“APPROVED SOURCES OF MATERIALS."

UPDATE 10_2000 MUTCD

DETAIL A DETAIL B N

SSUE DATE:___OCTOBER 11998
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g4t
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g4t
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e

orear

| STATE | PROJECT NO.

Py

GENERAL NOTESt

1 UNLESS QTHERRISE SHOWN ON THE PLANS,
L PAVEMENT MARKING LEGENDS SHALL
ElEATAEPTkIED USING HIGH PERFORMANCE

. THO HORIZONTAL GAPS (CAUSED BY
TEMPLATE CgNgECTOHS)OF 115

o

ARE PEﬁMlTTED IN EACH LETTER

FOR OTHER DETAILS, SEE THE MANUAL
ON UNIFORM TRAFFIC CONTROL DEVICES.

. PAY QUANTITIES FOR PAVEMENT MARKING
LEGENDS ARE AS FOLLOWS:

E“'

»

PAY QUANTITIES

TENDING THE YULL WIDTH

ROADWAY DESIGN DIVISION

STANDARD PLAN

x| MISSISSIPPI DEPARTMENT OF TRANSPORTATION

5  PAVEMENT MARKING
g LEGEND DETAILS
WORKING W“sERI
M-5
8] rssue oare.___ocTOBER 11098 o

"PAUOD -- 00TH "ON 19PPIg O ONON



8¢

Ak

o 3 5
& L
[ !-*
1 J
TURN ARROW
THRU ARROW
<]
N =
HHH =
- (W] i i
o T
[N
p [ T
s AR
I
T
T
T
16-8° 12

23-10"

1-WAY ARROW

STATE
MISS.

PROJECT NO.

18"

“AH

gt

COMBINATION ARROW

GENERAL NOTES:

13-4

1. UNLESS OTHERWISE SHOWN ON THE PLANS, ALL
PAVEMENT MARKING LEGENDS. INCLUDING TURN ARRQ¥S,
SHALL BE APPLIED USING HICH PERFORMANCE MATERIALS.

2. TRO HORIZONTAL GAPS (CAUSED BY TEMPLATE
CONNECTORS! DF 1%/p* OR LESS AND EXTENDING
THE FULL KIDTH ARE PERMITTED IN EACK LETTER.

3. FOR QTHER DETAILS, SEE THE MANUAL ON UNIFORM

TRAFFIC CONTROL DEVICES.
4. PAY OUANTITIES FOR PAVEMENT MARKING LEGENDS
ARE AS FOLLOWS:
PAY QUANTITIES
LECEND/SYMBOL AREA 1§17}
ONLY 229
TURN_ARROM 16.4
THRU_ARROW 2.3
COMB, ARROW 215
1-KHAY ARROW 24.3

ROADWAY DESIGN DIVISION
STANDARD PLAN

| MISSISSIPPI DEPARTMENT OF TRANSPORTATION

&  PAVEMENT MARKING
& LEGEND DETAILS

HORRING NUMBER
E[ ISSUE DATE:___ OCTOBER 11998 m‘;zngmm

"PAUOD -- 00TH "ON 19PPIg O ONON



STATE | PROJECT NO.
MISS.

/ i % ¥ % PRESENT OR PROPOSED
; ACTIVE WARNING DEVICE

TYPICAL LOCATION OF STOF LINE
WHERE AN A4CTIVE WARNING DEVICE
IS PRESENT CR PROPOSED.

{OPTIONAL) \Iz

wla-3
EDGE OF SHOULDER
y - EDGE OF TRAVEL LANE e
247
STGP LINE
SEE DETAIL A « TRAFFIC
FOR DIMENSION
T A A
§ LANE - e IR 24
TRAFFIC » @ - hY e 2 SToP LINE
i TRANSVERSE. o ¥ TRANSYERSE BAND
BAND g —EOGE OF TRAVEL LANE
£
e 20 - e EDGE OF SHOULDER Ve
v
10"-6" 259" 257"
|
50/-0°
#PAVEMENT MARKING STM30L
DISTANCE “X* (SEE TABLE BELOW)
i/
/
\ 1
\ ¢ RAILROZD 0
ADVANCE WARNING SIGN PLACEMENT DISTANCE A 1
FOSTED DDISTANCE "X ' TYPICAL LOCATION OF STOP LINE WHERE NO
, SPEED ot ACTIVE WARNING DEVICE IS PRESENT OR PROPOSED.
- tephy RURAL URBAN
20 175 180
N 25 259 190 GENERAL NOTES:
3¢ 325 100 %1 A PORTION OF THE PAYEMENT MARKING SYMBOL SHOULD BE DIR
i 5 ; @ 150 OPPOSITE THE ADVANCE WARNING SIGN (Wi0-D.
4 % %2, WIDTH OF R X R SYMBOL MAY VARY ACCORDING TO LANE WIDTH.
R s HOWEVER, ON MULTI-LANE ROADS, THE TRANSVERSE BANDS AND STOF LINE)
* SHOULD EXTEND ACROSS ALL AFFROACH LANES, AND INDIVIDUAL z
50 R X R SYMBOLS SHOULD BE USED IN EACH APPRCACH LANE. ()
= A 3R X R SYMBOL (€20 f12), TRANSVERSE BANDS AND STOP LINE SHALL BEE'
L (14 775 558 PAID FCR AS LEGEND, WHITE (PLASTIC). (MATERIAL OPTIONAL FOR CTHER o
AGENCIES).
< N NOTES: ,_]
oo (D DISTANCE "X" MAY BE ADJUSTED IF PROWIBITIVE PHYSICAL H % K4, REFER 7O THE "MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES®
15" R CONDITIONS EXIST AT THE OESIGNATED DISTANCE, FOR LLOCATION OF PROPOSED WARNING DEV AT RAILROAD- o
HIGHWAT GRADE CROSSINGS. [oo]
@ THESE DISTANCES MAY BE ADJUSTED TO A MINIMUM OF 104° IN
RESIDENTIAL AREAS OR BUSINESS DISTRICTS WHERE LOW SPEEDS I~
ARE PREVALENT. o
S o
-
MISSISSTPPI DEPARTMENT OF TRANSPORTATRN
ROADWAY DESIGN DIVISION

STANDARD PLAN

b -
TYPICAL PLACEMENT OF | <%l
Can : WARNING SIGNS AND | (5.0, &
°  PAVEMENT MARKINGS |50 %
DETAIL A =" AT RAILROAD HIGHWAY | ‘&
STANDARD “R” PAVEMENT MARKING 2 GRADE CROSSINGS R |
FOR R X R SYMBOL e
'(\;, | . SHEET NMEF
5|3) SSUE DATE: QCTOBER 1, 1998 126
jon
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08: BOAMPH OONF | LENAME.

QoY

STATE | PROJECT NO.

R2-1
H9;5

ORUMS OR 42 DRUMS

g
SPEjD
L IMI|T!

XX
T
&l

[ TALL COMS ONLY
Se 100° 53
NS WORK_ZONE LONG. L 4 w00 _| s00° 1 600" 1| soo 500" 500"
B T (TMLE MAX.)
- |
2= 2= 1ﬂ 2= == 2= 2=
I - - - - = - - - - o - - - - - - - - - u"“”r..:.._ : - - - - = - - = - - - - -
i - -+ == ==
s /z2n P H] A5 axuw\ T
E 255 H CHANNELIZNG DEVICES x - o
E3 FE3 & (SEE NOTE 3 FOR TYPES 3 o2 SE= )%
xo L'} H S = 5
TN REQUIRED) se gz H
== = = =
— - - - - - - - - - - - - —_.—..!--*'-’u._— - - - - - - - - - - - - - - - - - - - - -
== == == == == == E
,L,____,l L_ﬂm;‘4______gg _1_ 500" JA 000" 4 L LONG. | WORK ZONE
T T 14 BUFFER | % (TWLE WAX.) -
SPACE AL
g8
w00 s
=) ORuuS DRUMS OR 42 =2
(%] mp 3= oY TALL CONES ‘E
xm ORUMS
= ONLY
=
e
o
] —
« S
3]
LEGEND
CENERAL NOTES: =
x OR AS SHOWN ELSEWHERE OF THE PLANS.
1. THE LOCATION OF CHANNELIZING DEVICES AND THE WORK AREA *% THE LEGEND ON R2-1%& W3-5 SPECD LIMIT SIGNS SHALL
LAROUT SHALL BE BASED ON THE CRITERA IN THE FOLLOWNG 10 MPH LESS THAN THE ORIGNAL ROSTED SPEED LMIT.
vy 2. FLASHNG ARROW PANEL SHALL BE AS LEVEL AS POSSELE AS APPROVED BY B FLASHNG ARROW PANEL (TYPE "C™)
POSTED SPEED L —_—— THE_ENGINEER. FLASHING ARROW PANEL SHOULD BE LOCATED AT THE BEGINNING REFLECTORIZED FREE-STANDING PLASTIC DRUMS
AND/OR n:va":ncm Lal:a'rl.unn. TAPERL OF THE TAPER OR,IF THE SHOULOER IS TOO NARROW, BEHND THE CHANNELIZING 'I,:f TYPE "B" WARNING LICHTS ' ’
DESGN SPEED (ALONG GUFFER BUFFER SPACE| RATES DEVICES N THE CLOSED LANE.
TAPER | SPKCE & “o
D e 3. CHANNELIZNG DEVICES:
<40 40 80 170 271 A AL CHANNELIZNG DEVICES IN TAPERS SHALL BE REFLECTORIZED FREE STANDING PLASTIC ORUMS.
43 43 [ 220 451 B. CHANNELIZNG DEVICES IN TANGENTS MAY BE EITHER REFLECTORIZED FREE STANDNG PLASTC
50 50 o0 280 o1 ORUMS OR 42" TALL CONES.
85 35 0 335 551 C. FOR NGHTTIME USE, ALL CHANNELIZING DEVICES SHALL BE RETROREFLECTIVE.
% % 20 Ty o0 0. RETROREFLECTORZATON SHALL BE N ACCORDANCE WiTH THE LATEST EOITION
[T 63 130 485 631 re uuteo
70 70 ™ 578 201 4. FOR MOVING DPERATIONS {PAVING) THE CONTRACTOR SHALL HAVE TWO (2) SETS OF
ADVANCE WARNING SIGNS, PLASTIC ORUNS, AND ARROW B0ARD. WHEN THE CONSTRUCTION
1 NOTE: TAPER RATES ARE OETERMINED USNG THE FOLLOWING EQUATIONS: ZONE IS MOVED AHEAD, ALL SKONS, PLASTIC DRUMS AND ARROW BOARD SHALL BE N
L - WS FOR SPEEDS OF 45 mph OR GREATER PLACE ON THE SECOND ZONE BEFORE REMOVING ANY SIGNS, PLASTIC DRUMS
L - WS?/60 FOR SPEEOS OF 40 moh OR LESS OR ARROW BOARD ON THE FIRST ZONE.
WHERE' L = MINMUM LENGTH OF TAPER IN FEET
S. AL TRAFFIC CONTROL ITEMS SHOWN ON THIS SHEET WILL NOT BE MEASURED FOR Mississl) MENT
W+ WOTH OF OFFSET (USUALLY LANE WOTH) W FEET SEPARATE PAYMENT. THIS WORK IS TO BE INCLUDED N THE PRICE BID FOR MANTENANCE |5 PPl DEPART! OF TRANSPORTATION
S T o, SO PERCCNTRE SFEED M o TRIFC. TRAFFIC CONTROL PLAN
6. DIWOND SHAPED TRAFFIC CONTROL SIGNS SHALL BE A MINMAM OF 48" X 48" FOR POSTED SPEED LIMIT
LESS THAN 65 MPH
ﬂ (4-LANEs MEDIAN OR
H OUTSIDE LANE CLOSURE)
(EXTENDED PERIOD)
'WORK ING IIHER_
SDTCP-J
FILENME OVERNIGHT CLOSR\SDTCP- 3| SHEET NUMGER |
(] JOAIE,

_II_

"PAUOD -- 00TH "ON 19pPIg O NON



s EE

99 00APH 0ONF | LENAKE

moovY

1
] 3% 2 B ol 00 .
5 &3 g7| |lmEO S TTIMLE WAX.)
E‘:G 3% :‘5"’ EEF é. . SPACE
— - - - r - - - - - - kel 7 " S e e .,
=) g
2 w 2. ] Fa
m:% g ) - CHANNELIZNG DEVKCES LI DN E53 3e A5
=m ﬂg," 5 (SEE NOTE 3 FOR TYPE *|= =m :Ex g: §!
o=z |ats * ol #0583 ji= B £
PrE—— k‘ =8
= = = " =
P R R . #33 |B=0O|8k
il | | g 4 (2ol
H ‘3§§ w_.\o 2 =
1
—
[\8)
1
=3
ES
%%
LEGEND

GENERAL NOTES:

1. THE LOCATION OF CHANNELIZNG DEVICES AND THE WORK AREA
LAYOUT SHALL BE BASED ON THE CRITERA N THE FOLLOWNG

TABLE:
ottt
INI IN(
POSTED SPEED DEVICE s"ncm Lonaooma | TaPERL
(3]
besch seee Lowe v B TER Shace| ANTES
1 SPACE & LU
o WORK_ZOME
<40 40 8 170, 271
e o 20 220 4501
) 50 100 280 30:1
35 33 ) 3% =
0 60 120 a5 6011
o &5 130 485 8511
70 70 140 575 701

t HOI'EE Tm RATES ARE DETERMINED USING THE FOLLOWNG EQUATIONS:

L

SPEEDS OF 435 mpn OR CREATER
L 'S’ISO FOR SPEEDS OF 40 mph OR LESS

WHERE: L * MINMUM LENGTH OF TAPER N FEET
W - WDTH OF OFFSET (USUALLY LANE WIOTH) N FEET
S * DESIGN SPEED OR B85TH PERCENTLE SPEED N

MILES PER HOUR

2. FLASHNG ARROW PANEL SHALL BE AS LEVEL AS PVSSBLE
AS APPROVED BY THE ENGINEER. FLASHING ARROW P,
SHOULD BE LOCATED AT THE BEGINNING OF THE TAPER OR.
F THE SHOULDER 1S TOO NARROW, BEHND THE CHANNELIZING

DEVICES IN THE CLOSED LANE.

CHANNELIZNG DEVICES:

A ALL CHANNELIZNG DEVICES N TAPERS SHALL BE REFLECTORIZED FREE STANDING PLASTIC DRUNS.
8. CHANNELIZNG DEVICES IN TANGENTS MAY BE EITHER REFLECTORIZED FREE STANDING PLASTIC

DRUMS OR 42- TALL CONES.

C. FOR NIGHTTIME USE, ALL CHANNELIZING DEVICES SHALL BE RETROREFLECTIVE.
D. RETROREFL! SHALL BE IN
OF THE M.U.T.C.D.

. ALL TRAFFIC CONTROL ITEMS SHOWN ON THIS SHEET wiLL NOT

MEASURED FOR SEPARATE PAYMENT, TI'IS 'ORK S TO BE WNCLUDED
N THE PRICE BI0 FOR MAINTENANCE OF TRAFFIC.

DIAMOND SHAPED TRAFFIC CONTROL SIGNS SHALL BE A MINBAUM OF
48" X 48",

ALL EXISTING SPEED LMT SIGNS WHICH ARE INFLUENCED BY OR
CONFLICT WITH THE SPEED ZONE REDUCTION SHALL BE COVERED
AS DIRECTED BY THE ENGINEER WHLE THE REDUCED SPEED

LMT 1S N EFFECT. TAPE SHALL NOT BE USED ON FACE OF SIGN.

. ADDITIONAL REQUCED SPEED LMAT SIGNS ARE REQURED AT EACH ENTRMCE

RAVW> WITHN THE SPEED ZONE. A MNINUM OF TWO (2) WiLL BE REOUREI
FOR EACH RAMP, LOCATION AND NUMBER REOURED WILL BE DETEB.ED
BY THE ENGINEER.

THS TRAFFIC CONTROL PLAN. WITH SPEED ZONE, MAY NOT BE USED
ON ANY FACLITY WHERE THE POSTED SPEED LMT IS BELOW 65 MPH
WITHOUT A COMMSSION ORDER REQUESTING A SPEED LMT REDUCTION.

LAYQUT SHOWN ABOVE IS FOR AN INTERSTATE WITH A POSTED SPECO
LT OF 70 MPH, FOR POSTED SPEED LIMT OF 65 MPH, THE REDUCED
SPEED LMT WLL BE 55 WPH.

10. A FLUORESCENT ORANCE PLATE 1S REQURED WITH ALL REGULATORY SPEED

LIMIT SIGNS REQURED FOR LANE CLOSURE.

WITH THE LATEST EOITON

% OR AS SHOWN ELSEWHERE OF THE PLANS.

[EB FLASHNC ARRDW PANEL (TYPE “C"}

TSl BLACK LEGEND AND BORDER ON WHITE BACKGROUND
% TYPE "B" WARNING LIGHTS

® REFLECTORIZED FREE-STANDING PLASTIC DRUMS

=| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
TRAFFIC CONTROL PLAN

FOR POSTED SPEED LIMIT
OF 65 OR 70 MPH
UINTERSTATES AND OTHER 4-LANE
DIVIDED HIGHWAYS)
(MEDIAN LANE OR OUTSIDE
LANE CLOSURE) (EXTENDED PERIOD)

WORKING NUMBER

SDTCP-4

it FILENAME: QngNlEHTg DSR\SDTCP-4| SFEET NUMBER |
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901 09 0P OONF | LENDME

3 CHEVRON SIGNS MAY BE USED TO SUPPLEMENT OTHER STANDARD DEVICES WHERE

e

TYPE 111

TYPE 1 TYPE 11

STANDARD BARRICADES

1. A TYPE IBARRICADE CONSISTS OF ONE (1) HORIZONTAL RAIL SUPPORTED BY A DEMOUNTABLE
FRAME OR A LIGHT “A" FRAME. A TYPE IBARRICADE NORMALLY WOULD BE USED ON

BARRICADE CLOSING A ROAD

BARRICADE CHARACTERISTICS

ROADS OR URBAN STREETS AND ARTERIALS.

2. A TYPE IBARRICADE CONSISTS OF TWO (2) HORIZONTAL RALS ON A LIGHT “A" FRAME. TYPE
ARE INTENDED FOR USE ON EXPRESSWAYS AND FREEWAYS AND OTHER HIGH-SPEED ROADWAYS.

3. TYPE IAND TYPE NBARRICADES ARE INTENDED FOR USE WHERE THE HAZARD IS
RELATIVELY SMALL AS, FOR EXAMPLE,ON CITY STREETS, OR FOR THE MORE OR LESS
CONTINUOUS DELMITING OF A RESTRICTED ROAOWAY, OR FOR TEMPORARY DAYTIME USE.

. A TYPE MBARRICADE CONSISTS OF THREE (3) HORIZONTAL RAILS SUPPORTED BY FIXED
POSTS, A RIGID SKID. A HEAVY DEMOUNTABLE FRAME OR A HEAVY, HINGED “A™ FRAME.

5. TYPE NBARRICADES ARE NTEM)ED FOR USE ON CONSTRUCTION AND MANTENANCE
PROJECTS AS WING BARRICADES CLOSURES, WHERE THEY MUST REMAN N PLACE
FOR EXTENDED PERIODS.

6. THE MARKING FOR BARRICADE RALS SHALL BE ORANGE AND WHITE (SLOPNG DOWNWARD AT
AN ANGLE OF 4% N THE ORECTION TRAFFIC IS TO PASS).

>

~

D0 NOT PLACE SANDBAGS OR OTHER DEVICES TO PROVIDE MASS ON THE BOTTOM RALL
THAT WLL BLOCK VEEW OR RAL FACE.

FOR ADDITIONAL INFORMATION OR DETALS, SEE MUTCD, LATEST EDITION,

I-L-Lm

CHEVRON SIGN
DETAIL

-

A CHEVRON SIGN CONSISTS OF A BLACK CHEVRON TYPE MARKING ON
AN ORANGE BACKCROUND AND SHALL PONT N THE DIRECTION OF TRAFFIC FLOW.

2. THE CHEVRON SIGN SHALL BE MOUNTED ON FIXED POST OR RIGD SKID.

] B i1
WODTH OF RAL= 8" MN. - 127 MAX. 8 M. - 127 MAX. 8" M. - 12" MAX.
LENGTH OF RALx % 24" N, 24" MN. 48" M,
WIOTH OF STRIPEx 6" 6" 6"
HEIGHT 36" MN. 367 MIN. 60" N
3 F FACNG TRAFFIC
%F{élg:zm 2 (ONE EACH DIRECTION] 4 (TWO EACH DIRECTION] 5':_ OF'Z PDGRE'IFRTA?F‘IC

IN_TWO DIRECTIONS

TYPE OF FRAME

LICHT

LIGHT "A" FRAME

POST OR SKID

= 1. FOR RAILS LESS THAN 36" LONG, 4" WIDE STRIPES MAY BE USED.

xx 2, BARRICADES INTENDED FOR USE ON EXPRESSWAYS, FREEWAYS AND OTHER HIGH SPEED
ROADWAYS, SHALL HAVE A MINNUM OF 270 id OF REFLECTIVE AREA

FACNG TRAFFIC.

TYPE 3 OBJECT MARKER

(OM-3R)

1 TYPE 3 OBJECT MARKERS SHALL BE USED AT ALL EXPOSED BRIDGE
ABUTMENTS AND AT OTHER LOCATIONS AS DEEMED NECESSARY BY THE
ENGINEER.

2. THE OM-3R IS SHOWN. THE OM-3L IS SMLAR EXCEPT THE STRIPES

ONE OR MORE LANES ARE CLOSED
BE PLACED APPROXMATELY 2'-0" BEHIND THE LANE TRANSITION STRPE.

3. THE NSDE EOGE OF THE MARKER SHALL BE IN LINE WITH THE INNER
EDGE OF THE OBSTRUCTION.

VERTICAL PANEL

1. VERTICAL PMELS CONSIST OF AT LEIST ONE PANEL
B TO 12 IN WIOTH AND A UINMUM OF
24" N HEIG'IT

2. THE DIAGONAL STRIPES SHALL SLOPE DOWNWARD
IN THE DIRECTION THAT TRAFFIC IS TO PASS THE PANEL.
THE PMELS SHALL BE MOUNTED WITH THE TOP A
MNMUM OF 36" ABOVE THE ROADWAY ON A SNGLE
LIGHTMASS POST.

3. VERTICAL PANELS USED ON EXPRESSWAYS, FREEWAYS
AND OTHER HIGH-SPEED ROADWAYS SHALL HAVE A
MNMUM OF 270 in0F RETROREFLECTIVE AREA
FACNG TRAFFIC.

SLOPE DOWNWARD FROM THE UPPER LEFT SIDE TO THE LOWER RIGHT SIOE
FOR CONSTRUCTION OR MANTENANCE. THEY SHALL AND SHALL BE PLACED ON THE LEFT SIDE OF THE OBJECT.

4. FOR TWO-WAY TRAFFIC OPERATIONS, BACK-TO-BACK
PANELS SHALL BE USED.
GENERAL NOTES:
1. MARKINGS ON ALL DEVICES SHOWN ON THIS SHEET SHALL BE
HIGH INTENSITY REFLECTIVE SHEETING.

2. THE TRAFFIC CONTROL PLAN WILL LIST THE VARIOUS TRAFFIC
CONTROL DEVICES REQURED FOR EACH PROJECT.

STATE | PROJECT NO.

MISS.

WING BARRICADES

I)N ONE OR BOTH SIDES OF THE PAVEMENT TO GIVE THE SENSATION
OF A NARROWING OR RESTRICTED ROADWAY. WING BARRICADES MAY
BE USED AS A MOUNTING FOR THE ADVANCE WARNING SIGNS OR FLASHERS.

2. WING BARRICADES SHOULD BE USED:
A N ADVANCE OF A CONSTRUCTION PROJECT EVEN WHEN NO
PART OF THE ROADWAY IS ACTUALLY CLOSED.
B. N ADVANCE OF ALL BRIDGE OR CULVERT WIDENING OPERATIONS.

ARE TYPE ERECTED ON THE SHOULDER

REFLECTORIZED ORANG!

REFLECTORIZED WHITI

PLASTIC DRUM STRIPING DETAIL Z

1. PLASTIC DRUMS SHALL BE ON END AND USED AS AN EXPEDENT METHOO FOR
TRAFFIC CHANNELIZATION. THE COLOR AND MARKING OF DRUMS SHALL BE MSTEH
WITH MARKING STANDARDS FOR BARRICADE. THE PREODOMNANT COLOR ON DRUMS
SHALL BE ORANGE WITH FOUR (4) REFLECTORIZED, HORIZONTAL, CRCUMFERENTIAL ('D
STRIPES (2 ORANGE & 2 WHITE) 6" WIDE.

2.0RUMS SHOULD NEVER BE PLACED N THE ROADWAY WITHOUT WARNING SIGNS.

3.WHERE PRACTICAL PLASTIC DRUMS SHALL BE PLACED NO CLOSER THAN 3'-0°
FROM THE EOCE OF TRAVELED LANE.

5| MISSISSIPP] DEPARTMENT OF TRANSPORTA

HIGHWAY SIGN AND

BARRICADE DETAIL|

FOR CONSTRUCTION
PROJECTS

REVISION

| FILENAME: SDTCP-10_06012012.0GN
3] oeson 1 oxexEL ONTE_6/1/202
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LE

STATE | PROJECT NO.
I_ ACCELERATION LANE L SEE NOTE Ii

300" MIN,
ATYP) (SEE NOTE 2.1

REFLECTORIZED FREE-STANDING
PLASTIC DRUMS (1YP)

RAMP
1

ENTRANCE
(PHASE 11
CENERAL NOTES:

1. FOR SICNING. FLASHING ARROW PANEL, AND
DRUM SPACING CRITERIA, SEE TYPICAL TRAFFIC
CONTROL PLANS FOR LANE CLOSURES ON
SHEETS TCP-2, TCP-3, TCP-4, AND TCP-5, AS
APPROPRIATE

. F NO ADEQUATE ACCELERATION LANE EXSTS
- - — — / / FOR THE TEMPORARY ENTRANCE, THE YIELD SICN

(R1-2) AND THE YIELD AHEAD SIGN (W3-2A) SHALL

------- BE REPLACED WITH A STOP SIGN (R1-1] AND A STOP

AHEAD SIGN (W3-lo). ONE ON EACH SIDE OF

WHERE STOP SICNS ARC USED, A TEMPORARY STOP

LINE SHOULD BE PLACED ACROSS THE RAMP AT THE

DESIRED STOP LOCATION. ¥ INSUFFICENT CAPS

ARE AVALAGLE N THE TRAFFIC STREAM.

CONSIDERATION SHOULO BE CIVEN TO CLOSING

8
I

3. DETERMINE TAPER LAYOUTS USNG THE FOLLOWNG

EQUATIONS:
L + WS FOR SPEED Of 45 mph OR GREATER
L + WS2/80 FOR SPEEDS OF 40 mph OR LESS

EXIT RAMP
(PHASE 1)

WHERE !
REFLECTORIZED FREE-STANDING L+ MNMUM LENGTH OF TAPER IN FEET
- . PLASTIC ORLNS (TYP.) W« WOTH OF OFFSET N FEET
NOTE 1, S - DESIGN SPEED OR BSTH PERCENTILE SPEED N
200
o MLES PER HOUR

-

ALL TRAFFIC CONTROL ITEMS SHOWN ON THIS
SHEET WILL NOT BE MEASURED FOR SEPARATE

- T — PAYMENT. THIS WORK IS TO BE WNCLUDED N THE
’\'\ PRICE B0 FOR MANTENANCE OF TRAFFIC.

5| MISSISSIPPI DEPARTMENT OF TRANSPORTATION

EXIT RAMP & D
CPHASE 11) DETAILS OF OUTSIDE LR,

CLOSURE AT EXIT
AND ENTRANCE RAMPS

/

=
3] 1ISSUE DATE:___OCTOBER 1, 1998

"Pauo) = (01 "ON JOPPIg O 39NON

_9‘[_
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6€

PAY LENGTH

4" SKIP YELLOW x(x

TWO-WAY REFLECTIVE YELLOW
MARKERS

OQUTSDE EOCE OF TRAVEL LANE RAISED PAVEMENT

4" CONTINUOUS YELLO'

OUTSIDE EOGE OF TRAVEL LANE

OwMIT BROKEN LINE STRIPNG

TWO-WAY TRAFFIC
(ASPHALT OR CONCRETE PAVEMENT)

7

o= TRAFFIC

2II

%% ;Li/)'/ Vjiy 2
TIJ/;FIC+

"
— ) ——

DETAIL "A"

OUTSIDE EOGE OF TRAVEL LANE

REFLECTIVE RED-CLEAR H
RAISED PAVEMENT MARKERS 4" CONTINUOUS WHITE EDCE STRIPE

_‘1: — 4 SKIDF WHTE —L .

4" CONTINUOUS YELLOW EDGE STRPE

MEDIAN EOGE OF TRAVEL LANE ;r
=

4-LANE WITH ONE-WAY TRAFFIC

STATE | PROJECT NO.

4" CONTINUDUS WHITE EOCE STRIPEXx ) J_

-y}

TRAFFIC

« DIRECTION OF
-

CENERAL NOTES:
x 1. 3" UNLESS SHOWN ELSEWHERE ON THE PLANS.

%% 2. EDGE STRIPE SHALL BE SAME MATERIAL AS LANE-LINE
STRIPE (PANT OR TAPE AS INDICATED IN PAY ITEMS).

xxx 3. SPACNG OF REFLECTIVE RAISED PAVEMENT MARKERS
IS AS FOLLOWS:

_8‘[_

URBAN AREA RURAL AREA
< ¢it-in)

TANGENT SECTIONS
HORIZONTAL CURVES
INTERCHANGE LMITS 40°-0" 1 40-0"

LNOTE: ON THE MAN FACUITY, REFLECTIVE RED-CLEAR RAISED
PAVEMENT MARKERS ON A 40'-0" SPACING WiLL BE Ew OoN
LANE-LINE(S) THROUGH ALL WNTERCHANGE AREAS BEGNNI
000" IN ADVANCE (IN DIRECTION OF TRAFFIC) OF THE EXIT RANP
TAPER AND CONTINUNG THROUGH THE INTERCHANGE TO THE
END OF THE ENTRANCE RAMP TAPER.

4. PAVEMENT MARKERS SHALL BE HCH PERFORMANCE REFLECTIVE
RAISED PAVEMENT MARKERS AS LISTED N THE MDOT
“APPROVED SOURCES OF MATERIALS "

S. REFLECTIVE RAISED PAVEMENT MARKERS 10 BE USED F TEMPORARY
MARKINGS ARE TO REMAN N PLACE OVER 3 MONTHS

pprg 0 010N

.| MississiPPI DEPARTMENT OF TRANSPORTATION
ROADWAY DESIGN DIVISION
STANDARD PLAN

TEMPORARY STRIPING F
TRAFFIC CONTROL
2-LANE AND 4-LANE
DIVIDED HIGHWAYS

§ ISSUE DATE: DECEMBER 1, 1999




Otz

l 3= SPACE BETWEEN EDGE OF TRAVEL LANE AND STRIPE

4~ CONTNUOUS WHITE
EDGE STRIPE

REFLECTIVE RED- CLEIR R“SE
U’///___meim
ez D o

] wzzza
TWO-WAY REFLECTIVE YELLOW . s W
/_ RAISED PAVEMENT MARKERS —\: 4" SKP WHTE 6" SPACE BETWEEN STRIPES
o | o o
0 0 To 0 0 /
see 4 DOUBLE CONTINUOUS
DETAL A YELLOW
ez zzzzm o zza

o 1 f
" 4 CONTNUDUS WHITE
4" SKP WHITE : €0GE STRPE
3" SPACE BETWEEN EDGE OF TRAVEL LANE AND STRIPE

TYPICAL STRIPING AND RAISED
PAVEMENT MARKERS FOR 4-LANE SECTION

J 3" SPACE BETWEEN EOGE OF TRAVEL LANE AND STRIPC
: 4" CONTNUOUS WHITE

STATE | PROJECT NO,
&3" SPACE BETWEEN EDGE OF TRAVEL LANE AND STRPE m

4" CONTNUOUS wHITE
REFLECTIVE RED CLEAR RAISE EDGE STRPE

/_ PAVEMENT
vzzzEn N o

20"-0" 20°-0" 20-0" 4 SKIP WHITE
=] =] =] =] =]
ez | 7 zzzzzzd o
4~ CONTINUVOUS
- SKP_YELLOW TWO-WAY REFLECTIVE YELLOW YELLOW
RAISED PAVEMENT MARKERS
J o ez o A ezzzzzza o ez
[s] o [s] o

30'-0" 30'-0"

mm mm SEE DETAL A

4~ CONTNUOUS WHITE . REFLECTIVE REO-CLEAR RAISE
:EBGE STRPE 4° SKIP WHITE PAVEMENT WARKERS
Ts-- SPACE BETWEEN EOCE OF TRAVEL LANE AND STRIPE

TYPICAL STRIPING AND RAISED
PAVEMENT MARKERS FOR S-LANE SECTION

€0cE STRFE 4" SKIP WHITE
vz :/n J o 1 o !
— :z:zi:f.ff: s o k v =
o o PR & !
—] o/ - f-) ) 0 o 0 ] 0 0 V I T
[ 4= DOUBLE CONTNUOUS \
SEE DETAL A "““’Q YELLow P —— RABED PAVEMERT MARRERS
vz o oA
DETAIL A
a a _/-D —a o o LATERAL PLACEMENT OF
|_ av-or "CEEEL“'E.."E“ cas T see VARABLE e S me g PAVEMENT MARKERS
Ling TYP) L €100"-0" MIN.) z
vz 1_ o o GENERAL NOTE:
: N -
REFLECTIVE RED-CLEAR RASED — [ o
PAVEMENT MARKE 4 skP m-m: & CoNTOUS W .. N A I o g
SOURCES OF MATERIALS™.

* NOTE: USE DETAIL STRIPING IF LENCTH ¢ 150" AT
THIS LOCATION, OTHERWISE USE CONTINUOUS STRIPNG,

TYPICAL TWO-WAY ARROW INSTALLATION

NOTES: 1. CONSIDER EACH SEGMENT OF CONTINUOUS TWO-WAY LEFT TURN LANE SEPARATELY.
2. F SEGMENT IS LESS THAN 350", PLACE ONE SET OF ARROWS N CENTER OF SEGMENT.
3. F SEGMENT IS CREATER THAN 350", PLACE FIRST SET OF ARROWS 50" 10 100"
FROM BEGINNING AND/OR END OF SEGMENT AND SPACE ADDITIONAL SETS OF ARROWS (230" 0.C.).

2. REFLECTIVE RAISED PAVEMENT MARKERS TO BE USED F TEIPUR@
MARKINGS ARE TO REMAIN N PLACE OVER 3 MONTHS

3. TEMPORARY TURN ARROW TO BE PAD FOR AS TEMPORARY TRAF@
STRIPE (LEGEND), ESTMATED AT 10.9 SO.FT.PER ARROW

L[]
222
DT

DETAIL B
LATERAL PLACEMENT OF
PAVEMENT MARKERS

| MISSISSIPPI DEPARTMENT OF TRANSPORTATI
ROADWAY DESIGN DIVISION
STANDARD PLAN

TEMPORARY STRIPING F|Gf

TRAFFIC CONTROL _ |[gevoLes
q
TCP-18
SHEET
2650

4-LANE AND 5-LANE
UNDIVIDED ROADWAYS

DETAIL OF TEMPORARY
TURN ARROW

DECEMBER 1. 1999

DATE

ISSUE DATE:

Ppu



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4125 CODE: (SP)
DATE: 01/28/2013
SUBJECT: Contract Time
PROJECT: MP-2182-49(001) / 304557301 -- Montgomery County
The calendar date for completion of work to be performed by the Contractor for this project will
be determined as follows, which date or extended date as provided in Subsection 907-108.06 shall
be the end of contract time. It is anticipated that the Notice of Award will be issued no later than

March 12, 2013 and the effective date of the Notice to Proceed / Beginning of Contract Time
will be between Execution of Contract and June 13, 2013.

The Contractor shall request a Notice to Proceed / Beginning of Contract Time date between the
date of Execution of Contract and June 13, 2013.

The calendar date for completion of work will be determined by adding 76 Calendar Days to the
effective date of the Notice to Proceed / Beginning of Contract Time.

Should the Contractor not request a Notice to Proceed by June 13, 2013, the date for the Notice
to Proceed / Beginning of Contract Time will be June 13, 2013.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4126 CODE: (SP)
DATE: 9/11/2012
SUBJECT: SCOPE OF WORK
PROJECT: MP-2182-49(001) /304557301 — Montgomery County

The contract documents do not include an official set of construction plans but may, by reference; include
some Standard Drawings when so specified in a Notice to Bidders entitled, “Standard Drawings”. All
other references to plans in the contract documents and Standard Specifications for Road and Bridge
Construction are to be disregarded.

The work to be accomplished using the Pay Items and corresponding specifications set forth in this
contract, which is for milling, trench widening and overlaying of S.R. Highway 182 beginning at U.S.
Highway 82 and going East approximately 0.75 miles to a point that is 900 feet West of U.S. Highway
51, in Montgomery County.

Bidders are advised that cross-slopes for curve superelevations are to be constructed in

accordance with information provided by the Department. To assist the contractor in correctly placing the
cross slope transitions, the Department will provide at the preconstruction conference the stationing and
percent slope information. Sufficient preleveling and leveling quantities are provided in this contract to
facilitate the work. All transition cross slopes are to be established and checked prior to placement of the
final lift of pavement.

It shall be the responsibility of the contractor to protect the roadway and all existing structures, such as
bridges and curb, from damage occurring as a result of the contractor’s operations. Damages to existing
features caused by the contractor’s operations shall be repaired or replaced at no cost to the Mississippi
Department of Transportation.

At the end of work day, a taper of one (1) vertical inch for each three (3) horizontal foot shall be
provided.

The contractor shall make a utility location request to 811 prior to any excavation, excepting trench
widening or pavement removal/repair.

In order to expedite the safe movement of traffic and to protect each phase of the work as it is performed,
a firm sequence of operations is essential. The work shall be begun and continually prosecuted.

The work shall consist of the following:

1. Repair failed areas using the following:
e 202-B, Removal of Concrete Pavement w/Variable Depth Overlay—for pavement structure
e 203-G, Excess Excavation —for material below the pavement structure
e (ST, 19 mm, Trench Widening) to replace failed areas
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-2- Notice to Bidder No. 4126 - Cont’d.

NOTE: Replacement shall be made same day as excavation

Cold milling of the existing asphalt pavement to a depth of four (4) inches and variable, removing all
asphalt down to the concrete pavement. Fifty (50%) percent of the cold milling material obtained
shall become the property of the Mississippi Department of Transportation. The contractor will
deliver the milling material to the Winona Maintenance shop located at 102 Industrial Park Blvd.

NOTE: Payment for Cold Milling of Pavement will be made under Pay Item No. 406-A, per square
yard, and shall include all cost associated with the milling operation.

NOTE: During this operation and prior to placement of the asphalt, due care shall be required to keep
surface water of ponding on the roadway surface; continuous monitoring of the project may be
required.

NOTE: Milled surfaces are to be covered with the leveling lift within 14 calendar days of removal.
In the event that, under any circumstances, the Contractor fails to adhere to the 14 calendar day
placement of a leveling lift following the milling operation, a fee in the amount of $250.00 for each
five minute interval or part thereof shall be assessed until the roadway is back into compliance with
this stipulation. For the purpose of this contract, the official time is considered the announced time
available at Batesville Area telephone number (662) 895-5527.

All concrete joints are to be cleaned and sealed prior to any asphalt being placed on the roadway
surface. Joint cleaning and filling will paid under Pay Item No.
907-413-D.

All concrete drives shall be saw cut prior to trench widening activities. Payment for this work will be
made under Pay Item No. 503-C.

Excavate three (3) inches deep and two (2) feet wide at the pavement edges for trench widening. The
remaining shoulder width will require placement of granular material.

NOTE: Prior to this excavation, sufficient granular material must be in place to provide an acceptable
trench widening operation.

NOTE: Any material removed from the excavation operation of trench widening that cannot be
reasonably used as part of the final shoulder shall be removed; and this material shall be moved
simultaneous with the trench widening operation. Neither shall this material be allowed to remain
rolled up on the existing shoulder or bladed down the existing slope. There will be no separate
payment for this work which shall be included in the pay items provided.

NOTE: Due care shall be taken during this operation to blade material to the roadway and away from
the ditch line. Material inadvertently bladed to the roadway vegetation shall be removed at no cost to

the Mississippi Department of Transportation.

Placement of three (3) inches of trench widening (ST, 19-mm, Trench Widening) in the previous
excavation.

Asphalt mix (ST, 9.5-mm, Leveling) is provided at a rate of 50 Tons/mile for preliminary leveling to
establish an acceptable centerline profile prior to placement of the leveling course if required.
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10.

11.

12.

13.

14.

-3- Notice to Bidder No. 4126 - Cont’d.

Placement of one (1) inch and variable leveling asphalt (ST, 9.5-mm, Leveling) on the twenty-eight
(28) feet of pavement to achieve a 2% cross slope.

Placement of two and one-quarter (2 1/4) inches of asphalt (ST, 12.5-mm) on the twenty-eight (28)
feet of pavement previously leveled.

Placement of two (2) inches of surface course (ST, 9.5-mm) on the twenty-cight (28) feet of
pavement.

Placement of granular material on the shoulders as directed to raise the existing shoulders to the new
surface course grade.

NOTE: Shoulders shall be bladed, shaped and compacted throughout the length of the project
regardless of whether granular material is required.

NOTE: Granular material not required for the final shape of the shoulders may require removal under
the pay item for excess excavation and may include small amounts of asphalt.

NOTE: Due care shall be taken during this operation to blade material to the roadway and away from
the ditch line. Material inadvertently bladed to the roadway vegetation shall be removed at no cost to

the Mississippi Department of Transportation.

Placement of Temporary Traffic Stripe daily as per Special Provision No.
907-618-9.

Install rumble strips for rumble stripe.

Placement of permanent pavement markings as required (Thermoplastic Striping and Two-way
Yellow Reflective High Performance Raised Markers).

All ramps are to be paved a maximum distance of 10’ or to the existing ROW and shall be tapered
to fit existing conditions to allow smooth entry and exit. County roads and/or city streets are to be
paved and/or milled to the right-of-way line. County roads and/or city streets are to be restriped.

The contractor shall provide all signs and traffic handling devices necessary to safely maintain traffic
around or through the work areas.

Incidental work such as removing vegetation, shaping and compaction of shoulder, necessary and
incidental grading of roadway ditches and other incidental work that is necessary to complete the work
will not be measured for separate payment and the cost will be included in the bid items provided.

The Engineer may direct the use of additional cones at County roads or intersections within lane closures
and will be absorbed in Maintenance of Traffic.

Prior to grinding rumble strips, the Contractor shall mark the beginning and ending of these rumble strips.
Temporary paint shall not be used solely as a final location of begin and end of rumble strip.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4189 CODE: (SP)
DATE: 11/08/2012
SUBJECT: Rumble Stripe
Bidders are hereby advised that when edge lines are placed over rumble strips, the pavement
marking stripe must be applied using the atomization/spray method instead of extrusion / ribbon

method. To ensure the proper alignment of the rumble stripes, the Contractor will be required to
place a layout line to be followed during installation of the edge lines over the rumble strips.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 4214 CODE: (IS)
| DATE: 11/29/2012
SUBJECT: Safety Apparel

Bidders are advised that the Code of Federal Regulations CFR 23 Part 634 final rule was adopted
November 24, 2006 with an effective date of November 24, 2008. This rule requires that "All
workers within the right-of-way of a Federal-Aid Highway who are exposed either to traffic
(vehicles using the highway for the purposes of travel) or to construction equipment within the
work area shall wear high-visibility safety apparel”. High-visibility safety apparel is defined in
the CFR as "personnel protective safety clothing that is intended to provide conspicuity during
both daytime and nighttime usage, and that meets the Performance Class 2 or 3 requirements of
the ANSI/ISEA 107-2004 publication entitled American National Standard for High-Visibility
Safety Apparel and Headwear". All workers on Mississippi State Highway right-of-way shall
comply with this Federal Regulation. Workers are defined by the CFR as "people on foot whose
duties place them within the right-of way of a Federal-Aid Highway, such as highway
construction and maintenance forces, survey crews, utility crews, responders to incidents within
the highway right-of-way, and law enforcement personnel when directing traffic, investigating
crashes, and handling lane closures, obstructed roadways, and disasters within the right-of-way
of a Federal-Aid Highway".

More information regarding high visibility safety apparel can be found at the following sites.

http://www.gpo.gov/fdsys/pke/CFR-2008-title23-voll/pdf/CFR-2008-title23-voll-sec634-1.pdf

http://ops.thwa.dot.eov/wz/resources/policy.htm#hv
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-101-4 CODE: (IS)
DATE: 11/05/2008
SUBJECT: Definitions

Section 101, Definitions and Terms, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-101.02--Definitions. Replace the following definitions in Subsection 101.02 on pages 3
through 13.

Contract - The written agreement between the Mississippi Transportation Commission and the
Contractor setting forth the obligations of the parties thereunder, including but not limited to, the
performance of the work, the furnishing of labor and materials, and the basis of payment.

The contract includes the invitation for bids, proposal, contract form and contract bonds,
specifications, supplemental specifications, interim specifications, general and detailed plans,
special provisions, notices to bidders, notice to proceed, and also any agreements that are
required to complete the construction of the work in an acceptable manner, including authorized
extensions thereof, all of which constitute one instrument.

Contract Bonds - The approved form of security, executed by the Contractor and the
Contractor’s Surety(ies), guaranteeing complete execution of the contract and all supplemental
agreements pertaining thereto and the payment of all legal debts pertaining to the construction of
the project. This term includes Performance and Payment Bond(s).

Surety - A corporate body, qualified under the laws of Mississippi, which is bound with and for
the successful bidder by "contract bond(s)" to guarantee acceptable performance of the contract
and payment of all legal taxes and debts pertaining to the construction of the project, including
payment of State Sales Tax as prescribed by law, and any overpayment made to the Contractor.

Add the following to the list of definitions in Subsection 101.02 on pages 3 through 13.

Performance Bond - The approved form of security, executed by the Contractor and issued by
the Contractor’s Surety(ies), guaranteeing satisfactory completion of the contract and all
supplemental agreements pertaining thereto.

Payment Bond - The approved form of security, executed by the Contractor and issued by the
Contractor’s Surety(ies), guaranteeing the payment of all legal debts pertaining to the
construction of the project including, but not limited to, the labor and materials of subcontractors
and suppliers to the prime contractor.

48



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-102-8
DATE: 10/25/2012

SUBJECT: Bidding Requirements and Conditions

Delete Subsection 907-102.06 on page 1, and substitute the following.

907-102.06--Preparation of Proposal. Delete the first, fifth, sixth, and seventh paragraphs of
Subsection 102.06 on pages 17 & 18, and substitute the following.

The bidder’s complete original proposal shall be submitted upon the forms (Certification of
Performance, Certification Regarding Non-Collusion, etc.) furnished by the Department and
shall include Expedite Bid printed bid sheets along with the bid data on the MDOT-supplied
USB Flash Drive. Expedite Bid System (EBS) files shall be downloaded from the Department’s
website www.goMDOT.com. In case of discrepancy between a unit price and the extension, the
unit price will govern and the extension along with the total amount of the proposal will be
corrected.

Bid sheets generated by the Department’s Electronic Bid System (Trnseport Expedite Bid) along
with a completed proposal package (with all forms completed and signed) will constitute the
official bid and shall be signed on the last sheet of the Expedite Bid generated bid sheets and
delivered to the Department in accordance with the provisions of Subsection 102.09. Bids
submitted using any other form, format or means will result in an irregular bid. The bidder’s bid
data shall be saved on the MDOT-supplied USB Flash Drive and submitted with the bid. Failure
to return the USB Flash Drive with bid data will result in an irregular bid.

Bidders are cautioned that using other versions of the Expedite Bid may result in improperly
printed bid sheets. The correct version of Expedite Bid can be obtained at no cost from the
MDOT Contract Administration Division or at the MDOT website, www.gomdot.com. The
current version of Expedite Bid is also included on the MDOT-supplied USB Flash Drive.

The Expedite Bid generated bid sheets should be stapled together in order beginning with page 1,
signed and included in the bid proposal package in the sealed envelope. Only the Expedite Bid
generated sheets will be recognized as the official bid. The MDOT-provided USB Flash Drive
containing the information printed on the Expedite Bid generated bid sheets should be placed in
the padded envelope included with the bid proposal package and enclosed in the sealed envelope.
Bid sheets printed from Expedite Bid should be a representation of the data returned on the flash
drive. To have a true representation of the bid sheets, the Bidder must copy the EBS and EBS
amendment files used to prepare the bid sheets to the flash drive. Otherwise, the unit prices bid
will not be recorded to the flash drive. Bidders are cautioned that failure to follow proper flash
drive handling procedures could result in the Department being unable to process the flash drive.
Any modification or manipulation of the data contained on the flash drive, other than entering
unit bid prices and completing all required Expedite Bid sections, will not be allowed and will
cause the Contractor’s bid to be considered irregular.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-102-8 CODE: (IS)
| DATE: 01/20/2011
SUBJECT: Bidding Requirements and Conditions

907-102.06--Preparation of Proposal. Delete the fifth, sixth, and seventh paragraphs of
Subsection 102.06 on page 18 and substitute the following:

Bid sheets generated by the Department’s Electronic Bid System (Trnseport Expedite Bid) along
with a completed proposal package will constitute the official bid and shall be signed on the last
sheet of the Expedite Bid generated bid sheets and delivered to the Department in accordance
with the provisions of Subsection 102.09.

Bidders are cautioned that using other versions of the Expedite Bid may result in improperly
printed bid sheets. The correct version of Expedite Bid can be obtained at no cost from the
MDOT Contract Administration Division or at the MDOT website, www.gomdot.com.

If bidders submit Expedite Bid generated bid sheets, then the bid sheets included in the proposal
should not be completed. The Expedite Bid generated bid sheets should be stapled together,
signed and included in the bid proposal package in the sealed envelope. If both the forms in the
proposal and the Expedite Bid generated bid sheets are completed and submitted, only the
Expedite Bid generated sheets will be recognized and used for the official bid. The USB Flash
Drive containing the information printed on the Expedite Bid generated bid sheets should be
placed in the padded envelope included with the bid proposal package and enclosed in the sealed
envelope. Bid sheets printed from Expedite Bid should be a representation of the data returned
on the flash drive. To have a true representation of the bid sheets, the Bidder must copy the EBS
and EBS amendment files used to prepare the bid sheets to the flash drive. Otherwise, the unit
prices bid will not be recorded to the flash drive. Bidders are cautioned that failure to follow
proper flash drive handling procedures could result in the Department being unable to process
the flash drive. Any modification or manipulation of the data contained on the flash drive, other
than entering unit bid prices and completing all required Expedite Bid sections, will not be
allowed and will cause the Contractor’s bid to be considered irregular.

907-102.08--Proposal Guaranty. Delete the first and second paragraphs in Subsection 102.08
on page 20 and substitute the following:

No proposal will be considered unless accompanied by certified check, cashier's check or bid
bond, made payable to the State of Mississippi, in an amount of not less than five percent (5%)
of the total amount of the proposal offered. The guaranty shall be evidence of good faith that, if
awarded the contract, the bidder will execute the contract and give performance and payment
contract bond(s) as stipulated in Subsection 907-103.05.1, 907-103.05.2, and as required by law.
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If a bid bond is offered as guaranty, the bond must be on a form approved by the Executive
Director, made by a Surety acceptable to the Executive Director and signed or countersigned by
a Mississippi Agent or Qualified Nonresident Agent and the Bidder. Such bid bond shall also
conform to the requirements and conditions stipulated in Subsection 907-103.05.2 as applicable.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-103-8 CODE: (SP)
DATE: 12/15/2009
SUBJECT: Award and Execution of Contract

Section 103, Award and Execution of Contract, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-103.04--Return of Proposal Guaranty. Delete the second paragraph of Subsection 103.04
on page 23 and substitute the following:

Certified checks or cashier's checks submitted as proposal guaranties, except those of the two
lowest bidders, will be returned within 10 days of contract award. The retained proposal
guaranty of the unsuccessful of the two lowest bidders will be returned within ten days following
the execution of a contract with the successful low bidder. The retained proposal guaranty of the
successful bidder will be returned after satisfactory performance and payment bonds have been
furnished and the contract has been executed.

In the event all bids are rejected by the Commission, certified checks or cashier's checks
submitted as proposal guaranty by all bidders will be returned within 10 days of rejection.

Delete Subsection 103.05 on page 23 and substitute the following:

907-103.05--Contract Bonds.

907-103.05.1--Requirement of Contract Bonds. Prior to the execution of the contract, the
successful bidder shall execute and deliver to the Executive Director a performance and payment
bond(s), in a sum equal to the full amount of the contract as a guaranty for complete and full
performance of the contract and the protection of the claimants and the Department for materials
and equipment and full payment of wages in accordance with Section 65-1-85 Miss. Code Ann.
(1972 as amended). In the event of award of a joint bid, each individual, partnership, firm or
corporation shall assume jointly the full obligations under the contract and the contract bond(s).

907-103.05.2--Form of Bonds. The form of bond(s) shall be that provided by or acceptable to
the Department. These bonds shall be executed by a Mississippi agent or qualified nonresident
agent and shall be accompanied by a certification as to authorization of the attorney-in-fact to
commit the Surety company. A power of attorney exhibiting the Surety's original seal
supporting the Mississippi agent or the qualified nonresident agent's signature shall be furnished
with each bond. The Surety company shall be currently authorized and licensed in good standing
to conduct business in the State of Mississippi with a minimum rating by A.M. Best of (A-) in
the latest printing "Best's Key Rating Guide" to write individual bonds up to ten percent of the
policy holders' surplus or listed on the current list of “Companies Holding Certificates of
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as
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published by the United States Department of the Treasury, Financial Management Service,
Circular 570 (latest revision as published and supplemented on the Financial Management
Service Web site and in the Federal Register) within the underwriting limits listed for that
Surety. All required signatures on the bond(s) and certifications shall be original signatures, in
ink, and not mechanical reproductions or facsimiles. The Mississippi agent or qualified
nonresident agent shall be in good standing and currently licensed by the Insurance

Commissioner of the State of Mississippi to represent the Surety company(ies) executing the
bonds.

Surety bonds shall continue to be acceptable to the Commission throughout the life of the
Contract and shall not be canceled by the Surety without the consent of the Department. In the
event the Surety fails or becomes financially insolvent, the Contractor shall file a new Bond in
the amount designated by the Executive Director within thirty (30) days of such failure,
insolvency, or bankruptcy. Subsequent to award of Contract, the Commission or the Department
may require additional security for any supplemental agreements executed under the contract or
replacement security in the event of the surety(ies) loss of the ratings required above. Suits
concerning bonds shall be filed in the State of Mississippi and adjudicated under its laws without
reference to conflict of laws principles.

907-103.08--Failure to Execute Contract.. In the first sentence of Subsection 103.08 on page
24, change “bond” to “performance and payment bonds”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-104-4 CODE: (SP)
DATE: 03/01/2011
SUBJECT: Disposal of Materials

Section 104, Scope of Work, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows:

907-104.05--Removal and Disposal of All Materials From the Project. Delete the second
sentence of the first full paragraph of Subsection 104.05 on page 30 and substitute the following:

The Contractor shall also furnish the Engineer a certified letter stating that the area of disposal is
not in a wetland or in Waters of the U.S.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-105-6
DATE: 12/12/2011
SUBJECT: Control of Work
After Subsection 907-105.05 on page 1, add the following.

907-105.14--Maintenance During Construction. Before the first sentence Subsection 105.14
on page 39, add the following:

The Contractor will be responsible for the maintenance of existing roadways within the limits of
this project starting on the date of the Notice To Proceed / Beginning of Contract Time. Anytime
work is performed in a travel lane, the Contractor shall install portable lane closure signs meeting
the requirement of the MDOT Standard Drawing or MUTCD.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-105-6 CODE: (IS)
| DATE: 01/20/2011
| SUBJECT: Control of Work

Section 105, Control of Work, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is modified as follows:

907-105.05--Cooperation by Contractor. In the third sentence of the second paragraph of
Subsection 105.05 on page 35, change “Notice to Proceed” to “Notice of Award”.

Delete the fourth paragraph of Subsection 105.05 on page 35, and substitute the following.

On projects that include erosion control pay items, the Contractor shall also designate a
responsible person whose primary duty shall be to monitor and maintain the effectiveness of the
erosion control plan, including NPDES permit requirements. This responsible person must be a
Certified Erosion Control Person certified by an organization approved by the Department. Prior
to or at the pre-construction conference, the Contractor shall designate in writing the Certified
Erosion Control Person to the Project Engineer. The designated Certified Erosion Control Person
shall be assigned to only one (1) project. When special conditions exist, such as two (2)
adjoining projects or two (2) projects in close proximity, the Contractor may request in writing
that the State Construction Engineer approve the use of one (1) Certified Erosion Control Person
for both projects. The Contractor may request in writing that the Engineer authorize a substitute
Certified Erosion Control Person to act in the absence of the Certified Erosion Control Person.
The substitute Certified Erosion Control Person must also be certified by an organization
approved by the Department. A copy of the Certified Erosion Control Person's certification
must be included in the Contractor's Protection Plan as outlined in Subsection 907-107.22.1.
This in no way modifies the requirements regarding the assignment and availability of the
superintendent.

56



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-107-9
DATE: 08/23/2011
SUBJECT: Legal Relations and Responsibility to Public

907-107.14.2.2--Railroad Protective. Delete the first sentence of subparagraph (b) of
Subsection 907-107.14.2.2 on page 3 and substitute the following.

(b) Contractor's Liability - Railroad, including subcontractors, XCU and railroad contractual
with limits of $1,000,000 each occurrence; $2,000,000 aggregate.
After Subsection 907-107.17 on page 4, add the following:

907-107.18--Contractor’s Responsibility for Utility Property and Services. After the first
sentence of Subsection 107.18 on page 63, add the following:

Prior to any excavation on the project, the Contractor shall contact MS 811 and advise them to
mark all known utilities in the area of the excavation.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-107-9 CODE: (IS)
| DATE: 01/20/2011
SUBJECT: Legal Relations and Responsibility to Public

Section 107, Legal Relations and Responsibility to Public, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows:

907-107.02--Permits, Licenses and Taxes. Delete in toto Subsection 107.02 on page 49 and
substitute the following:

The Contractor or any Subcontractor shall have the duty to determine any and all permits and
licenses required and to procure all permits and licenses, pay all charges, fees and taxes and issue
all notices necessary and incidental to the due and lawful prosecution of the work. At any time
during the life of this contract, the Department may audit the Contractor’s or Subcontractor’s
compliance with the requirements of this section.

The Contractor or any Subcontractor is advised that the “Mississippi Special Fuel Tax Law”,
Section 27-55-501, et seq. and the Mississippi Use Tax Law, Section 27-67-1, et seq., and their
requirements and penalties, apply to any contract or subcontract for construction, reconstruction,
maintenance or repairs, for contracts or subcontracts entered into with the State of Mississippi,
any political subdivision of the State of Mississippi, or any Department, Agency, Institute of the
State of Mississippi or any political subdivision thereof.

The Contractor or any Subcontractor will be subject to one or more audits by the Department
during the life of this contract to make certain that all applicable fuel taxes, as outlined in Section
27-55-501, et seq., and any sales and/or use taxes, as outlined in Section 27-67-1, et seq. are
being paid in compliance with the law. The Department will notify the Mississippi State Tax
Commission of the names and addresses of any Contractors or Subcontractors.

| 907-107.14--Damage Claims and Insurance.

907-107.14.2--Liability Insurance. Delete Subsection 107.14.2 beginning on page 60 and
substitute:

907-107.14.2.1--General.  The Contractor shall carry Contractor's liability, including
subcontractors and contractual, with limits not less than: $500,000 each occurrence; $1,000,000
aggregate; automobile liability - $500,000 combined single limit - each accident; Workers'
Compensation and Employers' Liability - Statutory & $100,000 each accident; $100,000 each
employee; $500,000 policy limit. Each policy shall be signed or countersigned by a Mississippi
Agent or Qualified Nonresident Agent of the Insurance Company.
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The Contractor shall have certificates furnished to the Department from the insurance companies
providing the required coverage. The certificates shall be on the form furnished by the
Department and will show the types and limits of coverage.

907-107.14.2.2--Railroad Protective. The following provisions are applicable to all work
performed under a contract on, over or under the rights-of-way of each railroad shown on the
plans.

The Contractor shall assume all liability for any and all damages to work, employees, servants,
equipment and materials caused by railroad traffic.

Prior to starting any work on railroad property, the Contractor shall furnish satisfactory evidence
to the Department that insurance of the forms and amounts set out herein in paragraphs (a) and
(b) has been obtained. Also, the Contractor shall furnish similar evidence to the Railroad
Company that insurance has been obtained in accordance with the Standard Provisions for
General Liability Policies and the Railroad Protective Liability Form as published in the Code of
Federal Regulations, 23 CFR 646, Subpart A. Evidence to the Railroad Company shall be in the
form of a Certificate of Insurance for coverages required in paragraph (b), and the original policy
of the Railroad Protective Liability Insurance for coverage required in paragraph (a).

All insurance herein specified shall be carried until the contract is satisfactorily complete as
evidenced by a release of maintenance from the Department.

The Railroad Company shall be given at least 30 days notice prior to cancellation of the Railroad
Protective Liability Insurance policy.

For work within the limits set out in Subsection 107.18 and this subsection, the Contractor shall
provide insurance for bodily injury liability, property damage liability and physical damage to
property with coverages and limits no less than shown in paragraphs (a) and (b). Bodily injury
shall mean bodily injury, sickness, or disease, including death at anytime resulting therefrom.
Property damage shall mean damages because of physical injury to or destruction of property,
including loss of use of any property due to such injury or destruction. Physical damage shall
mean direct and accidental loss of or damage to rolling stock and their contents, mechanical
construction equipment or motive power equipment.

(a) Railroad Protective Liability Insurance shall be purchased on behalf of the Railroad
Company with limits of $2,000,000 each occurrence; $6,000,000 aggregate applying
separately to each annual period for lines without passenger trains. If the line carries
passenger train(s), railroad protective liability insurance shall be purchased on behalf of the
Railroad Company with limits of $5,000,000 each occurrence; $10,000,000 aggregate
applying separately to each annual period.

Coverage shall be limited to damage suffered by the railroad on account of occurrences

arising out of the work of the Contractor on or about the railroad right-of-way, independent
of the railroad's general supervision or control, except as noted in paragraph 4 below.
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Coverage shall include:

(1) death of or bodily injury to passengers of the railroad and employees of the railroad
not covered by State workmen's compensation laws,

(2) personal property owned by or in the care, custody or control of the railroads,

(3) the Contractor, or any of the Contractor’s agents or employees who suffer bodily
injury or death as a result of acts of the railroad or its agents, regardless of the
negligence of the railroads, and

(4) negligence of only the following classes of railroad employees:
(i) any supervisory employee of the railroad at the job site

(i) any employee of the railroad while operating, attached to, or engaged on, work
trains or other railroad equipment at the job site which are assigned exclusively
to the Contractor, or

(iii) any employee of the railroad not within (i) or (ii) above who is specifically
loaned or assigned to the work of the Contractor for prevention of accidents or
protection or property, the cost of whose services is borne specifically by the
Contractor or Governmental authority.

(b) Regular Contractor's Liability, including subcontractors, XCU and railroad contractual
with limits of $1,000,000 each occurrence; $2,000,000 aggregate. Automobile with limits of
$1,000,000 combined single limit any one accident; Workers' Compensation and
Employer's Liability - statutory and $100,000 each accident; $100,000 each employee;
$500,000 policy limit. Excess/Umbrella Liability $5,000,000 each occurrence; $5,000,000
aggregate. All coverage to be issued in the name of the Contractor shall be so written as to
furnish protection to the Contractor respecting the Contractor’s operations in performing
work covered by the contract. Coverage shall include protection from damages arising out of
bodily injury or death and damage or destruction of property which may be suffered by
persons other than the Contractor's own employees.

In addition, the Contractor shall provide for and on behalf of each subcontractor by means of a
separate and individual liability and property damage policy to cover like liability imposed upon
the subcontractor as a result of the subcontractor's operations in the same amounts as contained
above; or, in the alternative each subcontractor shall provide same.

907-107.15--Third Party Beneficiary Clause. In the first sentence of the first paragraph of
Subsection 107.15 on page 61, change “create the public” to “create in the public”.

907-107.17--Contractor’s Responsibility for Work. Delete the fifth sentence of the fifth
paragraph of Subsection 107.17 on page 63 and substitute the following:
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The eligible permanent items shall be limited to traffic signal systems, changeable message
signs, roadway signs and sign supports, lighting items, guard rail items, delineators, impact
attenuators, median barriers, bridge railing or pavement markings. The eligible temporary items
shall be limited to changeable message signs, guard rail items, or median barriers.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-108-24
DATE: 11/13/2012
SUBJECT: Prosecution and Progress

Before the first sentence of the second paragraph after the Table of Anticipated Productive Days
in Subsection 907-108.06.2.2 on page 3, add the following.

Available productive days will start being assessed at the original Notice to Proceed/Beginning
of Contract Time date shown in the contract documents, regardless of whether or not the
Contractor has been issued an early Notice to Proceed.

Before Subsection 907-108.10 on page 5, add the following.

907-108.07--Failure to Complete the Work on Time. Delete the Schedule of Deductions table
in Subsection 108.07 on page 85, and substitute the following.

Schedule of Deductions for Each Day of Overrun in Contract Time
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Original Contract Amount Daily Charge

From More Than To and Including Per Calendar Day
$0 100,000 $ 150
100,000 500,000 360
500,000 1,000,000 540
1,000,000 5,000,000 830
5,000,000 10,000,000 1,200
10,000,000 20,000,000 1,800
20,000,000 - 3,500



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-108-24 CODE: (SP)
| DATE: 03/15/2011
SUBJECT: Prosecution and Progress

Section 108, Prosecution and Progress, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-108.01--Subletting of Contract.

907-108.01.1--General. At the end of the last paragraph of Subsection 108.01.1 on page 73, add
the following:

The Engineer will have the authority to suspend the work wholly or in part and to withhold
payments because of the Contractor's failure to make prompt payment within 15 calendar days as
required above, or failure to submit the required OCR-484 Form, Certification of Payments to
Subcontractors, which is also designed to comply with prompt payment requirements.

907-108.02--Notice To Proceed. Delete the second paragraph of Subsection 108.02 on page 75
and substitute the following:

The anticipated date of the Notice to Proceed (NTP) / Beginning of Contract Time (BCT) will be
specified in the proposal.

Delete the fourth paragraph of Subsection 108.02 on page 75 and substitute the following:

Upon written request from the Contractor and if circumstances permit, the Notice to Proceed
may be issued at an earlier date subject to the conditions stated therein. The Contractor shall not
be entitled to any monetary damages or extension of contract time for any delay claim or claim
of inefficiency occurring between the early issuance Notice To Proceed date and the Notice to
Proceed date stated in the contract.

907-108.03--Prosecution and Progress. Delete Subsection 108.03.1 on pages 75 & 76, and
substitute the following:

907-108.03.1--Progress _Schedule. Prior to or at the Pre-Construction Conference, the
Contractor shall furnish a progress schedule and be prepared to discuss both its proposed
methodologies for fulfilling the scheduling requirements and its sequence of operations. The
Engineer will review the schedule and approve the schedule as it relates to compliance with the
specifications and logic. The progress schedule must be approved by the Engineer prior to
commencing work. The schedule shall be a bar-chart type schedule submitted on 117x17” paper
meeting the below minimum requirements. These activities shall be significantly detailed
enough to communicate the Contractor's understanding of the construction sequencing and
phasing of the project.
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When preparing the progress schedule, the Contractor shall include the following:

Show a time scale to graphically show the completion of the work within contract time.
Define and relate activities to the contract pay items.

Show all activities in the order the work is to be performed including submittals,
submittal reviews, fabrication and delivery.

Show all activities that are controlling factors in the completion of the work.

Show the time needed to perform each activity and its relationship in time to other
activities.

Should the schedule not include the above requirements or becomes unrealistic during
construction, the Contractor should immediately submit a revised, more realistic schedule for
approval.

907-108.03.2--Preconstruction Conference. Delete the first paragraph of Subsection 108.03.2
on page 76 and substitute the following:

Prior to commencement of the work, a preconstruction conference shall be held for the purpose
of discussing with the Contractor essential matters pertaining to the prosecution and satisfactory
completion of the work. The Contractor will be responsible for scheduling the preconstruction
conference. The Contractor will advise the Project Engineer in writing 14 days prior to the
requested date that a conference is requested. When the contract requires the Contractor to have
a certified erosion control person, the Contractor’s certified erosion control person shall be at the
preconstruction conference. The Department will arrange for utility representatives and other
affected parties to be present.

Delete the third paragraph of Subsection 108.03.2 on page 76.

907-108.06--Determination and Extension of Contract Time. Delete Subsections 108.06.1
and 108.06.2 on pages 79 thru 85 and substitute the following:

907-108.06.1--Blank.

907-108.06.2--Based on Calendar Date Completion.

907-108.06.2.1--General. Contract Time will be established on the basis of a Completion Date,
as indicated in the contract. The span of time allowed for the completion of the work included in
the contract will be indicated in the contract documents and will be known as "Contract Time".

The span of time allowed in the contract as awarded is based on the quantities used for
comparison of bids. If satisfactory fulfillment of the contract requires performance of work in
greater quantities than those set forth in the proposal, the time allowed for completion shall be
increased in Calendar Days in the same ratio that the cost of such added work, exclusive of the
cost of work altered by Supplemental Agreement for which a time adjustment is made for such
altered work in the Supplemental Agreement, bears to the total value of the original contract
unless it can be established that the extra work was of such character that it required more time
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than is indicated by the money value.

The Contractor shall provide sufficient materials, equipment and labor to guarantee the
completion of the work in the contract in accordance with the plans and specifications within the
Contract Time.

907-108.06.2.2--Contract Time. The following TABLE OF ANTICIPATED PRODUCTIVE
DAYS indicates an average/anticipated number of productive days per month.

TABLE OF ANTICIPATED PRODUCTIVE DAYS

Month Available Productive Days
January 6
February 7
March 11
April 15
May 19
June 20
July 21
August 21
September 20
October 16
November 11
December 5
Calendar Year 172

Allocation of anticipated productive days for a fractional part of the month will be computed as a
proportion of the listed anticipated productive days for the applicable month.

An available productive day will be assessed (a) any day of the week, Monday through Friday,
exclusive of legal holidays recognized by the Department in Subsection 108.04.1, in which the
Contractor works or could have worked for more than six (6) consecutive hours on the
controlling items of work, as determined by the Engineer, or (b) any Saturday, exclusive of legal
holidays recognized by the Department in Subsection 108.04.1, in which the Contractor works
for more than six (6) consecutive hours on the controlling items of work, as determined by the
Engineer. When the Contractor works less than four consecutive hours during the day, no time
will be charged for that day. When the Contractor works more than four but less than six
consecutive hours, one-half (0.5) of an available work day will be charged for that day. When he
Contractor works six or more consecutive hours during the day, one (1.0) available work day
will be charged for that day.
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Should the weather or other conditions be such that four (4) consecutive satisfactory hours are
not available prior to noon (for daytime operations) or midnight (for nighttime operations), no
time will be assessed for that day regardless of the above conditions. However, if the Contractor
elects to work, time will be assessed in accordance with the previous paragraph.

Weather delays will not be considered for Saturdays, Sundays or legal holidays recognized by
the Department in Subsection 108.04.1.

Available productive days will be based on soil and weather conditions and other specific
conditions cited in the contract. The Engineer will determine on each applicable day the extent
to which work in progress could have been productive, regardless of whether the Contractor
actually worked.

Each month the Engineer will complete, and furnish to the Contractor, an "Assessment Report
for Available Productive Days" (CSD-765). This report shows the number of available
productive days during the estimate period and the cumulative available productive days to date.
The Contractor should review the Engineer's report as to the accuracy of the assessment and
confer with the Resident or Project Engineer to rectify any differences. Each should make a
record of the differences, if any, and conclusions reached. In the event mutual agreement cannot
be reached, the Contractor will be allowed a maximum of 15 calendar days following the ending
date of the monthly report in question to file a protest Notice of Claim in accordance with the
provisions of Subsection 105.17. Otherwise, the Engineer's assessment shall be final unless
mathematical errors of assessment are subsequently found to exist, and any claim of the
Contractor as to such matter shall be waived.

At any given date, the ratio of the accumulated monetary value of that part of the work actually
accomplished to the total contract bid amount adjusted to reflect approved increases or decreases
shall determine the "percent complete" of the work.

The "percentage of elapsed time" shall be calculated as a direct ratio of the expired calendar days
to the total calendar days between the Beginning of Contract Time and the Specified Completion
Date in the contract.

When the "percent complete" lags more than 20 percent behind the "percentage of elapsed time",
the Contractor shall immediately submit a written statement and revised progress schedule
indicating any additional equipment, labor, materials, etc. to be assigned to the work to ensure
completion within the specified contract time. When the "percent complete" lags more than 40
percent behind the "percentage of elapsed time", the contract may be terminated.

907-108.06.2.3--Extension of Time. The Contractor may, prior to the expiration of the Contract
Time, make a written request to the Engineer for an extension of time with a valid justification
for the request. The Contractor's plea that insufficient time was specified is not a valid reason
for extension of time.

No extension of the specified completion date will be granted except as provided herein. An
extension of contract time may be granted for unusually severe weather, abnormal delays caused
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solely by the State or other governmental authorities, or unforeseeable disastrous phenomena of
nature of the magnitude of earthquakes, hurricanes, tornadoes, or flooded essential work areas
which are deemed to unavoidably prevent prosecuting the work.

Unusually severe weather is defined as when the actual available productive days for the contract
time are less than the number of available productive days shown in the Table of Anticipated
Productive Days.

Any extension of contract time will be based on a calendar days basis, excluding Saturdays,
Sundays or legal holidays recognized by the Department in Subsection 108.04.1. No proration
of contract time will be made. Any extension of contract time will be made on or after the
specified completion date. No extension of contract time will be made on a monthly basis.

Any revision of the specified completion date provided in the contract will be made
automatically on the specified completion date as established in the contract, and at a later date if
additional conditions so warrant.

If the completion of the project is extended into a season of the year in which completion of
certain items of work would be prohibited or delayed because of seasonal or temperature
limitations, the Engineer may waive the limitations provided the completion of the work will not
result in a reduction in quality. When determined that the completion of the out-of-season items
will cause a reduction in the quality of the work, the completion of the project will be further
extended so the items may be completed under favorable weather conditions. In either case, the
Engineer will notify the Contractor in writing.

Liquidated damages as set forth in Subsection 108.07 under the heading "Daily Charge Per
Calendar Day" in the Table titled "Schedule of Deductions for Each Day of Overrun in Contract
Time", shall be applicable to each calendar day after the specified completion date, or authorized
extension thereof, and until all work under the contract is completed.

907-108.06.2.4--Cessation of Contract Time. When the Engineer by written notice schedules a
final inspection, time will be suspended until the final inspection is conducted and for an
additional 14 calendar days thereafter. If after the end of the 14-day suspension all necessary
items of work have not been completed, time charges will resume. If the specified completion
date had not been reached at the time the Contractor called for a final inspection, the calendar
day difference between the specified completion date and the date the Contractor called for a
final inspection will be added after the 14-day period before starting liquidation damages. If a
project is on liquidated damages at the time a final inspection is scheduled, liquidated damages
will be suspended until the final inspection is conducted and for seven (7) calendar days
thereafter. If after the end of the 7-day suspension all necessary items of work have not been
completed, liquidated damages will resume. When final inspection has been made by the
Engineer as prescribed in Subsection 105.16 and all items of work have been completed, the
daily time charge will cease.

907-108.10--Termination of Contractor's Responsibility. In the last sentence of Subsection
108.10 on page 88, change “bond” to “performance and payment bond(s)”.

67



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-109-5
DATE: 05/15/2012

SUBJECT: Measurement and Payment

After the last paragraph of Subsection 907-109.01 on page 1, add the following.

After the second sentence of the fourth full paragraph of Subsection 109.01 on page 90, add the
following.

Where loose vehicle measurement (LVM) is used, the capacity will be computed to the nearest
one-tenth cubic yard and paid to the whole cubic yard. Measurements greater than or equal to
nine-tenths of a cubic yard will be rounded to the next highest number. Measurements less than
nine-tenths of a cubic yard will not be rounded to the next highest number. Example: A vehicle
measurement of 9.9 cubic yards will be classified as a 10-cubic yard vehicle. A vehicle
measurement of 9.8 cubic yards will be classified as a 9-cubic yard vehicle.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-109-5 CODE: (IS)
| DATE: 1/20/2011
SUBJECT: Measurement and Payment

Section 109, Measurement and Payment, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-109.01--Measurement of Quantities. Delete the third full paragraph of Subsection 109.01
on page 90 and substitute the following.

When requested by the Contractor, material specified to be measured by the cubic yard or ton
may be converted to the other measure as appropriate. Factors for this conversion will be
determined by the District Materials Engineer and agreed to by the Contractor. The conversion
of the materials along with the conversion factor will be incorporated into the contract by
supplemental agreement. The supplemental agreement must be executed before such method of
measurement is used.

907-109.04--Extra and Force Account Work. In the last sentence of subparagraph (b) in
Subsection 109.04 on page 91, change “bond” to “bond(s)”.

Delete the first sentence of the second paragraph of subparagraph (d) in Subsection 109.04 on
page 92 and substitute the following:

In the event an agreement cannot be reached for a particular piece of equipment, the book
entitled "Rental Rate Blue Book For Construction Equipment" as published by
Equipment Watch® and is current at the time the force account work is authorized will be used to
determine equipment ownership and operating expense rates.

907-109.06--Partial Payment.

907-109.06.1--General. Delete the fourth and fifth sentences of the third paragraph of
Subsection 109.06.1 on page 94, and substitute the following:

In the event mutual agreement cannot be reached, the Contractor will be allowed a maximum of
25 calendar days following the Contractor’s receipt of the monthly estimate in question to file in
writing, a protest Notice of Claim in accordance with the provisions Subsection 105.17.
Otherwise, the Engineer's estimated quantities shall be considered acceptable pending any
changes made during the checking of final quantities.

907-109.07--Changes in Material Costs. Delete the third full paragraph of Subsection 109.07
on page 96 and substitute the following:
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A link to the established base prices for bituminous products and fuels will be included in the
contract documents under a Notice to Bidders entitled "Petroleum Products Base Prices."
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-304-13 CODE: (SP)
DATE: 06/06/2012

SUBJECT: Granular Courses

Section 907-304, Granular Courses, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-304.02--Materials. After the first paragraph of Subsection 304.02.1 on page 183, add the
following.

Crushed concrete meeting the requirements of Subsection 907-703.04.3 may be used in lieu of
granular courses or crushed stone courses specified in the contract. This applies to base courses,
shoulders, or other required construction on a prepared foundation.

907-304.03--Construction Requirements.

907-304.03.5--Shaping, Compacting and Finishing. Delete the sixth paragraph of Subsection
304.03.5 on page 185.

Delete the first table in Subsection 304.03.5 on page 186 and substitute the following.

Granular Material Lot Individual
Class Average Test
7,89 or 10 97.0 93.0
Sor6 99.0 95.0
3or4 100.0 96.0
lor2 102.0 98.0
Crushed Courses* 99.0 95.0

* When placed on filter fabric on untreated subgrade, the individual tests and the average of the
five (5) tests shall equal or exceed the following values.

Lot Average Individual Test
96.0 92.0

| 907-304.05--Basis of Payment. Add the “907” prefix to the pay items listed on page 187.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-401-2
| DATE: 10/25/2011
SUBJECT: Hot Mix Asphalt (HMA)
Add the following before 907-401.02.6.2 on page 1.

907-401.02.4--Substitution of Mixture. Delete the table in Subsection 401.02.4 on page 242,
and substitute the following:

Single Lift Laying Thickness
Inches
Mixture Minimum Maximum
25 mm 3 4
19 mm 2V 3%
12.5 mm 1% 2%
9.5 mm 1 1%
4.75 mm Va Ya

After Subsection 907-401-02.6.2 on page 2, add the following:

907-401.02.6.4.1--Roadway Density. Delete subparagraphs 1., 2., & 3. on page 251 and
substitute the following:

1. For all leveling lifts, when full lane width and with a thickness as specified in the table in
Subsection 401.02.4, the required lot density shall be 92.0 percent of maximum density.

2. For all single lift overlays, with or without leveling and/or milling, the required lot
density shall be 92.0 percent of maximum density.

3. For all multiple lift overlays of two (2) or more lifts excluding leveling lifts, the required
lot density of the bottom lift shall be 92. 0 percent of maximum density. The required lot
density for all subsequent lifts shall be 93.0 percent of maximum density.

4. For all pavements on new construction, the required lot density for all lifts shall be 93.0
percent of maximum density.

907-401.02.6.5--Acceptance Procedure for Pavement Smoothness. Delete the third sentence
of the sixth paragraph of Subsection 401.02.6.5 on page 254, and substitute the following.

The wheel paths shall be designated as being located three feet (3’) and nine feet (9°) from
centerline or longitudinal joint, respectively.
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907-401.03.1.2--Tack Coat. Delete the three sentences of Subsection 401.03.1.2 on page 259,
and substitute the following:

Tack coat shall be applied to previously placed HMA and between lifts, unless otherwise
directed by the Engineer. Tack coat shall be applied with a distributor spray bar. A hand wand
will only be allowed for applying tack coat on ramp pads, irregular shoulder areas, median
crossovers, turnouts, or other irregular areas. Bituminous materials and application rates for tack
coat shall be as specified in Table 410-A on page 293. Construction requirements shall be in
accordance with Subsection 407.03 of the Standard Specifications.

907-401.03.1.4--Density. Delete the first sentence of the first paragraph of Subsection
401.03.1.4 on page 259 and substitute the following:

The lot density for all dense graded pavement lifts, except as provided below for preleveling,
wedging [less than fifty percent (50%) of width greater than minimum lift thickness], ramp pads,
irregular shoulder areas, median crossovers, turnouts, or other areas where the established rolling
pattern cannot be performed, shall not be less than the specified percent (92.0% or 93.0%) of the
maximum density based on AASHTO Designation: T 209 for the day’s production. For all
leveling lifts, when full lane width and with a thickness as specified in the table in Subsection
401.02.4, the required lot density shall be 92.0 percent of maximum density.

907-401.03.9--Material Transfer EQuipment. Delete the paragraph in Subsection 401.03.9 on
page 264 and substitute the following:

Excluding the areas mentioned below, the material transferred from the hauling unit when
placing the top lift, or the top two (2) lifts of a multi-lift HMA pavement with density
requirements, shall be remixed prior to being placed in the paver hopper or insert by using an
approved Materials Transfer Device. Information on approved devices can be obtained from the
State Construction Engineer. Areas excluded from this requirement include: leveling courses,
temporary work of short duration, detours, bridge replacement projects having less than 1,000
feet of pavement on each side of the structure, acceleration and deceleration lanes less than 1,000
feet in length, tapered sections, transition sections for width, shoulders less than 10 feet in width,
crossovers, ramps, side street returns and other areas designated by the Engineer.

907-401.03.12--Joints. Delete the third paragraph of Subsection 401.03.12 on page 265 and
substitute the following:

The contact surface of transverse joints and longitudinal joints in the surface lift, except hot
joints, shall be sealed by spraying a thin, uniform coat of Pavon™, Crafco™ Pavement Joint
Adhesive No. 34524, Dura-Fill Cold Joint Adhesive, or approved equal, prior to placement of
additional HMA against the previously placed material. Manufacture’s recommendations shall
be followed if the material needs to be re-heated, and when placing the thin, uniform coat.

Prior to application of the sealant, the face of the joint shall be thoroughly dry and free from dust
or any other material that would prevent proper sealing. All joints shall be swept or blown free
of loose material, dirt, vegetation, and other debris by means of compressed air or a power
sweeper.
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Truck and vehicle traffic shall not drive across a sealed joint until it has dried sufficient to
prevent damage from tracking.

The Contractor shall furnish the Engineer three copies of the manufacturer’s certification stating
that the material used meets the requirement of the specifications.

After Subsection 401.03.13 on page 266, add the following:

907-401.03.14--Shoulder Wedge. The Contractor shall attach a device to the screed of the
paver that confines the material at the end gate and extrudes the asphalt material in such a way
that results in a compacted wedge shape pavement edge of approximately 30 degrees, but not
steeper than 35 degrees. The device shall maintain contact between itself and the road shoulder
surface and allow for automatic transition to cross roads, driveways, and obstructions. The
device shall be used to constrain the asphalt head reducing the area by 10% to 15% increasing
the density of the extruded profile. Conventional single plate strike off shall not be used.

The device shall be TransTech Shoulder Wedge Maker, the Advant-Edge, or a similar approved
equal device that produces the same wedge consolidation results. Contact information for these
wedge shape compaction devices is the following:

1. TransTech Systems, Inc.
1594 State Street
Schenectady, NY 12304
800-724-6306
www.transtechsys.com

2. Advant-Edge Paving Equipment, LLC
P.O. Box 9163
Niskayuna, NY 12309-0163
518-280-6090
Contact; Gary D. Antonelli
Cell: 518-368-5699
email: garya@nycap.rr.com
Website: www.advantedgepaving.com

Before using a similar device, the Contractor shall provide proof that the device has been used on
previous projects with acceptable results, or construct a test section prior to the beginning of
work and demonstrate wedge compaction to the satisfaction of the Engineer. Short sections of
handwork will be allowed when necessary for transitions and turnouts, or otherwise authorized
by the Engineer.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-401-2 CODE: (IS)
DATE: 11/04/2005
SUBJECT: Hot Mix Asphalt (HMA)

Section 401, Hot Mix Asphalt (HMA) - General, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

Delete in toto Subsection 401.02.6.2 on pages 248 and 249, and substitute:

907-401.02.6.2--Assurance Program for Mixture Quality. The Engineer will conduct a
quality assurance program. The quality assurance program will be accomplished as follows:

1) Conducting verification tests.

2) Validate Contractor test results.

3) Periodically observing Contractor quality control sampling and testing.

4) Monitoring required quality control charts and test results.

5) Sampling and testing materials at any time and at any point in the production or laydown
process.

The rounding of all test results will be in accordance with Subsection 700.04.

The Engineer will conduct verification tests on samples taken by the Contractor under the direct
supervision of the Engineer at a time specified by the Engineer. The frequency will be equal to or
greater than ten percent (10%) of the tests required for Contractor quality control and the data will
be provided to the Contractor within two asphalt mixture production days after the sample has been
obtained by the Engineer. At least one sample shall be tested from the first two days of production.
All testing and data analysis shall be performed by a Certified Asphalt Technician-1 (CAT-I) or by
an assistant under the direct supervision of the CAT-1. Certification shall be in accordance with the
MDOT HMA Technician Certification Program chapter in the Materials Division Inspection,
Testing, and Certification Manual. The Department shall post a chart giving the names and
telephone numbers for the personnel responsible for the assurance program.

The Engineer shall be allowed to inspect Contractor testing equipment and equipment calibration
records to confirm both calibration and condition. The Contractor shall calibrate and correlate all
testing equipment in accordance with the latest versions of the Department's Test Methods and
AASHTO Designation: R 18.

Random differences between the Engineer's verification tests and the current running average of

four quality control tests at the time of obtaining the verification sample will be considered
acceptable if within the following limits:
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Item Allowable Differences

Sieve - % Passing

3/8-inch and above 6.0
No. 4 5.0
No. 8 4.0
No. 16, for 4.75 mm mixtures ONLY 3.5
No. 30 3.5
No. 200 2.0
AC Content 0.4
Specimen Bulk SG, Gmb @ Npesign 0.030
Maximum SG, Gmm 0.020

If four quality control tests have not been tested prior to the time of the first verification test, the
verification test results will be compared to the average of the preceding quality control tests. If the
verification test is the first material tested on the project or if a significant process adjustment was
made just prior to the verification test, the verification test results will be compared to the average of
four subsequent quality control test results. For all other cases after a significant process
adjustment, the verification test results will be compared to the average of the preceding quality
control tests (taken after the adjustment) as in the case of a new project start-up when four quality
control tests are not available.

In the event that; 1) the comparison of the Contractor’s running average quality control data and
Engineer’s quality assurance verification test results are outside the allowable differences in the
above table, or 2) if a bias exists between the results, such that one of the results is predominately
higher or lower than the other, and the Engineer’s results fail to meet the JMF control limits, the
Engineer will investigate the reason immediately. As soon as the need for an investigation becomes
known, the Engineer will increase the quality assurance sampling rate to the same frequency
required for Contractor testing. The additional samples obtained by the Engineer may be used as
part of the investigation process or for routine quality assurance verification tests. The Engineer's
investigation may include testing of the remaining quality control split samples, review and
observation of the Contractor's testing procedures and equipment, and a comparison of split sample
test results by the Contractor quality control laboratory, Department quality assurance laboratory
and the Materials Division laboratory. The procedures outlined in the latest edition of MDOT’s
Field Manual for HMA may be used as a guide for the investigation. In the event that the
Contractor’s results are determined to be incorrect, the Engineer's results will be used for the quality

control data and the appropriate payment for the mixture will be based on the procedures specified
in Subsection 401.02.5.8(j).

The Engineer will periodically witness the sampling and testing being performed by the Contractor.
The Engineer, both verbally and in writing, will promptly notify the Contractor of any observed
deficiencies. When differences exist between the Contractor and the Engineer which cannot be
resolved, a decision will be made by the State Materials Engineer, acting as the referee. The
Contractor will be promptly notified in writing of the decision. If the deficiencies are not corrected,
the Engineer will stop production until corrective action is taken.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-401-6 CODE: (SP)
DATE: 08/21/2012
SUBJECT: Warm Mix Asphalt (WMA)
Section 401, Hot Mix Asphalt (HMA) - General, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction as amended by this special provision is
applicable to Warm Mix Asphalt Only.
907-401.01--Description.

These specifications include general requirements that are applicable to Warm Mix Asphalt
(WMA).

This work consists of the construction of one or more lifts of WMA in accordance with Section
401 for Hot Mix Asphalt, with the exceptions set forth in this special provision. The WMA shall
meet the specific requirements for the mixture to be produced and placed in reasonably close
conformity with the lines, grades, thicknesses and typical sections shown on the plans or
established by the Engineer.

907-401.02--Materials.

907-401.02.2--WMA Products and Processes. The Department will maintain a list of qualified
WMA products and processes. No product or process shall be used unless it appears on this list.

The Contractor may propose other products or processes for approval by the Product Evaluation
Committee. Documentation shall be provided to demonstrate laboratory performance, field
performance, and construction experience.

907-401.03--Construction Requirements.

907-401.03.1.1--Weather_Limitations. The air and pavement temperature at the time of
placement shall equal or exceed 40°F, regardless of compacted lift thickness.

907-401.03.8--Preparation_of Mixture. =~ Warm mix asphalt is defined as a plant produced
asphalt mixture that can be produced and constructed at lower temperatures than typical hot mix
asphalt. Typical temperature ranges of non-polymer modified, WMA produced by foaming the
asphalt binder at the plant are typically 270°F to 295°F at the point of discharge of the plant.
Typical temperature ranges of polymer modified, WMA produced by foaming the asphalt binder
at the plant are typically 280°F to 305°F at the point of discharge of the plant. WMA produced
by addition of a terminal blended additive may allow the producer to reduce the temperatures
below 270°F as long as all mixture quality and field density requirements are met. Production
temperatures at the plant may need to be increased or decreased due to factors such as material
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characteristics, environmental conditions, and haul time to achieve mixture temperatures at the
time of compaction in which uniform mat density can be achieved.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-403-4
DATE: 01/08/2013
SUBJECT: Hot Mix Asphalt (HMA)
Before Subsection 907-403-05.2 on page 1, add the following:

907-403.03--Construction Requirements.

907-403.03.2--Smoothness Tolerances. Delete the fourth paragraph of Subsection 403.03.2 on
page 267 and substitute the following.

Where only a surface lift is required, the finished surface lift shall have a profile index of not
more than 60.0 inches per mile.

Delete the last paragraph of Subsection 403.03.2 at the bottom of page 268, and the table at the
top of page 269 and substitute the following:

Except for a single lift overlay, when the Profile Index for the final surface lift is less than or
equal to eighteen inches per mile (18.0 inches / mile) per segment, a unit price increase will be
added. The following schedule lists the Profile Index range and the corresponding contract price
adjustment:

Profile Index Contract Price Adjustment
inches / mile / segment percent of unit bid price
less than 6.0 108
6.0 to 10.0 106
10.1 to 14.0 104
14.1 to 18.0 102
18.1 to Required P.I. 100
over Required P.I. 100
(with correction to Required P.1.)

For a single lift overlay, when the Profile Index for the final surface lift is less than or equal to
eighteen inches per mile (18.0 inches / mile) per segment, a unit price increase will be added.
The following schedule lists the Profile Index range and the corresponding contract price
adjustment:
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Profile Index Contract Price Adjustment
inches / mile / segment percent of unit bid price
less than or equal to 18.0 103
18.1 to Required P.I. 100
over Required P.I. 100
(with correction to Required P.1.)

Delete the first full paragraph of Subsection 403.03.2 on page 269 and substitute the following:

Contract price adjustments for rideability shall only be applicable to the surface lift and
furthermore to only the segment(s) or portions of the segments(s) of the surface lift that require
smoothness be determined by using a profilograph.

Delete the third full paragraph of Subsection 403.03.2 on page 269 and substitute the following:

Any contract price adjustment for rideability will be applied on a segment to segment basis on
the theoretical tonnage based on 12-foot lanes, determined in accordance with Subsections
401.02.6.5 and 403.04, for the segment(s) or portions thereof for which an adjustment is
warranted.

Delete Subsection 403.03.5.5 on page 273 and substitute the following:
907-403.03.5.5--Preliminary Leveling. All irregularities of the existing pavement, such as ruts,

cross-slope deficiencies, etc., shall be corrected by spot leveling, skin patching, feather edging or
a wedge lift in advance of placing the first overall lift.

907-403.04--Method of Measurement. After the first paragraph of Subsection 403.04 on page
274, add the following.

The pay quantities for each individual job mix formula (JMF) will be calculated using the
approved JMF maximum specific gravity (Gmm) and the following formulas.

When the composite mixture has a maximum specific gravity of 2.540 or less,
Tp=Tw
When the composite mixture has a maximum specific gravity greater than 2.540,
Tp = Tw((100-(((Gmm*A*B)-C)/(Gmm*A*B))*100))/100
Where:

Tp = Total tonnage for payment
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Tw = Total tonnage weighed, used and accepted
Gmm = Maximum Specific Gravity of the approved composite asphalt mixture
A = 46.725 Ibs/yd*/in
B = 0.93 =93% density
C 110.374 Ibs/yd*/in = Theoretical density at 2.540 Gmm

After the second paragraph of Subsection 403.04 on page 274, add the following:
Joint sealant will be measured by the linear foot for each joint sealed.

907-403.05--Basis of Payment. After the first paragraph of Subsection 403.05 on page 275, add
the following:

Joint sealant will be paid for at the contract unit price per linear foot for each joint which shall be
full compensation for furnishing the joint sealant material, cleaning the joint, applying the
sealant, and for all equipment, tools, labor, and incidentals necessary to complete the work.

After the last pay item listed on page 276, add the following:

907-403-S: Joint Sealant - per linear foot or mile

81



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-403-4 CODE: (IS)
DATE: 11/04/2005
SUBJECT: Hot Mix Asphalt (HMA)

Section 403, Hot Bituminous Pavement, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-403.05.2--Pay Items. Add the "907" prefix to the pay items listed on page 275 & 276.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-403-12 CODE: (SP)
| DATE: 08/21/2012
SUBJECT: Warm Mix Asphalt (WMA)

Section 403, Hot Bituminous Pavement, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction as amended by this special provision is
applicable to Warm Mix Asphalt Only.

907-403.01--Description. This work consists of constructing one or more lifts of Warm Mix
Asphalt (WMA) pavement in accordance with the requirements of Section 403 for Hot Mix
Asphalt, with the exceptions set forth in this special provision. The WMA shall meet the
requirements of this section and placed in reasonably close conformity with the lines, grade,
thicknesses, and typical cross sections shown on the plans or established by the Engineer.

| 907-403.04--Method of Measurement. Warm mix asphalt will be measured by the ton. The
weight of the composite mixture shall be determined in accordance with the provisions of
Subsection 401.03.2.1.11.

907-403.05--Basis of Payment. Subject to the adjustments set out in Subsections 401.02.6.3,

| 401.02.6.4, 401.02.6.5, 401.02.6.6 & 403.03.2, warm mix asphalt, measured as prescribed above,
will be paid for at the contract unit price per ton for each lift of pavement specified in the bid
schedule and shall be full compensation for completing the work.

907-403.05.2--Pay Items. After the last pay item listed on page 276, add the following:

907-403-M: Warm Mix Asphalt, _ (1) , (2) - per ton
Type Mixture

907-403-N: Warm Mix Asphalt, (1) ,_ (3) , Leveling - per ton
Type Mixture

907-403-O: Warm Mix Asphalt, (1) , _ (4) , Trench Widening - per ton
Type Mixture
907-403-P: Warm Mix Asphalt, HT, (3) , Polymer Modified - per ton
Mixture
907-403-Q: Warm Mix Asphalt, HT, (3) , Polymer Modified, Leveling - per ton
Mixture
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-407-1 CODE: (SP)
DATE: 02/26/2008
SUBJECT: Tack Coat

Section 407, Tack Coat, of the 2004 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction is hereby amended as follows:

907-407.02.1--Bituminous Material. Delete the second sentence of the first paragraph of
Subsection 407.02.1 on page 281, and substitute the following:

When not specified, the materials shall be as specified in Table 410-A on page 293.

907-407.03.3--Application of Bituminous Material. Delete the first paragraph of Subsection
407.03.3 on page 281, and substitute the following.

Tack coat shall be applied with a distributor spray bar. A hand wand will only be allowed for
applying tack coat on ramp pads, irregular shoulder areas, median crossovers, turnouts, or other
irregular areas. Bituminous materials and application rates for tack coat shall be as specified in
Table 410-A on page 293. Tack coat shall not be applied during wet or cold weather, after
sunset, or to a wet surface. Emulsions shall be allowed to "break" prior to superimposed
construction.

907-407.05--Basis of Payment. Delete the pay item at the end of Subsection 407.05 on page
282, and substitute the following:

907-407-A: Asphalt for Tack Coat * - per gallon

* Grade may be specified
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-413-1 CODE: (SP)
DATE: 03/08/2006
SUBJECT: Cleaning and Filling Joints in PCC (Portland Cement Concrete) Pavement
Section 413, Cleaning and Sealing Joints and Cracks, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is deleted in toto and replaced as

follows:

SECTION 907-413 — CLEANING AND FILLING JOINTS IN PCC PAVEMENT

907-413.01--Description. This work shall consist of cleaning and filling joints in existing PCC
pavement as designated by pay items in the contract proposal and as detailed and described herein
or on the plans. This specification addresses existing PCC pavements with and without existing
HMA overlays in place, whether to be overlayed with HMA under this contract or not.

907-413.02--Materials. The bituminous joint filling material shall be hot poured material meeting
the requirements of Subsection 907-707.02.1.3--Concrete Joint Sealer Compound - Hot-Poured
Elastic Type, or of the type designated on the plans. The filler aggregate for filling the prepared
joints shall be seal slag or stone, Size No. 89, meeting the requirements of Subsection 703.14.
When HMA is specified to fill joints, the mixture used shall be either HMA 9.5 mm mixture or
12.5 mm mixture, or the same as that specified for the wearing course to be placed under this
contract, if applicable.

907-413.03--Construction Requirements.

907-413.03.1--Equipment. The equipment shall be that necessary for exposing the PCC joint by
removing any existing HMA over the joint by milling or other approved methods, cleaning the
joint by removing existing materials from the joint, and placing the specified joint filler materials in
accordance with these specifications. Heating equipment shall meet the requirements of
Subsection 702.03. Pouring equipment shall be subject to the approval of the Engineer and shall
be capable of pouring the joints to the required elevation while the material is at the proper
temperature. Cleaning equipment shall consist of mechanical or hand operated devices capable of
removing all existing joint materials (soil, HMA, debris) to the depth specified herein, without
causing damage to the existing joint faces or the surface of the PCC pavement. Prior to filling the
joint, it shall be blown free of all loose material by compressed air. Air compressors shall be
equipped with suitable traps and/or filters capable of removing moisture and oil from the
compressed air.

907-413.03.2--Construction Methods. Any existing HMA over the joint shall be removed by
milling or other approved methods so as to expose the PCC joint for cleaning and filling. All
existing joint materials (soil, HMA, debris) shall be removed to the depth specified herein, without
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causing damage to the existing joint faces or the surface of the PCC pavement. Joints shall be
filled immediately upon cleaning. The joint shall be filled to the specified depth with the required
filler(s) as shown in the applicable detail. When HMA or aggregate is placed as joint filler, the
HMA or aggregate shall be slightly mounded in the joint and compacted as directed by the
Engineer to seat the HMA or aggregate in the joint. After compaction, excess material (HMA or
aggregate) shall be removed and the pavement surface cleaned as necessary, so as to leave the
HMA or aggregate filler flush with the existing PCC pavement. Any existing HMA over the joint
which requires removal shall be replaced with either 12.5 mm mixture or the same mixture as that
specified for the wearing course to be placed under this contract, if required. The HMA shall be
properly compacted with a roller or other mechanical compaction device approved by the
Engineer, either prior to opening to traffic, or prior to placement of the subsequent overall HMA
course. Placement of any required subsequent overall HMA course shall begin upon completion
of the cleaning and filling operation. For PCC pavements without existing HMA overlays in
place, and which are not to be overlayed with HMA under this contract, joints shall be cleaned
and filled as described above and as shown on the applicable detail.

Joints less than one-half inch in width do not require cleaning and filling.

907-413.04--Method of Measurement. Cleaning and filling joints in PCC pavement will be
measured by the linear foot of joint. Removal of existing HMA over the joint, joint filler
aggregate, bituminous material, and the replacement of HMA over the joint, if applicable, will not
be paid for separately but will be included in the unit price per linear foot for cleaning and filling
joints.

907-413.05--Basis of Payment. Cleaning and filling joints in PCC pavement, measured as
prescribed above, will be paid for at the contract unit price per linear foot, which price shall be full
compensation for furnishing all materials (including filler aggregate and bituminous material), for
all work required to expose the PCC joint, for cleaning, filling, and compacting the joint, for
placing any required HMA over the joint prior to the placement of the subsequent overall HMA
course, if applicable, and the cleanup and disposal of all excess and waste; for all pertinent
operations necessary and incidental to the construction as herein indicated, and for all equipment,
tools, labor and incidentals necessary to complete the work.

The price for cleaning and filling joints as directed by the Engineer shall include the cost of
continuous maintenance of traffic and protective services as required by the Traffic Control Plan.
This shall include all required individual traffic control devices.

Payment will be made under:

907-413-D: Cleaning and Filling Joints in PCC Pavement - per linear foot
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Variable Depth Asphalt—Remove as necessary to expose PCC joint

Seal Aggregate Required
Not A Separate Pay Item

Clean & Hot Poured Joint Filling Material
Fill

Req'd. Not A Separate Pay Item

~Joint Width
1 1/2" Max.

Variable Depth Asphalt—Remove as necessary to expose PCC joint

A
Hot Mix Asphalt Req'd.
Clean & 3 Not A Separate Pay Item
Fill
y
Joint Width
Greater than
1

1/2"

JOINT CLEANING AND FILLING DETAIL FOR PCC
PAVEMENTS WITH EXISTING HMA OVERLAY
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S.P. No. 907-413-1 -- Cont’d.

Existing PCC Pavement Surface

Hot Poured Joint Filling Material

Req'd. Not A Separate Pay Item

4

Joint Width
1 1/2" Max.

{k

Clean &

Fill

Existing PCC Pavement Surface

: £
©

|mm
=g
©

£
g%
X &
S w
8 <
I o
Z

Joint Width
Greater than
1/27"

{k

JOINT CLEANING AND FILLING DETAIL FOR PCC
PAVEMENTS WITHOUT EXISTING HMA OVERLAY

Fill

Clean &
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-618-1
DATE: 01/31/2013
PROJECT: MP-2182-49(001) / 304557301 - Montgomery County
After the first paragraph of Subsection 907-618.01.2 on page 1, add the following.

Additional signs will be required as follows.

Centerline

v

. —

BOP or EOP

500 Feet before BOP or beyond EOP for traffic
G-20-2A Mounted on Barricade in each direction

\ |

I I b
/ ﬂ \ G-20-1 (1 Miles ) Mounted on Barricade

6-foot Type III Barricades 500 feet
(Double Faced)

.

R16-3 Sign Required

ADDITIONAL TRAFFIC CONTROL SIGNS REQUIRED:

W20-1 “AHEAD” signs required. One (1) W20-1 “AHEAD” sign is required at each local road
or street entering the project.

R4-1 “DO NOT PASS” signs required.

R4-2 “PASS WITH CARE” signs required.

W14-3 “NO PASSING ZONE” signs required.

R16-3 “SPEEDING FINES DOUBLED” signs required.

|oo |4> |N | |cr:
1

R4-1 “DO NOT PASS”, R4-2 “PASS WITH CARE”, and W14-3 “NO PASSING ZONE” signs are required
in accordance with Subsection 618.03.3, this drawing, and as specified in the Manual on Uniform Traffic
Control Devices. If no passing zones are 1,000 feet or more, additional “DO NOT PASS” signs shall be
installed.

R16-3 signs shall be spaced in accordance with sheet titled “Location of R16-3 Signs”.

All Construction signing is included in the bid for Pay Item 618-A, Maintenance of Traffic. Fluorescent
orange sheeting shall be used on all construction and traffic control signs except for R16-3, R4-1 and R4-2
signs which shall be black legend and border on white background.
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()Y THE R4-1, DO NOT PASS SIGNS, SHALL BE
PLACED ON THE RIGHT SIDE OF THE ROAD
AT THE BEGINNING OF THE NO PASSING
ZONE. ADDITONAL R4-1 SIGNS SHALL BE
PLACED RIGHT AND LEFT IN INCREMENTS
OF 75@' TO 1000 . THROUGHOUT THE
LENGTH OF THE NO PASSING ZONE.

(:)THE R4-2, PASS WITH CARE SICN, SHALL BE
PLACED ON THE RIGHT AND LEFT SIDE OF
THE ROAD AT THE END OF THE NO PASSING
ZONE & IN INCREMENTS OF 750’ 10 18007
UNTIL THE NEXT NO PASSING ZONE
THE Wi4-3, NO PASSING ZONES SIGNS,
SHALL BE PLACED ON THE LEFT SIDE OF
THE ROAD AT THE BEGINNING OF EACH
NO PASSING ZONE.

<£>THE R4-1, R4-2 AND W14-3 SIGNS ARE TO
BE USED WHEN STANDARD PAVEMENT
MARKINGS ARE NOT IN PLACE. SIGNS
MAY ALSO BE USED TO EMPHASIZE
PAVEMENT MARKINGS.

"PAUOD -- [-819-L06 "d’S 03 yudwo[ddng



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-618-1 CODE: (SP)
DATE: 04/29/2004
SUBJECT: Additional Signing Requirements
Section 618, Maintenance of Traffic and Traffic Control Plan, of the 2004 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as

follows.

907-618.01.2--Traffic Control Plan. At the end of Subsection 618.01.2 on page 413, add the
following:

For compliance with the traffic control plan, the Contractor will be required to install and
maintain construction signs at various location throughout the project. Payment for these signs
will be included in the price bid for pay item no. 618-A, Maintenance of Traffic per lump sum.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-618-9 CODE: (IS)
DATE: 11/08/2012
SUBJECT: Placement of Temporary Traffic Stripe
Section 618, Maintenance of Traffic and Traffic Control Plan, of the 2004 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as

follows.

907-618.03.3--Safe_Movement of Traffic. Delete subparagraphs (2) and (3) of Subsection
618.03.3 on page 416, and substitute the following.

(2) Temporary edge lines on projects requiring shoulders constructed of granular material
may be delayed for a period not to exceed three (3) days.

Temporary edge lines placed on the final pavement course of projects requiring paved shoulders
with surface treatment may be placed on the adjacent shoulder in as near the permanent location
as possible until the surface treatment is placed. When the edge lines are obliterated by the
placement of the surface treatment, the edge lines shall be placed in the permanent stripe
location. The replacement of edge lines may be delayed for a period not to exceed three (3) days
for a two or three-lane roads.

Delete the first sentence of next to last paragraph of Subsection 618.03.3 on page 416 and
substitute the following.

Permanent pavement markings are to be applied no sooner than 10 days nor later than 45 days
after placement of the final lift of pavement.

93



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-626-25 CODE: (IS)
DATE: 11/13/2012
SUBJECT: Thermoplastic Traffic Markings

Section 626, Thermoplastic Traffic Markings, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-626.01--Description. After the last sentence of the first paragraph of Subsection 626.01 on
page 443, add the following.

All pavement marking material, excluding edge lines over rumble strips, shall be applied using
the extrusion/ribbon method. Edge lines placed over rumble strips shall be applied using the
atomization/spray method.

907-626.03.1.1--Equipment. After the second paragraph of Subsection 626.03.1.1 on page 444,
add the following.

When edge lines are placed over rumble strips, the equipment must be able to apply the marking
material using the atomization/spray method instead of extrusion/ribbon method.

907-626.03.1.2--Construction Details. Delete the second sentence of the first full paragraph of
Subsection 626.03.1.2 on page 445, and substitute the following.

Unless otherwise specified in the plans or contract documents, the thickness shall be 90 mils for
edge lines, center lines, lane lines, barrier lines and detail stripe including gore markings, and
120 mils for crosswalks, stop lines, and railroad, word and symbol markings.

After the last sentence of the third full paragraph of Subsection 626.03.1.2 on page 445, add the
following.

When double drop thermoplastic stripe is called for in the contract, additional beads by the drop-
on method shall be applied as follows.

Class A glass beads at a rate of not less than three pounds of beads per 100 feet of six-inch stripe.
Class B glass beads at a rate of not less than three pounds of beads per 100 feet of six-inch stripe.

The Class B glass beads shall be applied to the newly placed stripe first, followed by the
application of the Class A glass beads.

907-626.05--Basis_of Payment. Delete the pay items listed on page 446 and substitute the
following.
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907-626-A:

907-626-B:

907-626-C:

907-626-D:

907-626-E:

907-626-F:

907-626-G:

907-626-H:

-2- S. P. No. 907-626-25 -- Cont’d.

6” Thermoplastic* Traffic Stripe, Skip White - per linear foot or mile
6” Thermoplastic* Traffic Stripe, Continuous White - per linear foot or mile
6” Thermoplastic* Edge Stripe, Continuous White - per linear foot or mile
6” Thermoplastic* Traffic Stripe, Skip Yellow - per linear foot or mile
6” Thermoplastic* Traffic Stripe, Continuous Yellow - per linear foot or mile
6” Thermoplastic* Edge Stripe, Continuous Yellow - per linear foot or mile
Thermoplastic* Detail Stripe, Color - per linear foot
Thermoplastic* Legend, White - per linear foot or square foot

* Indicate Double Drop if applicable
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-702-3 CODE: (SP)
DATE: 05/08/2012
SUBJECT: Polyphosphoric Acid (PPA) Modification of Petroleum Asphalt Cement

Section 702.05, Petroleum Asphalt Cement, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-702.05--Petroleum Asphalt Cement. Delete the third paragraph of Subsection 702.05 on
page 598, and substitute the following.

The bituminous material used in all types of asphalt mixtures shall conform to AASHTO
Designation: M 320, Performance Grade PG 67-22, as modified in the table below, except that
Polyphosphoric Acid (PPA) may be used at low dosage rates as a modifier to enhance the
physical properties of a base binder to meet the requirements for Performance Grade PG 67-22.
In addition, PPA may be used as a catalyst or mixing agent at low dosage rates in the production
of Polymer Modified, Performance Grade PG 76-22.

When PPA is used as a modifier, in no case shall the PPA modifier be used to adjust the physical
properties of the binder a full binder grade. For example: the base binder (unmodified) is graded
as a PG 64-22 and should only be modified by the addition of PPA to a modified binder grade of
PG 67-22.

When petroleum asphalt cement is modified by PPA, the following dosage limits shall be
applied.

Grade Dosage Limit
PG 67-22 0.75% by weight of binder
PG 76-22 0.50% by weight of binder
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-703-10
DATE: 1/08/2013
SUBJECT: Aggregates
Before Subsection 907-703.06.1.2 on page 1, add the following.

907-703.06.1--Coarse Agaregates. Delete the third paragraph of Subsection 703.06.1 on page
613, and substitute the following.

When tested in accordance with AASHTO Designation: T 19, the dry rodded unit weight of all
aggregates except expanded clay and shale shall not be less than 70 pounds per cubic foot.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-703-10 CODE: (SP)
| DATE: 06/06/2012
SUBJECT: Aggregates

Section 703, Aggregates, of the 2004 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction is hereby amended as follows.

907-703.03.2.4--Gradation. Delete the last sentence of the last paragraph of Subsection
703.03.2.4 on page 611.

907-703.04--Aggregate for Crushed Stone Courses.

907-703.04.1--Coarse Aggregate. Delete the first paragraph of Subsection 703.04.1 on page
611, and substitute the following.

Coarse aggregate, defined as material retained on No. 8 sieve, shall be either crushed limestone,
steel slag, granite, concrete, or combination thereof. Crushed concrete is defined as recycled
concrete pavement, structural concrete, or other concrete sources that can be crushed to meet the
gradation requirements for Size No. 825 B as modified below. In no case shall waste from
concrete production (wash-out) be used as a crushed stone base.

907-703.04.2--Fine_Aaggregate. Delete the first sentence of the first paragraph of Subsection
703.04.2 on page 612, and substitute the following.

Fine aggregate, defined as material passing No. 8§ sieve, shall be material resulting from the
| crushing of limestone, steel slag, granite, concrete, or combination thereof.

| Delete the third paragraph of Subsection 703.04.2 on page 612.

907-703.04.3--Gradation. After the table in Subsection 703.04.3 on page 613, add the
following.

If crushed concrete is used, the crushed material shall meet the gradation requirements of Size
No. 825 B with the exception that the percent passing by weight of the No. 200 sieve shall be 2 —
18.

907-703.06--Aggregates for Hot Mix Asphalt.

907-703.06.1.2--Fine Aggregates. Delete the last sentence of Subsection 703.06.1.2 on page
614.
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-2- S. P. No. 907-703-10 -- Cont’d.

907-703.20.3--Gradation. Delete the table and notes in Subsection 703.20.3 at the top of page
626, and substitute the following.

PERCENT PASSING BY WEIGHT

Shell Coarse Medium Fine
Square Mesh Size | Size 11 Size 111
Sieves Note (1) | Note (3)
3 inch 100
2 1/2 inch 90-100 90-100
2 inch 100
1 1/2 inch 90-100 100 25-60
1 inch 80-100 97-100
3/4 inch 55-100 55-100 0-10
1/2 inch 35-85 35-85 0-5 100
3/8 inch 12-65 12-65 97-100
No. 4, Note (2) 0-30 0-30 92-100
No. 10 0-8 0-8 80-100 100
No. 40 10-40 80-100
No. 60 0-20 30-100
No. 100 15-80
No. 200 0-5 0-4 0-4 0-5 0-30
PI Material
Passing No. 40 6 or less 0

Note (1): Size Il is intended for use in bases in which portland cement is used.

Note (2): Ground shell shall contain at least 97% passing the No. 4 sieve.
Note (3): Size III is intended for use in stabilized construction entrances.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-710-1 CODE: (SP)
DATE: 06/24/10
SUBJECT: Fast Dry Solvent Traffic Paint

Section 710, Paint, of the 2004 Edition of the Mississippi Standard Specifications for Road and
Bridge Construction is amended as follows:

After Subsection 710.05 on Page 661, add the following:

907-710.06--Fast Dry Solvent Traffic Paint. Fast dry solvent traffic paints intended for use
under this specification shall include products that are single packaged and ready mixed. Upon
curing, these materials shall produce an adherent, reflective pavement marking capable of
resisting deformation by traffic. The manufacturer shall have the option of formulating the
material according to their own specifications. However, the requirements delineated in this
specification, Section 619 and Section 710 shall apply regardless of the formulation used. The
material shall be free from all skins, dirt and foreign objects.

907-710.06.1--Composition.

907-710.06.1.1--Percent Pigment. The percent pigment by weight shall be not less than 51%
nor more than 58% when tested in accordance with ASTM D 3723.

907-710.06.1.2--Viscosity. The consistency of the paint shall be not less than 75 nor more than
95 Krebs Units (KU) when tested in accordance with ASTM D 562.

907-710.06.1.3--Weight per Gallon. The paint shall weigh a minimum 11.8 pounds per gallon
and the weight of the production batches shall not vary more than +/- 0.5 pounds per gallon from
the weight of the qualification samples when tested in accordance with ASTM D 1475.

907-710.06.1.4--Total Solids. The percent of total solids shall not be less than 70% by weight
when tested in accordance with ASTM D 2369.

907-710.06.1.5--Dry Time (No pick-up). The paint shall dry to a no tracking condition in a
maximum of 10 minutes.

907-710.06.1.6--Volatile Organic Content. The volatile organic content (VOC) shall contain a
maximum of 1.25 pounds of volatile organic matter per gallon of total non-volatile paint material
when tested in accordance with ASTM D 3960.

907-710.06.1.7--Bleeding. The paint shall have a minimum bleeding ratio of 0.95 when tested
in accordance with Federal Specification TT-P-115D.
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907-710.06.1.8--Color.

.

the box created by the following coordinates:

Initial Daytime Chromaticity Coordinates (Corner Points)

S. P. No. 907-710-1- Cont’d.

The initial daytime chromaticity for yellow materials shall fall within

1 2 3 4
X 0.53 0.51 0.455 0.472
y 0.456 0.485 0.444 0.4

The initial daytime chromaticity of white materials shall fall within the box created by the

following coordinates:

Initial Daytime Chromaticity Coordinates (Corner Points)

1 2 3 4
X 0.355 0.305 0.285 0.355
y 0.355 0.305 0.325 0.375

907-710.06.2--Environmental Requirements. All yellow materials using lead chromate
pigments shall meet the criteria of non-hazardous waste as defined by 40 CFR 261.24 when
tested in accordance with EPA Test Method 1311, Toxicity Characteristics Leaching Procedures
(TCLP). The striping and marking material , upon preparation and installation, shall not exude
fumes which are toxic, or detrimental to persons or property. All material using lead free
pigments shall NOT contain either lead or other Resource Conservation and Recovery Act
(RCCA) materials in excess of the standard defined by EPA Method 3050 and 6010.

907-710.06.3--Acceptance Procedures. Acceptance of all fast dry solvent based traffics paint
will be based on the Manufacturer’s Certification and Certified Test Results. The Contractor
shall furnish the Engineer with three copies of the manufacturer’s certification stating that each
lot of material in a shipment complies with the requirements of this contract. In addition, the
Contractor shall provide Certified Test Reports for all tests required by this specification. The
test results shall be representative of the material contained with the shipment.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-720-1
DATE: 10/04/2012
SUBJECT: Pavement Marking Material
Before Subsection 907-720.02 on page 1, add the following.

907-720.01--Glass Beads. After the first sentence of Subsection 720.01 on page 729, add the
following.

The glass beads shall contain no more than 200 ppm (mg/kg) total concentration for lead,
arsenic, or antimony. The manufacture shall furnish the Engineer with a certified test report
indicating that the glass beads meet the above requirement.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-720-1 CODE: (IS)
DATE: 3/17/2008
SUBJECT: Pavement Markings Materials

Section 720, Pavement Marking Materials, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-720.02--Thermoplastic Pavement Markings. Delete the first paragraph of Subsection
720.02 on page 730 and substitute the following:

The thermoplastic material shall be lead free and conform to AASHTO Designation: M 249
except the glass beads shall be moisture resistant coated.

After the first sentence of the second paragraph of Subsection 720.02 on page 730, add the
following:

In addition, the certification for the thermoplastic material shall state that the material is lead
free.
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SECTION 905 -PROPOSAL

Date

Mississippi Transportation Commission
Jackson, Mississippi

Sirs: The following proposal is made on behalf of
of

for constructing the following designated project(s) within the time(s) hereinafter specified.

The plans are composed of drawings and blue prints on file in the offices of the Mississippi Department of
Transportation, Jackson, Mississippi.

The Specifications are the current Standard Specifications of the Mississippi Department of Transportation approved by
the Federal Highway Administration, except where superseded or amended by the plans, Special Provisions and Notice(s) to
Bidders attached hereto and made a part thereof.

I (We) certify that I (we) possess a copy of said Standard and any Supplemental Specifications.

Evidence of my (our) authority to submit the Proposal is hereby furnished. The proposal is made without collusion on
the part of any person, firm or corporation. I (We) certify that I (we) have carefully examined the Plans, the Specifications,
including the Special Provisions and Notice(s) to Bidders, herein, and have personally examined the site of the work. On the
basis of the Specifications, Special Provisions, Notice(s) to Bidders, and Plans, I (we) propose to furnish all necessary
machinery, tools, apparatus and other means of construction and do all the work and furnish all the materials in the manner
specified. I (We) understand that the quantities mentioned herein are approximate only and are subject to either increase or
decrease, and hereby propose to perform any increased or decreased quantities of work at the unit prices bid, in accordance
with the above.

Attached hereto is a certified check, cashier's check or Proposal Guaranty Bond in the amount as required in the
Advertisement (or, by law).

INSTRUCTION TO BIDDERS: Alternate and Optional Items on Bid Schedule.

1. Two or more items entered opposite a single unit quantity WITHOUT DEFINITE DESIGNATION AS
"ALTERNATE ITEMS" are considered as "OPTIONAL ITEMS". Bidders may or may not indicate on bids the
Optional Item proposed to be furnished or performed WITHOUT PREJUDICE IN REGARD TO IRREGULARITY
OF BIDS.

2. Items classified on the bid schedule as "ALTERNATE ITEMS" and/or "ALTERNATE TYPES OF
CONSTRUCTION" must be preselected and indicated on bids. However, "Alternate Types of Construction" may
include Optional Items to be treated as set out in Paragraph 1, above.

3. Optional items not preselected and indicated on the bid schedule MUST be designated in accordance with Subsection
102.06 prior to or at the time of execution of the contract.

4. Optional and Alternate items designated must be used throughout the project.

I (We) further propose to perform all "force account or extra work" that may be required of me (us) on the basis provided in
the Specifications and to give such work my (our) personal attention in order to see that it is economically performed.



SECTION 905 --PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. 1 (We) also
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for five percent (5%) of total bid and hereby agree that in case of
my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check
(bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the
contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in
the Specifications.

Respectfully Submitted,

DATE
Contractor
BY
Signature
TITLE
ADDRESS
CITY, STATE, ZIP
PHONE
FAX
E-MAIL
(To be filled in if a corporation)
Our corporation is chartered under the Laws of the State of and the names,
titles and business addresses of the executives are as follows:
President Address
Secretary Address
Treasurer Address

The following is my (our) itemized proposal.

Revised 11/24/2008



Section 905
Proposal (Sheet 2 - 1)

MP-2182-49(001) / 304557301
Montgomery County

Mill and Overlay approximately 1 mile of SR 182 from US 82 to US 51, known as State Project No. MP-2182-49(001) / 304557301 in Montgomery

County.

Line
No.

0010
0020
0030
0040
0050
0060
0070
0080
0090
0100
0110
0120
0130
0140
0150
0160
0170
0180
0190
0200
0210
0220
0230
0240

0250

0260

0270

0280

Item Code

202-B018
202-B033
203-G003
406-A001
423-A001
503-C007
618-A001
618-B001
619-A1002
619-A2002
619-A4006
619-A5001
619-A6001
620-A001
627-L001
907-304-B009
907-403-S003
907-407-A001
907-413-D001
907-626-C004
907-626-D003
907-626-E004
907-626-G004
907-626-H004

907-403-A015

907-403-M001

907-403-A011

907-403-M003

Adj
Code

(E)

(GT)

(A2)

(BA1)

(BA1)

(BA1)

(BA1)

Quantity

75
150
75

29,487

1,200

2
6
2,520
3,624
1
110
360
6,930
3,800
1,920
2
1
2
630
906

1,375

1,375

1,550

1,550

Units Description [Fixed Unit Price]
Roadway Items

Square Yard Removal of Concrete Driveways, All Depths

Square Yard Removal of Concrete Pavement w/ Variable Depth Overlay

CubicYard Excess Excavation, FM, AH

Square Yard Cold Milling of Bituminous Pavement, All Depths

Mile Rumble Strips, Ground In

Linear Feet  Saw Cut, Full Depth

Lump Sum  Maintenance of Traffic

Square Feet  Additional Construction Signs  [$10.00]

Mile Temporary Traffic Stripe, Continuous White

Mile Temporary Traffic Stripe, Continuous Y ellow

Mile Temporary Traffic Stripe, Skip Y ellow

Linear Feet Temporary Traffic Stripe, Detail

Linear Feet Temporary Traffic Stripe, Legend

Lump Sum  Mobilization

Each Two-Way Y ellow Reflective High Performance Raised Markers

Ton Granular Material, Class 3, Group D

Linear Feet  Joint Sealant

Gallon Asphalt for Tack Coat

Linear Feet  Cleaning and Filling Jointsin PCC Pavement

Mile 6" Thermoplastic Edge Stripe, Continuous White

Mile 6" Thermoplastic Traffic Stripe, Skip Yellow

Mile 6" Thermoplastic Traffic Stripe, Continuous Y ellow

Linear Feet  Thermoplastic Detail Stripe, White

Linear Feet Thermoplastic Legend, White

ALTERNATE GROUP AA NUMBER 1
Hot Mix Asphalt, ST, 9.5-mm mixture
ALTERNATE GROUP AA NUMBER 2

Ton
Ton Warm Mix Asphalt, ST, 9.5-mm mixture
ALTERNATE GROUP BB NUMBER 1

Hot Mix Asphalt, ST, 12.5-mm mixture
ALTERNATE GROUP BB NUMBER 2

Warm Mix Asphalt, ST, 12.5-mm mixture
ALTERNATE GROUP CC NUMBER 1

Ton

Ton

(Date Printed 01/28/13)



Section 905

Proposal (Sheet 2 - 2)
Line Item Code
No.
0290 907-403-B009
0300 907-403-N001
0310 907-403-C005
0320 907-403-0001

Adj
Code

(BA1)

(BA1)

(BA1)

(BA1)

Quantity

750

750

350

350

MP-2182-49(001) / 304557301
Montgomery County

Units Description [Fixed Unit Price]
Ton Hot Mix Asphalt, ST, 9.5-mm mixture, Leveling
ALTERNATE GROUP CC NUMBER 2

Ton Warm Mix Asphalt, ST, 9.5-mm mixture, Leveling
ALTERNATE GROUP DD NUMBER 1

Ton Hot Mix Asphalt, ST, 19-mm mixture, Trench Widening
ALTERNATE GROUP DD NUMBER 2

Ton Warm Mix Asphalt, ST, 19-mm mixture, Trench Widening

(Date Printed 01/28/13)



SECTION 905 - COMBINATION BID PROPOSAL (Continued)

CONDITIONS FOR COMBINATION BID

If a bidder elects to submit a combined bid for two or more of the contracts listed for this month's letting, the bidder must complete and execute
these sheets of the proposal in each of the individual proposals to constitute a combination bid. In addition to this requirement, each individual
contract shall be completed, executed and submitted in the usual specified manner.

Failure to execute this Combination Bid Proposal in each of the contracts combined will be just cause for each proposal to be received and
evaluated as a separate bid.

Rk I i O i i S i i i i I i S O i S i i

COMBINATION BID PROPOSAL

I. This proposal is tendered as one part of a Combination Bid Proposal utilizing option ___* of Subsection 102.11 on the following contracts:

* Option to be shown as either (a), (b), or (¢).

Project No. County Project No. County
1 6.
2. 7
3 8
4. 9
5 10.

A. If option (a) has been selected, then go to II, and sign Combination Bid Proposal.

B. If option (b) has been selected, then complete the following, go to II, and sign Combination Bid Proposal.



SECTION 905 - COMBINATION BID PROPOSAL (Continued)

Project Number

Pay Item
Number

Unit

Unit Price
Reduction

Total Item
Reduction

Total Contract
Reduction




SECTION 905 - COMBINATION BID PROPOSAL (Continued)

Project Number Pay Item Unit Unit Price Total Item Total Contract
Number Reduction Reduction Reduction

10.

C. If option (c) has been selected, then initial and complete one of the following, go to II. and sign Combination Bid Proposal.

I (We) desire to be awarded work not to exceed a total monetary value of $

I (We) desire to be awarded work not to exceed number of contracts.

II. It is understood that the Mississippi Transportation Commission not only reserves the right to reject any and all proposals, but also the
right to award contracts upon the basis of lowest separate bids or combination bids most advantageous to the State.

It is further understood and agreed that the Combination Bid Proposal is for comparison of bids only and that each contract shall operate
in every respect as a separate contract in accordance with its proposal and contract documents.

I (We), the undersigned, agree to complete each contract on or before its specified completion date.

SIGNED




TO: EXECUTIVE DIRECTOR, MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI

CERTIFICATE

If awarded this contract, I (we) contemplate that portions of the contract will be sublet. I (we) certify that
those subcontracts which are equal to or in excess of fifty thousand dollars ($50,000.00) will be in
accordance with regulations promulgated and adopted by the Mississippi State Board of Contractors on
January 13, 1999.

I (we) agree that this notification of intent DOES NOT constitute APPROVAL of the subcontracts.

NOTE: Insert name and address of subcontractors. (Subcontracts equal to or in excess of fifty thousand
dollars ($50,000.00) ONLY'.)

(Individual or Firm) (Address)
(Individual or Firm) (Address)
(Individual or Firm) (Address)
(Individual or Firm) (Address)

NOTE: Failure to complete the above DOES NOT preclude subsequent subcontracts. Subsequent
subcontracts, if any, equal to or in excess of fifty thousand dollars ($50,000.00) will be in
accordance with regulations promulgated and adopted by the Mississippi State Board of
Contractors on January 13, 1999.

Contractor

By

Title

CERTIFICATE MUST BE EXECUTED

REV. 2/99



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CERTIFICATION
(Execute in duplicate)

(Name of person signing certification)

individually, and in my capacity as of
(Title)

do hereby certify under

(Name of Firm, Partnership, or Corporation)

penalty of perjury under the laws of the United States and the State of Mississippi that

, Bidder
(Name of Firm, Partnership, or Corporation)
on Project No. MP-2182-49(001) / 304557301 ,
in Montgomery County(ies), Mississippi, has not either

directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any
action in restraint of free competitive bidding in connection with this contract; nor have any of its corporate
officers or principal owners.

Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal
owners, managers, auditors and others in a position of administering federal funds are not currently under
suspension, debarment, voluntary exclusion or determination of ineligibility; nor have a debarment
pending; nor been suspended, debarred, voluntarily excluded or determined ineligible within the past
three years by the Mississippi Transportation Commission, the State of Mississippi, any other State or a
federal agency; nor been indicted, convicted or had a civil judgment rendered by a court of competent
jurisdiction in any matter involving fraud or official misconduct within the past three years.

Initial here " " if exceptions are attached and made a part thereof. Any exceptions shall address to
whom it applies, initiating agency and dates of such action.

Note: Exceptions will not necessarily result in denial of award but will be considered in determining
bidder responsibility. Providing false information may result in criminal prosecution or administrative
sanctions.

All of the foregoing and attachments (when indicated) is true and correct.

Executed on

Signature

(5/29/2008S)



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CERTIFICATION
(Execute in duplicate)

(Name of person signing certification)

individually, and in my capacity as of
(Title)

do hereby certify under

(Name of Firm, Partnership, or Corporation)

penalty of perjury under the laws of the United States and the State of Mississippi that

, Bidder
(Name of Firm, Partnership, or Corporation)
on Project No. MP-2182-49(001) / 304557301 ,
in Montgomery County(ies), Mississippi, has not either

directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any
action in restraint of free competitive bidding in connection with this contract; nor have any of its corporate
officers or principal owners.

Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal
owners, managers, auditors and others in a position of administering federal funds are not currently under
suspension, debarment, voluntary exclusion or determination of ineligibility; nor have a debarment
pending; nor been suspended, debarred, voluntarily excluded or determined ineligible within the past
three years by the Mississippi Transportation Commission, the State of Mississippi, any other State or a
federal agency; nor been indicted, convicted or had a civil judgment rendered by a court of competent
jurisdiction in any matter involving fraud or official misconduct within the past three years.

Initial here " " if exceptions are attached and made a part thereof. Any exceptions shall address to
whom it applies, initiating agency and dates of such action.

Note: Exceptions will not necessarily result in denial of award but will be considered in determining
bidder responsibility. Providing false information may result in criminal prosecution or administrative
sanctions.

All of the foregoing and attachments (when indicated) is true and correct.

Executed on

Signature

(5/29/2008S)



SECTION 902

CONTRACT FOR _ MP-2182-49(001) / 304557301

LOCATED IN THE COUNTY(ES) OF Montgomery
STATE OF MISSISSIPPI,
COUNTY OF HINDS

This contract entered into by and between the Mississippi Transportation Commission on one hand, and the
undersigned contractor, on the other witnesseth;

That, in consideration of the payment by the Mississippi Transportation Commission of the prices set out in the
proposal hereto attached, to the undersigned contractor, such payment to be made in the manner and at the time of times
specified in the specifications and the special provisions, if any, the undersigned contractor hereby agrees to accept the
prices stated in the proposal in full compensation for the furnishing of all materials and equipment and the executing of all
the work contemplated in this contract.

It is understood and agreed that the advertising according to law, the Advertisement, the instructions to bidders, the
proposal for the contract, the specifications, the revisions of the specifications, the special provisions, and also the plans for
the work herein contemplated, said plans showing more particularly the details of the work to be done, shall be held to be,
and are hereby made a part of this contract by specific reference thereto and with like effect as if each and all of said
instruments had been set out fully herein in words and figures.

It is further agreed that for the same consideration the undersigned contractor shall be responsible for all loss or
damage arising out of the nature of the work aforesaid; or from the action of the elements and unforeseen obstructions or
difficulties which may be encountered in the prosecution of the same and for all risks of every description connected with
the work, exceptions being those specifically set out in the contract; and for faithfully completing the whole work in good
and workmanlike manner according to the approved Plans, Specifications, Special Provisions, Notice(s) to Bidders and
requirements of the Mississippi Department of Transportation.

It is further agreed that the work shall be done under the direct supervision and to the complete satisfaction of the
Executive Director of the Mississippi Department of Transportation, or his authorized representatives, and when Federal
Funds are involved subject to inspection at all times and approval by the Federal Highway Administration, or its agents as
the case may be, or the agents of any other Agency whose funds are involved in accordance with those Acts of the
Legislature of the State of Mississippi approved by the Governor and such rules and regulations issued pursuant thereto by
the Mississippi Transportation Commission and the authorized Federal Agencies.

The Contractor agrees that all labor as outlined in the Special Provisions may be secured from list furnished by

It is agreed and understood that each and every provision of law and clause required by law to be inserted in this
contract shall be deemed to be inserted herein and this contract shall be read and enforced as though it were included
herein, and, if through mere mistake or otherwise any such provision is not inserted, then upon the application of either
party hereto, the contract shall forthwith be physically amended to make such insertion.

The Contractor agrees that he has read each and every clause of this Contract, and fully understands the meaning of
same and that he will comply with all the terms, covenants and agreements therein set forth.

Witness our signatures this the day of ,

Contractor (s)

By MISSISSIPPI TRANSPORTATION COMMISSION
Title By
Signed and sealed in the presence of: Executive Director

(names and addresses of witnesses)

Secretary to the Commission
Award authorized by the Mississippi Transportation Commission in session on the day of
) ,  Minute Book No. , Page No.

Revised 8/06/2003



SECTION 903
PERFORMANCE AND PAYMENT BOND

CONTRACT BOND FOR: _ MP-2182-49(001) / 304557301

LOCATED IN THE COUNTY(IES) OF: __Montgomery

STATE OF MISSISSIPPI,
COUNTY OF HINDS

Know all men by these presents: that we,

( Contractor )

Principal, a

residing at in the State of
and
( Surety )
residing at in the State of s

authorized to do business in the State of Mississippi, under the laws thereof, as surety, are held and firmly bound

unto the State of Mississippi in the sum of

($ ) Dollars, lawful money of the United States of America, to be paid

to it for which payment well and truly to be made, we bind ourselves, our heirs, administrators, successors, or

assigns jointly and severally by these presents.

Signed and sealed this the day of AD.

The conditions of this bond are such, that whereas the said

principal, has (have) entered into a contract with the Mississippi Transportation Commission, bearing the date of

day of A.D. hereto annexed, for the construction of certain projects(s)

in the State of Mississippi as mentioned in said contract in accordance with the Contract Documents therefor, on

file in the offices of the Mississippi Department of Transportation, Jackson, Mississippi.

Now therefore, if the above bounden

in all things shall stand to and abide by and well and truly observe,
do keep and perform all and singular the terms, covenants, conditions, guarantees and agreements in said contract,
contained on his (their) part to be observed, done, kept and performed and each of them, at the time and in the
manner and form and furnish all of the material and equipment specified in said contract in strict accordance with
the terms of said contract which said plans, specifications and special provisions are included in and form a part of
said contract and shall maintain the said work contemplated until its final completion and acceptance as specified in
Subsection 109.11 of the approved specifications, and save harmless said Mississippi Transportation Commission
from any loss or damage arising out of or occasioned by the negligence, wrongful or criminal act, overcharge, fraud,
or any other loss or damage whatsoever, on the part of said principal (s), his (their) agents, servants, or employees in

Revised 12/08/2009



SECTION 903 - CONTINUED

the performance of said work or in any manner connected therewith, and shall be liable and responsible in a civil
action instituted by the State at the instance of the Mississippi Transportation Commission or any officer of the State
authorized in such cases, for double any amount in money or property, the State may lose or be overcharged or
otherwise defrauded of, by reason of wrongful or criminal act, if any, of the Contractor(s), his (their) agents or
employees, and shall promptly pay the said agents, servants and employees and all persons furnishing labor,
material, equipment or supplies therefor, including premiums incurred, for Surety Bonds, Liability Insurance, and
Workmen's Compensation Insurance; with the additional obligation that such Contractor shall promptly make
payment of all taxes, licenses, assessments, contributions, damages, any liquidated damages which may arise prior
to any termination of said principal's contract, any liquidated damages which may arise after termination of the said
principal's contract due to default on the part of said principal, penalties and interest thereon, when and as the same
may be due this state, or any county, municipality, board, department, commission or political subdivision: in the
course of the performance of said work and in accordance with Sections 31-5-51 et seq. Mississippi Code of 1972,
and other State statutes applicable thereto, and shall carry out to the letter and to the satisfaction of the Executive
Director of the Mississippi Department of Transportation, all, each and every one of the stipulations, obligations,
conditions, covenants and agreements and terms of said contract in accordance with the terms thereof and all of the
expense and cost and attorney's fee that may be incurred in the enforcement of the performance of said contract, or
in the enforcement of the conditions and obligations of this bond, then this obligation shall be null and void,
otherwise to be and remain in full force and virtue.

Witness our signatures and seals this the day of A.D.
(Contractors) Principal Surety
By By
(Signature) Attorney in Fact
Address
Title
(Contractor's Seal) (Printed) MS Agent
(Signature) MS Agent
Address
(Surety Seal)

Mississippi Insurance ID Number

Revised 12/08/2009



BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we

Contractor

Address

City, State ZIP

as Principal, hereinafter called the Principal, and

Surety

a corporation duly organized under the laws of the state of

as Surety, hereinafter called the Surety, are held and firmly bound unto __State of Mississippi, Jackson, Mississippi

As Obligee, hereinafter called Obligee, in the sum of Five Per Cent (5%) of Amount Bid

Dollars ($ )

for the payment of which sum will and truly to be made, the said Principal and said Surety, bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for Mill and Overlay approximately 1 mile of SR 182 from US 82 to US 51,
known as State Project No. MP-2182-49(001) / 304557301 in Montgomery County.

NOW THEREFORE, the condition of this obligation is such that if the aforesaid Principal shall be awarded the contract, the
said Principal will, within the time required, enter into a formal contract and give a good and sufficient bond to secure the
performance of the terms and conditions of the contract, then this obligation to be void; otherwise the Principal and Surety
will pay unto the Obligee the difference in money between the amount of the bid of the said Principal and the amount for
which the Obligee legally contracts with another party to perform the work if the latter amount be in excess of the former, but
in no event shall liability hereunder exceed the penal sum hereof.

Signed and sealed this day of ,20
(Principal) (Seal)
By:
(Witness) (Name) (Title)
(Surety) (Seal)
By:
(Witness) (Attorney-in-Fact)
MS Agent

Mississippi Insurance ID Number
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