

HANCOCK (23)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	TCB Construction Company, Inc.	Huey Stockstill, Inc.	Tanner Construction Company, Inc.
Reconstruction of SR 607 to 4-Lanes from Texas Flat Road to I-59, known as State Project Nos. MDA-1125-00(003) / 105425301 & 302 in Hancock and Pearl River Counties.					\$17,497,262.87	\$15,241,218.04	\$15,470,787.80	\$15,537,993.07
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0010	201-A001	Clearing and Grubbing	1.000	LS		65,332.80	300,000.00	305,000.00
0020	202-A001	Removal of Obstructions	1.000	LS		54,444.00	76,000.00	60,000.00
0030	202-B008	Removal of Box Culvert	8.000	EA		1,088.88	5,000.00	5,000.00
0040	202-B019	Removal of Concrete Headwall	6.000	EA		245.00	3,250.00	245.00
0050	202-B057	Removal of Inlets, All Sizes	4.000	EA		245.00	1,200.00	245.00
0060	202-B064	Removal of Pipe, 8" And Above	1,374.000	LF		2.18	12.00	7.00
0070	202-B078	Removal of Pavement, All Types and Depths	1,766.000	SY		1.91	4.00	12.00
0080	202-B087	Removal of Guard Rail, Including Rails, Posts and Terminal E	2,143.000	LF		4.36	2.00	2.00
0090	202-B088	Removal of Box Culvert Headwall, All Sizes	16.000	EA		272.22	3,000.00	850.00
0100	203-A003	Unclassified Excavation, FM, AH	129,095.000	CY		2.85	3.30	3.15
0110	203-EX017	Borrow Excavation, AH, FME, Class B9	218,563.000	CY		5.54	6.50	7.25
0120	203-EX038	Borrow Excavation, AH, FME, Class B7-6	45,260.000	CY		5.54	6.50	7.25
0130	203-F001	Channel Excavation, FM	2,779.000	CY		3.34	4.00	2.30
0140	203-G003	Excess Excavation, FM, AH	62,332.000	CY		3.34	5.00	3.00
0150	206-A001	Structure Excavation	3,712.000	CY		3.34	8.00	6.50
0160	206-B001	Select Material for Undercuts, Contractor Furnished, FM	5,568.000	CY		5.54	11.00	10.50
0170	209-A004	Geotextile Stabilization, Type V, Non-Woven	159,589.000	SY		1.74	1.00	1.10
0180	213-C001	Superphosphate	23.000	TON		217.78	500.00	450.00
0190	216-A001	Solid Sodding	40.000	SY		9.80	22.00	20.00
0200	217-A001	Ditch Liner	40.000	SY		4.90	4.50	10.00
0210	219-A001	Watering	2.000	KGAL		20.00	20.00	20.00
0220	220-A001	Insect Pest Control	23.000	ACRE		30.00	30.00	30.00
0230	221-A001	Portland Cement Concrete Paved Ditch	7.000	CY		871.10	900.00	665.00
0240	223-A001	Mowing	44.000	ACRE		40.00	40.00	40.00
0250	234-A001	Temporary Silt Fence	10,303.000	LF		1.91	3.00	4.50
0260	235-A001	Temporary Erosion Checks	750.000	BALE		5.99	9.00	8.00

HANCOCK (23)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	TCB Construction Company, Inc.	Huey Stockstill, Inc.	Tanner Construction Company, Inc.
Reconstruction of SR 607 to 4-Lanes from Texas Flat Road to I-59, known as State Project Nos. MDA-1125-00(003) / 105425301 & 302 in Hancock and Pearl River Counties.					\$17,497,262.87	\$15,241,218.04	\$15,470,787.80	\$15,537,993.07
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0270	236-A004	Silt Basin, Type D	16.000	EA		4,899.96	1,400.00	1,700.00
0280	239-A001	Temporary Slope Drains	1,500.000	LF		13.07	16.00	5.00
0290	406-A001	Cold Milling of Bituminous Pavement, All Depths	1,467.000	SY		1.05	6.00	6.00
0300	423-A001	Rumble Strips, Ground In	20.000	MI		294.00	500.00	550.00
0310	501-E001	Expansion Joints, Without Dowels	589.000	LF		10.34	10.00	9.50
0320	502-A001	Reinforced Cement Concrete Bridge End Pavement	1,379.000	SY		136.11	100.00	86.00
0330	602-A001	Reinforcing Steel	16,483.000	LBS		1.25	2.00	0.92
0340	603-CA088	18" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	4,579.000	LF		25.81	30.00	25.00
0350	603-CA089	24" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	2,929.000	LF		33.23	42.00	33.00
0360	603-CA092	42" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	142.000	LF		73.75	100.00	71.00
0370	603-CA093	48" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	396.000	LF		87.05	130.00	82.00
0380	603-CA104	60" Reinforced Concrete Pipe, Class III, Rubber Type Gasket	416.000	LF		124.58	225.00	115.00
0390	603-CB001	18" Reinforced Concrete End Section	6.000	EA		446.44	500.00	650.00
0400	603-CB002	24" Reinforced Concrete End Section	18.000	EA		588.00	600.00	700.00
0410	603-CB005	42" Reinforced Concrete End Section	2.000	EA		1,437.32	1,600.00	1,000.00
0420	603-CB006	48" Reinforced Concrete End Section	8.000	EA		1,687.76	2,000.00	1,000.00
0430	603-CB008	60" Reinforced Concrete End Section	4.000	EA		2,506.60	3,000.00	1,300.00
0440	603-CE040	51" x 31" Concrete Arch Pipe, Class A III, Flexible Plastic	1,280.000	LF		81.11	140.00	77.00
0450	603-CE043	58" x 36" Concrete Arch Pipe, Class A III, Flexible Plastic	896.000	LF		104.51	180.00	95.00
0460	603-CF005	51" x 31" Concrete Arch Pipe End Section	18.000	EA		1,687.76	2,000.00	1,250.00
0470	603-CF006	58" x 36" Concrete Arch Pipe End Section	10.000	EA		1,851.10	2,000.00	1,375.00
0480	603-SB058	24" Branch Connections, Stub into Concrete Pipe	3.000	EA		1,633.32	110.00	800.00
0490	604-A001	Castings	4,819.000	LBS		1.80	3.00	1.94
0500	604-B001	Gratings	3,250.000	LBS		2.99	6.00	2.74
0510	606-B001	Guard Rail, Class A, Type 1	1,838.000	LF		17.42	17.00	16.00
0520	606-D001	Guard Rail, Bridge End Section, Type A	2.000	EA		1,633.32	1,500.00	1,500.00

HANCOCK (23)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	TCB Construction Company, Inc.	Huey Stockstill, Inc.	Tanner Construction Company, Inc.
Reconstruction of SR 607 to 4-Lanes from Texas Flat Road to I-59, known as State Project Nos. MDA-1125-00(003) / 105425301 & 302 in Hancock and Pearl River Counties.					\$17,497,262.87	\$15,241,218.04	\$15,470,787.80	\$15,537,993.07
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0530	606-D012	Guard Rail, Bridge End Section, Type I	10.000	EA		1,851.10	1,800.00	1,700.00
0540	606-E002	Guard Rail, Terminal End Section, Flared	10.000	EA		1,959.98	1,800.00	1,800.00
0550	606-E003	Guard Rail, Terminal End Section, Non-Flared	2.000	EA		2,068.87	1,800.00	1,900.00
0560	609-D004	Combination Concrete Curb and Gutter Type 3A Modified	15,709.000	LF		13.94	13.00	13.75
0570	609-D007	Combination Concrete Curb and Gutter Type 2 Modified	1,629.000	LF		14.70	15.00	15.60
0580	614-A001	Concrete Driveway, Without Reinforcement	302.000	SY		53.14	50.00	48.30
0590	615-A018	Concrete Bridge End Barrier, 33.5"	200.000	LF		50.09	50.00	46.00
0600	616-A001	Concrete Median and/or Island Pavement, 4-inch	845.000	SY		30.16	38.00	27.70
0610	616-A003	Concrete Median and/or Island Pavement, 10-inch	59.000	SY		87.11	85.00	67.50
0620	618-A001	Maintenance of Traffic	1.000	LS		200,088.48	50,000.00	15,000.00
0630	619-A1001	Temporary Traffic Stripe, Continuous White	42,928.000	LF		0.05	0.05	0.25
0640	619-A2001	Temporary Traffic Stripe, Continuous Yellow	45,924.000	LF		0.05	0.05	0.25
0650	619-A5001	Temporary Traffic Stripe, Detail	7,770.000	LF		0.38	0.40	0.75
0660	619-A6001	Temporary Traffic Stripe, Legend	480.000	LF		0.54	0.50	1.50
0670	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Fe	40.000	SF		10.83	8.00	10.50
0680	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	1,682.000	SF		10.83	8.00	10.50
0690	619-E1001	Flashing Arrow Panel, Type C	1.000	EA		4,558.65	2,700.00	4,000.00
0700	619-F1001	Concrete Median Barrier, Precast	1,050.000	LF		65.33	38.00	35.00
0710	619-F3004	Delineators, Guard Rail, White	10.000	EA		14.16	14.00	13.00
0720	619-G4001	Barricades, Type III, Single Faced	1,284.000	LF		24.50	20.00	17.50
0730	619-G4005	Barricades, Type III, Double Faced	36.000	LF		21.67	30.00	21.70
0740	619-G5001	Free Standing Plastic Drums	193.000	EA		55.86	45.00	53.00
0750	619-G7001	Warning Lights, Type "B"	4.000	EA		387.64	160.00	160.00
0760	619-J1002	Impact Attenuator, 50 MPH	2.000	UNIT		10,344.36	10,000.00	9,500.00
0770	619-J2004	Impact Attenuator, 50 MPH, Replacement Package	1.000	UNIT		2,177.76	2,000.00	2,000.00
0780	619-K2002	Installation and Removal of Guard Rail, Type I Bridge End Se	5.000	EA		1,088.88	1,000.00	1,000.00

HANCOCK (23)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	TCB Construction Company, Inc.	Huey Stockstill, Inc.	Tanner Construction Company, Inc.
Reconstruction of SR 607 to 4-Lanes from Texas Flat Road to I-59, known as State Project Nos. MDA-1125-00(003) / 105425301 & 302 in Hancock and Pearl River Counties.					\$17,497,262.87	\$15,241,218.04	\$15,470,787.80	\$15,537,993.07
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
0790	619-K4001	Installation and Removal of Guardrail, Terminal End Section	5.000	EA		1,088.88	1,000.00	1,000.00
0800	620-A001	Mobilization	1.000	LS		740,438.40	775,000.00	1,400,000.00
0810	627-J001	Two-Way Clear Reflective High Performance Raised Markers	51.000	EA		4.36	4.00	6.00
0820	627-K001	Red-Clear Reflective High Performance Raised Markers	899.000	EA		4.36	4.00	5.00
0830	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	135.000	EA		4.36	4.00	5.00
0840	630-A001	Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness	211.000	SF		17.42	17.00	16.00
0850	630-A002	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	596.000	SF		18.51	18.00	17.00
0860	630-C001	Steel U-Section Posts, 2.0 lb/ft	18.000	LF		5.44	6.00	5.50
0870	630-C003	Steel U-Section Posts, 3.0 lb/ft	382.000	LF		7.08	7.00	6.50
0880	630-E004	Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar	741.000	LBS		1.09	1.00	1.00
0890	630-F001	Delineators, Guard Rail, White	53.000	EA		13.61	14.00	13.00
0900	630-F002	Delineators, Guard Rail, Yellow	28.000	EA		13.61	14.00	13.00
0910	630-F003	Delineators, Flexible Post Mounted, Crossover, Type I, Green	8.000	EA		32.67	35.00	35.00
0920	630-F004	Delineators, Flexible Post Mounted, Crossover, Type I, Yello	8.000	EA		32.67	35.00	35.00
0930	630-K001	Welded & Seamless Steel Pipe Posts, 3"	682.000	LF		38.11	35.00	32.50
0940	802-C001	Temporary Steel Sheet Piling	1.000	LS		194,909.52	44,000.00	40,000.00
0950	815-A009	Loose Riprap, Size 300	1,590.000	TON		57.71	70.00	60.00
0960	815-F002	Sediment Control Stone	293.000	TON		43.56	55.00	55.00
0970	907-225-A001	Grassing	44.000	ACRE		1,088.88	500.00	500.00
0980	907-225-B001	Agricultural Limestone	132.000	TON		92.55	50.00	45.00
0990	907-225-C001	Mulch, Vegetative Mulch	44.000	TON		217.78	375.00	350.00
1000	907-226-A001	Temporary Grassing	23.000	ACRE		762.22	750.00	700.00
1010	907-234-C002	Super Silt Fence	750.000	LF		10.89	10.00	10.00
1020	907-237-A002	Wattles, 12"	690.000	LF		6.53	4.00	4.00
1030	907-237-A003	Wattles, 20"	5,000.000	LF		4.36	4.00	5.50
1040	907-246-A002	Sandbags	150.000	EA		4.36	4.00	4.00

HANCOCK (23)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	TCB Construction Company, Inc.	Huey Stockstill, Inc.	Tanner Construction Company, Inc.
Reconstruction of SR 607 to 4-Lanes from Texas Flat Road to I-59, known as State Project Nos. MDA-1125-00(003) / 105425301 & 302 in Hancock and Pearl River Counties.					\$17,497,262.87	\$15,241,218.04	\$15,470,787.80	\$15,537,993.07
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
1050	907-249-A001	Riprap for Erosion Control	150.000	TON		57.71	70.00	65.00
1070	907-407-A001	Asphalt for Tack Coat	23,528.000	GAL		3.40	3.00	3.25
1080	907-413-E001	Sawing and Sealing Transverse Joints in Asphalt Pavement	587.000	LF		14.16	14.00	4.70
1090	907-601-B003	Class "B" Structural Concrete, Minor Structures	230.000	CY		1,179.26	1,000.00	1,100.00
1100	907-603-ALT01	18" Type A Alternate Pipe	1,544.000	LF		20.62	15.00	30.00
1110	907-617-A001	Right-of-Way Marker	146.000	EA		119.78	125.00	160.00
1120	907-619-E3001	Changeable Message Sign	2.000	EA		10,888.80	12,000.00	15,000.00
1130	907-622-A002	Engineer's Field Office Building, Type 3	1.000	EA		9,146.59	50,000.00	20,000.00
1140	907-626-A003	6" Thermoplastic Traffic Stripe, Skip White	9.000	MI		1,633.32	1,600.00	2,500.00
1150	907-626-B003	6" Thermoplastic Traffic Stripe, Continuous White	1,095.000	LF		0.54	0.50	1.00
1160	907-626-C003	6" Thermoplastic Double Drop Edge Stripe, Continuous White	10.000	MI		2,722.20	2,500.00	3,500.00
1170	907-626-E003	6" Thermoplastic Traffic Stripe, Continuous Yellow	5,546.000	LF		0.54	0.50	1.00
1180	907-626-F003	6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow	10.000	MI		2,722.20	2,500.00	3,500.00
1190	907-626-G004	Thermoplastic Detail Stripe, White	7,568.000	LF		0.54	0.50	1.25
1200	907-626-G005	Thermoplastic Detail Stripe, Yellow	6,337.000	LF		0.54	0.50	1.25
1210	907-626-H004	Thermoplastic Legend, White	672.000	LF		1.09	1.00	4.00
1220	907-626-H005	Thermoplastic Legend, White	192.000	SF		5.44	5.00	10.00
1230	907-631-B001	Flowable Fill, Non-Excavatable	1,915.000	CY		107.80	95.00	92.00
1240	907-699-A002	Roadway Construction Stakes	1.000	LS		108,888.00	175,000.00	135,000.00
1244	907-304-F002	Size 610 Crushed Stone Base	68,509.000	TON				
1246	907-304-F003	3/4" and Down Crushed Stone Base	68,509.000	TON				
1248	907-304-F004	Size 825B Crushed Stone Base	68,509.000	TON		23.41	25.00	25.00
1250	907-403-A006	Hot Mix Asphalt, MT, 12.5-mm mixture	14,695.000	TON				
1260	907-403-M002	Warm Mix Asphalt, MT, 12.5-mm mixture	14,695.000	TON		71.20	70.00	68.00
1270	907-403-A007	Hot Mix Asphalt, MT, 19-mm mixture	20,002.000	TON				
1280	907-403-M007	Warm Mix Asphalt, MT, 19-mm mixture	20,002.000	TON		61.78	60.00	59.00

HANCOCK (23)					MISSISSIPPI DEPARTMENT OF TRANSPORTATION	TCB Construction Company, Inc.	Huey Stockstill, Inc.	Tanner Construction Company, Inc.
Reconstruction of SR 607 to 4-Lanes from Texas Flat Road to I-59, known as State Project Nos. MDA-1125-00(003) / 105425301 & 302 in Hancock and Pearl River Counties.					\$17,497,262.87	\$15,241,218.04	\$15,470,787.80	\$15,537,993.07
Ref#	SM Item	Item Description	Item Qty	Units		1	2	3
1290	907-403-A010	Hot Mix Asphalt, MT, 9.5-mm mixture	12,794.000	TON				
1300	907-403-M006	Warm Mix Asphalt, MT, 9.5-mm mixture	12,794.000	TON		77.48	73.00	74.00
1310	907-403-A012	Hot Mix Asphalt, ST, 19-mm mixture	17,567.000	TON				
1320	907-403-M004	Warm Mix Asphalt, ST, 19-mm mixture	17,567.000	TON		58.64	60.00	56.00
1330	501-K001	Transverse Grooving	3,609.000	SY		1.74	1.80	1.70
1340	803-B002	Conventional Static Pile Load Test	9.000	EA		5,000.00	5,000.00	5,000.00
1350	803-C002	14" x 14" Prestressed Concrete Piling	4,904.000	LF		38.11	30.00	31.00
1360	803-C003	16" x 16" Prestressed Concrete Piling	6,710.000	LF		41.38	33.00	34.00
1370	803-I001	PDA Test Pile	11.000	EA		8,711.04	5,300.00	5,500.00
1380	803-J001	Pile Restrike	10.000	EA		517.22	1,300.00	1,000.00
1390	805-A001	Reinforcement	357,615.000	LBS		1.00	1.00	0.97
1400	813-A001	Concrete Railing	1,535.000	LF		50.09	50.00	46.00
1410	815-A009	Loose Riprap, Size 300	6,423.000	TON		57.71	60.00	60.00
1420	815-E001	Geotextile under Riprap	10,064.000	SY		1.52	1.00	1.45
1430	907-804-A001	Bridge Concrete, Class AA	1,851.000	CY		615.22	500.00	460.00
1440	907-804-C016	40' Prestressed Concrete Beam, Type I+2	2,862.000	LF		60.98	55.00	53.00
1450	907-804-C019	60' Prestressed Concrete Beam, Type II+2	1,434.000	LF		87.11	70.00	67.00
1460	907-804-C171	100' Prestressed Concrete Beam, Type IV	1,197.000	LF		121.95	90.00	92.00

HANCOCK (23)					T. L. Wallace Construction, Inc.	Hensley R. Lee Contracting, Inc.	Eutaw Construction Company, Inc.	J. B. James Construction, LLC
Reconstruction of SR 607 to 4-Lanes from Texas Flat Road to I-59, known as State Project Nos. MDA-1125-00(003) / 105425301 & 302 in Hancock and Pearl River Counties.					\$15,996,098.09	\$16,851,376.66	\$18,196,347.44	IRREGULAR
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	7
0010	201-A001	Clearing and Grubbing	1.000	LS	350,000.00	49,560.00	291,009.21	
0020	202-A001	Removal of Obstructions	1.000	LS	109,000.00	94,400.00	129,645.98	
0030	202-B008	Removal of Box Culvert	8.000	EA	5,020.00	2,832.00	5,741.74	
0040	202-B019	Removal of Concrete Headwall	6.000	EA	518.00	236.00	356.67	
0050	202-B057	Removal of Inlets, All Sizes	4.000	EA	259.00	590.00	637.94	
0060	202-B064	Removal of Pipe, 8" And Above	1,374.000	LF	8.35	9.44	10.01	
0070	202-B078	Removal of Pavement, All Types and Depths	1,766.000	SY	4.10	2.95	6.73	
0080	202-B087	Removal of Guard Rail, Including Rails, Posts and Terminal E	2,143.000	LF	2.05	2.36	1.93	
0090	202-B088	Removal of Box Culvert Headwall, All Sizes	16.000	EA	259.00	472.00	2,749.25	
0100	203-A003	Unclassified Excavation, FM, AH	129,095.000	CY	4.25	4.72	4.20	
0110	203-EX017	Borrow Excavation, AH, FME, Class B9	218,563.000	CY	7.15	6.49	10.00	
0120	203-EX038	Borrow Excavation, AH, FME, Class B7-6	45,260.000	CY	9.60	6.49	10.00	
0130	203-F001	Channel Excavation, FM	2,779.000	CY	3.55	4.72	5.27	
0140	203-G003	Excess Excavation, FM, AH	62,332.000	CY	4.65	3.54	3.88	
0150	206-A001	Structure Excavation	3,712.000	CY	8.20	11.80	10.01	
0160	206-B001	Select Material for Undercuts, Contractor Furnished, FM	5,568.000	CY	33.60	7.38	12.79	
0170	209-A004	Geotextile Stabilization, Type V, Non-Woven	159,589.000	SY	1.95	1.94	1.48	
0180	213-C001	Superphosphate	23.000	TON	459.00	805.35	434.25	
0190	216-A001	Solid Sodding	40.000	SY	20.40	12.39	19.30	
0200	217-A001	Ditch Liner	40.000	SY	4.10	4.13	3.86	
0210	219-A001	Watering	2.000	KGAL	20.00	20.00	20.00	
0220	220-A001	Insect Pest Control	23.000	ACRE	30.00	30.00	30.00	
0230	221-A001	Portland Cement Concrete Paved Ditch	7.000	CY	678.00	395.30	641.73	
0240	223-A001	Mowing	44.000	ACRE	40.00	40.00	40.00	
0250	234-A001	Temporary Silt Fence	10,303.000	LF	2.55	3.36	12.36	
0260	235-A001	Temporary Erosion Checks	750.000	BALE	8.15	9.26	9.97	

HANCOCK (23)					T. L. Wallace Construction, Inc.	Hensley R. Lee Contracting, Inc.	Eutaw Construction Company, Inc.	J. B. James Construction, LLC
Reconstruction of SR 607 to 4-Lanes from Texas Flat Road to I-59, known as State Project Nos. MDA-1125-00(003) / 105425301 & 302 in Hancock and Pearl River Counties.					\$15,996,098.09	\$16,851,376.66	\$18,196,347.44	IRREGULAR
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	7
0270	236-A004	Silt Basin, Type D	16.000	EA	3,670.00	1,770.00	2,306.09	
0280	239-A001	Temporary Slope Drains	1,500.000	LF	5.00	5.90	5.72	
0290	406-A001	Cold Milling of Bituminous Pavement, All Depths	1,467.000	SY	1.00	1.18	1.00	
0300	423-A001	Rumble Strips, Ground In	20.000	MI	276.00	553.24	272.73	
0310	501-E001	Expansion Joints, Without Dowels	589.000	LF	16.35	14.16	9.17	
0320	502-A001	Reinforced Cement Concrete Bridge End Pavement	1,379.000	SY	114.00	147.50	82.99	
0330	602-A001	Reinforcing Steel	16,483.000	LBS	1.85	1.18	1.74	
0340	603-CA088	18" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	4,579.000	LF	31.20	31.81	32.69	
0350	603-CA089	24" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	2,929.000	LF	39.70	39.86	42.09	
0360	603-CA092	42" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	142.000	LF	79.10	77.07	78.54	
0370	603-CA093	48" Reinforced Concrete Pipe, Class III, Rubber Type Gaskets	396.000	LF	96.20	96.19	92.66	
0380	603-CA104	60" Reinforced Concrete Pipe, Class III, Rubber Type Gasket	416.000	LF	161.00	145.62	163.09	
0390	603-CB001	18" Reinforced Concrete End Section	6.000	EA	588.00	682.04	623.40	
0400	603-CB002	24" Reinforced Concrete End Section	18.000	EA	624.00	788.24	652.22	
0410	603-CB005	42" Reinforced Concrete End Section	2.000	EA	1,550.00	1,380.60	1,372.84	
0420	603-CB006	48" Reinforced Concrete End Section	8.000	EA	1,880.00	1,628.40	1,603.42	
0430	603-CB008	60" Reinforced Concrete End Section	4.000	EA	2,480.00	2,035.50	2,461.72	
0440	603-CE040	51" x 31" Concrete Arch Pipe, Class A III, Flexible Plastic	1,280.000	LF	117.00	89.78	120.40	
0450	603-CE043	58" x 36" Concrete Arch Pipe, Class A III, Flexible Plastic	896.000	LF	128.00	106.77	139.40	
0460	603-CF005	51" x 31" Concrete Arch Pipe End Section	18.000	EA	1,760.00	1,557.60	1,885.23	
0470	603-CF006	58" x 36" Concrete Arch Pipe End Section	10.000	EA	1,920.00	1,716.90	2,000.53	
0480	603-SB058	24" Branch Connections, Stub into Concrete Pipe	3.000	EA	1,080.00	708.00	915.98	
0490	604-A001	Castings	4,819.000	LBS	3.05	3.35	1.79	
0500	604-B001	Gratings	3,250.000	LBS	6.10	7.68	2.65	
0510	606-B001	Guard Rail, Class A, Type 1	1,838.000	LF	16.35	18.88	15.44	
0520	606-D001	Guard Rail, Bridge End Section, Type A	2.000	EA	1,530.00	1,770.00	1,447.50	



HANCOCK (23)					T. L. Wallace Construction, Inc.	Hensley R. Lee Contracting, Inc.	Eutaw Construction Company, Inc.	J. B. James Construction, LLC
Reconstruction of SR 607 to 4-Lanes from Texas Flat Road to I-59, known as State Project Nos. MDA-1125-00(003) / 105425301 & 302 in Hancock and Pearl River Counties.					\$15,996,098.09	\$16,851,376.66	\$18,196,347.44	IRREGULAR
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	7
0530	606-D012	Guard Rail, Bridge End Section, Type I	10.000	EA	1,740.00	2,006.00	1,640.50	
0540	606-E002	Guard Rail, Terminal End Section, Flared	10.000	EA	1,840.00	2,124.00	1,737.00	
0550	606-E003	Guard Rail, Terminal End Section, Non-Flared	2.000	EA	1,940.00	2,242.00	1,833.50	
0560	609-D004	Combination Concrete Curb and Gutter Type 3A Modified	15,709.000	LF	13.05	15.10	13.27	
0570	609-D007	Combination Concrete Curb and Gutter Type 2 Modified	1,629.000	LF	13.80	15.93	15.05	
0580	614-A001	Concrete Driveway, Without Reinforcement	302.000	SY	51.00	59.00	46.61	
0590	615-A018	Concrete Bridge End Barrier, 33.5"	200.000	LF	86.75	53.10	47.40	
0600	616-A001	Concrete Median and/or Island Pavement, 4-inch	845.000	SY	35.70	41.30	26.73	
0610	616-A003	Concrete Median and/or Island Pavement, 10-inch	59.000	SY	81.65	94.40	65.14	
0620	618-A001	Maintenance of Traffic	1.000	LS	79,000.00	112,100.00	239,714.52	
0630	619-A1001	Temporary Traffic Stripe, Continuous White	42,928.000	LF	0.05	0.30	0.05	
0640	619-A2001	Temporary Traffic Stripe, Continuous Yellow	45,924.000	LF	0.05	0.30	0.05	
0650	619-A5001	Temporary Traffic Stripe, Detail	7,770.000	LF	0.35	0.89	0.35	
0660	619-A6001	Temporary Traffic Stripe, Legend	480.000	LF	0.50	1.77	0.50	
0670	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Fe	40.000	SF	8.15	8.85	9.60	
0680	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	1,682.000	SF	8.15	8.26	9.60	
0690	619-E1001	Flashing Arrow Panel, Type C	1.000	EA	2,550.00	3,540.00	4,040.02	
0700	619-F1001	Concrete Median Barrier, Precast	1,050.000	LF	31.50	76.70	64.50	
0710	619-F3004	Delineators, Guard Rail, White	10.000	EA	13.25	15.34	12.55	
0720	619-G4001	Barricades, Type III, Single Faced	1,284.000	LF	20.40	30.68	21.71	
0730	619-G4005	Barricades, Type III, Double Faced	36.000	LF	30.60	37.17	19.20	
0740	619-G5001	Free Standing Plastic Drums	193.000	EA	45.90	52.51	49.50	
0750	619-G7001	Warning Lights, Type "B"	4.000	EA	153.00	660.80	343.54	
0760	619-J1002	Impact Attenuator, 50 MPH	2.000	UNIT	9,690.00	11,210.00	9,167.50	
0770	619-J2004	Impact Attenuator, 50 MPH, Replacement Package	1.000	UNIT	2,040.00	2,360.00	1,930.00	
0780	619-K2002	Installation and Removal of Guard Rail, Type I Bridge End Se	5.000	EA	1,020.00	1,180.00	965.00	

HANCOCK (23)					T. L. Wallace Construction, Inc.	Hensley R. Lee Contracting, Inc.	Eutaw Construction Company, Inc.	J. B. James Construction, LLC
Reconstruction of SR 607 to 4-Lanes from Texas Flat Road to I-59, known as State Project Nos. MDA-1125-00(003) / 105425301 & 302 in Hancock and Pearl River Counties.					\$15,996,098.09	\$16,851,376.66	\$18,196,347.44	IRREGULAR
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	7
0790	619-K4001	Installation and Removal of Guardrail, Terminal End Section	5.000	EA	1,020.00	1,180.00	965.00	
0800	620-A001	Mobilization	1.000	LS	580,000.00	153,400.00	1,000,000.00	
0810	627-J001	Two-Way Clear Reflective High Performance Raised Markers	51.000	EA	4.10	7.08	4.00	
0820	627-K001	Red-Clear Reflective High Performance Raised Markers	899.000	EA	4.10	5.90	4.00	
0830	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	135.000	EA	4.10	5.90	4.00	
0840	630-A001	Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness	211.000	SF	16.35	18.88	15.44	
0850	630-A002	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	596.000	SF	17.35	20.06	16.41	
0860	630-C001	Steel U-Section Posts, 2.0 lb/ft	18.000	LF	5.60	6.49	5.31	
0870	630-C003	Steel U-Section Posts, 3.0 lb/ft	382.000	LF	6.65	7.67	6.27	
0880	630-E004	Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar	741.000	LBS	1.00	1.18	0.97	
0890	630-F001	Delineators, Guard Rail, White	53.000	EA	13.25	15.34	12.55	
0900	630-F002	Delineators, Guard Rail, Yellow	28.000	EA	13.25	15.34	12.55	
0910	630-F003	Delineators, Flexible Post Mounted, Crossover, Type I, Green	8.000	EA	35.70	41.30	33.78	
0920	630-F004	Delineators, Flexible Post Mounted, Crossover, Type I, Yello	8.000	EA	35.70	41.30	33.78	
0930	630-K001	Welded & Seamless Steel Pipe Posts, 3"	682.000	LF	33.15	38.35	31.36	
0940	802-C001	Temporary Steel Sheet Piling	1.000	LS	60,000.00	88,500.00	500,000.00	
0950	815-A009	Loose Riprap, Size 300	1,590.000	TON	56.70	82.60	74.22	
0960	815-F002	Sediment Control Stone	293.000	TON	56.90	70.80	44.08	
0970	907-225-A001	Grassing	44.000	ACRE	510.00	855.50	482.50	
0980	907-225-B001	Agricultural Limestone	132.000	TON	45.90	821.60	43.43	
0990	907-225-C001	Mulch, Vegetative Mulch	44.000	TON	357.00	206.50	337.75	
1000	907-226-A001	Temporary Grassing	23.000	ACRE	714.00	767.00	675.50	
1010	907-234-C002	Super Silt Fence	750.000	LF	10.20	9.44	11.64	
1020	907-237-A002	Wattles, 12"	690.000	LF	4.10	3.84	4.12	
1030	907-237-A003	Wattles, 20"	5,000.000	LF	4.35	4.90	4.85	
1040	907-246-A002	Sandbags	150.000	EA	4.10	5.02	6.69	

HANCOCK (23)					T. L. Wallace Construction, Inc.	Hensley R. Lee Contracting, Inc.	Eutaw Construction Company, Inc.	J. B. James Construction, LLC
Reconstruction of SR 607 to 4-Lanes from Texas Flat Road to I-59, known as State Project Nos. MDA-1125-00(003) / 105425301 & 302 in Hancock and Pearl River Counties.					\$15,996,098.09	\$16,851,376.66	\$18,196,347.44	IRREGULAR
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	7
1050	907-249-A001	Riprap for Erosion Control	150.000	TON	54.55	100.30	71.54	
1070	907-407-A001	Asphalt for Tack Coat	23,528.000	GAL	3.05	3.54	3.03	
1080	907-413-E001	Sawing and Sealing Transverse Joints in Asphalt Pavement	587.000	LF	13.25	5.53	13.13	
1090	907-601-B003	Class "B" Structural Concrete, Minor Structures	230.000	CY	1,020.00	1,109.20	962.28	
1100	907-603-ALT01	18" Type A Alternate Pipe	1,544.000	LF	20.85	21.24	39.80	
1110	907-617-A001	Right-of-Way Marker	146.000	EA	138.00	212.40	158.97	
1120	907-619-E3001	Changeable Message Sign	2.000	EA	10,000.00	3,540.00	17,068.92	
1130	907-622-A002	Engineer's Field Office Building, Type 3	1.000	EA	22,000.00	11,682.00	26,790.27	
1140	907-626-A003	6" Thermoplastic Traffic Stripe, Skip White	9.000	MI	1,530.00	2,950.00	1,500.00	
1150	907-626-B003	6" Thermoplastic Traffic Stripe, Continuous White	1,095.000	LF	0.50	1.18	0.50	
1160	907-626-C003	6" Thermoplastic Double Drop Edge Stripe, Continuous White	10.000	MI	2,550.00	4,130.00	2,500.00	
1170	907-626-E003	6" Thermoplastic Traffic Stripe, Continuous Yellow	5,546.000	LF	0.50	1.18	0.50	
1180	907-626-F003	6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow	10.000	MI	2,550.00	4,130.00	2,500.00	
1190	907-626-G004	Thermoplastic Detail Stripe, White	7,568.000	LF	0.50	1.48	0.50	
1200	907-626-G005	Thermoplastic Detail Stripe, Yellow	6,337.000	LF	0.50	1.48	0.50	
1210	907-626-H004	Thermoplastic Legend, White	672.000	LF	1.00	4.72	1.00	
1220	907-626-H005	Thermoplastic Legend, White	192.000	SF	5.10	11.80	5.00	
1230	907-631-B001	Flowable Fill, Non-Excavatable	1,915.000	CY	147.00	106.20	111.05	
1240	907-699-A002	Roadway Construction Stakes	1.000	LS	175,000.00	218,300.00	196,849.00	
1244	907-304-F002	Size 610 Crushed Stone Base	68,509.000	TON				
1246	907-304-F003	3/4" and Down Crushed Stone Base	68,509.000	TON				
1248	907-304-F004	Size 825B Crushed Stone Base	68,509.000	TON	24.25	27.97	23.94	
1250	907-403-A006	Hot Mix Asphalt, MT, 12.5-mm mixture	14,695.000	TON	70.00	80.72	69.09	
1260	907-403-M002	Warm Mix Asphalt, MT, 12.5-mm mixture	14,695.000	TON				
1270	907-403-A007	Hot Mix Asphalt, MT, 19-mm mixture	20,002.000	TON	61.60	71.22	60.96	
1280	907-403-M007	Warm Mix Asphalt, MT, 19-mm mixture	20,002.000	TON				

HANCOCK (23)					T. L. Wallace Construction, Inc.	Hensley R. Lee Contracting, Inc.	Eutaw Construction Company, Inc.	J. B. James Construction, LLC
Reconstruction of SR 607 to 4-Lanes from Texas Flat Road to I-59, known as State Project Nos. MDA-1125-00(003) / 105425301 & 302 in Hancock and Pearl River Counties.					\$15,996,098.09	\$16,851,376.66	\$18,196,347.44	IRREGULAR
Ref#	SM Item	Item Description	Item Qty	Units	4	5	6	7
1290	907-403-A010	Hot Mix Asphalt, MT, 9.5-mm mixture	12,794.000	TON	74.50	86.09	73.69	
1300	907-403-M006	Warm Mix Asphalt, MT, 9.5-mm mixture	12,794.000	TON				
1310	907-403-A012	Hot Mix Asphalt, ST, 19-mm mixture	17,567.000	TON	63.32	73.22	62.67	
1320	907-403-M004	Warm Mix Asphalt, ST, 19-mm mixture	17,567.000	TON				
1330	501-K001	Transverse Grooving	3,609.000	SY	1.65	1.89	1.62	
1340	803-B002	Conventional Static Pile Load Test	9.000	EA	5,000.00	5,000.00	5,000.00	
1350	803-C002	14" x 14" Prestressed Concrete Piling	4,904.000	LF	39.50	41.30	48.94	
1360	803-C003	16" x 16" Prestressed Concrete Piling	6,710.000	LF	40.05	44.84	50.81	
1370	803-I001	PDA Test Pile	11.000	EA	4,390.00	11,800.00	5,145.11	
1380	803-J001	Pile Restrike	10.000	EA	1,860.00	2,360.00	1,529.21	
1390	805-A001	Reinforcement	357,615.000	LBS	0.75	0.94	1.07	
1400	813-A001	Concrete Railing	1,535.000	LF	59.20	47.20	47.83	
1410	815-A009	Loose Riprap, Size 300	6,423.000	TON	53.30	73.75	77.16	
1420	815-E001	Geotextile under Riprap	10,064.000	SY	2.30	3.12	4.24	
1430	907-804-A001	Bridge Concrete, Class AA	1,851.000	CY	509.00	654.90	600.00	
1440	907-804-C016	40' Prestressed Concrete Beam, Type I+2	2,862.000	LF	55.15	71.98	72.05	
1450	907-804-C019	60' Prestressed Concrete Beam, Type II+2	1,434.000	LF	64.90	87.32	96.51	
1460	907-804-C171	100' Prestressed Concrete Beam, Type IV	1,197.000	LF	86.90	123.90	163.09	