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BIDDER CHECK LIST
(FOR INFORMATION ONLY)

All unit prices have been entered into Expedite Bid in accordance with
Subsection 102.06 of the Mississippi Standard Specifications for Road and
Bridge Construction.

Expedite bid sheets have been stapled and inserted into the proposal package.
First sheet of SECTION 905--PROPOSAL has been completed.
Second sheet of SECTION 905--PROPOSAL has been completed and signed.

Addenda, if any, have been acknowledged. Second sheet of Section 905 listing
the addendum number has been substituted for the original second sheet of
Section 905. Substituted second sheet of Section 905 has been properly
completed, signed, and added to the proposal.

DBE/WBE percentage, when required by contract, has been entered on last
sheet of the bid sheets of SECTION 905 - PROPOSAL.

Form OCR-485, when required by contract, has been completed and signed.

The last sheet of the Expedite bid sheets of SECTION 905--PROPOSAL has
been signed.

Combination Bid Proposal of SECTION 905--PROPOSAL has been completed
for each project which is to be considered in combination (See Subsection
102.11).

Equal Opportunity Clause Certification, when included in contract, has been
completed and signed.

The Certification regarding Non-Collusion, Debarment and Suspension, etc. has
been executed in duplicate.

A certified check, cashier's check or bid bond payable to the State of
Mississippi in the principal amount of 5% of the bid has been included with
project number identified on same. A bid bond has been signed by the bidder
and has also been signed or countersigned by a Mississippi Agent or Qualified
Nonresident Agent for the Surety with Power of Attorney attached.

ON FEDERAL FUNDED PROJECTS, the Notice To Bidders regarding DUNS
Requirements has been completed and included in the contract documents.

Non-resident Bidders: ON STATE FUNDED PROJECTS ONLY, a copy of the
current laws regarding any preference for local Contractors from State wherein
domiciled has been included. See Subsection 103.01, Mississippi Standard
Specifications for Road and Bridge Construction, and Section 31-7-47, MCA,
1972 regarding this matter.

Return the MDOT flash drive with completed EBS file, proposal and contract documents in its
entirety in a sealed envelope. DO NOT remove any part of the contract documents; exception -
an addendum requires substitution of second sheet of Section 905. A stripped proposal is
considered as an irregular bid and will be rejected.

Failure to complete any or all of the applicable requirements will be cause for the proposal to be
considered irregular.

(10/2012)
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 901 - ADVERTISEMENT

Sealed bids will be received by the Mississippi Transportation Commission in the Office of the
Contract Administration Engineer, Room 1013, Mississippi Department of Transportation
Administration Building, 401 North West Street, Jackson, Mississippi, until 10:00 o'clock A.M.,
Tuesday, June 25, 2013, and shortly thereafter publicly opened on the Sixth Floor for:

Raised pavement marker removal and replacement on various routes, known as State Project No.
MP-5000-00(075) / 304826301 in District 5.

The attention of bidders is directed to the predetermined minimum wage rate set by the U. S.
Department of Labor under the Fair Labor Standards Act.

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively
insure that in any contract entered into pursuant to this advertisement, disadvantaged business
enterprises will be afforded full opportunity to submit bids in response to this invitation and will
not be discriminated against on the grounds of race, color, sex, age, disability, religion or national
origin in consideration for an award.

Plans and specifications are on file in the offices of the Mississippi Department of Transportation.

Bid proposals must be purchased online at https://shopmdot.ms.gov. Specimen proposals may be
viewed and downloaded online at no cost at http://mdot.ms.gov or purchased online. Proposals
are available at a cost of Ten Dollars ($10.00) per proposal plus a small convenience fee. Cash or
checks will not be accepted as payment.

Plans must be purchased online at https://shopmdot.ms.gov. Costs of plans will be on a per sheet
basis plus a small convenience fee. If you have any questions, you can contact the MDOT Plans
Print Shop at (601) 359-7460, or e-mail at plans@mdot.state.ms.us. Plans will be shipped upon
receipt of payment. Cash or checks will not be accepted as payment.

Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with
Power of Attorney attached, a Cashier's check or Certified Check for five (5%) percent of bid,
payable to STATE OF MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular
proposals and rejection of bids.

MELINDA L. MCGRATH
EXECUTIVE DIRECTOR

(SPWP)(02/2013) 2



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1 CODE: (IS)
DATE: 05/03/2004
SUBJECT: Governing Specifications

The current (2004) Edition of the Standard Specifications for Road and Bridge Construction
adopted by the Mississippi Transportation Commission is made a part hereof fully and completely
as if it were attached hereto, except where superseded by special provisions, or amended by
revisions of the Specifications contained herein. Copies of the specification book may be
purchased from the MDOT Construction Division.

A reference in any contract document to controlling requirements in another portion of the
contract documents shall be understood to apply equally to any revision or amendment thereof
included in the contract.

In the event the plans or proposal contain references to the 1990 Edition of the Standard
Specifications for Road and Bridge Construction, it is to be understood that such references shall
mean the comparable provisions of the 2004 Edition of the Standard Specifications.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 883 CODE: (IS)
DATE: 04/28/2006
SUBJECT: Payroll Requirements

Bidders are hereby advised that the Contractor and Subcontractor(s) are required to submit
payroll information to the Project Engineers on a weekly basis.

On Federal-Aid Projects, CAD-880, CAD-881 and certified payroll submissions are required each
week the Contractor or a Subcontractor performs work on the project. This is addressed in
Section V, page 6 of Form FHWA-1273.

On State-Funded Projects, CAD-880 is required each week the Contractor or a Subcontractor
performs work on the project.

When no work is performed on either Federal-Aid and State-Funded Projects, the Contractor
should only submit CAD-880 showing no work activities.

The Contractor shall make all efforts necessary to submit this information to the Project Engineer
in a timely manner. The Engineer will have the authority to suspend the work wholly or in part
and to withhold payments because of the Contractor's failure to submit the required information.
Submission of forms and payrolls shall be current through the first full week of the month for the
estimate period in order for the Project Engineer to process an estimate.

Bidders are advised to review the requirements regarding payroll submissions in Section 110 of
the Standard Specifications.



| SECTION 904 - NOTICE TO BIDDERS NO. 1405

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CODE: (IS)

ERRATA AND MODIFICATIONS TO THE 2004 STANDARD

SPECIFICATIONS

| DATE: 03/15/2007
SUBJECT:
Page Subsection
101 201.01
107 202.04
107 202.05
132 211.03.4

| 192 306.02.4
200 307.03.7
236 401.01
242 401.02.3.2
250 401.02.6.3
253 401.02.6.4.2
259 401.03.1.4
269 403.03.2

Change

In the second sentence of the first paragraph, change “salvable” to
“salvageable”.

In the fourth sentence of the fourth paragraph, change “yard” to
“feet”.

In the list of units measurements for 202-B, add “square foot”.

In the second sentence of the second paragraph, change “planted”
to “plated”.

In the first line of the first paragraph, delete the word “be”.

In the fourth sentence of the second paragraph, change “lime-fly
ash” to “treated”.

Change the header from “Section 403” to “Section 401”.

In the first sentence of the third full paragraph, add “1/8” in the
blank before the inch mark.

In the second sentence of the first paragraph on page 250, change
“rutting over ' to “rutting over 1/8" .

In the paragraph preceding the table, change “91.0” to “89.0”.

In the first paragraph, change “92.0 percent” to “the specified
percentage (92.0 or 93.0)".

In the table at the top of page 269, change the PI requirement from
“=T"to“<



278

283

294

340

349

355

369

427

442

444

464

570

575

575

596

603

612

616

404.04

409.02.2

413.02

511.04

601.03.3

603.02

604.04

619.04

625.04

626.03.1.2

631.02

682.03

683.10.4

683.10.5

701.02

702.11

703.04.2

703.07.2

-2- Notice to Bidders No. 1405 -- Cont’d.

In the second sentence, change the subsection from “401.04” to
“403.04”.

Change “PG 64-22” to “PG 67-22".

In the first sentence of the second paragraph, change “707.02.1.3”
to “Subsection 707.02.1.3”.

In the second sentence of the second paragraph, change “412” to
“512”.

In the first sentence, change “804.03.2” to “804.03.5”.

Change the subsection reference for Joint mortar from “707.03” to
“714.11”.

In the first sentence, change “601.04” to “Subsection 601.04”.
Delete the second paragraph.

In the third paragraph, change “626.04” to “Subsection 626.04”.
Delete the third sentence of the first paragraph.

Change the subsection reference for Water from “714.01.0” to
“714.01.1".

Change the subsection number from “682-03” to “682.03”.
Change the subsection number from “683.10.4” to “683.04”.
Change the subsection number from “683.10.5” to “683.05”.

In the table under the column titled “Cementations material
required”, change Class F, FA” to “Class F FA,”.

In the first sentence, change “702.12” to “Subsection 702.12”.
In the fifth paragraph, delete “Subsection 703.11 and”.
In the Percentage By Weight Passing Square Mesh Sieves table,

change the No. 10 requirement for Class 7 material from “30 - 10”
to “30 - 100”.



618

618

671

689

709

717

741

827

833

854

859

879

879

962

976

976

985

703.13.1

703.13.2

712.06.2.2

714.11.2
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717.02.3.4
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804.02.11
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814.02.3

820.03.2.1

820.03.2.2

Index

-3- Notice to Bidders No. 1405 -- Cont’d.

In the first sentence of the first paragraph, change “703.09” to
“703.06”.

In the first sentence, change “703.09” to “703.06”.
In the first sentence, change “712.05.1” to “Subsection 712.05.1".
In the first sentence, change “412” to “512”.

In the first sentence of the first paragraph, change “guage” to
“gauge”.

In the top line of the tension table, change “1 1/2” to “1 1/8” and
change “1 1/8” to “1 1/2”.

In the last sentence of this subsection, change “720.05.2.1” to
“Subsection 720.05.2.1”.

In the first sentence of the second paragraph, change “803.03.5.4”
to “803.03.2.3.4”.

In the first sentence, change “803.03.7” to “803.03.2.5”.

In the last sentence of the first paragraph, change “automatically” to
“automatic”.

In the last sentence, change Subsection “804.02.12.1” to
“804.02.12”.

In the first sentence of the third paragraph, change “listed on of
Approved” to “listed on the Approved”.

In the last sentence of the last paragraph, change “804.03.19.3.1”
to “Subsection 804.03.19.3.1".

In the first sentence, change “710.03” to “Subsection 710.03”.
In the first sentence, change “803.02.6” to “803.03.1.7”.
In the first sentence, change “803.03.9.6” to “803.03.1.9.2".

Change the subsection reference for Petroleum Asphalt Cement
from “702.5” to “702.05”.
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-4 - Notice to Bidders No. 1405 -- Cont’d.

Change the subsection reference for the Definition of Asphaltic
Cement or Petroleum Asphalt from “700.2” to “700.02".

Change the subsection reference for Automatic Batchers from
“501.03.2.4” to “804.02.10.4”.

Delete “501.03.2” as a subsection reference for Batching Plant &
Equipment.

Change the subsection reference for the Central Mixed Concrete
from “501.03.3.2” to “804.02.11”.

Change the subsection reference for the Concrete Batching Plant &
Equipment from “501.03.2” to “804.02.11".

Delete “501.03.3.3” as a subsection reference for Truck Mixers.

Change the subsection reference for Edge Drain Pipes from
“605.3.5” to “605.03.5”.

Change the subsection reference for Metal Posts from “713.05.2”
to “712.05.2”.

Change the subsection reference for Coarse Aggregate of Cement
Concrete Table from “703.3” to “703.03”.

Change the subsection reference for Composite Gradation for
Mechanically Stabilized Courses Table from “703.8” to “703.08.

Delete “501.03.3.3"” as a subsection reference for Truck Mixers and
Truck Agitators.

Delete reference to “Working Day, Definition of”.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 1928 CODE: (1S)
| DATE: 04/14/2008
SUBJECT: Federal Bridge Formula
Bidders are hereby advised that Federal Highway Administration Publication No. FHWA-MC-94-
007, BRIDGE FORMULA WEIGHTS, dated January 1994, is made a part of this contract

when applicable.

Prior to the preconstruction conference, the Contractor shall advise the Engineer, in writing, what
materials, if any, will be delivered to the jobsite via Interstate route(s).

Copies of the BRIDGE FORMULA WEIGHTS publication may be obtained by contacting:
Federal Highway Administration

400 7" Street, SW

Washington, DC 20590

(202) 366-2212

or

| http://ops.fhwa.dot.gov/freight/sw/brdgcalc/calc_page.htm




MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 2937 CODE: (SP)
DATE: 01/11/2010
SUBJECT: Reduced Speed Limit Signs
Bidders are advised that all black and white speed limits signs that are used to reduce the speed
limit through construction zones shall be covered or removed during times when the Contractor is

not performing work. If the Contractor has a routine daytime operation and is not working at
night, the signs shall be covered or removed during the nighttime when there is no work activity.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3655 CODE: (SP)
DATE: 10/04/2011
SUBJECT: Type Il Barricade Rails
Bidders are advised that the use of 2-inch nominal thickness timber for rails on Type IlI
barricades has not been approved by NCHRP as a crashworthy device. Therefore, the use of 2-

inch nominal thickness timbers will not be allowed for rails on Type 111 Barricades. Timber rails
for Type 111 Barricades shall be as follows.

e For barricades up to four feet (4’) wide, the maximum thickness of timber rails shall be one
inch (1) and the material shall be pine timber or %-inch ACX plywood.

e [For barricades more than four feet (4’) wide, timber rails shall be constructed of %-inch
ACX plywood.

A list of crashworthy Type 111 Barricades can be found at the below FHWA website.

http://safety.fhwa.dot.gov/roadway dept/policy gquide/road hardware/wzd/
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3980 CODE: (SP)
DATE: 07/25/2012
SUBJECT: Questions Regarding Bidding

Bidders are advised that all questions that arise regarding the contract documents (proposal) or
plans on this project shall be directed to the www.gomdot.com current letting webpage. Click on
the call number for this project to open an email form to submit your question. Questions must
be submitted by 8:00 a.m. on Monday prior to the letting on Tuesday. Answers to questions will
be posted by 6:00 p.m. on Monday prior to the letting on Tuesday. Answers can be viewed by
clicking on Q&A link under the Proposal Addenda column.

It shall be the Bidders responsibility to familiarize themselves with the questions and answers
that have been submitted on this project.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 4214 CODE: (IS)
| DATE: 11/29/2012
SUBJECT: Safety Apparel

Bidders are advised that the Code of Federal Regulations CFR 23 Part 634 final rule was adopted
November 24, 2006 with an effective date of November 24, 2008. This rule requires that "All
workers within the right-of-way of a Federal-Aid Highway who are exposed either to traffic
(vehicles using the highway for the purposes of travel) or to construction equipment within the
work area shall wear high-visibility safety apparel”. High-visibility safety apparel is defined in
the CFR as "personnel protective safety clothing that is intended to provide conspicuity during
both daytime and nighttime usage, and that meets the Performance Class 2 or 3 requirements of
the ANSI/ISEA 107-2004 publication entitled American National Standard for High-Visibility
Safety Apparel and Headwear". All workers on Mississippi State Highway right-of-way shall
comply with this Federal Regulation. Workers are defined by the CFR as "people on foot whose
duties place them within the right-of way of a Federal-Aid Highway, such as highway
construction and maintenance forces, survey crews, utility crews, responders to incidents within
the highway right-of-way, and law enforcement personnel when directing traffic, investigating
crashes, and handling lane closures, obstructed roadways, and disasters within the right-of-way
of a Federal-Aid Highway".

More information regarding high visibility safety apparel can be found at the following sites.

http://www.qgpo.gov/fdsys/pkg/CFR-2008-title23-vol1/pdf/CFR-2008-title23-vol1-sec634-1.pdf

http://ops.fhwa.dot.gov/wz/resources/policy.htm#thv

13



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4504 CODE: (SP)
DATE: 5/7/2013
SUBJECT: Contract Time
PROJECT: MP-5000-00(075) /304826301 — District 5
The calendar date for completion of work to be performed by the Contractor for this project shall
be October 30, 2013 which date or extended date as provided in Subsection 907-108.06 shall be
the end of contract time. It is anticipated that the Notice of Award will be issued no later than

July 9, 2013 and the effective date of the Notice to Proceed / Beginning of Contract Time will
be Auqust 8, 2013.

Should the Contractor request a Notice to Proceed earlier than August 8, 2013 and it is agreeable
with the Department for an early Notice to Proceed, the requested date will become the new
Notice to Proceed / Beginning of Contract Time date. If an erosion control plan is required, the
Contractor’s erosion control plan will have to be approved prior to issuing an early Notice to
Proceed.

The available productive days for this project are 52.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 4542 CODE: (SP)

DATE:

05/22/2013

SUBJECT: Lane Closure Restrictions

PROJECT: MP-5000-00(075) / 304826301 — District 5

Bidders are hereby advised that lane closure restrictions on the above captioned project shall be as
follows:

Hinds, Rankin, and Madison Counties
0 1-20 and I-55 — No Lane Closures from 6:30AM to 6:30PM

Hinds County
0 1-220 - From I-20 to Madison County Line - No Lane Closures from 6:30AM to
6:30PM

Lauderdale County
o 120/59 N - From HWY 19 To 22" Ave. — No Lane Closures from 6:30AM to
6:30PM

Madison County
0o HWY 463 - From Galleria Drive to HWY 22 — No Lane Closures from 6:30 —
8:30 AM and 4:30 — 6:30 PM

Rankin County

0 HWY 468 E&W - Under 1-20 — No Lane Closures from 6:30 — 8:30 AM and 4:30
-6:30 PM

0 HWY 468 E&W From Pearl CL to HWY 475 — No Lane Closures from 6:30 —
8:30 AM and 4:30 - 6:30 PM

0 US 49 N&S - From RR Bridge to US 80 — No Lane Closures from 6:30 — 8:30
AM and 4:30 - 6:30 PM

0 US 49 S - From RR Bridge to Scarbrough St — No Lane Closures from 6:30 —
8:30 AM and 4:30 - 6:30 PM

0 HWY 475 S - From Int HWY 25/475 to .7 MI South — No Lane Closures from
6:30 — 8:30 AM and 4:30 — 6:30 PM

0 US 80 W - From Crossgates Blvd to Park Place — No Lane Closures from 6:30 —
8:30 AM and 4:30 - 6:30 PM

0 US 80 W - From Value Road to HWY 471 — No Lane Closures from 6:30 — 8:30
AM and 4:30 — 6:30 PM.
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-2- Notice To Bidders No. 4542 -- Cont’d.

0 US 80 E - From HWY 468 to Kroger — No Lane Closures from 6:30 — 8:30 AM
and 4:30 - 6:30 PM

0 US 80 W - From Bierdeman Road to HWY 468 — No Lane Closures from 6:30 —
8:30 AM and 4:30 - 6:30 PM

0 US 80 E - From Flying J to US 49 — No Lane Closures from 6:30 — 8:30 AM and
4:30 - 6:30 PM

No exceptions to the above requirements will be allowed unless specifically approved by the
Project Engineer.

The Contractor shall notify the Engineer a minimum of 12 hours before implementation of any lane
or shoulder closure.

No lane closures will be permitted on the following holidays or the day preceding them: New
Year’s Day, Independence Day, Labor Day, Thanksgiving Day or Christmas Day. In the event
that one the above mentioned holidays falls during the weekend or on a Monday, no lane closures
will be allowed during that weekend or the Friday immediately preceding that holiday.

If the lane closure restriction listed above is violated, no excuses will be accepted by the
Department and the Contractor will be charged a fee of $500.00 for each full or partial five
minute period until the roadway is back in compliance with the lane closure restriction
requirement.

For the purposes of this contract, official time shall be the announced time available at the Jackson
area telephone number (601) 355-9311.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-101-4 CODE: (IS)
DATE: 11/05/2008
SUBJECT: Definitions

Section 101, Definitions and Terms, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-101.02--Definitions. Replace the following definitions in Subsection 101.02 on pages 3
through 13.

Contract - The written agreement between the Mississippi Transportation Commission and the
Contractor setting forth the obligations of the parties thereunder, including but not limited to, the
performance of the work, the furnishing of labor and materials, and the basis of payment.

The contract includes the invitation for bids, proposal, contract form and contract bonds,
specifications, supplemental specifications, interim specifications, general and detailed plans,
special provisions, notices to bidders, notice to proceed, and also any agreements that are
required to complete the construction of the work in an acceptable manner, including authorized
extensions thereof, all of which constitute one instrument.

Contract Bonds - The approved form of security, executed by the Contractor and the
Contractor’s Surety(ies), guaranteeing complete execution of the contract and all supplemental
agreements pertaining thereto and the payment of all legal debts pertaining to the construction of
the project. This term includes Performance and Payment Bond(s).

Surety - A corporate body, qualified under the laws of Mississippi, which is bound with and for
the successful bidder by "contract bond(s)" to guarantee acceptable performance of the contract
and payment of all legal taxes and debts pertaining to the construction of the project, including
payment of State Sales Tax as prescribed by law, and any overpayment made to the Contractor.

Add the following to the list of definitions in Subsection 101.02 on pages 3 through 13.

Performance Bond - The approved form of security, executed by the Contractor and issued by
the Contractor’s Surety(ies), guaranteeing satisfactory completion of the contract and all
supplemental agreements pertaining thereto.

Payment Bond - The approved form of security, executed by the Contractor and issued by the
Contractor’s Surety(ies), guaranteeing the payment of all legal debts pertaining to the
construction of the project including, but not limited to, the labor and materials of subcontractors
and suppliers to the prime contractor.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-102-8
DATE: 04/24/2013

SUBJECT: Bidding Requirements and Conditions

Delete Subsection 907-102.06 on page 1, and substitute the following.

907-102.06--Preparation of Proposal. Delete the first paragraph of Subsection 102.06 on page
17, and substitute the following.

The bidder’s complete original proposal shall be submitted upon the forms (Certification of
Performance, Certification Regarding Non-Collusion, etc.) furnished by the Department and
shall include Expedite Bid printed bid sheets along with the bid data on the MDOT-supplied
USB Flash Drive. Expedite Bid System (EBS) files shall be downloaded from the Department’s
website http://mdot.ms.gov. In case of discrepancy between a unit price and the extension, the
unit price will govern and the extension along with the total amount of the proposal will be
corrected.

Delete the fifth, sixth, and seventh paragraphs of Subsection 102.06 on page 18, and substitute
the following.

Bid sheets generated by the Department’s Electronic Bid System (Trnseport Expedite Bid) along
with a completed proposal package (with all forms completed and signed) will constitute the
official bid and shall be signed on the last sheet of the Expedite Bid generated bid sheets and
delivered to the Department in accordance with the provisions of Subsection 102.09. Bids
submitted using any other form, format or means will result in an irregular bid. The bidder’s bid
data shall be saved on the MDOT-supplied USB Flash Drive and submitted with the bid. Failure
to return the USB Flash Drive with bid data will result in an irreqular bid. If a Bidder is
submitting bids on multiple proposals, the bid data for all proposals can be included on one flash
drive and submitted with any of the bid envelopes.

Bidders are cautioned that using other versions of the Expedite Bid may result in improperly
printed bid sheets. The correct version of Expedite Bid can be obtained at no cost from the
MDOT Contract Administration Division or at the MDOT website, http://mdot.ms.gov. The
current version of Expedite Bid is also included on the MDOT-supplied USB Flash Drive.

The Expedite Bid generated bid sheets should be stapled together in order beginning with page 1,
signed and included in the bid proposal package in the sealed envelope. Only the Expedite Bid
generated sheets will be recognized as the official bid. The MDOT-provided USB Flash Drive
containing the information printed on the Expedite Bid generated bid sheets should be placed in
the padded envelope included with the bid proposal package and enclosed in the sealed envelope.
Bid sheets printed from Expedite Bid should be a representation of the data returned on the flash
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drive. To have a true representation of the bid sheets, the Bidder must copy the EBS and EBS
amendment files used to prepare the bid sheets to the flash drive. Otherwise, the unit prices bid
will not be recorded to the flash drive. Bidders are cautioned that failure to follow proper flash
drive handling procedures could result in the Department being unable to process the flash drive.
Any modification or manipulation of the data contained on the flash drive, other than entering
unit bid prices and completing all required Expedite Bid sections, will not be allowed and will
cause the Contractor’s bid to be considered irregular.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-102-8 CODE: (IS)
| DATE: 01/20/2011
SUBJECT: Bidding Requirements and Conditions

907-102.06--Preparation of Proposal. Delete the fifth, sixth, and seventh paragraphs of
Subsection 102.06 on page 18 and substitute the following:

Bid sheets generated by the Department’s Electronic Bid System (Trnseport Expedite Bid) along
with a completed proposal package will constitute the official bid and shall be signed on the last
sheet of the Expedite Bid generated bid sheets and delivered to the Department in accordance
with the provisions of Subsection 102.09.

Bidders are cautioned that using other versions of the Expedite Bid may result in improperly
printed bid sheets. The correct version of Expedite Bid can be obtained at no cost from the
MDOT Contract Administration Division or at the MDOT website, www.gomdot.com.

If bidders submit Expedite Bid generated bid sheets, then the bid sheets included in the proposal
should not be completed. The Expedite Bid generated bid sheets should be stapled together,
signed and included in the bid proposal package in the sealed envelope. If both the forms in the
proposal and the Expedite Bid generated bid sheets are completed and submitted, only the
Expedite Bid generated sheets will be recognized and used for the official bid. The USB Flash
Drive containing the information printed on the Expedite Bid generated bid sheets should be
placed in the padded envelope included with the bid proposal package and enclosed in the sealed
envelope. Bid sheets printed from Expedite Bid should be a representation of the data returned
on the flash drive. To have a true representation of the bid sheets, the Bidder must copy the EBS
and EBS amendment files used to prepare the bid sheets to the flash drive. Otherwise, the unit
prices bid will not be recorded to the flash drive. Bidders are cautioned that failure to follow
proper flash drive handling procedures could result in the Department being unable to process
the flash drive. Any modification or manipulation of the data contained on the flash drive, other
than entering unit bid prices and completing all required Expedite Bid sections, will not be
allowed and will cause the Contractor’s bid to be considered irregular.

907-102.08--Proposal Guaranty. Delete the first and second paragraphs in Subsection 102.08
on page 20 and substitute the following:

No proposal will be considered unless accompanied by certified check, cashier's check or bid
bond, made payable to the State of Mississippi, in an amount of not less than five percent (5%)
of the total amount of the proposal offered. The guaranty shall be evidence of good faith that, if
awarded the contract, the bidder will execute the contract and give performance and payment
contract bond(s) as stipulated in Subsection 907-103.05.1, 907-103.05.2, and as required by law.
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If a bid bond is offered as guaranty, the bond must be on a form approved by the Executive
Director, made by a Surety acceptable to the Executive Director and signed or countersigned by
a Mississippi Agent or Qualified Nonresident Agent and the Bidder. Such bid bond shall also
conform to the requirements and conditions stipulated in Subsection 907-103.05.2 as applicable.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-103-8 CODE: (SP)
DATE: 12/15/2009
SUBJECT: Award and Execution of Contract

Section 103, Award and Execution of Contract, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-103.04--Return of Proposal Guaranty. Delete the second paragraph of Subsection 103.04
on page 23 and substitute the following:

Certified checks or cashier's checks submitted as proposal guaranties, except those of the two
lowest bidders, will be returned within 10 days of contract award. The retained proposal
guaranty of the unsuccessful of the two lowest bidders will be returned within ten days following
the execution of a contract with the successful low bidder. The retained proposal guaranty of the
successful bidder will be returned after satisfactory performance and payment bonds have been
furnished and the contract has been executed.

In the event all bids are rejected by the Commission, certified checks or cashier's checks
submitted as proposal guaranty by all bidders will be returned within 10 days of rejection.

Delete Subsection 103.05 on page 23 and substitute the following:

907-103.05--Contract Bonds.

907-103.05.1--Requirement of Contract Bonds. Prior to the execution of the contract, the
successful bidder shall execute and deliver to the Executive Director a performance and payment
bond(s), in a sum equal to the full amount of the contract as a guaranty for complete and full
performance of the contract and the protection of the claimants and the Department for materials
and equipment and full payment of wages in accordance with Section 65-1-85 Miss. Code Ann.
(1972 as amended). In the event of award of a joint bid, each individual, partnership, firm or
corporation shall assume jointly the full obligations under the contract and the contract bond(s).

907-103.05.2--Form of Bonds. The form of bond(s) shall be that provided by or acceptable to
the Department. These bonds shall be executed by a Mississippi agent or qualified nonresident
agent and shall be accompanied by a certification as to authorization of the attorney-in-fact to
commit the Surety company. A power of attorney exhibiting the Surety's original seal
supporting the Mississippi agent or the qualified nonresident agent's signature shall be furnished
with each bond. The Surety company shall be currently authorized and licensed in good standing
to conduct business in the State of Mississippi with a minimum rating by A.M. Best of (A-) in
the latest printing "Best's Key Rating Guide™ to write individual bonds up to ten percent of the
policy holders' surplus or listed on the current list of “Companies Holding Certificates of
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as
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published by the United States Department of the Treasury, Financial Management Service,
Circular 570 (latest revision as published and supplemented on the Financial Management
Service Web site and in the Federal Register) within the underwriting limits listed for that
Surety. All required signatures on the bond(s) and certifications shall be original signatures, in
ink, and not mechanical reproductions or facsimiles. The Mississippi agent or qualified
nonresident agent shall be in good standing and currently licensed by the Insurance
Commissioner of the State of Mississippi to represent the Surety company(ies) executing the
bonds.

Surety bonds shall continue to be acceptable to the Commission throughout the life of the
Contract and shall not be canceled by the Surety without the consent of the Department. In the
event the Surety fails or becomes financially insolvent, the Contractor shall file a new Bond in
the amount designated by the Executive Director within thirty (30) days of such failure,
insolvency, or bankruptcy. Subsequent to award of Contract, the Commission or the Department
may require additional security for any supplemental agreements executed under the contract or
replacement security in the event of the surety(ies) loss of the ratings required above. Suits
concerning bonds shall be filed in the State of Mississippi and adjudicated under its laws without
reference to conflict of laws principles.

907-103.08--Failure to Execute Contract.. In the first sentence of Subsection 103.08 on page
24, change “bond” to “performance and payment bonds”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-104-4 CODE: (SP)
DATE: 03/01/2011
SUBJECT: Disposal of Materials

Section 104, Scope of Work, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows:

907-104.05--Removal and Disposal of All Materials From the Project. Delete the second
sentence of the first full paragraph of Subsection 104.05 on page 30 and substitute the following:

The Contractor shall also furnish the Engineer a certified letter stating that the area of disposal is
not in a wetland or in Waters of the U.S.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-105-6
DATE: 12/12/2011
SUBJECT: Control of Work
After Subsection 907-105.05 on page 1, add the following.

907-105.14--Maintenance During Construction. Before the first sentence Subsection 105.14
on page 39, add the following:

The Contractor will be responsible for the maintenance of existing roadways within the limits of
this project starting on the date of the Notice To Proceed / Beginning of Contract Time. Anytime
work is performed in a travel lane, the Contractor shall install portable lane closure signs meeting
the requirement of the MDOT Standard Drawing or MUTCD.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-105-6 CODE: (IS)
| DATE: 01/20/2011
| SUBJECT: Control of Work

Section 105, Control of Work, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is modified as follows:

907-105.05--Cooperation by Contractor. In the third sentence of the second paragraph of
Subsection 105.05 on page 35, change “Notice to Proceed” to “Notice of Award”.

Delete the fourth paragraph of Subsection 105.05 on page 35, and substitute the following.

On projects that include erosion control pay items, the Contractor shall also designate a
responsible person whose primary duty shall be to monitor and maintain the effectiveness of the
erosion control plan, including NPDES permit requirements. This responsible person must be a
Certified Erosion Control Person certified by an organization approved by the Department. Prior
to or at the pre-construction conference, the Contractor shall designate in writing the Certified
Erosion Control Person to the Project Engineer. The designated Certified Erosion Control Person
shall be assigned to only one (1) project. When special conditions exist, such as two (2)
adjoining projects or two (2) projects in close proximity, the Contractor may request in writing
that the State Construction Engineer approve the use of one (1) Certified Erosion Control Person
for both projects. The Contractor may request in writing that the Engineer authorize a substitute
Certified Erosion Control Person to act in the absence of the Certified Erosion Control Person.
The substitute Certified Erosion Control Person must also be certified by an organization
approved by the Department. A copy of the Certified Erosion Control Person's certification
must be included in the Contractor's Protection Plan as outlined in Subsection 907-107.22.1.
This in no way modifies the requirements regarding the assignment and availability of the
superintendent.

26



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-107-9
DATE: 08/23/2011
SUBJECT: Legal Relations and Responsibility to Public

907-107.14.2.2--Railroad Protective. Delete the first sentence of subparagraph (b) of
Subsection 907-107.14.2.2 on page 3 and substitute the following.

(b) Contractor's Liability - Railroad, including subcontractors, XCU and railroad contractual
with limits of $1,000,000 each occurrence; $2,000,000 aggregate.
After Subsection 907-107.17 on page 4, add the following:

907-107.18--Contractor’s Responsibility for Utility Property and Services. After the first
sentence of Subsection 107.18 on page 63, add the following:

Prior to any excavation on the project, the Contractor shall contact MS 811 and advise them to
mark all known utilities in the area of the excavation.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-107-9 CODE: (IS)
| DATE: 01/20/2011
SUBJECT: Legal Relations and Responsibility to Public

Section 107, Legal Relations and Responsibility to Public, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows:

907-107.02--Permits, Licenses and Taxes. Delete in toto Subsection 107.02 on page 49 and
substitute the following:

The Contractor or any Subcontractor shall have the duty to determine any and all permits and
licenses required and to procure all permits and licenses, pay all charges, fees and taxes and issue
all notices necessary and incidental to the due and lawful prosecution of the work. At any time
during the life of this contract, the Department may audit the Contractor’s or Subcontractor’s
compliance with the requirements of this section.

The Contractor or any Subcontractor is advised that the “Mississippi Special Fuel Tax Law”,
Section 27-55-501, et seqg. and the Mississippi Use Tax Law, Section 27-67-1, et seq., and their
requirements and penalties, apply to any contract or subcontract for construction, reconstruction,
maintenance or repairs, for contracts or subcontracts entered into with the State of Mississippi,
any political subdivision of the State of Mississippi, or any Department, Agency, Institute of the
State of Mississippi or any political subdivision thereof.

The Contractor or any Subcontractor will be subject to one or more audits by the Department
during the life of this contract to make certain that all applicable fuel taxes, as outlined in Section
27-55-501, et seq., and any sales and/or use taxes, as outlined in Section 27-67-1, et seq. are
being paid in compliance with the law. The Department will notify the Mississippi State Tax
Commission of the names and addresses of any Contractors or Subcontractors.

| 907-107.14--Damage Claims and Insurance.

907-107.14.2--Liability Insurance. Delete Subsection 107.14.2 beginning on page 60 and
substitute:

907-107.14.2.1--General.  The Contractor shall carry Contractor's liability, including
subcontractors and contractual, with limits not less than: $500,000 each occurrence; $1,000,000
aggregate; automobile liability - $500,000 combined single limit - each accident; Workers'
Compensation and Employers' Liability - Statutory & $100,000 each accident; $100,000 each
employee; $500,000 policy limit. Each policy shall be signed or countersigned by a Mississippi
Agent or Qualified Nonresident Agent of the Insurance Company.
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The Contractor shall have certificates furnished to the Department from the insurance companies
providing the required coverage. The certificates shall be on the form furnished by the
Department and will show the types and limits of coverage.

907-107.14.2.2--Railroad Protective. The following provisions are applicable to all work
performed under a contract on, over or under the rights-of-way of each railroad shown on the
plans.

The Contractor shall assume all liability for any and all damages to work, employees, servants,
equipment and materials caused by railroad traffic.

Prior to starting any work on railroad property, the Contractor shall furnish satisfactory evidence
to the Department that insurance of the forms and amounts set out herein in paragraphs (a) and
(b) has been obtained. Also, the Contractor shall furnish similar evidence to the Railroad
Company that insurance has been obtained in accordance with the Standard Provisions for
General Liability Policies and the Railroad Protective Liability Form as published in the Code of
Federal Regulations, 23 CFR 646, Subpart A. Evidence to the Railroad Company shall be in the
form of a Certificate of Insurance for coverages required in paragraph (b), and the original policy
of the Railroad Protective Liability Insurance for coverage required in paragraph (a).

All insurance herein specified shall be carried until the contract is satisfactorily complete as
evidenced by a release of maintenance from the Department.

The Railroad Company shall be given at least 30 days notice prior to cancellation of the Railroad
Protective Liability Insurance policy.

For work within the limits set out in Subsection 107.18 and this subsection, the Contractor shall
provide insurance for bodily injury liability, property damage liability and physical damage to
property with coverages and limits no less than shown in paragraphs (a) and (b). Bodily injury
shall mean bodily injury, sickness, or disease, including death at anytime resulting therefrom.
Property damage shall mean damages because of physical injury to or destruction of property,
including loss of use of any property due to such injury or destruction. Physical damage shall
mean direct and accidental loss of or damage to rolling stock and their contents, mechanical
construction equipment or motive power equipment.

(a) Railroad Protective Liability Insurance shall be purchased on behalf of the Railroad
Company with limits of $2,000,000 each occurrence; $6,000,000 aggregate applying
separately to each annual period for lines without passenger trains. If the line carries
passenger train(s), railroad protective liability insurance shall be purchased on behalf of the
Railroad Company with limits of $5,000,000 each occurrence; $10,000,000 aggregate
applying separately to each annual period.

Coverage shall be limited to damage suffered by the railroad on account of occurrences

arising out of the work of the Contractor on or about the railroad right-of-way, independent
of the railroad's general supervision or control, except as noted in paragraph 4 below.
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Coverage shall include:

(1) death of or bodily injury to passengers of the railroad and employees of the railroad
not covered by State workmen's compensation laws,

(2) personal property owned by or in the care, custody or control of the railroads,

(3) the Contractor, or any of the Contractor’s agents or employees who suffer bodily
injury or death as a result of acts of the railroad or its agents, regardless of the
negligence of the railroads, and

(4) negligence of only the following classes of railroad employees:
(1) any supervisory employee of the railroad at the job site

(i) any employee of the railroad while operating, attached to, or engaged on, work
trains or other railroad equipment at the job site which are assigned exclusively
to the Contractor, or

(iii) any employee of the railroad not within (i) or (ii) above who is specifically
loaned or assigned to the work of the Contractor for prevention of accidents or
protection or property, the cost of whose services is borne specifically by the
Contractor or Governmental authority.

(b) Regular Contractor's Liability, including subcontractors, XCU and railroad contractual
with limits of $1,000,000 each occurrence; $2,000,000 aggregate. Automobile with limits of
$1,000,000 combined single limit any one accident; Workers' Compensation and
Employer's Liability - statutory and $100,000 each accident; $100,000 each employee;
$500,000 policy limit. Excess/Umbrella Liability $5,000,000 each occurrence; $5,000,000
aggregate. All coverage to be issued in the name of the Contractor shall be so written as to
furnish protection to the Contractor respecting the Contractor’s operations in performing
work covered by the contract. Coverage shall include protection from damages arising out of
bodily injury or death and damage or destruction of property which may be suffered by
persons other than the Contractor's own employees.

In addition, the Contractor shall provide for and on behalf of each subcontractor by means of a
separate and individual liability and property damage policy to cover like liability imposed upon
the subcontractor as a result of the subcontractor's operations in the same amounts as contained
above; or, in the alternative each subcontractor shall provide same.

907-107.15--Third Party Beneficiary Clause. In the first sentence of the first paragraph of
Subsection 107.15 on page 61, change “create the public” to “create in the public”.

907-107.17--Contractor’s Responsibility for Work. Delete the fifth sentence of the fifth
paragraph of Subsection 107.17 on page 63 and substitute the following:
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The eligible permanent items shall be limited to traffic signal systems, changeable message
signs, roadway signs and sign supports, lighting items, guard rail items, delineators, impact
attenuators, median barriers, bridge railing or pavement markings. The eligible temporary items
shall be limited to changeable message signs, guard rail items, or median barriers.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-108-31 CODE: (SP)
| DATE: 05/28/2013
SUBJECT: Prosecution and Progress

Section 108, Prosecution and Progress, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-108.01--Subletting of Contract.

907-108.01.1--General. At the end of the last paragraph of Subsection 108.01.1 on page 73, add
the following.

The Engineer will have the authority to suspend the work wholly or in part and to withhold
payments because of the Contractor's failure to make prompt payment within 15 calendar days as
required above, or failure to submit the required OCR-484 Form, Certification of Payments to
Subcontractors, which is also designed to comply with prompt payment requirements.

907-108.02--Notice To Proceed. Delete the second paragraph of Subsection 108.02 on page 75
and substitute the following.

The anticipated date of the Notice to Proceed (NTP) / Beginning of Contract Time (BCT) will be
specified in the proposal.

Delete the fourth paragraph of Subsection 108.02 on page 75 and substitute the following.

Upon written request from the Contractor and if circumstances permit, the Notice to Proceed
may be issued at an earlier date subject to the conditions stated therein. The Contractor shall not
be entitled to any monetary damages or extension of contract time for any delay claim or claim
of inefficiency occurring between the early issuance Notice To Proceed date and the Notice to
Proceed date stated in the contract.

907-108.03--Prosecution and Progress. Delete Subsection 108.03.1 on pages 75 & 76, and
substitute the following.

907-108.03.1--Progress _Schedule. Prior to or at the Pre-Construction Conference, the
Contractor shall furnish a progress schedule and be prepared to discuss both its proposed
methodologies for fulfilling the scheduling requirements and its sequence of operations. The
Engineer will review the schedule and approve the schedule as it relates to compliance with the
specifications and logic. The progress schedule must be approved by the Engineer prior to
commencing work. The schedule shall be a bar-chart type schedule submitted on 11”x17” paper
meeting the below minimum requirements. These activities shall be significantly detailed
enough to communicate the Contractor's understanding of the construction sequencing and
phasing of the project.
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When preparing the progress schedule, the Contractor shall include the following:

Show a time scale to graphically show the completion of the work within contract time.
Define and relate activities to the contract pay items.

Show all activities in the order the work is to be performed including submittals,
submittal reviews, fabrication and delivery.

Show all activities that are controlling factors in the completion of the work.

Show the time needed to perform each activity and its relationship in time to other
activities.

Should the schedule not include the above requirements or becomes unrealistic during
construction, the Contractor should immediately submit a revised, more realistic schedule for
approval.

907-108.03.2--Preconstruction Conference. Delete the first paragraph of Subsection 108.03.2
on page 76 and substitute the following.

Prior to commencement of the work, a preconstruction conference shall be held for the purpose
of discussing with the Contractor essential matters pertaining to the prosecution and satisfactory
completion of the work. The Contractor will be responsible for scheduling the preconstruction
conference. The Contractor will advise the Project Engineer in writing 14 days prior to the
requested date that a conference is requested. When the contract requires the Contractor to have
a certified erosion control person, the Contractor’s certified erosion control person shall be at the
preconstruction conference. The Department will arrange for utility representatives and other
affected parties to be present.

Delete the third paragraph of Subsection 108.03.2 on page 76.

907-108.06--Determination and Extension of Contract Time. Delete Subsections 108.06.1
and 108.06.2 on pages 79 thru 85 and substitute the following.

907-108.06.1--Blank.

907-108.06.2--Based on Calendar Date Completion.

907-108.06.2.1--General. Contract Time will be established on the basis of a Completion Date,
as indicated in the contract. The span of time allowed for the completion of the work included in
the contract will be indicated in the contract documents and will be known as "Contract Time".

The span of time allowed in the contract as awarded is based on the quantities used for
comparison of bids. If satisfactory fulfillment of the contract requires performance of work in
greater quantities than those set forth in the proposal, the time allowed for completion shall be
increased in Calendar Days in the same ratio that the cost of such added work, exclusive of the
cost of work altered by Supplemental Agreement for which a time adjustment is made for such
altered work in the Supplemental Agreement, bears to the total value of the original contract
unless it can be established that the extra work was of such character that it required more time
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than is indicated by the money value.

The Contractor shall provide sufficient materials, equipment and labor to guarantee the
completion of the work in the contract in accordance with the plans and specifications within the
Contract Time.

907-108.06.2.2--Contract Time. The following TABLE OF ANTICIPATED PRODUCTIVE
DAYS indicates an average/anticipated number of productive days per month.

TABLE OF ANTICIPATED PRODUCTIVE DAYS

Month Available Productive Days
January 6
February 7
March 11
April 15
May 19
June 20
July 21
August 21
September 20
October 16
November 11
December 5
Calendar Year 172

Allocation of anticipated productive days for a fractional part of the month will be computed as a
proportion of the listed anticipated productive days for the applicable month.

Available productive days will start being assessed at the original Notice to Proceed/Beginning
of Contract Time date shown in the contract documents, regardless of whether or not the
Contractor has been issued an early Notice to Proceed.

Available productive days will be based on soil and weather conditions and other specific
conditions cited in the contract. The Engineer will determine on each applicable day the extent
to which work in progress could have been productive, regardless of whether the Contractor
actually worked.

An available productive day will be assessed as follows:
(a) any day of the week, Monday through Friday, exclusive of legal holidays recognized by the

Department in Subsection 108.04.1, in which the Contractor works or could have worked for
more than six (6) consecutive hours on the controlling item(s) of work, as determined by the
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Engineer from the Contractor’s approved progress schedule. When the Contractor works or
could work more than four but less than six consecutive hours, one-half (0.5) of an available
work day will be charged for that day. When the Contractor works or could work six or more
consecutive hours during the day, one (1.0) available work day will be charged for that day, or

(b) any Saturday, exclusive of legal holidays recognized by the Department in Subsection
108.04.1, in which the Contractor works for more than six (6) consecutive hours on the
controlling item(s) of work, as determined by the Engineer from the Contractor’s approved
progress schedule. When the Contractor works less than four consecutive hours during the
day, no time will be charged for that day. When the Contractor works more than four but less
than six consecutive hours, one-half (0.5) of an available work day will be charged for that day.
When the Contractor works six or more consecutive hours during the day, one (1.0) available
work day will be charged for that day.

Should the weather or other conditions be such that four (4) consecutive satisfactory hours are
not available prior to noon (for daytime operations) or midnight (for nighttime operations), no
time will be assessed for that day regardless of the above conditions. However, if the Contractor
elects to work, time will be assessed in accordance with the previous paragraph.

Weather delays will not be considered for Saturdays, Sundays or legal holidays recognized by
the Department in Subsection 108.04.1.

Each month the Engineer will complete, and furnish to the Contractor, an "Assessment Report
for Awvailable Productive Days" (CSD-765). This report shows the number of available
productive days during the estimate period and the cumulative available productive days to date.
The Contractor should review the Engineer's report as to the accuracy of the assessment and
confer with the Resident or Project Engineer to rectify any differences. Each should make a
record of the differences, if any, and conclusions reached. In the event mutual agreement cannot
be reached, the Contractor will be allowed a maximum of 15 calendar days following the ending
date of the monthly report in question to file a protest Notice of Claim in accordance with the
provisions of Subsection 105.17. Otherwise, the Engineer's assessment shall be final unless
mathematical errors of assessment are subsequently found to exist, and any claim of the
Contractor as to such matter shall be waived.

The Contractor’s progress will be determined monthly at the time of each progress estimate and
will be based on the percentage of money earned by the Contractor compared to the percentage
of elapsed time.

The percentage of money earned will be determined by comparing the total money earned to-
date by the Contractor, minus any payment for advancement of materials, to the total dollar
amount of the contract. The percentage of time elapsed will be determined by comparing the
available productive days assessed to-date on Form CSD-765 to the total available productive
days for the contract.

When the "percent complete™ lags more than 20 percent behind the “percentage of elapsed time",
the Contractor shall immediately submit a written statement and revised progress schedule
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indicating any additional equipment, labor, materials, etc. to be assigned to the work to ensure
completion within the specified contract time. When the "percent complete” lags more than 40
percent behind the "percentage of elapsed time", the contract may be terminated.

907-108.06.2.3--Extension of Time. The Contractor may, prior to the expiration of the Contract
Time, make a written request to the Engineer for an extension of time with a valid justification
for the request. The Contractor's plea that insufficient time was specified is not a valid reason
for extension of time.

No extension of the specified completion date will be granted except as provided herein. An
extension of contract time may be granted for unusually severe weather, abnormal delays caused
solely by the State or other governmental authorities, or unforeseeable disastrous phenomena of
nature of the magnitude of earthquakes, hurricanes, tornadoes, or flooded essential work areas
which are deemed to unavoidably prevent prosecuting the work.

Unusually severe weather is defined as when the actual available productive days for the contract
time are less than the number of available productive days shown in the Table of Anticipated
Productive Days. Any extension of contract time will be based on a calendar days basis,
excluding Saturdays, Sundays or legal holidays recognized by the Department in Subsection
108.04.1. Any extension of contract time will be made on or after the specified completion date.
No extension of contract time will be made on a monthly basis.

If the specified completion date of the project is extended into a season of the year in which
completion of certain items of work would be prohibited or delayed because of seasonal or
temperature limitations, the Engineer may waive the limitations provided the completion of the
work will not result in a reduction in quality. When determined that the completion of the out-
of-season items will cause a reduction in the quality of the work, the completion of the project
will be further extended so the items may be completed under favorable weather conditions. In
either case, the Engineer will notify the Contractor in writing.

Liquidated damages as set forth in Subsection 108.07 under the heading "Daily Charge Per
Calendar Day" in the Table titled "Schedule of Deductions for Each Day of Overrun in Contract
Time", shall be applicable to each calendar day after the specified completion date, or authorized
extension thereof, and until all work under the contract is completed.

907-108.06.2.4--Cessation of Contract Time. When the Engineer by written notice schedules a
final inspection, time will be suspended until the final inspection is conducted and for an
additional 14 calendar days thereafter. If after the end of the 14-day suspension all necessary
items of work have not been completed, time charges will resume. If the specified completion
date had not been reached at the time the Contractor called for a final inspection, the calendar
day difference between the specified completion date and the date the Contractor called for a
final inspection will be added after the 14-day period before starting liquidation damages. If a
project is on liquidated damages at the time a final inspection is scheduled, liquidated damages
will be suspended until the final inspection is conducted and for seven (7) calendar days
thereafter. If after the end of the 7-day suspension all necessary items of work have not been
completed, liquidated damages will resume. When final inspection has been made by the
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Engineer as prescribed in Subsection 105.16 and all items of work have been completed, the
daily time charge will cease.

907-108.07--Failure to Complete the Work on Time. Delete the Schedule of Deductions table
in Subsection 108.07 on page 85, and substitute the following.

Schedule of Deductions for Each Day of Overrun in Contract Time

Original Contract Amount Daily Charge

From More Than To and Including Per Calendar Day
$0 100,000 $ 150
100,000 500,000 360
500,000 1,000,000 540
1,000,000 5,000,000 830
5,000,000 10,000,000 1,200
10,000,000 20,000,000 1,800
20,000,000 - 3,500

907-108.10--Termination of Contractor's Responsibility. In the last sentence of Subsection
108.10 on page 88, change “bond” to “performance and payment bond(s)”.

37



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-109-5
DATE: 05/15/2012

SUBJECT: Measurement and Payment

After the last paragraph of Subsection 907-109.01 on page 1, add the following.

After the second sentence of the fourth full paragraph of Subsection 109.01 on page 90, add the
following.

Where loose vehicle measurement (LVM) is used, the capacity will be computed to the nearest
one-tenth cubic yard and paid to the whole cubic yard. Measurements greater than or equal to
nine-tenths of a cubic yard will be rounded to the next highest number. Measurements less than
nine-tenths of a cubic yard will not be rounded to the next highest number. Example: A vehicle
measurement of 9.9 cubic yards will be classified as a 10-cubic yard vehicle. A vehicle
measurement of 9.8 cubic yards will be classified as a 9-cubic yard vehicle.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-109-5 CODE: (IS)
| DATE: 1/20/2011
SUBJECT: Measurement and Payment

Section 109, Measurement and Payment, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-109.01--Measurement of Quantities. Delete the third full paragraph of Subsection 109.01
on page 90 and substitute the following.

When requested by the Contractor, material specified to be measured by the cubic yard or ton
may be converted to the other measure as appropriate. Factors for this conversion will be
determined by the District Materials Engineer and agreed to by the Contractor. The conversion
of the materials along with the conversion factor will be incorporated into the contract by
supplemental agreement. The supplemental agreement must be executed before such method of
measurement is used.

907-109.04--Extra and Force Account Work. In the last sentence of subparagraph (b) in
Subsection 109.04 on page 91, change “bond” to “bond(s)”.

Delete the first sentence of the second paragraph of subparagraph (d) in Subsection 109.04 on
page 92 and substitute the following:

In the event an agreement cannot be reached for a particular piece of equipment, the book
entitled "Rental Rate Blue Book For Construction Equipment™ as published by
EquipmentWatch® and is current at the time the force account work is authorized will be used to
determine equipment ownership and operating expense rates.

907-109.06--Partial Payment.

907-109.06.1--General. Delete the fourth and fifth sentences of the third paragraph of
Subsection 109.06.1 on page 94, and substitute the following:

In the event mutual agreement cannot be reached, the Contractor will be allowed a maximum of
25 calendar days following the Contractor’s receipt of the monthly estimate in question to file in
writing, a protest Notice of Claim in accordance with the provisions Subsection 105.17.
Otherwise, the Engineer's estimated quantities shall be considered acceptable pending any
changes made during the checking of final quantities.

907-109.07--Changes in Material Costs. Delete the third full paragraph of Subsection 109.07
on page 96 and substitute the following:
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A link to the established base prices for bituminous products and fuels will be included in the
contract documents under a Notice to Bidders entitled "Petroleum Products Base Prices."
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SECTION 905 -PROPOSAL

Date

Muississippi Transportation Commission
Jackson, Mississippi

Sirs: The following proposal is made on behalf of
of

for constructing the following designated project(s) within the time(s) hereinafter specified.

The plans are composed of drawings and blue prints on file in the offices of the Mississippi Department of
Transportation, Jackson, Mississippi.

The Specifications are the current Standard Specifications of the Mississippi Department of Transportation approved by
the Federal Highway Administration, except where superseded or amended by the plans, Special Provisions and Notice(s) to
Bidders attached hereto and made a part thereof.

I (We) certify that | (we) possess a copy of said Standard and any Supplemental Specifications.

Evidence of my (our) authority to submit the Proposal is hereby furnished. The proposal is made without collusion on
the part of any person, firm or corporation. | (We) certify that | (we) have carefully examined the Plans, the Specifications,
including the Special Provisions and Notice(s) to Bidders, herein, and have personally examined the site of the work. On the
basis of the Specifications, Special Provisions, Notice(s) to Bidders, and Plans, |1 (we) propose to furnish all necessary
machinery, tools, apparatus and other means of construction and do all the work and furnish all the materials in the manner
specified. | (We) understand that the quantities mentioned herein are approximate only and are subject to either increase or
decrease, and hereby propose to perform any increased or decreased quantities of work at the unit prices bid, in accordance
with the above.

Attached hereto is a certified check, cashier's check or Proposal Guaranty Bond in the amount as required in the
Advertisement (or, by law).

INSTRUCTION TO BIDDERS: Alternate and Optional Items on Bid Schedule.

1. Two or more items entered opposite a single unit quantity WITHOUT DEFINITE DESIGNATION AS
"ALTERNATE ITEMS" are considered as "OPTIONAL ITEMS". Bidders may or may not indicate on bids the
Optional Item proposed to be furnished or performed WITHOUT PREJUDICE IN REGARD TO IRREGULARITY
OF BIDS.

2. ltems classified on the bid schedule as "ALTERNATE ITEMS" and/or "ALTERNATE TYPES OF
CONSTRUCTION" must be preselected and indicated on bids. However, "Alternate Types of Construction™ may
include Optional Items to be treated as set out in Paragraph 1, above.

3. Optional items not preselected and indicated on the bid schedule MUST be designated in accordance with Subsection
102.06 prior to or at the time of execution of the contract.

4. Optional and Alternate items designated must be used throughout the project.

I (We) further propose to perform all "force account or extra work™ that may be required of me (us) on the basis provided in
the Specifications and to give such work my (our) personal attention in order to see that it is economically performed.



SECTION 905--PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. | (We) also
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for five percent (5%) of total bid and hereby agree that in case of
my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check
(bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the
contract as proposed. It is understood that in case | am (we are) not awarded the work, the check will be returned as provided in
the Specifications.

Respectfully Submitted,

DATE
Contractor
BY
Signature
TITLE
ADDRESS
CITY, STATE, ZIP
PHONE
FAX
E-MAIL
(To be filled in if a corporation)
Our corporation is chartered under the Laws of the State of and the names,
titles and business addresses of the executives are as follows:
President Address
Secretary Address
Treasurer Address

The following is my (our) itemized proposal.

Revised 11/24/2008



Section 905
Proposal (Sheet 2 - 1)

MP-5000-00(075) / 304826301
District 5

Raised pavement marker removal and replacement on various routes, known as State Project No. MP-5000-00(075) / 304826301 in District 5.

Line
No.

0010
0020
0030
0040

Item Code Adj
Code

618-A001
627-J001

627-K001
627-L001

Quantity

12,112
48,191
32,066

Units Description [Fixed Unit Price]
Roadway Items

Lump Sum  Maintenance of Traffic

Each Two-Way Clear Reflective High Performance Raised Markers
Each Red-Clear Reflective High Performance Raised Markers
Each Two-Way Yellow Reflective High Performance Raised Markers

(Date Printed 05/09/13)



SECTION 905 - COMBINATION BID PROPOSAL (Continued)
CONDITIONS FOR COMBINATION BID

If a bidder elects to submit a combined bid for two or more of the contracts listed for this month's letting, the bidder must complete and execute
these sheets of the proposal in each of the individual proposals to constitute a combination bid. In addition to this requirement, each individual
contract shall be completed, executed and submitted in the usual specified manner.

Failure to execute this Combination Bid Proposal in each of the contracts combined will be just cause for each proposal to be received and
evaluated as a separate bid.
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COMBINATION BID PROPOSAL

I. This proposal is tendered as one part of a Combination Bid Proposal utilizing option ___* of Subsection 102.11 on the following contracts:

* Option to be shown as either (a), (b), or (c).

Project No. County Project No. County
1. 6
2. 7
3. 8
4. 9
S. 10.

A. If option (a) has been selected, then go to 11, and sign Combination Bid Proposal.

B. If option (b) has been selected, then complete the following, go to I, and sign Combination Bid Proposal.



SECTION 905 - COMBINATION BID PROPOSAL (Continued)

Project Number

Pay Item
Number

Unit

Unit Price
Reduction

Total Item
Reduction

Total Contract
Reduction




SECTION 905 - COMBINATION BID PROPOSAL (Continued)

Project Number Pay Item Unit Unit Price Total Item Total Contract
Number Reduction Reduction Reduction

10.

C. If option (c) has been selected, then initial and complete one of the following, go to Il. and sign Combination Bid Proposal.

| (We) desire to be awarded work not to exceed a total monetary value of $

| (We) desire to be awarded work not to exceed number of contracts.

I. It is understood that the Mississippi Transportation Commission not only reserves the right to reject any and all proposals, but also the
right to award contracts upon the basis of lowest separate bids or combination bids most advantageous to the State.

It is further understood and agreed that the Combination Bid Proposal is for comparison of bids only and that each contract shall operate
in every respect as a separate contract in accordance with its proposal and contract documents.

I (We), the undersigned, agree to complete each contract on or before its specified completion date.

SIGNED




TO: EXECUTIVE DIRECTOR, MISSISSIPPI DEPARTMENT OF TRANSPORTATION
JACKSON, MISSISSIPPI

CERTIFICATE

If awarded this contract, I (we) contemplate that portions of the contract will be sublet. I (we) certify that
those subcontracts which are equal to or in excess of fifty thousand dollars ($50,000.00) will be in
accordance with regulations promulgated and adopted by the Mississippi State Board of Contractors on
January 13, 1999.

I (we) agree that this notification of intent DOES NOT constitute APPROVAL of the subcontracts.

NOTE: Insert name and address of subcontractors. (Subcontracts equal to or in excess of fifty thousand
dollars ($50,000.00) ONLY'.)

(Individual or Firm) (Address)
(Individual or Firm) (Address)
(Individual or Firm) (Address)
(Individual or Firm) (Address)

NOTE: Failure to complete the above DOES NOT preclude subsequent subcontracts. Subsequent
subcontracts, if any, equal to or in excess of fifty thousand dollars ($50,000.00) will be in
accordance with regulations promulgated and adopted by the Mississippi State Board of
Contractors on January 13, 1999.

Contractor

By

Title

CERTIFICATE MUST BE EXECUTED

REV. 2/99



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CERTIFICATION
(Execute in duplicate)

(Name of person signing certification)

individually, and in my capacity as of
(Title)

do hereby certify under

(Name of Firm, Partnership, or Corporation)

penalty of perjury under the laws of the United States and the State of Mississippi that

, Bidder
(Name of Firm, Partnership, or Corporation)
on Project No. MP-5000-00(075) / 304826301 :
in District 5 County(ies), Mississippi, has not either

directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any
action in restraint of free competitive bidding in connection with this contract; nor have any of its corporate
officers or principal owners.

Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal
owners, managers, auditors and others in a position of administering federal funds are not currently under
suspension, debarment, voluntary exclusion or determination of ineligibility; nor have a debarment
pending; nor been suspended, debarred, voluntarily excluded or determined ineligible within the past
three years by the Mississippi Transportation Commission, the State of Mississippi, any other State or a
federal agency; nor been indicted, convicted or had a civil judgment rendered by a court of competent
jurisdiction in any matter involving fraud or official misconduct within the past three years.

Initial here " " if exceptions are attached and made a part thereof. Any exceptions shall address to
whom it applies, initiating agency and dates of such action.

Note: Exceptions will not necessarily result in denial of award but will be considered in determining
bidder responsibility. Providing false information may result in criminal prosecution or administrative
sanctions.

All of the foregoing and attachments (when indicated) is true and correct.

Executed on

Signature

(5/29/2008S)



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CERTIFICATION
(Execute in duplicate)

(Name of person signing certification)

individually, and in my capacity as of
(Title)

do hereby certify under

(Name of Firm, Partnership, or Corporation)

penalty of perjury under the laws of the United States and the State of Mississippi that

, Bidder
(Name of Firm, Partnership, or Corporation)
on Project No. MP-5000-00(075) / 304826301 :
in District 5 County(ies), Mississippi, has not either

directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any
action in restraint of free competitive bidding in connection with this contract; nor have any of its corporate
officers or principal owners.

Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal
owners, managers, auditors and others in a position of administering federal funds are not currently under
suspension, debarment, voluntary exclusion or determination of ineligibility; nor have a debarment
pending; nor been suspended, debarred, voluntarily excluded or determined ineligible within the past
three years by the Mississippi Transportation Commission, the State of Mississippi, any other State or a
federal agency; nor been indicted, convicted or had a civil judgment rendered by a court of competent
jurisdiction in any matter involving fraud or official misconduct within the past three years.

Initial here " " if exceptions are attached and made a part thereof. Any exceptions shall address to
whom it applies, initiating agency and dates of such action.

Note: Exceptions will not necessarily result in denial of award but will be considered in determining
bidder responsibility. Providing false information may result in criminal prosecution or administrative
sanctions.

All of the foregoing and attachments (when indicated) is true and correct.

Executed on

Signature

(5/29/2008S)



SECTION 902

CONTRACT FOR _ MP-5000-00(075) / 304826301

LOCATED IN THE COUNTY(IES) OF __District 5
STATE OF MISSISSIPPI,
COUNTY OF HINDS

This contract entered into by and between the Mississippi Transportation Commission on one hand, and the
undersigned contractor, on the other witnesseth;

That, in consideration of the payment by the Mississippi Transportation Commission of the prices set out in the
proposal hereto attached, to the undersigned contractor, such payment to be made in the manner and at the time of times
specified in the specifications and the special provisions, if any, the undersigned contractor hereby agrees to accept the
prices stated in the proposal in full compensation for the furnishing of all materials and equipment and the executing of all
the work contemplated in this contract.

It is understood and agreed that the advertising according to law, the Advertisement, the instructions to bidders, the
proposal for the contract, the specifications, the revisions of the specifications, the special provisions, and also the plans for
the work herein contemplated, said plans showing more particularly the details of the work to be done, shall be held to be,
and are hereby made a part of this contract by specific reference thereto and with like effect as if each and all of said
instruments had been set out fully herein in words and figures.

It is further agreed that for the same consideration the undersigned contractor shall be responsible for all loss or
damage arising out of the nature of the work aforesaid; or from the action of the elements and unforeseen obstructions or
difficulties which may be encountered in the prosecution of the same and for all risks of every description connected with
the work, exceptions being those specifically set out in the contract; and for faithfully completing the whole work in good
and workmanlike manner according to the approved Plans, Specifications, Special Provisions, Notice(s) to Bidders and
requirements of the Mississippi Department of Transportation.

It is further agreed that the work shall be done under the direct supervision and to the complete satisfaction of the
Executive Director of the Mississippi Department of Transportation, or his authorized representatives, and when Federal
Funds are involved subject to inspection at all times and approval by the Federal Highway Administration, or its agents as
the case may be, or the agents of any other Agency whose funds are involved in accordance with those Acts of the
Legislature of the State of Mississippi approved by the Governor and such rules and regulations issued pursuant thereto by
the Mississippi Transportation Commission and the authorized Federal Agencies.

The Contractor agrees that all labor as outlined in the Special Provisions may be secured from list furnished by

It is agreed and understood that each and every provision of law and clause required by law to be inserted in this
contract shall be deemed to be inserted herein and this contract shall be read and enforced as though it were included
herein, and, if through mere mistake or otherwise any such provision is not inserted, then upon the application of either
party hereto, the contract shall forthwith be physically amended to make such insertion.

The Contractor agrees that he has read each and every clause of this Contract, and fully understands the meaning of
same and that he will comply with all the terms, covenants and agreements therein set forth.

Witness our signatures this the day of ,

Contractor (s)

By MISSISSIPPI TRANSPORTATION COMMISSION
Title By
Signed and sealed in the presence of: Executive Director

(names and addresses of witnesses)

Secretary to the Commission
Award authorized by the Mississippi Transportation Commission in session on the day of
, , Minute Book No. , Page No.

Revised 8/06/2003



SECTION 903
PERFORMANCE AND PAYMENT BOND

CONTRACT BOND FOR: _ MP-5000-00(075) / 304826301

LOCATED IN THE COUNTY(IES) OF: _ District 5

STATE OF MISSISSIPPI,
COUNTY OF HINDS

Know all men by these presents: that we,

( Contractor )

Principal, a
residing at in the State of
and
( Surety)
residing at in the State of ,

authorized to do business in the State of Mississippi, under the laws thereof, as surety, are held and firmly bound

unto the State of Mississippi in the sum of

($ ) Dollars, lawful money of the United States of America, to be paid

to it for which payment well and truly to be made, we bind ourselves, our heirs, administrators, successors, or

assigns jointly and severally by these presents.

Signed and sealed this the day of A.D.

The conditions of this bond are such, that whereas the said

principal, has (have) entered into a contract with the Mississippi Transportation Commission, bearing the date of

day of A.D. hereto annexed, for the construction of certain projects(s)

in the State of Mississippi as mentioned in said contract in accordance with the Contract Documents therefor, on

file in the offices of the Mississippi Department of Transportation, Jackson, Mississippi.

Now therefore, if the above bounden

in all things shall stand to and abide by and well and truly observe,
do keep and perform all and singular the terms, covenants, conditions, guarantees and agreements in said contract,
contained on his (their) part to be observed, done, kept and performed and each of them, at the time and in the
manner and form and furnish all of the material and equipment specified in said contract in strict accordance with
the terms of said contract which said plans, specifications and special provisions are included in and form a part of
said contract and shall maintain the said work contemplated until its final completion and acceptance as specified in
Subsection 109.11 of the approved specifications, and save harmless said Mississippi Transportation Commission
from any loss or damage arising out of or occasioned by the negligence, wrongful or criminal act, overcharge, fraud,
or any other loss or damage whatsoever, on the part of said principal (s), his (their) agents, servants, or employees in

Revised 12/08/2009



SECTION 903 - CONTINUED

the performance of said work or in any manner connected therewith, and shall be liable and responsible in a civil
action instituted by the State at the instance of the Mississippi Transportation Commission or any officer of the State
authorized in such cases, for double any amount in money or property, the State may lose or be overcharged or
otherwise defrauded of, by reason of wrongful or criminal act, if any, of the Contractor(s), his (their) agents or
employees, and shall promptly pay the said agents, servants and employees and all persons furnishing labor,
material, equipment or supplies therefor, including premiums incurred, for Surety Bonds, Liability Insurance, and
Workmen's Compensation Insurance; with the additional obligation that such Contractor shall promptly make
payment of all taxes, licenses, assessments, contributions, damages, any liquidated damages which may arise prior
to any termination of said principal's contract, any liquidated damages which may arise after termination of the said
principal's contract due to default on the part of said principal, penalties and interest thereon, when and as the same
may be due this state, or any county, municipality, board, department, commission or political subdivision: in the
course of the performance of said work and in accordance with Sections 31-5-51 et seq. Mississippi Code of 1972,
and other State statutes applicable thereto, and shall carry out to the letter and to the satisfaction of the Executive
Director of the Mississippi Department of Transportation, all, each and every one of the stipulations, obligations,
conditions, covenants and agreements and terms of said contract in accordance with the terms thereof and all of the
expense and cost and attorney's fee that may be incurred in the enforcement of the performance of said contract, or
in the enforcement of the conditions and obligations of this bond, then this obligation shall be null and void,
otherwise to be and remain in full force and virtue.

Witness our signatures and seals this the day of A.D.
(Contractors) Principal Surety
By By
(Signature) Attorney in Fact
Address
Title
(Contractor's Seal) (Printed) MS Agent
(Signature) MS Agent
Address

(Surety Seal)

Muississippi Insurance ID Number

Revised 12/08/2009



LYV,
ay . BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we

Contractor

Address

City, State ZIP

as Principal, hereinafter called the Principal, and

Surety

a corporation duly organized under the laws of the state of

as Surety, hereinafter called the Surety, are held and firmly bound unto __State of Mississippi, Jackson, Mississippi

As Obligee, hereinafter called Obligee, in the sum of Five Per Cent (5%) of Amount Bid

Dollars ($ )

for the payment of which sum will and truly to be made, the said Principal and said Surety, bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for Raised pavement marker removal and replacement on various routes,
known as State Project No. MP-5000-00(075) / 304826301 in District 5.

NOW THEREFORE, the condition of this obligation is such that if the aforesaid Principal shall be awarded the contract, the
said Principal will, within the time required, enter into a formal contract and give a good and sufficient bond to secure the
performance of the terms and conditions of the contract, then this obligation to be void; otherwise the Principal and Surety
will pay unto the Obligee the difference in money between the amount of the bid of the said Principal and the amount for
which the Obligee legally contracts with another party to perform the work if the latter amount be in excess of the former, but
in no event shall liability hereunder exceed the penal sum hereof.

Signed and sealed this day of , 20
(Principal) (Seal)
By:
(Witness) (Name) (Title)
(Surety) (Seal)
By:
(Witness) (Attorney-in-Fact)
MS Agent

Muississippi Insurance ID Number
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