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A CSX RAILROAD FLAGMAN SHALL BE REQUIRED AT THE SITE OF ANY WORK

BEING COMPLETED WITHIN 25 FEET OF THE RAILROAD RAIL BY FORCES OTHER

THAN CSX RAILROAD EMPLOYEES.

 

DEBRIS WHICH COLLECTS ON THE BALLAST PROTECTIVE COVER TO BE PLACED

OVER THE TRACK BALLAST SHALL BE REMOVED DAILY OR AS DIRECTED BY THE

CSX FIELD REPRESENTATIVE. 

ALL EXCAVATIONS AND FALL HAZARDS ON RAILROAD RIGHT-OF-WAY SHALL BE

PROTECTED BY HANDRAILS IN CONFORMANCE WITH AREMA SPECIFICATIONS AND

PRE-APPROVED BY CSX.

 

CONTRACTOR SHALL SUBMIT A DETAILED PROCEDURE, CRANE DATA, CALCULATIONS

AND PLANS FOR ERECTING OF STRUCTURAL COMPONENTS OVER CSX

RIGHT-OF-WAY.  PROCEDURE SHALL INCLUDE LOAD CALCULATIONS FOR 150%

CRANE BOOM CAPACITY BASED ON THE MANUFACTURERS PUBLISHED CRANE CHART,

CRANE CONFIGURATION, CALCULATIONS FOR THE MAXIMUM LIFT WITH RIGGING AND

PROVIDE PLAN OF CRANE LOCATIONS, SWING, ANY MOVEMENTS AND TRUCK LOCATION.

THE ERECTING PROCEDURE MUST BE SUBMITTED IN ADVANCE TIME TO ALLOW

FOR REVIEW/REVISION AND BEFORE ANY COMMENCEMENT OF THE PROCEDURE.
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FOR A LIST OF PUBLIC UTILITIES, SEE WK. SHEET NUMBER 3.

 

A SOIL PROFILE, PREPARED FOR THIS PROJECT, ON SAMPLES TAKEN

FROM HOLES AT LOCATIONS INDICATED IN THE TEST REPORTS IS ON

FILE IN THE DISTRICT AND CENTRAL CONSTRUCTION OFFICES AND IS

AVAILABLE FOR EXAMINATION.  THE DEPARTMENT DOES NOT GUARANTEE

THAT THE MATERIALS AS SHOWN IN THE REPORTS ARE NECESSARILY

TO BE FOUND OUTSIDE THE LIMITS OF THE TEST HOLES.

 

THE LOCATION AND SPACING OF SIGNS AS SHOWN ON THE TRAFFIC

CONTROL PLANS ARE APPROXIMATE.  THEY MAY BE ADJUSTED AS

NECESSARY TO FIT FIELD CONDITIONS.

 

FLUORESCENT ORANGE SHEETING SHALL BE

USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS

EXCEPT FOR THOSE DESIGNATED IN PLANS TO BE BLACK LEGEND

AND BORDER ON WHITE BACKGROUND.

 

REMOVAL OF RAISED PAVEMENT MARKERS IS NOT A SEPARATE PAY ITEM.

 

UTILITIES ON THE DRAWINGS ARE SHOWN IN THEIR ORIGINAL LOCATION BASED

UPON THE BEST INFORMATION AVAILABLE TO THE ENGINEER.  UTILITIES THAT

WERE FOUND TO BE IN CONFLICT WITH CONSTRUCTION HAVE BEEN RELOCATED.

PERMITS ARE ON FILE WITH THE DEPARTMENT SHOWING THE APPROXIMATE

LOCATION OF UTILITIES RELOCATED WITHIN THE RIGHT-OF-WAY.  THE ENGINEER

CAN NOT AND DOES NOT WARRANT THAT THIS INFORMATION IS COMPLETE OR

ACCURATE.  THE CONTRACTOR MUST COORDINATE WITH THE INVOLVED UTILITY

OWNERS TO HAVE UNDERGROUND UTILITY LINES FIELD LOCATED IN ADVANCE OF

CONSTRUCTION.

 

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT EXISTING

STRUCTURES SUCH AS PIPES, INLETS, APRONS, BRIDGES, ETC. FROM DAMAGE

WHICH MIGHT OCCUR DURING CONSTRUCTION.  EXTREME CARE SHALL BE

EXERCISED IN UNDERCUT AREAS AND THE UNDERCUT DEPTH MAY BE ADJUSTED

AT CROSS DRAINS, AS DIRECTED BY THE ENGINEER.  THE CONTRACTOR SHALL

REPLACE OR REPAIR, AS DIRECTED BY THE ENGINEER, ANY STRUCTURES

DAMAGED DURING THE LIFE OF THE CONTRACT.  NO PAYMENT WILL BE MADE

FOR REPLACEMENT OR REPAIR OF DAMAGED ITEMS.

WHERE MILLING OF THE ROADWAY LANES IS REQUIRED, THE CONTRACTOR SHALL 

PROVIDE OUTLETS IN THE EXISTING SHOULDERS AT SUFFICIENT INTERVALS TO

PREVENT POOLING OR STANDING WATER ON THE MILLED SURFACE (ABSORBED ITEM).

 

THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING BRACING, SHORING, OR ANY

GROUND SUPPORT SYSTEM REQUIRED TO PREVENT A FAILURE FROM OCCURRING

DURING EXCAVATION.  PROTECTIVE MEASURES INCLUDING THE MATERIALS AND

LABOR FOR DESIGNING AND CONSTRUCTING THE FACILITY ARE NOT CONSIDERED

A SEPARATE PAY ITEM. 

 

VOIDS CREATED BY THE REMOVAL OF POSTS, CONCRETE ANCHORS, FOOTINGS, ETC.,

SHALL BE BACKFILLED AND TAMPED IN ACCORDANCE WITH SECTION 203 OF THE

MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

 

 

FULL COLLARS ARE TO BE USED AT ALL BOX CULVERT EXTENSIONS AND AT ALL

BOX CULVERT CONSTRUCTION JOINTS.  (SEE ICJ-1 FOR DETAILS.)

 

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH PART VI

OF THE MUTCD (LATEST EDITION).

 

ALL PLASTIC DRUMS SHALL HAVE A BALLASTING COLLAR MADE FROM RECYCLED

TRUCK TIRES OR OTHER SUITABLE MATERIAL.

 

TEMPORARY STRIPING SHALL CONFORM TO FINISHED STRIPE SPECIFICATIONS FOR

ALIGNMENT, NEATNESS AND STRAIGHTNESS.

 

THE CONTRACTOR IS TO REMOVE AND RESET ANY SIGNS WHICH CONFLICT WITH

CONSTRUCTION (NOT A SEPARATE PAY ITEM).

 

ALL POST LENGTHS FOR SIGNS SHALL BE VERIFIED IN THE FIELD

PRIOR TO FABRICATION.

SOME WORK IS REQUIRED OUTSIDE THE PROJECT LIMIT, BEYOND THE B.O.P. AND 

E.O.P. NO ADDITIONAL COMPENSATION WILL BE MADE FOR SUCH WORK EXCEPT AS

PROVIDED BY SPECIFIC PAY ITEMS SHOWN ON THE PLANS.

ALL EXISTING PIPES OR OTHER OBSTRUCTIONS THAT CONFLICT WITH REQUIRED

CONSTRUCTION SHALL BE REMOVED AT THE CONTRACTOR’S EXPENSE AS AN

ABSORBED ITEM. EXISTING PIPES THAT ARE TO BE ABANDONED IN PLACE SHALL

BE PLUGGED ON EACH END WITH CONCRETE (ABSORBED ITEM).

CONTRACTOR TO PROVIDE A DETAILED METHOD TO PROTECT THE RAILROAD

DURING PAINTING/COATING WORK.  INCLUDE METHOD TO PROTECT BALLAST AND

TRAIN TRAFFIC FROM OVERSPRAY.

 

CSX PROJECT ENGINEER AND GEC REPRESENTATIVE SHALL BE NOTIFIED OF AND

INVITED TO THE PRE-CONSTRUCTION MEETING.

 

FORTY-FIVE DAYS PRIOR TO ENTERING CSX RIGHT-OF-WAY, CONTRACTOR SHALL

SUBMIT WRITTEN REQUEST TO CSX FOR FLAGGING SERVICES, SHALL OBTAIN CSX

RIGHT OF ENTRY PERMIT AND SHALL PROVIDE PROOF OF RAILROAD PROTECTIVE

LIABILITY INSURANCE.

 

THE DRAINAGE SWALES ALONG THE TYPICAL RAIL CROSS SECTION MUST BE

MAINTAINED AND/OR GRADED IF DISTURBED.  BRIDGE MOUNTED SCUPPERS OR

OTHER CONVEYANCES SHALL NOT DISCHARGE ON THE CSX RIGHT-OF-WAY.

THE COST OF ANY COLLARS REQUIRED TO CONNECT CONCRETE FLARED END

SECTIONS TO NON-CONCRETE PIPE SECTIONS SHALL BE ABSORBED IN THE COST

FOR NON-CONCRETE PIPE.

THE CLEARING LIMITS ADJACENT TO THE STREAM AT STATION 5+040 WILL

BE LIMITED TO NO FURTHER THAN TEN (10) FEET OUTSIDE THE

CONSTRUCTION LIMITS WHEN ANY CLOSER TO THE STREAM THAN FIFTY (50)

FEET FROM THE TOP OF BANKS.

THE SHRINKAGE FACTOR USED FOR ESTIMATING PURPOSES IS 25%

COMMENCEMENT OF WORK AND MAINTAIN THE PLAN DURING CONSTRUCTION.

CONTROL PLAN AT THE PRECONSTRUCTION CONFERENCE OR PRIOR TO 

THE U.S. DURING CONSTRUCTION. THE CONTRACTOR SHALL SUBMIT AN EROSION

THAT SILT DOES NOT LEAVE THE RIGHT OF WAY OR CONTAMINATE WATERS OF

RESPONSIBILITY.  IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO INSURE

THE EROSION CONTROL DEVICES REFERENCED IN THESE PLANS ARE A MINIMUM

WIRE FENCE WILL BE REQUIRED FOR ALL SILT FENCE29
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FABRIC 2’ WIDTH. (NOT A SEPARATE PAY ITEM). 

6’ WIDTH. ALL PIPE CULVERT JOINTS ARE TO BE WRAPPED IN TYPE V GEOTEXTILE

ALL BOX CULVERT JOINTS ARE TO BE WRAPPED IN TYPE V GEOTEXTILE FABRIC
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BE ABSORBED IN OTHER ITEMS.

ALL ITEMS OF WORK ASSOCIATED WITH THE CONSTRUCTION ENTRANCES SHALL

34

601-359-7700 FOR ANY QUESTIONS REGARDING ELECTRONIC ADDENDA.

THIS PROJECT. PLEASE CONTACT CONTRACT ADMINISTRATION DIVISION AT 

RESPONSIBILITY TO CHECK AND SEE IF ANY ADDENDA HAVE BEEN POSTED FOR 

TO www.mdot.ms.gov UNDER THE PROPOSAL ADDENDA COLUMN. IT IS THE BIDDER’S 

WILL NO LONGER BE MAILED. ALL ADDENDA FOR THIS PROJECT WILL BE POSTED 

BIDDERS ARE ADVISED THAT HARD COPIES OF ANY ADDENDA FOR THIS PROJECT 1
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