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Overlay approximately 2 miles of SR 24 from South Crosby Street to Amite County
Line in Centerville, known as Federal Aid Project No. STP-0014-01(062) /
107087301 in Wilkinson County.

Project Completion: 61 Working Days

(STATE DELEGATED)

NOTICE

BIDDERS MUST PURCHASE A BOUND PROPOSAL
FROM MDOT CONTRACT ADMINISTRATION DIVISION
TO BID THIS PROJECT.

Electronic addendum updates will be posted on www.gomdot.com

SECTION 900

OF THE CURRENT
2004 STANDARD SPECIFICATIONS

FOR ROAD AND BRIDGE CONSTRUCTION
JACKSON, MISSISSIPPI




BIDDER CHECK LIST
(FOR INFORMATION ONLY)

All unit prices have been entered into Expedite Bid in accordance with
Subsection 102.06 of the Mississippi Standard Specifications for Road and
Bridge Construction.

Expedite bid sheets have been stapled and inserted into the proposal package.
First sheet of SECTION 905--PROPOSAL has been completed.

Second sheet of SECTION 905--PROPOSAL has been completed and signed.
Addenda, if any, have been acknowledged. Second sheet of Section 905 listing
the addendum number has been substituted for the original second sheet of
Section 905. Substituted second sheet of Section 905 has been properly
completed, signed, and added to the proposal.

DBE/WBE percentage, when the percentage in the contract is 1% or greater, has
been entered on last sheet of the bid sheets of SECTION 905 - PROPOSAL.

Form OCR-485, when required by contract, has been completed.
Combination Bid Proposal of SECTION 905--PROPOSAL has been completed
R%lrzelalc)h project which is to be considered in combination (See Subsection

Equal O[gfortunity Clause Certification, when included in contract, has been
completed.

Subcontract Certificate, when included in contract, has been completed.

The Certification regarding Non-Collusion, Debarment and Suspension, etc. has
been executed in duplicate.

A certified check, cashier's check or bid bond payable to the State of
Mississippi in the principal amount of 5% of the bid has been included with
project number identified on same. A bid bond has been signed by the bidder
and has also been signed or countersigned by a Mississippi Agent or Qualified
Nonresident Agent for the Surety with Power of Attorney attached.

ON FEDERAL FUNDED PROJECTS, the page regarding DUNS
Requirements has been completed and included in the contract documents.

Non-resident Bidders: ON STATE FUNDED PROJECTS ONLY, a copy of the
current laws regarding any preference for local Contractors from State wherein
domiciled has been iIncluded. See Subsection 103.01, Mississippi Standard
Specifications for Road and Bridge Construction, and Section 31-7-47, MCA,
1972 regarding this matter.

Return the MDOT flash drive with completed EBS file, proposal and contract documents in its
entirety in a sealed enveIoBe. DO NOT remove any part of the contract documents; exception -
an addendum requires substitution of second sheet of Section 905. A stripped proposal is
considered as an irregular bid and will be rejected.

Failure to complete any or all of the applicable requirements will be cause for the proposal to be
considered irregular.

(07/2015)
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 901 - ADVERTISEMENT

Sealed bids will be received by the Mississippi Transportation Commission in the Office of the
Contract Administration Engineer, Room 1013, Mississippi Department of Transportation
Administration Building, 401 North West Street, Jackson, Mississippi, until 10:00 o'clock A.M.,
Tuesday, August 25, 2015, and shortly thereafter publicly opened on the Sixth Floor for:

Overlay approximately 2 miles of SR 24 from South Crosby Street to Amite County Line in
Centerville, known as Federal Aid Project No. STP-0014-01(062) / 107087301 in Wilkinson
County.

The attention of bidders is directed to the Contract Provisions governing selection and employment
of labor. Minimum wage rates have been predetermined by the Secretary of Labor and are subject
to Public Law 87-581, Work Hours Act of 1962, as set forth in the Contract Provisions.

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively
insure that in any contract entered into pursuant to this advertisement, disadvantaged business
enterprises will be afforded full opportunity to submit bids in response to this invitation and will not
be discriminated against on the grounds of race, color, sex, age, disability, religion or national
origin in consideration for an award.

The award of this contract will be contingent upon the Contractor satisfying the DBE
requirements.

Bid proposals must be purchased online at <https://shopmdot.ms.gov>. Specimen proposals may
be viewed and downloaded online at no cost at <http://mdot.ms.gov> or purchased online.
Proposals are available at a cost of Ten Dollars ($10.00) per proposal plus a small convenience fee.
Cash or checks will not be accepted as payment.

Plans must be purchased online at <https://shopmdot.ms.gov>. Costs of plans will be on a per sheet
basis plus a small convenience fee. If you have any questions, you can contact the MDOT Plans
Print Shop at (601) 359-7460, or e-mail at plans@mdot.state.ms.us. Plans will be shipped upon
receipt of payment. Cash or checks will not be accepted as payment.

Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with
Power of Attorney attached, a Cashier's check or Certified Check for five (5%) percent of bid,
payable to STATE OF MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular
proposals and rejection of bids.

MELINDA L. MCGRATH
EXECUTIVE DIRECTOR



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1 CODE: (IS)
DATE: 05/03/2004
SUBJECT: Governing Specifications

The current (2004) Edition of the Standard Specifications for Road and Bridge Construction
adopted by the Mississippi Transportation Commission is made a part hereof fully and completely
as if it were attached hereto, except where superseded by special provisions, or amended by
revisions of the Specifications contained herein. Copies of the specification book may be
purchased from the MDOT Construction Division.

A reference in any contract document to controlling requirements in another portion of the
contract documents shall be understood to apply equally to any revision or amendment thereof
included in the contract.

In the event the plans or proposal contain references to the 1990 Edition of the Standard
Specifications for Road and Bridge Construction, it is to be understood that such references shall
mean the comparable provisions of the 2004 Edition of the Standard Specifications.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 3 CODE: (SP)
DATE: 05/03/2004

SUBJECT: Final Clean-Up

Immediately prior to final inspection for release of maintenance, the Contractor shall pick up,
load, transport and properly dispose of all litter from the entire highway right-of-way that is

within the termini of the project.

Litter shall include, but not be limited to, solid wastes such a glass, paper products, tires, wood
products, metal, synthetic materials and other miscellaneous debris.

Litter removal is considered incidental to other items of work and will not be measured for
separate payment.



| SECTION 904 - NOTICE TO BIDDERS NO. 1405

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CODE: (IS)

ERRATA AND MODIFICATIONS TO THE 2004 STANDARD

SPECIFICATIONS

| DATE: 03/15/2007
SUBJECT:
Page Subsection
101 201.01
107 202.04
107 202.05
132 211.03.4

| 192 306.02.4
200 307.03.7
236 401.01
242 401.02.3.2
250 401.02.6.3
253 401.02.6.4.2
259 401.03.1.4
269 403.03.2

Change

In the second sentence of the first paragraph, change “salvable” to
“salvageable”.

In the fourth sentence of the fourth paragraph, change “yard” to
“feet”.

In the list of units measurements for 202-B, add “square foot”.

In the second sentence of the second paragraph, change “planted”
to “plated”.

In the first line of the first paragraph, delete the word “be”.

In the fourth sentence of the second paragraph, change “lime-fly
ash” to “treated”.

Change the header from “Section 403” to “Section 401”.

In the first sentence of the third full paragraph, add “1/8” in the
blank before the inch mark.

In the second sentence of the first paragraph on page 250, change
“rutting over ” ” to “rutting over 1/8" .

In the paragraph preceding the table, change “91.0” to “89.0".

In the first paragraph, change “92.0 percent” to “the specified
percentage (92.0 or 93.0)".

In the table at the top of page 269, change the PI requirement from
“=7to"<”



2178

283

294

340

349

355

369

427

442

444

464

570

575

575

596

603

612

616

404.04

409.02.2

413.02

511.04

601.03.3

603.02

604.04

619.04

625.04

626.03.1.2

631.02

682.03

683.10.4

683.10.5

701.02

702.11

703.04.2

703.07.2

-2- Notice to Bidders No. 1405 -- Cont’d.

In the second sentence, change the subsection from “401.04” to
“403.04”.

Change “PG 64-22” to “PG 67-22”.

In the first sentence of the second paragraph, change “707.02.1.3”
to “Subsection 707.02.1.3”.

In the second sentence of the second paragraph, change “412” to
“512”.

In the first sentence, change “804.03.2” to “804.03.5”.

Change the subsection reference for Joint mortar from “707.03” to
“714.11".

In the first sentence, change “601.04” to “Subsection 601.04”.
Delete the second paragraph.

In the third paragraph, change “626.04” to “Subsection 626.04”.
Delete the third sentence of the first paragraph.

Change the subsection reference for Water from “714.01.0” to
“714.01.1".

Change the subsection number from “682-03" to “682.03”.
Change the subsection number from “683.10.4” to “683.04".
Change the subsection number from “683.10.5” to “683.05".

In the table under the column titled “Cementations material
required”, change “Class F, FA” to “Class F FA,”.

In the first sentence, change “702.12” to “Subsection 702.12”.
In the fifth paragraph, delete “Subsection 703.11 and”.
In the Percentage By Weight Passing Square Mesh Sieves table,

change the No. 10 requirement for Class 7 material from “30 - 10”
to “30 - 100”.



618

618

671

689

709

717

741

827

833

854

859

879

879

962

976

976

985

703.13.1

703.13.2

712.06.2.2

714.11.2

715.09.5

717.02.3.4

720.05.2.2

803.03.2.3.7.5.2

803.03.2.6

804.02.11

804.02.13.1.3

804.03.19.3.2

804.03.19.3.2

814.02.3

820.03.2.1

820.03.2.2

Index

-3- Notice to Bidders No. 1405 -- Cont’d.

In the first sentence of the first paragraph, change “703.09” to
“703.06”.

In the first sentence, change “703.09” to “703.06”.
In the first sentence, change “712.05.1” to “Subsection 712.05.1".
In the first sentence, change “412” to “512”.

In the first sentence of the first paragraph, change *“guage” to
“gauge”.

In the top line of the tension table, change “1 1/2” to “1 1/8” and
change “1 1/8” to “1 1/2”.

In the last sentence of this subsection, change “720.05.2.1” to
“Subsection 720.05.2.1”.

In the first sentence of the second paragraph, change “803.03.5.4”
to “803.03.2.3.4”.

In the first sentence, change “803.03.7” to “803.03.2.5”.

In the last sentence of the first paragraph, change “automatically”
to “automatic”.

In the last sentence, change Subsection “804.02.12.1” to
“804.02.12".

In the first sentence of the third paragraph, change “listed on of
Approved” to “listed on the Approved”.

In the last sentence of the last paragraph, change “804.03.19.3.1”
to “Subsection 804.03.19.3.1".

In the first sentence, change “710.03” to “Subsection 710.03”.
In the first sentence, change “803.02.6” to “803.03.1.7”.
In the first sentence, change “803.03.9.6” to “803.03.1.9.2”.

Change the subsection reference for Petroleum Asphalt Cement
from “702.5” to “702.05”.
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-4 - Notice to Bidders No. 1405 -- Cont’d.

Change the subsection reference for the Definition of Asphaltic
Cement or Petroleum Asphalt from “700.2” to “700.02”.

Change the subsection reference for Automatic Batchers from
“501.03.2.4” to “804.02.10.4".

Delete “501.03.2” as a subsection reference for Batching Plant &
Equipment.

Change the subsection reference for the Central Mixed Concrete
from “501.03.3.2” to “804.02.11".

Change the subsection reference for the Concrete Batching Plant &
Equipment from “501.03.2” to “804.02.11”.

Delete “501.03.3.3” as a subsection reference for Truck Mixers.

Change the subsection reference for Edge Drain Pipes from
“605.3.5” to “605.03.5".

Change the subsection reference for Metal Posts from “713.05.2”
to “712.05.2”.

Change the subsection reference for Coarse Aggregate of Cement
Concrete Table from “703.3” to “703.03”.

Change the subsection reference for Composite Gradation for
Mechanically Stabilized Courses Table from *703.8” to “703.08”.

Delete “501.03.3.3” as a subsection reference for Truck Mixers
and Truck Agitators.

Delete reference to “Working Day, Definition of”.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 1928 CODE: (1S)
| DATE: 04/14/2008
SUBJECT: Federal Bridge Formula
Bidders are hereby advised that Federal Highway Administration Publication No. FHWA-MC-94-
007, BRIDGE FORMULA WEIGHTS, dated January 1994, is made a part of this contract

when applicable.

Prior to the preconstruction conference, the Contractor shall advise the Engineer, in writing, what
materials, if any, will be delivered to the jobsite via Interstate route(s).

Copies of the BRIDGE FORMULA WEIGHTS publication may be obtained by contacting:
Federal Highway Administration

400 7" Street, SW

Washington, DC 20590

(202) 366-2212

or

| http://ops.fhwa.dot.gov/freight/sw/brdgcalc/calc_page.htm
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 2382 CODE: (I5)
DATE: 02/12/2009

SUBJECT: Status of Right-of-Way

Although it is desirable to have acquired all rights-of-way and completed all utility adjustments
and work to be performed by others prior to receiving bids, sometimes it is not considered to be
in the public interest to wait until each and every such clearance has been obtained. The bidder is
hereby advised of possible unacquired rights-of-way, relocatees and utilities which have not been

completed.

The status of right-of-way acquisition, utility adjustments, encroachments, potentially
contaminated sites and asbestos containation are set forth in the following attachments.

In the event right of entry is not available to ALL parcels of right-of-way and/or all work that is to

be accomplished by others on the date set forth in the contract for the Notice to Proceed is not
complete, the Department will issue a restricted Notice to Proceed.

11



-2- Notice To Bidders No. 2382 -- Cont'd.

STATUS OF RIGHT-OF-WAY
STP-0014-01(062)
107087-301000
Wilkinson County
All rights of way and legal rights of entry have been acquired except:

None.

12



-3- Notice To Bidders No. 2382 -- Cont'd.

ASBESTOS CONTAMINATION STATUS OF BUILDINGS
TO BE REMOVED BY THE CONTRACTOR
STP-0014-01(062)

107087-301000
Wilkinson County

June 8, 2015

Reference is made to notices to bidders entitled "Asbestos National Emission Standards for
Hazardous Air Pollutants (NESHAP)" and "Removal of Obstructions".

The following pertinent information is furnished concerning asbestos containing materials
(ACMs), if any, found in buildings to be removed by the Contractor.

There is no Right of Way required for this project. There are no buildings to be removed
by the contractor.

13



-4- Notice To Bidders No. 2382 -- Cont'd.

STATUS OF POTENTIALLY CONTAMINATED SITES
STP-0014-01(062)
107087-301000
Wilkinson County
June 8, 2015

THERE IS NO RIGHT OF WAY REQUIRED FOR THIS PROJECT. NO INITIAL SITE
ASSESSMENT WILL BE PERFORMED. IF CONTAMINATION ON EXISTING RIGHT OF WAY
IS DISCOVERED, IT WILL BE HANDLED BY THE DEPARTMENT.

14



-5- Notice To Bidders No. 2382 -- Cont'd.

ENCROACHMENT CERTIFICATION
STP-0014-01(062) / 107087301
Wilkinson County(ies)

June 25, 2015

This is to certify that the above captioned project has been inspected and no encroachments
were found.

15



-6- Notice To Bidders No. 2382 -- Cont'd.

UTILITY STATUS REPORT
STP-0014-01(062) / 107087301
Wilkinson County(ies)
June 22, 2015

This is to certify that the above captioned project has been inspected and there are no
known utilities in conflict with the project.

16



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 2937 CODE: (SP)
DATE: 01/11/2010
SUBJECT: Reduced Speed Limit Signs
Bidders are advised that all black and white speed limits signs that are used to reduce the speed
limit through construction zones shall be covered or removed during times when the Contractor is

not performing work. If the Contractor has a routine daytime operation and is not working at
night, the signs shall be covered or removed during the nighttime when there is no work activity.

17



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3131 CODE: (SP)
DATE: 06/24/2010
SUBJECT: Temporary Traffic Paint
Bidders are hereby advised that the temporary traffic paint for this project can be waterborne paint
as specified in the 2004 Mississippi Standard Specifications For Road and Bridge Construction or
fast dry solvent traffic paint meeting the requirements set out in 907-710-1 (Fast Dry Solvent
Traffic Paint).

Payment for all temporary traffic paint shall be paid under the appropriate 619 pay items.

When using fast dry solvent traffic stripe, no paint can be sprayed or placed on the ground during
set-up or clean-up.

18



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3893 CODE: (SP)
DATE: 04/10/2012
SUBJECT: Petroleum Products Base Prices
Bidders are advised that monthly petroleum products base prices will be available at the web site
listed below. Current monthly prices will be posted to this web site on or before the 15" of each
month. Bidders are advised to use the petroleum base prices on this web site when preparing
their bids. The current monthly petroleum products base prices will be acknowledged by the
Bidder and become part of the contract during the execution process.

Monthly Petroleum Products Base Prices can be viewed at:

http://sp.gomdot.com/Contract%20Administration/BidSystems/Pages/letting%20calendar.aspx
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 4214 CODE: (IS)
| DATE: 11/29/2012
SUBJECT: Safety Apparel

Bidders are advised that the Code of Federal Regulations CFR 23 Part 634 final rule was adopted
November 24, 2006 with an effective date of November 24, 2008. This rule requires that "All
workers within the right-of-way of a Federal-Aid Highway who are exposed either to traffic
(vehicles using the highway for the purposes of travel) or to construction equipment within the
work area shall wear high-visibility safety apparel”. High-visibility safety apparel is defined in
the CFR as "personnel protective safety clothing that is intended to provide conspicuity during
both daytime and nighttime usage, and that meets the Performance Class 2 or 3 requirements of
the ANSI/ISEA 107-2004 publication entitled American National Standard for High-Visibility
Safety Apparel and Headwear". All workers on Mississippi State Highway right-of-way shall
comply with this Federal Regulation. Workers are defined by the CFR as "people on foot whose
duties place them within the right-of way of a Federal-Aid Highway, such as highway
construction and maintenance forces, survey crews, utility crews, responders to incidents within
the highway right-of-way, and law enforcement personnel when directing traffic, investigating
crashes, and handling lane closures, obstructed roadways, and disasters within the right-of-way
of a Federal-Aid Highway".

More information regarding high visibility safety apparel can be found at the following sites.

http://www.qgpo.gov/fdsys/pkg/CFR-2008-title23-vol1/pdf/CFR-2008-title23-vol1-sec634-1.pdf

http://ops.fhwa.dot.gov/wz/resources/policy.htm#thv

20



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4526 CODE: (SP)
DATE: 06/11/2013
SUBJECT: Electronic Addendum Process

Bidders are advised that hard copies of any addenda for this project will no longer be mailed to
prospective bidders. All addenda for this project will be posted to the mdot.ms.gov webpage
under the Proposal Addenda column for the current letting and appropriate call number. Bidders
will have to download addenda from the webpage and process the addenda in the same manner
as previous lettings. Addenda will be posted by 10:00 a.m. on Friday prior to the letting. It will
be the Bidder’s responsibility to check and see if any addenda have been posted for this project.
Any questions regarding the downloading process of the addenda shall be directed to the
Contract Administration Division at 601-359-7700. Any questions regarding the content of the
addenda shall be submitted as a question in accordance with the Notice To Bidders entitled
“Questions Regarding Bidding”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4565 CODE: (SP)
DATE: 06/27/2013
SUBJECT: Manual on Uniform Traffic Control Devices
Any reference in the Standard Specifications or contract documents to a particular Section of the

Manual on Uniform Traffic Control Devices (MUTCD) it shall mean that Section of the latest
version of the Manual on Uniform Traffic Control Devices.

22



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4661 CODE: (IS)
DATE: 10/16/2013
SUBJECT: Payroll Requirements

Bidders are hereby advised that the Contractor and Subcontractor(s) are required to submit
payroll information to the Project Engineers on a weekly basis.

On Federal-Aid Projects, CAD-880, CAD-881 and certified payroll submissions are required
each week the Contractor or a Subcontractor performs work on the project. This is addressed in
Section 1V of Form FHWA-1273.

On State-Funded Projects, CAD-880 is required each week the Contractor or a Subcontractor
performs work on the project.

When no work is performed on either Federal-Aid or State-Funded Projects, the Contractor
should only submit CAD-880 showing no work activities.

The Contractor shall make all efforts necessary to submit this information to the Project
Engineer in a timely manner. The Engineer will have the authority to suspend the work wholly
or in part and to withhold payments because of the Contractor's failure to submit the required
information. Submission of forms and payrolls shall be current through the first full week of the
month for the estimate period in order for the Project Engineer to process an estimate.

Bidders are advised to review the requirements regarding payroll submissions in Section 110 of
the Standard Specifications.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 5044 CODE: (SP)
| DATE: 05/13/2014
SUBJECT: Questions Regarding Bidding

Bidders are advised that all questions that arise regarding the contract documents (proposal) or
plans on this project shall be directed to the www.gomdot.com current letting webpage. Click on
the call number for this project to open an email form to submit your question. Questions must
be submitted by 8:00 a.m. on the day prior to the letting. Answers to questions will be posted by
6:00 p.m. on the day prior to the letting. Answers can be viewed by clicking on Q&A link under
the Proposal Addenda column.

It shall be the Bidders responsibility to familiarize themselves with the questions and answers
that have been submitted on this project. Bidders are advised that by signing the contract
documents for this project, they agree that the on-line Questions and Answers submitted on this
project shall be added to and made part of the official contract.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5050 CODE: (SP)
DATE: 05/28/2014
SUBJECT: Adjustments for Bituminous Materials

Bidders are advised that Subsection 907-402.03.1.2, Tack Coat, in Special Provision 907-402,
allows the Contractor several options for OGFC tack coat. Regardless of the tack coat used, the
monthly material adjustment, as referenced in Section 109 of the Standard Specifications, will be
made using the base and current prices of tack coat Grade PG 76-22.

Bidders are also advised that the specifications allow the use of RC-70, RC-250, RC-800, RS-1,
RS-2, MC-30, MC-250, MS-2h, LD-7, CQS-1h, and CMS-2h in various other construction
operations. If the Contractor uses one of these bituminous materials, the monthly material
adjustment will be made using the base and current prices of the materials shown below.

Materials Used | Material Adjustment Made
Based on Prices For

RC-70, 250, 800 MC-70

RS-1, 2 CRS-2

MC-30, 250 MC-70
MS-2h SS-1
LD-7, CQS-1h CSS-1
CMS-2h SS-1

25



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5053 CODE: (SP)
DATE: 06/03/2014
SUBJECT: Contractor Correspondence
Bidders are advised that all correspondence concerning this project, other than correspondence
related to the execution of the contract and sub-contracting, shall be sent to the Project Engineer.
The Project Engineer will then forward any necessary correspondence to the appropriate

Division.  This includes general correspondence, submittals, shop drawings, requests for
advancement of materials, etc.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO NOTICE TO BIDDERS NO. 5266
DATE: 07/01/2015
The goal is 2 percent for the Disadvantaged Business Enterprise. The low bidder is required to
submit Form OCR-481 for all DBEs. Bidders are advised to check the bid tabulation link for this
project on the MDOT website at:

http://sp.gomdot.com/Contract%20Administration/BidSystems/Pages/letting%20calendar.aspx

Bid tabulations are usually posted by 3:00 pm on Letting Day.
Delete subparagraph (3) under AWARD on page 7, and substitute the following.

(3) Bidder must submit an OCR-485 listing all firms that submitted quotes for material supplies
or items to be subcontracted. Please make and add copies of this form when needed or attach
additional sheets containing the information required by the form and add these sheets to the
bid proposal. Form OCR-485 must be submitted with the bid proposal. If at least one copy
of this form is not included as part of bid proposal, your bid will be deemed irregular.

Delete subparagraph (5) under DBE REPORTS on page 8, and substitute the following.

(5) OCR-485: Bidder must submit form with bid proposal of all firms that submitted quotes
for material supplies or items to be subcontracted. Please make and add copies of this form
when needed or attach additional sheets containing the information required by the form and
add these sheets to the bid proposal. If at least one copy of this form is not included as part
of the bid proposal, your bid will be deemed irregular.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 5266 CODE: (IS)
| DATE: 11/12/2014

SUBJECT: DISADVANTAGED BUSINESS ENTERPRISES IN FEDERAL-AID
HIGHWAY CONSTRUCTION

This contract is subject to the "Moving Ahead for Progress in the 21* Century Act (MAP-21)"
and applicable requirements of "Part 26, Title 49, Code of Federal Regulations". Portions of the
Act are set forth in this Notice as applicable to compliance by the Contractor and all of the Act,
and the MDOT DBE Program, is incorporated by reference herein.

The Department has developed a Disadvantaged Business Enterprise Program that is applicable
to this contract and is made a part thereof by reference.

Copies of the program may be obtained from:

Office of Civil Rights

Mississippi Department of Transportation
P. O. Box 1850

Jackson, Mississippi 39215-1850

POLICY

It is the policy of the Mississippi Department of Transportation to provide a level playing field,
to foster equal opportunity in all federally assisted contracts, to improve the flexibility of the
DBE Program, to reduce the burdens on small businesses, and to achieve that amount of
participation that would be obtained in a non-discriminatory market place. In doing so, it is the
policy of MDOT that there will be no discrimination in the award and performance of federally
assisted contracts on the basis of race, color, sex, age, religion, national origin, or any handicap.

ASSURANCES THAT CONTRACTORS MUST TAKE

MDOT will require that each contract which MDOT signs with a sub-recipient or a Contractor,
and each subcontract the Prime Contractor signs with a Subcontractor, includes the following
assurances:

“The Contractor, subrecipient or Subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The Contractor shall carry out
applicable requirements of 49 CFR 26 in the award and administration of federally assisted
contracts. Failure by the Contractor to carry out these requirements is a material breach of this
contract, which may result in the termination of this contract or such other remedy as MDOT
deems appropriate.”
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-2- Notice to Bidders No. 5266 — Cont’d.

DEFINITIONS

For purposes of this provision the following definitions will apply:

"Disadvantaged Business" means a small business concern: (a) which is at least 51 percent
owned by one or more socially and economically disadvantaged individual(s) or in the case of
any publicly owned business, at least 51 percent of the stock of which is owned by one or more
socially and economically disadvantaged individual(s); and (b) whose management and daily
business operations are controlled by one or more of the socially and economically
disadvantaged individual(s) who own it. It is important to note that the business owners
themselves must control the operations of the business. Absentee ownership or title ownership
by an individual who does not take an active role in controlling the business is not consistent
with eligibility as a DBE under CFR 49 Part 26.71.

CONTRACTOR'S OBLIGATION

The Contractor and all Subcontractors shall take all necessary and reasonable steps to ensure that
DBE firms can compete for and participate in the performance of a portion of the work in this
contract and shall not discriminate on the basis of race, color, national origin, religion or sex.
Failure on the part of the Contractor to carry out the DBE requirements of this contract
constitutes a breach of contract and after proper notification the Department may terminate the
contract or take other appropriate action as determined by the Department.

When a contract requires a zero percent (0%) DBE goal, the Contractor still has the
responsibility to take all necessary and reasonable steps to ensure that DBE firms can compete
for and participate in the performance of the work in the contract. In this case, all work
performed by a certified DBE firm is considered to be a “race neutral” measure and the
Department will receive DBE credit towards the overall State goals when the DBE firm is paid
for their work. If the Prime Contractor is a certified DBE firm, the Department can receive DBE
credit only for the work performed by the Prime Contractor’s work force or any work
subcontracted to another DBE firm. Work performance by a non-DBE Subcontractor is not
eligible for DBE credit.

CONTRACT GOAL

The goal for participation by DBEs is established for this contract in the attached Supplement.
The Contractor shall exercise all necessary and reasonable steps to ensure that participation is
equal to or exceeds the contract goal.

The percentage of the contract that is proposed for DBEs (1% or greater) shall be so stated on the
last bid sheet of the proposal.

The apparent lowest responsive bidder shall submit to the Office of Civil Rights Form OCR-481,

signed by the Prime Contractor and the DBE Subcontractors, no later than the 3™ business day
after opening of the bids.
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-3- Notice to Bidders No. 5266 — Cont’d.

Form OCR-481 is available on the MDOT website at GoMDOT.com, then Divisions, Civil
Rights, Forms, DBE, MDOT Projects, or by calling 601-359-7466.

FORMS ARE AVAILABLE FROM THE OFFICE OF CIVIL RIGHTS

The OCR-481 Form must contain the following information:
The name and address of each certified DBE Contractor / Supplier;

The Reference Number, percent of work and the dollar amount of each item. If a portion of an
item is subcontracted, a breakdown of that item including quantities and unit price must be
attached, detailing what part of the item the DBE firm is to perform and who will perform the
remainder of the item.

If the DBE Commitment shown on the last bid sheet of the proposal, does not equal or exceed
the contract goal, the bidder must submit, with the proposal, information to satisfy the
Department that adequate good faith efforts have been made to meet the contract goal.

Failure of the lowest bidder to furnish acceptable proof of good faith efforts, submitted with the
bid proposal, shall be just cause for rejection of the proposal. Award may then be made to the
next lowest responsive bidder or the work may be readvertised.

The following factors are illustrative of matters the Department will consider in judging whether
or not the bidder has made adequate good faith effort to satisfy the contract goal.

(1) Whether the bidder attended the pre-bid meeting that was scheduled by the Department to
inform DBEs of subcontracting opportunities;

(2) Whether the bidder advertised in general circulation, trade association, and minority-focus
media concerning the subcontracting opportunities;

(3) Whether the bidder provided written notice to a reasonable number of specific DBEs that
their interest in the contract is being solicited;

(4) Whether the bidder followed up initial solicitations of interest by contacting DBEs to
determine with certainty whether they were interested;

(5) Whether the bidder selected portions of the work to be performed by DBEs in order to
increase the likelihood of meeting the contract goal;

(6) Whether the bidder provided interested DBEs with adequate information about the plans,
specifications and requirements of the contract;

(7) Whether the bidder negotiated in good faith with interested DBEs and did not reject them

as unqualified without sound reasons based on a thorough investigation of their
capabilities; and
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-4 - Notice to Bidders No. 5266 — Cont’d.

(8) Whether the bidder made efforts to assist interested DBEs in obtaining any required
bonding or insurance.

(9) Whether the bidder has written notification to certified DBE Contractors soliciting
subcontracting for items of work in the contract.

(10) Whether the bidder has a statement of why an agreement was not reached.

The bidder’s execution of the signature portion of the proposal shall constitute execution of the
following assurance:

The bidder hereby gives assurance pursuant to the applicable requirements of "Moving
Ahead for Progress in the 21% Century Act (MAP-21)" and applicable requirements of "Part
26, Title 49, Code of Federal Regulations" that the bidder has made a good faith effort to
meet the contract goal for DBE participation for which this proposal is submitted.

DIRECTORY

A list of “Certified DBE Contractors” which have been certified as such by the Mississippi
Department of Transportation and other Unified Certification Partners (UPC) can be found on
the Mississippi Department of Transportation website at www.gomdot.com. The DBE firm must
be certified at the time the project is let and approved by MDOT to count towards meeting the
DBE goal.

REPLACEMENT

If a DBE Subcontractor cannot perform satisfactorily, and this causes the OCR-481 commitment
to fall below the contract goal, the Contractor shall take all necessary reasonable steps to replace
the DBE with another certified DBE Subcontractor or submit information to satisfy the
Mississippi Department of Transportation that adequate good faith efforts have been made to
replace the DBE. The replacement DBE must be a DBE who was on the Department's list of
"Certified DBE Contractors" when the job was let, and who is still active. All DBE
replacements must be approved by the Department.

Under no circumstances shall the Prime or any Subcontractor perform the DBE's work (as shown
on the OCR-481) without prior written approval from the Department. See "Sanctions" at the
end of this document for penalties for performing DBE's work.

When a Contractor proposes to substitute/replace/terminate a DBE that was originally named on
the OCR-481, the Contractor must obtain a release, in writing, from the named DBE explaining
why the DBE Subcontractor cannot perform the work. A copy of the original DBE's release
must be attached to the Contractor's written request to substitute/replace/terminate along with
appropriate Subcontract Forms for the substitute/replacement/terminated Subcontractor, all of
which must be submitted to the DBE Coordinator and approved, in advance, by MDOT.
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-5- Notice to Bidders No. 5266 — Cont’d.

GOOD FAITH EFFORTS

To demonstrate good faith efforts to replace any DBE that is unable to perform successfully, the
Contractor must document steps taken to subcontract with another certified DBE Contractor.
Such documentation shall include no less than the following:

(1) Proof of written notification to certified DBE Contractors by certified mail that their
interest is solicited in subcontracting the work defaulted by the previous DBE or in
subcontracting other items of work in the contract.

(2) If the Prime Contractor is a certified DBE firm, only the value of the work actually
performed by the DBE Prime can be counted towards the project goal, along with any work
subcontracted to a certified DBE firm.

(3) If the Contractor is not a DBE, the work subcontracted to a certified DBE Contractor will
be counted toward the goal.

(4) The Contractor may count toward the goal a portion of the total dollar value of a contract
with a joint venture eligible under the standards of this provision equal to the percentage of
the DBE partner in the joint venture.

(5) Expenditures to DBEs that perform a commercially useful function may be counted toward
the goal. A business is considered to perform a commercially useful function when it is
responsible for the execution of a distinct element of the work and carries out its
responsibilities by actually performing, managing, and supervising the work involved.

(6) The Contractor may count 100% of the expenditures for materials and supplies obtained
from certified DBE suppliers and manufacturers that produce goods from raw materials or
substantially alters them for resale provided the suppliers and manufacturers assume the
actual and contractual responsibility for the provision of the materials and supplies. The
Contractor may count sixty percent (60%) of the expenditures to suppliers that are not
manufacturers, provided the supplier performs a commercially useful function in the supply
process. Within 30 days after receipt of the materials, the Contractor shall furnish to the
DBE Coordinator invoices from the certified supplier to verify the DBE goal.

(7) Any work that a certified DBE firm subcontracts or sub-subcontracts to a non-DBE firm
will not count towards the DBE goal.

(8) Only the dollars actually paid to the DBE firm may be counted towards the DBE goal.
Failure of the Contractor to demonstrate good faith efforts to replace a DBE Subcontractor that
cannot perform as intended with another DBE Subcontractor, when required, shall be a breach of

contract and may be just cause to be disqualified from further bidding for a period of up to 12
months after notification by certified mail.
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-6 - Notice to Bidders No. 5266 — Cont’d.

PRE-BID MEETING

A pre-bid meeting will be held in Amphitheater 1 & 2 of the Hilton Jackson located at I-55 and
County Line Road, Jackson, Mississippi at 2:00 P.M. on the day preceding the date of the bid
opening.

This meeting is to inform DBE firms of subcontracting and material supply opportunities.
Attendance at this meeting is considered of prime importance in demonstrating good faith effort
to meet the contract goal.

PARTICIPATION / DBE CREDIT

Participation shall be counted toward meeting the goal in this contract as follows:

(1) If the Prime Contractor is a certified DBE firm, only the value of the work actually
performed by the DBE Prime can be counted towards the project goal, along with any work
subcontracted to a certified DBE firm.

(2) If the Contractor is not a DBE, the work subcontracted to a certified DBE Contractor will
be counted toward the goal.

(3) The Contractor may count toward the goal a portion of the total dollar value of a contract
with a joint venture eligible under the standards of this provision equal to the percentage of
the DBE partner in the joint venture.

(4) Expenditures to DBEs that perform a commercially useful function may be counted toward
the goal. A business is considered to perform a commercially useful function when it is
responsible for the execution of a distinct element of the work and carries out its
responsibilities by actually performing, managing, and supervising the work involved.

(5) The Contractor may count 100% of the expenditures for materials and supplies obtained
from certified DBE suppliers and manufacturers that produce goods from raw materials or
substantially alters them for resale provided the suppliers and manufacturers assume the
actual and contractual responsibility for the provision of the materials and supplies. The
Contractor may count sixty percent (60%) of the expenditures to suppliers that are not
manufacturers, provided the supplier performs a commercially useful function in the supply
process. Within 30 days after receipt of the materials, the Contractor shall furnish to the
DBE Coordinator invoices from the certified supplier to verify the DBE goal.

(6) Any work that a certified DBE firm subcontracts or sub-subcontracts to a non-DBE firm
will not count towards the DBE goal.

(7) Only the dollars actually paid to the DBE firm may be counted towards the DBE goal.
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-7- Notice to Bidders No. 5266 — Cont’d.

AWARD
Award of this contract to the low bidder will be contingent upon the following conditions:
(1) Concurrence from Federal Highway Administration, when applicable.

(2) Bidder must submit to the Office of Civil Rights for approval, Form OCR-481 (DBE
Commitment) no later than the 3™ business day after opening of the bids, or submit
information with the bid proposal to satisfy the Department and that adequate good faith
efforts have been made to meet the contract goal. For answers to questions regarding Form
OCR-481, contact the MDOT Office of Civil Rights at (601) 359-7466.

(3) Bidder must submit an OCR-485 listing all firms that submitted quotes for material
supplies or items to be subcontracted. Please make and add copies of this form when
needed or attach additional sheets containing the information required by the form and add
these sheets to the bid proposal. Form OCR-485 must be signed and submitted with the bid
proposal. If at least one copy of this form is not signed and included as part of bid
proposal, your bid will be deemed irregular.

Prior to the start of any work, the bidder must notify the Project Engineer, in writing, of the name
of the designated "DBE Liaison Officer" for this project. This notification must be posted on the
bulletin board at the project site.

DEFAULT

The contract goal established by MDOT in this proposal of 1% or greater must be met to fulfill
the terms of the contract. The Contractor may list DBE Subcontractors and items that exceed
MDOT's contract goal, but should unforeseen problems arise that would prevent a DBE from
completing its total commitment percentage, the Contractor will meet the terms of the contract as
long as it meets or exceeds MDOT's Contract Goal. For additional information, refer to
"Replacement" section of this Notice.

DBE REPORTS

(1) OCR-481: Refer to "CONTRACT GOAL" section of this Notice to Bidders for
information regarding this form.

(2) OCR-482: At the conclusion of the project the Contractor will submit to the Project
Engineer for verification of quantities and further handling Form OCR-482 whereby the
Contractor certifies to the amounts of payments made to each Contractor / Supplier. The
Project Engineer shall submit the completed Form OCR-482 to the DBE Coordinator
(Office of Civil Rights). Final acceptance of the project is dependent upon Contract
Administration Division's receipt of completed Form OCR-482 which they will receive
from the Office of Civil Rights.

(3) OCR-483: The Project Engineer/Inspector will complete Form OCR-483, the
Commercially Useful Function (CUF) Performance Report, in accordance with MDOT
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-8- Notice to Bidders No. 5266 — Cont’d.

S.0.P. No. OCR-03-09-01-483. Evaluations reported on this form are used to determine
whether or not the DBE firm is performing a CUF. The Prime Contractor should take
corrective action when the report contains any negative evaluations. DBE credit may be
disallowed and/or other sanctions imposed if it is determined the DBE firm is not
performing a CUF. This form should also be completed and returned to the DBE
Coordinator (Office of Civil Rights).

(4) OCR-484: Each month, the Contractor will submit to the Project Engineer OCR-484
certifying payments to all Subcontractors. This OCR-484 will be attached to the monthly
estimate for further processing. Failure of the Contractor to submit the OCR-484 will
result in the estimate not being processed or paid.

(5) OCR-485: Bidder must submit signed form with bid proposal of all firms that
submitted quotes for material supplies or items to be subcontracted. Please make and add
copies of this form when needed or attach additional sheets containing the information
required by the form and add these sheets to the bid proposal. If at least one copy of this
form is not signed and included as part of bid proposal, your bid will be deemed irregular.

(6) OCR-487: Only used by Prime Contractors that are certified DBE firms. This form is
used in determining the exact percentage of DBE credit for the specified project. It should
be returned to MDOT with the OCR-481 form, or can also be returned with the Permission
to Subcontract Forms (CAD-720, CAD-725 and CAD-521).

SANCTIONS

The Department has the option to enforce any of the following penalties for failure of the Prime
Contractor to fulfill the DBE goal as stated on the OCR-481 form or any violations of the DBE
program guidelines:

(1) Disallow credit towards the DBE goal
(2) Withhold progress estimate payments

(3) Deduct from the final estimate or recover an amount equal to the unmet portion of the DBE
goal which may include additional monetary penalties as outlined below based on the
number of offenses and the severity of the violation as determined by MDOT.

1* Offense 10% of unmet or $5,000 lump or Both
portion of goal sum payment

2" Offense  20% ofunmet  or  $10,000 lump  or  Both
portion of goal sum payment

3" Offense 40% of unmet or $20,000 lump or  $20,000 lump sum
portion of goal sum payment payment and debarment

(4) Debar the Contractor involved from bidding on Mississippi Department of Transportation
projects.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 5405 CODE: (SP)
| DATE: 02/11/2015

SUBJECT: Traffic Control Devices

Bidders are advised of the following two changes regarding traffic control devices.

Flashing Arrow Panels

| In Subsection 619.02.5 of the Standard Specifications, it states that flashing arrow panels shall
meet the requirements of Section 6F.53 of the MUTCD. The new MUTCD has changed this
reference to Section 6F.61. Flashing arrow panels on this project must meet the requirements of
Section 6F.61 of the latest MUTCD.

Type 111 Barricade Rails

The use of 2-inch nominal thickness timber for rails on Type Ill barricades has not been
approved by NCHRP as a crashworthy device. Therefore, the use of 2-inch nominal thickness
timbers will not be allowed for rails on Type Il Barricades. Timber rails for Type Il Barricades
shall be as follows.

e For barricades up to four feet (4’) wide, the maximum thickness of timber rails shall be one
inch (1) and the material shall be pine timber or %-inch ACX plywood.

e For barricades more than four feet (4”) wide, timber rails shall be constructed of ¥-inch
ACX plywood.

A list of crashworthy Type 111 Barricades can be found at the below FHWA website.

http://safety.fhwa.dot.gov/roadway dept/policy quide/road hardware/wzd/
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5412 CODE: (SP)
DATE: 02/18/2015
SUBJECT: Weight Limits
Bidders are hereby advised that all trucks hauling materials to and from this project shall comply
with the legal weight limits as established by law. MDOT will not compensate the Contractor

for any portion of a load delivered to the project in excess of the legal limit for that truck.

Vehicles relying on harvest permits are limited to hauling only those materials set forth in
Section 27-19-81(4) of the Mississippi Code, as amended.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5556 CODE: (SP)
DATE: 05/27/2015
SUBJECT: DUNS Requirement for Federal Funded Projects
Bidders are advised that the Prime Contractor must maintain current registrations in the System
for Award Management ( http://www.sam.gov ) at all times during this project. A Dun and

Bradstreet Data Universal Numbering System (DUNS) Number ( http://www.dnb.com ) is one of
the requirements for registration in the System for Award Management.

Bidders are also advised that prior to the award of this contract, they MUST Dbe registered in the
System for Award Management.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5679 CODE: (SP)
DATE: 06/17/2015
SUBJECT: Bidding Methods

Bidders are advised that MDOT will allow bidding on construction projects to be performed
using two methods. Paper Bids will be accepted by MDOT using Trnseport Expedite Bid or
online Electronic Bids will be accepted through Bid Express Service. Bidders are advised that
Subsection 907-102.06 of Special Provision No. 907-102 entitled “Bidding Requirements and
Conditions” addresses in detail the requirements and conditions for bidding using these two
methods. Bidders are advised to familiarize themselves with the information in Subsection 907-
102.06 prior to preparing their bid.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 5685 CODE: (SP)
| DATE: 07/01/2015
SUBJECT: DBE Forms, Participation and Payment
Bidders are hereby advised that the participation of a DBE Firm can not be counted towards the
Prime Contractor’s DBE goal until the amount being counted towards the goal has been paid to
the DBE.
Form OCR-482 has been developed to comply with this requirement. Bidders are hereby
advised that at the end of the job, the Prime Contractor will submit this form to the Project

Engineer before the final estimate is paid and the project is closed out. This form certifies
payments to all DBE Subcontractors over the life of the contract.

Form OCR-484 has also been developed to comply with this requirement. Bidders are hereby
advised that each month, the Prime Contractors will submit this form to the Project Engineer no
later than the last day of each month. This form certifies payments to all Subcontractors and
shows all firms even if the Prime Contractor has paid no monies to the firm during that estimate
period (negative report). The Project Engineer will attach this form to the monthly estimate
before forwarding the estimate to the Contract Administration Division for processing.

Bidders are also advised that Form OCR-485 will be completed by ALL BIDDERS submitting a
bid proposal and must be included in the bid proposal package. If at least one copy of this
form is not included as part of bid proposal, your bid will be deemed irregular.

DBE Forms, including Forms OCR-482, OCR-484 and OCR-485, can be obtained from the
Office of Civil Rights Division, MDOT Administration Building, 401 North West Street,
Jackson, MS, or at www.gomdot.com under Business, Disadvantaged Enterprise, Applications
and Forms for the DBE Program, MDOT Forms.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5719 CODE: (SP)
DATE: 7/17/2015
SUBJECT: Contract Time
PROJECT: STP-0014-01(062) /107087301 — Wilkinson County
The completion of work to be performed by the Contractor for this project will not be a specified
date but shall be when all allowable working days are assessed, or any extension thereto as
provided in Subsection 907-108.06. It is anticipated that the Notice of Award will be issued no

later than be September 8, 2015 and the effective date of the Notice to Proceed / Beginning of
Contract Time will be October 8, 2015.

Should the Contractor request a Notice to Proceed earlier than October 8, 2015 and it is
agreeable with the Department for an early Notice to Proceed, the requested date will become the
new Notice to Proceed / Beginning of Contract Time date.

61 Working Days have been allowed for the completion of work on this project.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 5720

DATE: 07/09/2015

SUBJECT: Specialty Items

PROJECT: STP-0014-01(062) /107087301 - WILKINSON

Pursuant to the provisions of Section 108, the following work items are hereby designated as "Specialty Iltems" for this contract.
Bidders are reminded that these items must be subcontracted in order to be considered as specialty items.

CATEGORY: PAVEMENT STRIPING AND MARKING

Line No Pay Item Description

0080 627-J001 Two-Way Clear Reflective High Performance Raised Markers
0090 627-L001 Two-Way Yellow Reflective High Performance Raised Markers
0180 907-626-C004 6" Thermoplastic Edge Stripe, Continuous White

0190 907-626-D003 6" Thermoplastic Traffic Stripe, Skip Yellow

0200 907-626-F004 6" Thermoplastic Edge Stripe, Continuous Yellow

0210 907-626-G004 Thermoplastic Detail Stripe, White

0220 907-626-G005 Thermoplastic Detail Stripe, Yellow

0230 907-626-H004 Thermoplastic Legend, White

0240 907-626-H005 Thermoplastic Legend, White

CATEGORY: RIPRAP, MAILBOXES

Line No Pay Item Description
0170 907-618-B001  Additional Construction Signs

CATEGORY: TRAFFIC CONTROL - TEMPORARY

Line No Pay Item Description

0020 619-A1002 Temporary Traffic Stripe, Continuous White
0030 619-A2002 Temporary Traffic Stripe, Continuous Yellow
0040 619-A4006 Temporary Traffic Stripe, Skip Yellow

0050 619-A5001 Temporary Traffic Stripe, Detail

0060 619-A6001 Temporary Traffic Stripe, Legend

0070 619-A6002 Temporary Traffic Stripe, Legend
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http://www.wdol.gov/wdol/scafiles/davisbacon/ms228.dvb

General Decision Number: MS150228 01/02/2015 MS228
Superseded General Decision Number: MS20140228
State: Mississippi

Construction Type: Highway

Counties: Claiborne, Covington, Franklin, Issaquena, Sharkey,
Walthall and Wilkinson Counties in Mississippi.

HIGHWAY CONSTRUCTION PROJECTS

Note: Executive Order (EO) 13658 establishes an hourly minimum
wage of $10.10 for 2015 that applies to all contracts subject
to the Davis-Bacon Act for which the solicitation is issued on
or after January 1, 2015. If this contract is covered by the
EO, the contractor must pay all workers in any classification
listed on this wage determination at least $10.10 (or the
applicable wage rate listed on this wage determination, if it
is higher) for all hours spent performing on the contract. The
EO minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/02/2015

SUMS2010-047 08/04/2014

Rates Fringes
CARPENTER (Form Work Only)....... $ 12.26 0.12
CARPENTER, Excludes Form Work....$ 14.21 0.00
CEMENT MASON/CONCRETE FINISHER...$ 13.23 0.00
ELECTRICIAN. _ .o .o, $ 22.64 7.73
HIGHWAY/PARKING LOT STRIPING:
Truck Driver (Line Striping
Truck) - oo $ 12.63 0.00
INSTALLER - GUARDRAIL............ $ 11.42 0.00
INSTALLER - SIGN.. ... ... ... ...... $ 12.04 0.00
IRONWORKER, REINFORCING.......... $ 16.43 0.00
LABORER: Asphalt, Includes
Raker, Shoveler, Spreader and
Distributor........_ ... ... ....... $ 10.26 0.00
LABORER: Common or General,
including concrete work.._.._...._.. $ 10.24 0.00
LABORER: Flagger....... ... ..... $ 9.83 0.00
LABORER: Grade Checker.......... $ 10.67 43 0.00
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LABORER: Landscape.-............. $ 9.82 0.00
LABORER: Mason Tender -
Cement/Concrete. ... ... ... ........ $ 11.69 0.00
LABORER: Pipelayer...._._._.__...... $ 13.13 0.00
LABORER: Laborer-Cones/
Barricades/Barrels -
Setter/Mover/Sweeper. .. ...._.._... $ 10.53 0.00
OPERATOR: Asphalt Spreader...... $ 16.13 0.00
OPERATOR:
Backhoe/Excavator/Trackhoe. ... ... $ 13.28 0.00
OPERATOR: Broom/Sweeper......... $ 10.17 0.00
OPERATOR: Bulldozer............. $ 13.30 0.00
OPERATOR: Concrete Saw.......... $ 13.60 0.00
OPERATOR: Crane...........-o-..... $ 16.00 0.00
OPERATOR: Distributor........... $ 11.70 0.00
OPERATOR: Drill.__ .. _ . __..__.___.. $ 19.22 0.00
OPERATOR: Grader/Blade.......... $ 13.84 0.00
OPERATOR: Loader................ $ 11.73 0.00
OPERATOR: Mechanic.............. $ 16.28 0.00
OPERATOR: Milling Machine....... $ 15.38 0.00
OPERATOR: MiEXer.......ocooooooan $ 14.85 0.00
OPERATOR: Oiler. ... ... _...._.... $ 13.08 0.48
OPERATOR: Paver (Asphalt,
Aggregate, and Concrete)..._...... $ 13.01 0.00
OPERATOR: Piledriver............ $ 15.13 0.00
OPERATOR: Roller (All Types)....$ 11.05 0.00
OPERATOR: Scraper............... $ 12.63 0.00
OPERATOR: Tractor............... $ 9.98 0.00
OPERATOR: Trencher.............. $ 15.00 0.00
TRUCK DRIVER: Flatbed Truck..... $ 13.29 0.00
TRUCK DRIVER: Lowboy Truck...... $ 12.49 0.00
TRUCK DRIVER: Mechanic.......... $ 12.35 0.00
TRUCK DRIVER: Off the Road
Truck. ... $ 12.31 0.00
44
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TRUCK DRIVER: Water Truck....... $ 13.15 0.00

TRUCK DRIVER: Dump Truck (All
TYPES) - oo e e $ 11.64 0.00

TRUCK DRIVER: Semi/Trailer

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii))-

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate ldentifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate ldentifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
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non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate ldentifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
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2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party®"s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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SUPPLEMENT TO FORM FHWA-1273
DATE: 10/23/2013

SUBJECT: Final Certificate and Contract Provisions for Subcontracts

All subcontracts shall be in writing and contain all pertinent provisions and requirements of the
prime contract.

Each “Request for Permission to Subcontract” (Mississippi Department of Transportation Form
CAD-720) shall include a copy of subcontract upon request for review by the Mississippi
Department of Transportation. The federal contract provisions may be omitted from the
subcontract copy submitted for review provided the Contractor certifies that the provisions will
be physically incorporated into the agreement furnished to the Subcontractor.

In lieu of submitting a copy of the subcontract for review, the Contractor may certify that the
subcontract agreement is in writing and that it contains all the requirements and pertinent
provisions of the prime contract.

Each Subcontractor will be required to provide a copy of the subcontract agreement for contract

compliance reviews, along with physical evidence (copy of FHWA-1273) that requirements and
pertinent provisions have been provided for review and adherence.
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FHWA-1273-- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I.  General
Il.  Nondiscrimination
Ill.  Nonsegregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act
Provisions
VI.  Subletting or Assigning the Contract
VII.  Safety: Accident Prevention
VIIl. False Statements Concerning Highway Projects
IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act
X.  Compliance with Governmentwide Suspension and
Debarment Requirements
XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
S0.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

FHWA-1273-- Revised May 1, 2012

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All  such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorites and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
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with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT'’s
U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each
work classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minorities and
women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

IIl. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
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paid to such laborers or mechanics, subject to the provisions
of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(i) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and so
advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
shall refer the questions, including the views of all interested
parties and the recommendation of the contracting officer, to
the Wage and Hour Administrator for determination. The Wage
and Hour Administrator, or an authorized representative, will
issue a determination within 30 days of receipt and so advise
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the contracting officer or will notify the contracting officer within
the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first day
on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benéefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
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Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b. (1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 85.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(ii) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible
deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as
specified in the applicable wage determination incorporated
into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
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rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).

c. The penalty for making false statements is prescribed in
the U.S. Criminal Code, 18 U.S.C. 1001.
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V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for wunpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liguidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activites of the leased
employees;

(2) the prime contractor remains responsible for the quality
of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all other
Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such cther of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfilment of the
contract.  Written consent will be given only after the

FHWA-1273-- Revised May 1, 2012

contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2.1t is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIll. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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"Whoever, being an officer, agent, or employee of the
United States, or of any State or Territory, or whoever, whether
a person, association, firm, or corporation, knowingly makes
any false statement, false representation, or false report as to
the character, quality, quantity, or cost of the material used or
to be used, or the quantity or quality of the work performed or
to be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
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covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e.The terms ‘“covered transaction,” "debarred,”
"suspended,” "ineligible," "participant,” "person," “principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* k k k%

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion - First Tier
Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any
of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms ‘“covered transaction,” "debarred,”
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* Kk k k%

Certification Regarding Debarment, Suspension,
Ineligibility and  Voluntary  Exclusion--Lower  Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* ok ok ok Kk

Xl. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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NOTICE OF REQUIREMENTS FOR AFFIRMATIVE
ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITY (EXECUTIVE ORDER 11246)

1. The Offeror’s or Bidder’s attention is called to the “Equal
Opportunity Clause” and the “Standard Federal Equal Employment
Opportunity Construction Contract Specifications” set forth herein.

2. The goal for female participation, expressed in percentage terms for
the Contractor’s aggregate workforce in each trade on all construction
work, is 6.9%.

Until further notice Goals for minority
participation for

each trade (percent)

SHSA Cities:
Pascagoula - Moss Point 16.9
Biloxi - Gulfport 19.2
Jackson 30.3
SMSA Counties:
Desoto 323
Hancock, Harrison, Stone 19.2
Hinds, Rankin 30.3
Jackson 16.9
Non-SMSA Counties:
George, Greene 26.4
Alcorn, Benton, Bolivar, Calhoun, Carroll, Chickasaw,
Clay, Coahoma, Grenada, Itawamba, Lafayette, Lee,
Leflore, Marshall, Monroe, Montgomery, Panola,
Pontotoc, Prentiss, Quitman, Sunflower, Tallahatchie,
Tate, Tippah, Tishomingo, Tunica, Union,
Washington, Webster, Yalobusha 26.5
Attala, Choctaw, Claiborne, Clarke, Copiah, Covington,
Franklin, Holmes, Humphreys, Issaquena, Jasper, Jefferson,
Jefferson Davis, Jones Kemper, Lauderdale, Lawrence,
Leake, Lincoln, Lowndes, Madison, Neshoba, Newton,
Noxubee, Oktibbeha, Scott, Sharkey, Simpson, Smith,
Warren, Wayne, Winston, Yazoo 320
Forrest, Lamar, Marion, Pearl River, Perry, Pike,
Walthall 271.7
Adams, Amite, Wilkinson 304

(06/28/2012)
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These goals are applicable to all the Contractor’s construction work
(whether or not it is Federal or federally assisted) performed in the
covered area. If the contractor performs construction work in a
geographical area located outside of the covered area, it shall apply the
goals established for such geographical area where the work is actually
performed. With regard to this second area, the contractor also is subject
to the goals for both its federally involved and nonfederally involved
construction.

The Contractor’s compliance with the Executive Order and the
regulations in CFR Part 60-4 shall be based on its implementation of the
Equal Opportunity clause, specific affirmative action obligations required
by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet
the goals. The hours of minority and female employment and training
must be substantially uniform throughout the length of the contract, and
in each trade, and the Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of
minority or female employees or trainees from Contractor to Contractor
or from project to project for the sole purpose of meeting the Contractor’s
goals shall be a violation of the contract, the Executive Order and the
regulations in 41 CFR Part 60-4.2(d). Compliance with the goals will be
measured against the total work hours performed.

3. The Contractor shall provide written notification to the Director of
the Office of Federal Contract Compliance Programs within 10 working
days of award of any construction subcontract in excess of $10,000 at
any tier for construction work under the contract resulting from this
solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the
subcontractor, estimated dollar amount of the subcontract; estimated
starting and completion dates of the subcontract; and the geographical
area in which the subcontract is to be performed.

4. As used in this Notice, and in the contract resulting from this
solicitation, the “covered area” is to the county and city (if any), stated in
the advertisement.

5. The notification required in Paragraph 3 shall be addressed to the
following:

Contract Compliance Officer

Mississippi Department of Transportation
P.O. Box 1850

Jackson, Mississippi 39215-1850



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-101-4 CODE: (IS)
DATE: 11/05/2008
SUBJECT: Definitions

Section 101, Definitions and Terms, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-101.02--Definitions. Replace the following definitions in Subsection 101.02 on pages 3
through 13.

Contract - The written agreement between the Mississippi Transportation Commission and the
Contractor setting forth the obligations of the parties thereunder, including but not limited to, the
performance of the work, the furnishing of labor and materials, and the basis of payment.

The contract includes the invitation for bids, proposal, contract form and contract bonds,
specifications, supplemental specifications, interim specifications, general and detailed plans,
special provisions, notices to bidders, notice to proceed, and also any agreements that are
required to complete the construction of the work in an acceptable manner, including authorized
extensions thereof, all of which constitute one instrument.

Contract Bonds - The approved form of security, executed by the Contractor and the
Contractor’s Surety(ies), guaranteeing complete execution of the contract and all supplemental
agreements pertaining thereto and the payment of all legal debts pertaining to the construction of
the project. This term includes Performance and Payment Bond(s).

Surety - A corporate body, qualified under the laws of Mississippi, which is bound with and for
the successful bidder by "contract bond(s)" to guarantee acceptable performance of the contract
and payment of all legal taxes and debts pertaining to the construction of the project, including
payment of State Sales Tax as prescribed by law, and any overpayment made to the Contractor.

Add the following to the list of definitions in Subsection 101.02 on pages 3 through 13.

Performance Bond - The approved form of security, executed by the Contractor and issued by
the Contractor’s Surety(ies), guaranteeing satisfactory completion of the contract and all
supplemental agreements pertaining thereto.

Payment Bond - The approved form of security, executed by the Contractor and issued by the
Contractor’s Surety(ies), guaranteeing the payment of all legal debts pertaining to the
construction of the project including, but not limited to, the labor and materials of subcontractors
and suppliers to the prime contractor.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-102-10
DATE: 07/22/2015

SUBJECT: Bidding Requirements and Conditions

Delete Subsection 907-102.06 on pages 1 & 2, and substitute the following.

907-102.06--Preparation_of Proposal. Delete Subsection 102.06 on pages 17 thru 19 and
substitute the following.

907-102.06--Preparation of Proposal. MDOT will receive bids for construction projects using
two methods. Bidders may submit their bids on paper using Trnseport Expedite Bid System
(EBS) or online using the Bid Express Service (BIDX).

When submitting on paper using Expedite Bid System, the bidder’s complete original proposal
shall be submitted upon the forms (Certification of Performance, Certification Regarding Non-
Collusion, etc.) furnished by the Department and shall include Expedite Bid printed bid sheets
along with the bid data on the MDOT-supplied USB Flash Drive. Expedite Bid System files
shall be downloaded from the Department’s website http://mdot.ms.gov. In case of
discrepancy between a unit price and the extension, the unit price will govern and the extension
along with the total amount of the proposal will be corrected.

Bid sheets generated by the Department’s Electronic Bid System (Trnseport Expedite Bid)
along with a completed proposal package (with all forms completed and signed) will constitute
the official bid and shall be signed on the second page of Section 905 and delivered to the
Department in accordance with the provisions of Subsection 102.09. The bidder’s bid data
shall be saved on the MDOT-supplied USB Flash Drive and submitted with the bid. Failure to
return the USB Flash Drive with bid data will result in an irreqular bid. If a Bidder is
submitting bids on multiple proposals, the bid data for all proposals can be included on one
flash drive and submitted with any of the bid envelopes.

Bidders are cautioned that using other versions of the Expedite Bid may result in improperly
printed bid sheets. The correct version of Expedite Bid can be obtained at no cost from the
MDOT Contract Administration Division or at the MDOT website, http://mdot.ms.gov. The
current version of Expedite Bid is also included on the MDOT-supplied USB Flash Drive.

The Expedite Bid generated bid sheets should be stapled together in order beginning with page
1 and included in the bid proposal package in the sealed envelope. Only the Expedite Bid
generated sheets will be recognized as the official bid. The MDOT-provided USB Flash Drive
containing the information printed on the Expedite Bid generated bid sheets should be placed
in the padded envelope included with the bid proposal package and enclosed in the sealed
envelope. Bid sheets printed from Expedite Bid should be a representation of the data returned
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-2- Supplement to S. P. No. 907-102-10 -- Cont’d.

on the flash drive. To have a true representation of the bid sheets, the Bidder must copy the
EBS and EBS amendment files used to prepare the bid sheets to the flash drive. Otherwise, the
unit prices bid will not be recorded to the flash drive. Bidders are cautioned that failure to
follow proper flash drive handling procedures could result in the Department being unable to
process the flash drive. Any modification or manipulation of the data contained on the flash
drive, other than entering unit bid prices and completing all required Expedite Bid sections,
will not be allowed and will cause the Contractor’s bid to be considered irregular.

When using the Bid Express Service, the Bidder’s complete proposal (Certification of
Performance, Certification Regarding Non-Collusion, etc.) will be submitted to MDOT
electronically via the Bid Express Service no later than the day and at the time bids are to be
received. Bidders will be responsible for joining Bid Express and getting all necessary
clearances and a digital ID in sufficient time for Bid Express to submit their bid.

Bid Express files shall be downloaded from http://www.bidx.com. Bidders are to select
Mississippi Department of Transportation under the U.S. AGENCY drop down menu and
select the desired project. After completing all necessary data, the Bidders shall submit their
bid to Bid Express in sufficient time for the bid to be properly sent to MDOT.

Bids submitted via the Bid Express Service will constitute the official bid and shall be digitally
signed and delivered to the Department by the Bid Express Service.

It is the responsibility of every bidder to check for any addendum or modification to the contract
document(s) for which they intend to submit a response. It shall be the bidder’s responsibility to
be sure they are in receipt of all addenda, pre-bid conference information, and/or questions and
answers provided at, or subsequent to, the pre-bid conference, if any are issued.

The Mississippi Transportation Commission has no responsibility for defects, irregularities or
other problems caused by the use of electronic media. Operation of this electronic media is done
at the sole risk of the user.

When the bid schedule contains a fixed contract unit price (FCP) for an item, this price shall be
the contract unit price for the item and no alteration shall be made by the bidder.

When an item in the proposal contains a choice to be made by the bidder, the bidder shall
indicate the choice in accordance with the INSTRUCTION TO BIDDERS in Section 905 -
Proposal; reference is made to Alternate Designs, Alternate Items, and Optional Items as defined
in Subsection 101.02.

Where the bid schedule lists alternate designs or alternate items, the one alternate bid shall be
designated by drawing a line or lines through other listed alternate(s) as provided, and thereafter
no further choice will be permitted.

When the bid schedule lists optional items, the Contractor's selection may, but is not required to,

be made at the time of bidding. For optional items not pre-selected, the Contractor's selection
shall be made prior to or at the time of execution of the contract.

63



-3- Supplement to S. P. No. 907-102-10 -- Cont’d.

Each proposal issued will contain duplicate Certification regarding debarment, suspension, and
other responsibility matters to be completed by the bidder. The Certification must be sworn to
and shall be under penalty of perjury and bidders are cautioned to read and understand its
contents in entirety before execution.

The Contractor shall provide immediate written notice to the Contract Administration Engineer
Division at any time, prior to or after award, that it is known a certification was erroneous when
executed or has become erroneous by reason of changed circumstances.

Failure on the part of the bidder to execute the Certification will result in the proposal being
rejected.

The bidder's proposal must be signed by the individual, by one or more members of the
partnership, by one or more members or officers of each firm representing a joint venture, or by
one or more officers of a corporation; or by an agent of the Contractor legally qualified to bind
the Contractor and acceptable to the State. If the proposal is made by an individual, the
individual’s name and address must be shown; by a partnership, the name and address of each
partnership member must be shown; as a joint venture, the name and address of each member or
officer of the firms represented by the joint venture must be shown; by a corporation, the name
of the corporation and the business address of its corporate officials must be shown.

The address stated on the proposal shall be the bidder's permanent address until changed by

written notice to the Executive Director. All notices provided for in the contract shall be
considered as delivered to the Contractor when mailed or delivered to such address.

64



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-102-10 CODE: (IS)
DATE: 05/01/2013
SUBJECT: Bidding Requirements and Conditions

Section 102, Bidding Requirements and Conditions, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

907-102.06--Preparation of Proposal. Delete the first paragraph of Subsection 102.06 on page
17, and substitute the following.

The bidder’s complete original proposal shall be submitted upon the forms (Certification of
Performance, Certification Regarding Non-Collusion, etc.) furnished by the Department and
shall include Expedite Bid printed bid sheets along with the bid data on the MDOT-supplied
USB Flash Drive. Expedite Bid System (EBS) files shall be downloaded from the Department’s
website http://mdot.ms.gov. In case of discrepancy between a unit price and the extension, the
unit price will govern and the extension along with the total amount of the proposal will be
corrected.

Delete the fifth, sixth, and seventh paragraphs of Subsection 102.06 on page 18, and substitute
the following.

Bid sheets generated by the Department’s Electronic Bid System (Trnseport Expedite Bid) along
with a completed proposal package (with all forms completed and signed) will constitute the
official bid and shall be signed on the last sheet of the Expedite Bid generated bid sheets and
delivered to the Department in accordance with the provisions of Subsection 102.09. Bids
submitted using any other form, format or means will result in an irregular bid. The bidder’s bid
data shall be saved on the MDOT-supplied USB Flash Drive and submitted with the bid. Failure
to return the USB Flash Drive with bid data will result in an irreqular bid. If a Bidder is
submitting bids on multiple proposals, the bid data for all proposals can be included on one flash
drive and submitted with any of the bid envelopes.

Bidders are cautioned that using other versions of the Expedite Bid may result in improperly
printed bid sheets. The correct version of Expedite Bid can be obtained at no cost from the
MDOT Contract Administration Division or at the MDOT website, http://mdot.ms.gov. The
current version of Expedite Bid is also included on the MDOT-supplied USB Flash Drive.

The Expedite Bid generated bid sheets should be stapled together in order beginning with page 1,
signed and included in the bid proposal package in the sealed envelope. Only the Expedite Bid
generated sheets will be recognized as the official bid. The MDOT-provided USB Flash Drive
containing the information printed on the Expedite Bid generated bid sheets should be placed in
the padded envelope included with the bid proposal package and enclosed in the sealed envelope.
Bid sheets printed from Expedite Bid should be a representation of the data returned on the flash
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drive. To have a true representation of the bid sheets, the Bidder must copy the EBS and EBS
amendment files used to prepare the bid sheets to the flash drive. Otherwise, the unit prices bid
will not be recorded to the flash drive. Bidders are cautioned that failure to follow proper flash
drive handling procedures could result in the Department being unable to process the flash drive.
Any modification or manipulation of the data contained on the flash drive, other than entering
unit bid prices and completing all required Expedite Bid sections, will not be allowed and will
cause the Contractor’s bid to be considered irregular.

907-102.08--Proposal Guaranty. Delete the first and second paragraphs in Subsection 102.08
on page 20 and substitute the following.

No proposal will be considered unless accompanied by certified check, cashier's check or bid
bond, made payable to the State of Mississippi, in an amount of not less than five percent (5%)
of the total amount of the proposal offered. The guaranty shall be evidence of good faith that, if
awarded the contract, the bidder will execute the contract and give performance and payment
contract bond(s) as stipulated in Subsection 907-103.05.1, 907-103.05.2, and as required by law.

If a bid bond is offered as guaranty, the bond must be on a form approved by the Executive
Director, made by a Surety acceptable to the Executive Director and signed or countersigned by
a Mississippi Agent or Qualified Nonresident Agent and the Bidder. Such bid bond shall also
conform to the requirements and conditions stipulated in Subsection 907-103.05.2 as applicable.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-103-11 CODE: (SP)
| DATE: 07/22/2015
SUBJECT: Award and Execution of Contract

Section 103, Award and Execution of Contract, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-103.04--Return of Proposal Guaranty. Delete the second paragraph of Subsection 103.04
on page 23 and substitute the following:

Certified checks or cashier's checks submitted as proposal guaranties, except those of the two
lowest bidders, will be returned within 10 days of contract award. The retained proposal
guaranty of the unsuccessful of the two lowest bidders will be returned within ten days following
the execution of a contract with the successful low bidder. The retained proposal guaranty of the
successful bidder will be returned after satisfactory performance and payment bonds have been
furnished and the contract has been executed.

In the event all bids are rejected by the Commission, certified checks or cashier's checks
submitted as proposal guaranty by all bidders will be returned within 10 days of rejection.

Delete Subsection 103.05 on page 23 and substitute the following:

907-103.05--Contract Bonds.

907-103.05.1--Requirement of Contract Bonds. Prior to the execution of the contract, the
successful bidder shall execute and deliver to the Executive Director a performance and payment
bond(s), in a sum equal to the full amount of the contract as a guaranty for complete and full
performance of the contract and the protection of the claimants and the Department for materials
and equipment and full payment of wages in accordance with Section 65-1-85 Miss. Code Ann.
(1972 as amended). In the event of award of a joint bid, each individual, partnership, firm or
corporation shall assume jointly the full obligations under the contract and the contract bond(s).

907-103.05.2--Form of Bonds. The form of bond(s) shall be that provided by or acceptable to
the Department. These bonds shall be executed by a Mississippi agent or qualified nonresident
agent and shall be accompanied by a certification as to authorization of the attorney-in-fact to
commit the Surety company. A power of attorney exhibiting the Surety's original seal
supporting the Mississippi agent or the qualified nonresident agent's signature shall be furnished
with each bond. The Surety company shall be currently authorized and licensed in good standing
to conduct business in the State of Mississippi with a minimum rating by A.M. Best of (A-) in
the latest printing "Best's Key Rating Guide" to write individual bonds up to ten percent of the
policy holders' surplus or listed on the current list of “Companies Holding Certificates of
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as
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published by the United States Department of the Treasury, Financial Management Service,
Circular 570 (latest revision as published and supplemented on the Financial Management
Service Web site and in the Federal Register) within the underwriting limits listed for that
Surety. The Mississippi agent or qualified nonresident agent shall be in good standing and
currently licensed by the Insurance Commissioner of the State of Mississippi to represent the
Surety company(ies) executing the bonds.

Surety bonds shall continue to be acceptable to the Commission throughout the life of the
Contract and shall not be canceled by the Surety without the consent of the Department. In the
event the Surety fails or becomes financially insolvent, the Contractor shall file a new Bond in
the amount designated by the Executive Director within thirty (30) days of such failure,
insolvency, or bankruptcy. Subsequent to award of Contract, the Commission or the Department
may require additional security for any supplemental agreements executed under the contract or
replacement security in the event of the surety(ies) loss of the ratings required above. Suits
concerning bonds shall be filed in the State of Mississippi and adjudicated under its laws without
reference to conflict of laws principles.

907-103.08--Failure to Execute Contract.. In the first sentence of Subsection 103.08 on page
24, change “bond” to “performance and payment bonds”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-104-5 CODE: (IS)
DATE: 05/01/2013
SUBJECT: Scope of Work

Section 104, Scope of Work, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows:

907-104.05--Removal and Disposal of All Materials From the Project. Delete the second
sentence of the first full paragraph of Subsection 104.05 on page 30 and substitute the following:

The Contractor shall also furnish the Engineer a certified letter stating that the area of disposal is
not in a wetland or in Waters of the U.S.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-104-6 CODE: (SP)
| DATE: 11/20/2014
SUBJECT: Partnering Process

Section 104, Scope of Work, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows:

907-104.01--Intent of Contract. At the end of Subsection 104.01 on Page 24, add the
following:

907-104.01.1--Partnering Process.

COVENANT OF GOOD FAITH AND FAIR DEALING:

This contract imposes an obligation of good faith and fair dealing in its performance and
enforcement.

The Contractor and the Department, with a positive commitment to honesty and integrity, agree
to the following mutual duties:

A. Each will function within the laws and statutes applicable to their duties and
responsibilities.

B. Each will assist in the other’s performance.
C. Each will avoid hindering the other's performance.
D. Each will proceed to fulfill its obligations diligently.
E. Each will cooperate in the common endeavor of the contract.
| The Mississippi Department of Transportation intends to encourage the foundation of a cohesive
partnership with the contractor and its principal subcontractors and supplier. This partnership
will be structured to draw on the strengths of each organization to identify and achieve reciprocal
goals. The objectives are effective and efficient contract performance and completion within
budget, on schedule, and in accordance with plans and specifications.
| FORMAL PARTNERING:
This partnership will be bilateral in make-up, and participation will be required by both MDOT

and the Contractor. Any cost associated with effectuating this partnering will be agreed to by
both parties and will be shared equally.
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To implement this partnering initiative prior to starting of work in accordance with the
requirements of Subsection 108.02 Notice to Proceed and prior to the preconstruction
conference, the contractor's management personnel and MDOT's District Engineer, will initiate a
partnering development seminar/team building workshop. The Contractor working with the
assistance of the District and the State Construction Engineer will make arrangements to
determine attendees for the workshop, agenda of the workshop, duration, and location. Persons
required to be in attendance will be the MDOT key project personnel, the contractor's on-site
project manager and key project supervision personnel of both the prime and principal
subcontractors and suppliers. The project design engineers, FHWA and key local government
personnel will be also be invited to attend as necessary. The contractors and MDOT will also be
required to have Regional/District and Corporate/State level managers on the project team.

Follow-up workshops may be held periodically throughout the duration of the contract as agreed
by the contractor and Mississippi Department of Transportation.

The establishment of a partnership charter on a project will not change the legal relationship of
the parties to the contract nor relieve either party from any of the terms of the contract.

INFORMAL PARTNERING:

If the Contractor and MDOT does not choose to have a Formal Partnering process or the contract
does not require a Mandatory Formal Partnering process, an informal partnering meeting shall be
conducted on at least a monthly basis. It will be mandatory that the Project Engineer and Project
Superintendent attend the meeting. It is recommended that MDOT Inspectors, foremen, and
other project managers attend the meeting.

The Project Engineer will be responsible for taking minute of the meeting. As soon as practical
after the meeting, the Engineer will send a copy of the minutes of the meeting to the Contractor,
District Construction Engineer, and State Construction Engineer. The Contractor will have 30
days to dispute the contents of the minutes or they will become an official record of the project.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-105-8 CODE: (SP)
DATE: 11/20/2014
SUBJECT: Control of Work
Section 105, Control of Work, of the 2004 Edition of the Mississippi Standard Specifications for

Road and Bridge Construction is modified as follows.

907-105.04--Coordination _of Plans, Specifications, Interim _Specifications, Special
Provisions and Notice to Bidders. Delete the second full paragraph of Subsection 105.04 on
page 35, and substitute the following.

In case of a conflict between plan quantities, advertisement quantities, and/or bid sheet
quantities, the bid sheet quantities shall prevail.

907-105.05--Cooperation by Contractor. Delete Subsection 105.05 on page 35 and substitute
the following.

907-105.05--Cooperation by Contractor. The Contractor shall give the work the attention
necessary to expedite its progress, and shall cooperate with the Engineer, inspectors and other
Contractors in every possible way.

907-105.05.1--Project Superintendent. The Contractor shall have a competent and experienced
full time resident superintendent who is capable of reading and understanding the plans and
specifications for the particular work being performed. The superintendent shall be on the
project site at any time work is being performed by the Prime Contractor or any Subcontractors.
The superintendent shall advise the Project Engineer of an intended absence from the work and
designate a person to be in charge of the work during such absence. The superintendent shall
receive instructions from the Engineer or authorized representative. Upon issuance of the Notice
to Award, the Contractor or duly appointed agent authorized to bind the Contractor shall file with
the Executive Director the name and address of the superintendent who will supervise the work
with copies to the Construction Engineer, Contract Administration Engineer, District Engineer
and Project Engineer. The Executive Director shall be immediately notified in writing with
copies to those stated when a change is made in the Contractor's superintendent or
superintendent’s address. The superintendent shall have full authority to execute orders or
directives of the Engineer without delay and to promptly supply materials, equipment, labor and
incidentals as may be required. Such superintendence shall be furnished irrespective of the
amount of work sublet.

907-105.05.2--Certified Erosion Control Person. On projects that require an erosion control
plan, the Contractor shall also designate a responsible person whose primary duty shall be to
monitor and maintain the effectiveness of the erosion control plan, including NPDES permit
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requirements. This responsible person must be a Certified Erosion Control Person certified by
an organization approved by the Department. Prior to or at the pre-construction conference, the
Contractor shall designate in writing the Certified Erosion Control Person to the Project
Engineer. The designated Certified Erosion Control Person shall be assigned to only one (1)
project. When special conditions exist, such as two (2) adjoining projects or two (2) projects in
close proximity, the Contractor may request in writing that the State Construction Engineer
approve the use of one (1) Certified Erosion Control Person for both projects. The Contractor
may request in writing that the Engineer authorize a substitute Certified Erosion Control Person
to act in the absence of the Certified Erosion Control Person. The substitute Certified Erosion
Control Person must also be certified by an organization approved by the Department. A copy of
the Certified Erosion Control Person's certification must be included in the Contractor's
Protection Plan as outlined in Subsection 907-107.22.1. This in no way modifies the
requirements regarding the assignment and availability of the superintendent.

907-105.14--Maintenance During Construction. Before the first sentence Subsection 105.14
on page 39, add the following.

The Contractor will be responsible for the maintenance of existing roadways within the limits of
this project starting on the date of the Notice To Proceed / Beginning of Contract Time. Anytime
work is performed in a travel lane, the Contractor shall install portable lane closure signs meeting
the requirement of the MDOT Standard Drawing or MUTCD.

907-105.16--Acceptance. Delete Subsection 105.16 on pages 40 and 41, and substitute the
following.

907-105.16--Acceptance.

907-105.16.1--Partial Acceptance of a Unit. When the Contractor has completed a unit of the
work such as an interchange, a structure, a portion of the road or pavement or one project of a
multi-project contract, the Contractor may request the Engineer to make a final inspection of that
unit; or the Executive Director may order a final inspection of the unit if it is in the public's
interest. If the Engineer finds upon inspection that the unit has been completed in compliance
with the contract and it is a complete facility which can be made available to the public or made
available for the prosecution of work under another contract, the Executive Director may
conditionally accept the unit and conditionally relieve the Contractor of certain contractual
responsibilities as defined in the release.

In the event items of work covered by such release are found to be defective or deficient as
evidenced by unsatisfactory test reports of materials incorporated in the work or other
engineering determination, the release shall terminate upon written notification to the Contractor.
The Contractor shall make all corrections, restorations, constructions or reconstructions deemed
necessary and shall resume all contractual responsibilities until all corrective measures have been
made in accordance with the terms of the contract.

Partial acceptance does not constitute final acceptance of the work, or any part thereof, nor in
any way void or alter any of the terms of the contract.

Relief from "certain contractual responsibilities" as indicated herein may, or may not, include:
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(a) Further maintenance of the defined limits of the partially accepted work.

(b) Further public liability for the defined limits of the partially accepted work.

(c) Further liability for liquidated damages as applicable to the value of the partially accepted
work when the quantities for the partially accepted work are separate quantities listed on
the Summary of Quantities sheet of the plans, and the separate quantities and the total
amounts thereof are listed on the Engineer's Estimate. Otherwise, no reduction in
liquidated damages will be made because of such partial acceptance.

Unless specifically provided in the contract, the liability for liquidated damages shall not
be reduced to less than that applicable under the contract for an amount of such work
equal to at least fifty percent (50%) of the total amount of work under the contract.

907-105.16.2--Partial Maintenance Release of a Project. Upon written notice from the
Contractor of presumptive completion of all the work and upon due notice from the Resident or
Project Engineer, the Engineer will make an inspection.

If the inspection discloses any work as being unsatisfactory or incomplete, the Engineer will
discuss in detail with the Contractor all discrepancies in the work. Upon correction of the work,
another inspection will be made which shall constitute the final inspection provided the work has
been satisfactorily completed.

However, if during the final inspection the Engineer determines that all work has been
satisfactorily completed save that of growth and coverage of plant establishment on all or part of
the work, the Engineer may recommend partial release of all work except items related to growth
and coverage. Upon such recommendation, the Contractor will be given a partial release of
maintenance and shall be released from further contractual liabilities for the completed work.
The Contractor will retain responsibility for plant establishment and all maintenance and repairs
appurtenant thereto until satisfactory growth and coverage is achieved.

907-105.16.3--Final Maintenance Release of a Project. Upon written notice from the
Contractor of presumptive completion of all the work and upon due notice from the Resident or
Project Engineer, the Engineer will make an inspection. If all work provided by the contract has
been completed to the Engineer’s satisfaction, the inspection will constitute the final inspection,
and the Engineer will conditionally release the Contractor of maintenance.

As provided in the contract, in the event items of work are found to be deficient or defective as
evidenced by unsatisfactory test reports of material incorporated into the work, the Contractor
shall assume full responsibility for corrective measures, and shall reassume maintenance and
public liability until such corrective measures are completed to the satisfaction of the Engineer.

907-105.16.4.--Final Acceptance of a Project. Upon evidence that the Contractor has fulfilled
all obligations under the contract, the Executive Director will make final acceptance and notify
the Contractor in writing. Final acceptance of the project will not be given until all obligations
imposed under the contract, including but not limited to the final reporting of payrolls, final
reporting of DBE payments, acceptable certifications and test reports of materials used, etc.,
have been fulfilled.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-107-13 CODE: (IS)
| DATE: 05/01/2013
SUBJECT: Legal Relations and Responsibility to Public

Section 107, Legal Relations and Responsibility to Public, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

907-107.02--Permits, Licenses and Taxes. Delete in toto Subsection 107.02 on page 49 and
substitute the following.

The Contractor or any Subcontractor shall have the duty to determine any and all permits and
licenses required and to procure all permits and licenses, pay all charges, fees and taxes and issue
all notices necessary and incidental to the due and lawful prosecution of the work. At any time
during the life of this contract, the Department may audit the Contractor’s or Subcontractor’s
compliance with the requirements of this section.

The Contractor or any Subcontractor is advised that the “Mississippi Special Fuel Tax Law”,
Section 27-55-501, et seq. and the Mississippi Use Tax Law, Section 27-67-1, et seq., and their
requirements and penalties, apply to any contract or subcontract for construction, reconstruction,
maintenance or repairs, for contracts or subcontracts entered into with the State of Mississippi,
any political subdivision of the State of Mississippi, or any Department, Agency, Institute of the
State of Mississippi or any political subdivision thereof.

The Contractor or any Subcontractor will be subject to one or more audits by the Department
during the life of this contract to make certain that all applicable fuel taxes, as outlined in Section
27-55-501, et seq., and any sales and/or use taxes, as outlined in Section 27-67-1, et seq. are
being paid in compliance with the law. The Department will notify the Mississippi State Tax
Commission of the names and addresses of any Contractors or Subcontractors.

907-107.14--Damage Claims and Insurance.

907-107.14.2--Liability Insurance. Delete Subsection 107.14.2 beginning on page 60 and
| substitute the following.

907-107.14.2.1--General. ~ The Contractor shall carry Contractor's liability, including
subcontractors and contractual, with limits not less than: $500,000 each occurrence; $1,000,000
aggregate; automobile liability - $500,000 combined single limit - each accident; Workers'
Compensation and Employers' Liability - Statutory & $100,000 each accident; $100,000 each
employee; $500,000 policy limit. Each policy shall be signed or countersigned by a Mississippi
Agent or Qualified Nonresident Agent of the Insurance Company.
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The Contractor shall have certificates furnished to the Department from the insurance companies
providing the required coverage. The certificates shall be on the form furnished by the
Department and will show the types and limits of coverage.

907-107.14.2.2--Railroad Protective. The following provisions are applicable to all work
performed under a contract on, over or under the rights-of-way of each railroad shown on the
plans.

The Contractor shall assume all liability for any and all damages to work, employees, servants,
equipment and materials caused by railroad traffic.

Prior to starting any work on railroad property, the Contractor shall furnish satisfactory evidence
to the Department that insurance of the forms and amounts set out herein in paragraphs (a) and
(b) has been obtained. Also, the Contractor shall furnish similar evidence to the Railroad
Company that insurance has been obtained in accordance with the Standard Provisions for
General Liability Policies and the Railroad Protective Liability Form as published in the Code of
Federal Regulations, 23 CFR 646, Subpart A. Evidence to the Railroad Company shall be in the
form of a Certificate of Insurance for coverages required in paragraph (b), and the original policy
of the Railroad Protective Liability Insurance for coverage required in paragraph (a).

All insurance herein specified shall be carried until the contract is satisfactorily complete as
evidenced by a release of maintenance from the Department.

The Railroad Company shall be given at least 30 days notice prior to cancellation of the Railroad
Protective Liability Insurance policy.

For work within the limits set out in Subsection 107.18 and this subsection, the Contractor shall
provide insurance for bodily injury liability, property damage liability and physical damage to
property with coverages and limits no less than shown in paragraphs (a) and (b). Bodily injury
shall mean bodily injury, sickness, or disease, including death at anytime resulting therefrom.
Property damage shall mean damages because of physical injury to or destruction of property,
including loss of use of any property due to such injury or destruction. Physical damage shall
mean direct and accidental loss of or damage to rolling stock and their contents, mechanical
construction equipment or motive power equipment.

(@) Railroad Protective Liability Insurance shall be purchased on behalf of the Railroad
Company with limits of $2,000,000 each occurrence; $6,000,000 aggregate applying
separately to each annual period for lines without passenger trains. If the line carries
passenger train(s), railroad protective liability insurance shall be purchased on behalf of the
Railroad Company with limits of $5,000,000 each occurrence; $10,000,000 aggregate
applying separately to each annual period.

Coverage shall be limited to damage suffered by the railroad on account of occurrences
arising out of the work of the Contractor on or about the railroad right-of-way, independent
of the railroad's general supervision or control, except as noted in paragraph 4 below.

Coverage shall include:
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(1) death of or bodily injury to passengers of the railroad and employees of the railroad
not covered by State workmen's compensation laws,

(2) personal property owned by or in the care, custody or control of the railroads,

(3) the Contractor, or any of the Contractor’s agents or employees who suffer bodily
injury or death as a result of acts of the railroad or its agents, regardless of the
negligence of the railroads, and

(4) negligence of only the following classes of railroad employees:
(i) any supervisory employee of the railroad at the job site

(i) any employee of the railroad while operating, attached to, or engaged on, work
trains or other railroad equipment at the job site which are assigned exclusively
to the Contractor, or

(iii) any employee of the railroad not within (i) or (ii) above who is specifically
loaned or assigned to the work of the Contractor for prevention of accidents or
protection or property, the cost of whose services is borne specifically by the
Contractor or Governmental authority.

(b) Contractor's Liability - Railroad, including subcontractors, XCU and railroad
contractual with limits of $1,000,000 each occurrence; $2,000,000 aggregate. Automobile
with limits of $1,000,000 combined single limit any one accident; Workers' Compensation
and Employer’s Liability - statutory and $100,000 each accident; $100,000 each employee;
$500,000 policy limit. Excess/Umbrella Liability $5,000,000 each occurrence; $5,000,000
aggregate. All coverage to be issued in the name of the Contractor shall be so written as to
furnish protection to the Contractor respecting the Contractor’s operations in performing
work covered by the contract. Coverage shall include protection from damages arising out of
bodily injury or death and damage or destruction of property which may be suffered by
persons other than the Contractor's own employees.

In addition, the Contractor shall provide for and on behalf of each subcontractor by means of a
separate and individual liability and property damage policy to cover like liability imposed upon
the subcontractor as a result of the subcontractor's operations in the same amounts as contained
above; or, in the alternative each subcontractor shall provide same.

907-107.15--Third Party Beneficiary Clause. In the first sentence of the first paragraph of
Subsection 107.15 on page 61, change “create the public” to “create in the public”.

907-107.17--Contractor’s Responsibility for Work. Delete the fifth sentence of the fifth
paragraph of Subsection 107.17 on page 63 and substitute the following.

The eligible permanent items shall be limited to traffic signal systems, changeable message
signs, roadway signs and sign supports, lighting items, guard rail items, delineators, impact
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attenuators, median barriers, bridge railing or pavement markings. The eligible temporary items
shall be limited to changeable message signs, guard rail items, or median barriers.

907-107.18--Contractor’s Responsibility for Utility Property and Services. After the first
sentence of Subsection 107.18 on page 63, add the following:

Prior to any excavation on the project, the Contractor shall contact MS 811 and advise them to
mark all known utilities in the area of the excavation.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-108-37
DATE: 06/24/2015
SUBJECT: Prosecution and Progress

Delete the first paragraph of Subsection 907-108.03.1 on pages 1 and 2, and substitute the
following.

907-108.03.1--Progress Schedule. On working day projects, the Department will furnish the
Contractor a progress schedule developed for the determination of contract time which may be
used as the contract progress schedule, or the Contractor’s own proposed progress schedule may
be submitted for approval. If the Contractor elects to furnish a progress schedule for approval by
the Engineer, it should be furnished promptly after award of the contract.

On completion date projects, the Contractor shall furnish a progress schedule and be prepared to
discuss both its proposed methodologies for fulfilling the scheduling requirements and its
sequence of operations.

The Engineer will review Contractor prepared progress schedules and approve schedules as it
relates to compliance with the specifications and logic. The progress schedule must be approved
by the Engineer prior to commencing work. The progress schedule shall be a computer
generated bar-chart type schedule meeting the below minimum requirements. These activities
shall be significantly detailed enough to communicate the Contractor's understanding of the
construction sequencing and phasing of the project.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-108-37 CODE: (SP)
| DATE: 12/08/2014
SUBJECT: Prosecution and Progress

Section 108, Prosecution and Progress, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-108.01--Subletting of Contract.

907-108.01.1--General. At the end of the last paragraph of Subsection 108.01.1 on page 73, add
the following.

The Engineer will have the authority to suspend the work wholly or in part and to withhold
payments because of the Contractor's failure to make prompt payment within 15 calendar days as
required above, or failure to submit the required OCR-484 Form, Certification of Payments to
Subcontractors, which is also designed to comply with prompt payment requirements.

907-108.02--Notice To Proceed. Delete the second paragraph of Subsection 108.02 on page 75
and substitute the following.

The anticipated date of the Notice to Proceed (NTP) / Beginning of Contract Time (BCT) will be
specified in the proposal.

Delete the fourth paragraph of Subsection 108.02 on page 75 and substitute the following.

Upon written request from the Contractor and if circumstances permit, the Notice to Proceed
may be issued at an earlier date subject to the conditions stated therein. The Contractor shall not
be entitled to any monetary damages or extension of contract time for any delay claim or claim
of inefficiency occurring between the early issuance Notice To Proceed date and the Notice to
Proceed date stated in the contract.

907-108.03--Prosecution and Progress. Delete Subsection 108.03.1 on pages 75 & 76, and
substitute the following.

907-108.03.1--Progress Schedule. On working day projects, the Department will furnish the
Contractor a progress schedule developed for the determination of contract time which may be
used as the contract progress schedule, or the Contractor’s own proposed progress schedule may
be submitted for approval. If the Contractor elects to furnish a progress schedule for approval by
the Engineer, it should be furnished promptly after award of the contract. The Engineer will
review the schedule and approve the schedule as it relates to compliance with the specifications
and logic. The progress schedule must be approved by the Engineer prior to commencing work.
| The progress schedule shall be a bar-chart type schedule submitted on 11”x17” paper meeting
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the below minimum requirements. These activities shall be significantly detailed enough to
communicate the Contractor's understanding of the construction sequencing and phasing of the
project.

When preparing the progress schedule, the Contractor shall include the following:

e Show a time scale to graphically show the completion of the work within contract time.

e Define and relate activities to the contract pay items.

e Show all activities in the order the work is to be performed including submittals,
submittal reviews, fabrication and delivery.

e Show all activities that are controlling factors in the completion of the work.

e Show the time needed to perform each activity and its relationship in time to other
activities.

This progress schedule shall provide a bar for each major phase of construction such as, but not
limited to, clearing and grubbing, grading, drainage structures, bridges, base, shoulders, paving,
etc. with an estimated start working day and completion working day for each bar, all within the
specified contract time.

A revised progress schedule may be required within ten days of the occurrence of any one of the
following conditions:

e when a major change occurs in the work
e when a time extension is granted
e when the progress schedule becomes unrealistic

The Engineer's approval of the aforementioned Progress Schedules does not waive any contract
requirements.

In the event the Contractor has not submitted an approvable progress schedule by the beginning
of contract time, the progress schedule prepared by the Department shall be the approved
progress schedule and used to assess contract time.

An approved progress schedule shall be in effect until the date on which a revised schedule is
approved. The approved progress schedule will be the basis for contract time assessment.

When a Critical Path Method (CPM) schedule is required in the proposal, this schedule will be
used in lieu of the bar graph progress schedule in evaluating work progress. In such case, the
same time frame noted in this subsection for the original submittal along with the update
requirements will apply.

907-108.03.2--Preconstruction Conference. Delete the first paragraph of Subsection 108.03.2
on page 76 and substitute the following.

Prior to commencement of the work, a preconstruction conference shall be held for the purpose
of discussing with the Contractor essential matters pertaining to the prosecution and satisfactory
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completion of the work. The Contractor will be responsible for scheduling the preconstruction
conference. The Contractor will advise the Project Engineer in writing 14 days prior to the
requested date that a conference is requested. When the contract requires the Contractor to have
a certified erosion control person, the Contractor’s certified erosion control person shall be at the
preconstruction conference. The Department will arrange for utility representatives and other
affected parties to be present.

Delete the third paragraph of Subsection 108.03.2 on page 76.

907-108.06--Determination and Extension of Contract Time. Delete Subsections 108.06.1
and 108.06.2 on pages 79 thru 85 and substitute the following.

907-108.06.1--Based on Working Day Completion.

907-108.06.1.1--General. Contract Time will be established on the basis of an allowable
number of Working Days, as indicated in the contract. A working day is defined as a day the
Contractor worked or could have worked in accordance with the conditions set forth in
Subsection 907-108.06.1.2, Subparagraphs (a) and (b), except during the months of December,
January, and February.

During the months of December, January, and February, time will be assessed in the
miscellaneous phase regardless of whether or not the Contractor actually works. The value for
the time on any particular day will be determined by dividing the number of anticipated working
day shown in the following table by the number of days in the particular month. This number
will be expressed to three decimal places (0.000)

The span of time allowed for the completion of the work included in the contract will be
indicated in the contract documents and will be known as "Contract Time".

907-108.06.1.2--Contract Time. The following TABLE OF ANTICIPATED WORKING
DAYS indicates an average/anticipated number of working days per month.
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TABLE OF ANTICIPATED WORKING DAYS

Month Working Days
January 6
February 7
March 11
April 15
May 19
June 20
July 21
August 21
September 20
October 16
November 11
December 5
Calendar Year 172

NOTE: The above Table is for informational purposes only. The actual working day total
as assessed by the Project Engineer on Form CSD-765 shall govern.

Available working days will start being assessed at the original Notice to Proceed/Beginning of
Contract Time date shown in the contract documents, regardless of whether or not the Contractor
has been issued an early Notice to Proceed.

Available working days will be based on soil and weather conditions and other specific
conditions cited in the contract. The Engineer will determine on each applicable day the extent
to which work in progress could have been productive, regardless of whether the Contractor
actually worked.

An available working day will be assessed as follows:

(a) any day of the week, Monday through Friday, exclusive of legal holidays recognized by the
Department in Subsection 108.04.1, in which the Contractor works or could have worked for
more than six (6) consecutive hours on the controlling item(s) of work, as determined by the
Engineer from the approved progress schedule. When the Contractor works or could work
more than four but less than six consecutive hours, one-half (0.5) of an available work day will
be charged for that day. When the Contractor works or could work six or more consecutive
hours during the day, one (1.0) available work day will be charged for that day, and

(b) any Saturday, exclusive of legal holidays recognized by the Department in Subsection
108.04.1, in which the Contractor works for more than six (6) consecutive hours on the
controlling item(s) of work, as determined by the Engineer from the approved progress
schedule. When the Contractor works less than four consecutive hours during the day, no time
will be charged for that day. When the Contractor works more than four but less than six
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consecutive hours, one-half (0.5) of an available work day will be charged for that day. When
the Contractor works six or more consecutive hours during the day, one (1.0) available work
day will be charged for that day.

Should the weather or other conditions be such that four (4) consecutive satisfactory hours are
not available prior to noon (for daytime operations) or midnight (for nighttime operations), no
time will be assessed for that day regardless of the above conditions. However, if the Contractor
elects to work, time will be assessed in accordance with the previous paragraph.

Time will not be charged during any required waiting period for placement of permanent
pavement markings as set forth in Subsection 618.03 provided all other work is complete except
growth and coverage of vegetative items as provided in Subsection 210.01.

Each month the Engineer will complete, and furnish to the Contractor, an "Assessment Report of
Working Days" (CSD-765). This report shows the number of working days assessed during the
estimate period and the cumulative working days assessed to date. The Contractor should review
the Engineer's report as to the accuracy of the assessment and confer with the Resident or Project
Engineer to rectify any differences. Each should make a record of the differences, if any, and
conclusions reached. In the event mutual agreement cannot be reached, the Contractor will be
allowed a maximum of 15 calendar days following the ending date of the monthly report in
question to file a protest Notice of Claim in accordance with the provisions of Subsection
105.17. Otherwise, the Engineer's assessment shall be final unless mathematical errors of
assessment are subsequently found to exist, and any claim of the Contractor as to such matter
shall be waived.

The Contractor’s progress will be determined monthly at the time of each progress estimate and
will be based on the percentage of money earned by the Contractor compared to the percentage
of elapsed time.

The percentage of money earned will be determined by comparing the total money earned to-
date by the Contractor, minus any payment for advancement of materials, to the total dollar
amount of the contract. The percentage of time elapsed will be determined by comparing the
working days assessed to-date on Form CSD-765 to the total allowable working days for the
contract.

When the "percent complete" lags more than 20 percent behind the "percentage of elapsed time",
the Contractor shall immediately submit a written statement and revised progress schedule
indicating any additional equipment, labor, materials, etc. to be assigned to the work to ensure
completion within the specified contract time. When the "percent complete" lags more than 40
percent behind the "percentage of elapsed time", the contract may be terminated.

907-108.06.1.3--Extension of Time. The Contractor may, prior to the expiration of the Contract
Time, make a written request to the Engineer for an extension of time with a valid justification
for the request. The Contractor's plea that insufficient time was specified is not a valid reason
for extension of time.
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An extension of contract time may be granted for unforeseen utility delays, abnormal delays
caused solely by the State or other governmental authorities, or unforeseeable disastrous
phenomena of nature of the magnitude of earthquakes, hurricanes, named tropical storms,
tornadoes, or flooded essential work areas which are deemed to unavoidably prevent prosecuting
the work.

The span of time allowed in the contract as awarded is based on the quantities used for
comparison of bids. If satisfactory fulfillment of the contract requires performance of work in
greater quantities than those set forth in the proposal, the time allowed for completion shall be
increased in Working Days in the same ratio that the cost of such added work, exclusive of the
cost of work altered by Supplemental Agreement for which a time adjustment is made for such
altered work in the Supplemental Agreement, bears to the total value of the original contract
unless it can be established that the extra work was of such character that it required more time
than is indicated by the money value.

Any extension of contract time will be on a working day basis.

The Contractor shall provide sufficient materials, equipment and labor to guarantee the
completion of the work in the contract in accordance with the plans and specifications within the
Contract Time.

If the contract time of the project is extended into a season of the year in which completion of
certain items of work would be prohibited or delayed because of seasonal or temperature
limitations, the Engineer may waive the limitations provided the completion of the work will not
result in a reduction in quality. When determined that the completion of the out-of-season items
will cause a reduction in the quality of the work, the completion of the project will be further
extended so the items may be completed under favorable weather conditions. In either case, the
Engineer will notify the Contractor in writing.

Liquidated damages as set forth in Subsection 907-108.07 under the heading "Daily Charge Per
Calendar Day" in the Table titled "Schedule of Deductions for Each Day of Overrun in Contract
Time", shall be applicable to each calendar day after the specified completion date, or authorized
extension thereof, and until all work under the contract is completed.

907-108.06.1.4--Cessation of Contract Time. When the Engineer by written notice schedules a
final inspection, time will be suspended until the final inspection is conducted and for an
additional 14 calendar days thereafter. If after the end of the 14-day suspension all necessary
items of work have not been completed, time charges will resume. If the specified completion
date had not been reached at the time the Contractor called for a final inspection, the calendar
day difference between the specified completion date and the date the Contractor called for a
final inspection will be added after the 14-day period before starting liquidation damages. If a
project is on liquidated damages at the time a final inspection is scheduled, liquidated damages
will be suspended until the final inspection is conducted and for seven (7) calendar days
thereafter. If after the end of the 7-day suspension all necessary items of work have not been
completed, liquidated damages will resume. When final inspection has been made by the
Engineer as prescribed in Subsection 105.16 and all items of work have been completed, the
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daily time charge will cease.

907-108.06.2--Based on Specified Completion Date.

907-108.06.2.1--General. Contract Time will be established on the basis of a Specified
Completion Date indicated in the Contract, or as determined by the Contractor in accordance
with the contract documents. The span of time allowed for the completion of the work included
in the contract will be known as "Contract Time".

For contracts in which a Specified Completion Date is indicated in the Contract, the span of
Contract Time shall be between the date of the Beginning of Contract Time and the Specified
Completion Date indicated in the Contract.

For contracts in which a Completion Date is determined by the Contractor (A + B Contracts), the
span of Contract Time shall be between the date of the Beginning of Contract Time and the date
representing the number of Calendar Days determined by the Contractor to complete the work.

The Contractor shall provide sufficient materials, equipment and labor to guarantee the
completion of the work in the contract in accordance with the plans and specifications within the
Contract Time.

At any given date, the ratio of the accumulated monetary value of that part of the work actually
accomplished to the total contract bid amount adjusted to reflect approved increases or decreases
shall determine the "percent complete" of the work.

The Contractor’s progress will be determined monthly at the time of each progress estimate and
will be based on the percentage of money earned by the Contractor compared to the percentage
of elapsed time.

The percentage of money earned will be determined by comparing the total money earned to-
date by the Contractor, minus any payment for advancement of materials, to the total dollar
amount of the contract. The percentage elapsed time shall be calculated as a direct ratio of the
expired Calendar Days to the total Calendar Days provided for in the contract.

When the "percent complete" lags more than 20 percent behind the "percentage of elapsed time",
the Contractor shall immediately submit a written statement and revised progress schedule
indicating any additional equipment, labor, materials, etc. to be assigned to the work to ensure
completion within the specified contract time. When the "percent complete" lags more than 40
percent behind the "percentage of elapsed time", the contract may be terminated.

907-108.06.2.2--Extension of Time. The Contractor may, prior to the expiration of the Contract
Time, make a written request to the Engineer for an extension of time with a valid justification
for the request. The Contractor's plea that insufficient time was specified is not a valid reason
for extension of time.

On all completion date contracts, an extension of contract time may be granted for unforeseen

86



-8- S. P. No. 907-108-37 -- Cont’d.

utility delays, abnormal delays caused solely by the State or other governmental authorities, or
unforeseeable disastrous phenomena of nature of the magnitude of earthquakes, hurricanes,
named tropical storms, tornadoes, or flooded essential work areas which are deemed to
unavoidably prevent prosecuting the work.

The span of time allowed in the contract as awarded is based on the quantities used for
comparison of bids. If satisfactory fulfillment of the contract requires performance of work in
greater quantities than those set forth in the proposal, the time allowed for completion shall be
increased in Calendar Days in the same ratio that the cost of such added work, exclusive of the
cost of work altered by Supplemental Agreement for which a time adjustment is made for such
altered work in the Supplemental Agreement, bears to the total value of the original contract
unless it can be established that the extra work was of such character that it required more time
than is indicated by the money value.

Any extension of contract time will be based on a calendar day basis, excluding Saturdays,
Sundays or legal holidays recognized by the Department in Subsection 108.04.1.

If the contract time of the project is extended into a season of the year in which completion of
certain items of work would be prohibited or delayed because of seasonal or temperature
limitations, the Engineer may waive the limitations provided the completion of the work will not
result in a reduction in quality. When determined that the completion of the out-of-season items
will cause a reduction in the quality of the work, the completion of the project will be further
extended so the items may be completed under favorable weather conditions. In either case, the
Engineer will notify the Contractor in writing.

Liquidated damages as set forth in Subsection 907-108.07 under the heading "Daily Charge Per
Calendar Day" in the Table titled "Schedule of Deductions for Each Day of Overrun in Contract
Time", shall be applicable to each calendar day after the specified completion date, or authorized
extension thereof, and until all work under the contract is completed.

907-108.06.2.3--Cessation of Contract Time. When the Engineer by written notice schedules a
final inspection, time will be suspended until the final inspection is conducted and for an
additional 14 calendar days thereafter. If after the end of the 14-day suspension all necessary
items of work have not been completed, time charges will resume. If the specified completion
date had not been reached at the time the Contractor called for a final inspection, the calendar
day difference between the specified completion date and the date the Contractor called for a
final inspection will be added after the 14-day period before starting liquidation damages. If a
project is on liquidated damages at the time a final inspection is scheduled, liquidated damages
will be suspended until the final inspection is conducted and for seven (7) calendar days
thereafter. If after the end of the 7-day suspension all necessary items of work have not been
completed, liquidated damages will resume. When final inspection has been made by the
Engineer as prescribed in Subsection 105.16 and all items of work have been completed, the
daily time charge will cease.

907-108.07--Failure to Complete the Work on Time. Delete the Schedule of Deductions table
in Subsection 108.07 on page 85, and substitute the following.
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Schedule of Deductions for Each Day of Overrun in Contract Time

Original Contract Amount Daily Charge

From More Than To and Including Per Calendar Day
$ 0 100,000 $ 150
100,000 500,000 360
500,000 1,000,000 540
1,000,000 5,000,000 830
5,000,000 10,000,000 1,200
10,000,000 20,000,000 1,800
20,000,000 - 3,500

907-108.10--Termination of Contractor's Responsibility. In the last sentence of Subsection
108.10 on page 88, change “bond” to “performance and payment bond(s)”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-109-7 CODE: (SP)
| DATE: 11/25/2014
SUBJECT: Measurement and Payment

Section 109, Measurement and Payment, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-109.01--Measurement of Quantities. Delete the third full paragraph of Subsection 109.01
on page 90 and substitute the following.

When requested by the Contractor, material specified to be measured by the cubic yard or ton
may be converted to the other measure as appropriate. Factors for this conversion will be
determined by the District Materials Engineer and agreed to by the Contractor. The conversion
of the materials along with the conversion factor will be incorporated into the contract by
supplemental agreement. The supplemental agreement must be executed before such method of
measurement is used.

After the second sentence of the fourth full paragraph of Subsection 109.01 on page 90, add the
following.

Where loose vehicle measurement (LVM) is used, the capacity will be computed to the nearest
one-tenth cubic yard and paid to the whole cubic yard. Measurements greater than or equal to
nine-tenths of a cubic yard will be rounded to the next highest number. Measurements less than
nine-tenths of a cubic yard will not be rounded to the next highest number. Example: A vehicle
measurement of 9.9 cubic yards will be classified as a 10-cubic yard vehicle. A vehicle
measurement of 9.8 cubic yards will be classified as a 9-cubic yard vehicle.

907-109.04--Extra and Force Account Work. Delete the first paragraph under Subsection
109.04 on page 91, and substitute the following.

When extra work results for any reason and is not handled as prescribed elsewhere herein, the
Engineer and the Contractor will attempt to agree on equitable prices. When such prices are
agreed upon, a Supplemental Agreement will be issued by the Engineer.

When the Supplemental Agreement process is initiated, the Contractor will be required to submit
to the Engineer a detailed breakdown for Material, Labor, Equipment, Profit and Overhead. The
total allowable markup (which includes Prime Contractor and Subcontractor work, if applicable)
for Supplemental Agreement work shall not exceed 20%.

The requirement for detailed cost breakdowns may be waived when a Department’s Bid Item
History exists for the proposed item(s), and the Contractor’s requested price, including mark-up,
is within 20% of the Department’s Bid History cost for that item(s). In any case, the Department
reserves the right to request detailed cost breakdowns from the Contractor on any Supplemental
Agreement request.
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When equitable prices cannot be agreed upon mutually by the Engineer and the Contractor, the
Engineer will issue a written order that work will be completed on a force account basis to be
compensated in the following manner:

In the last sentence of subparagraph (b) in Subsection 109.04 on page 91, change “bond” to
“bond(s)”.

Delete the first and second paragraphs of subparagraph (d) in Subsection 109.04 on page 92 and
substitute the following.

Equipment. For any machinery or special equipment, other than small tools, authorized by the
Engineer, the Contractor will use the rates shown in the book entitled "Rental Rate Blue Book
For Construction Equipment" as published by EquipmentWatch® and is current at the time the
force account work is authorized, unless otherwise allowed by the Engineer. This book shall be
used to determine equipment ownership and operating expense rates. These rates do not include
allowances for operating labor, mobilization or demobilization costs, overhead or profit, and do
not represent rental charges for those in the business of renting equipment. Operating labor and
overhead cost will be allowed. Subject to advance approval of the Engineer, actual
transportation cost for a distance of not more than 200 miles will be reimbursed for equipment
not already on the project. The cost of transportation after completion of the force account work
will be reimbursed except it cannot exceed the allowance for moving the equipment to the work.

907-109.06--Partial Payment.

907-109.06.1--General. Delete the fourth and fifth sentences of the third paragraph of
Subsection 109.06.1 on page 94, and substitute the following.

In the event mutual agreement cannot be reached, the Contractor will be allowed a maximum of
25 calendar days following the Contractor’s receipt of the monthly estimate in question to file in
writing, a protest Notice of Claim in accordance with the provisions Subsection 105.17.
Otherwise, the Engineer's estimated quantities shall be considered acceptable pending any
changes made during the checking of final quantities.

907-109.06.2--Advancement on Materials. Delete Subsection 109.06.2 on pages 94 & 95, and
substitute the following.

907-109.06.2--Advancement on Materials. Partial payments may include advance payment for
certain nonperishable or durable materials such as base aggregates, reinforcing steel, bridge
piling, structural steel, prefabricated bridge components, traffic signal equipment, electrical
equipment, fencing materials, and sign materials with approval of the Engineer. Advance
payment may be requested for structural steel members provided fabrication has been completed
and the members have been declared satisfactory for storage by a Department representative.
The Contractor must make a written request to the Project Engineer for advanced payment and
furnish written consent of the Surety. To qualify for advance payment, materials must be stored
or stockpiled on or near the project or at other locations approved by the Engineer; or in the case
of precast concrete members, treated timber, guard posts and other approved preprocessed
durable and bulky materials, the materials may be stored at the commercial producer's yard
provided it is located in Mississippi; or in the case of prestressed concrete members that may
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require being produced at an out-of-state location, the prestress members shall be produced and
may be stored at the commercial manufacturer’s yard provided it is a PCI certified plant on the
Department’s List of Approved Prestress & Precast Plants and it is located within the continental
United States; or in the case of structural steel members that may require fabrication at an out-of-
state location, the fabricated members may be stored at the location of the commercial
fabricator's yard provided it is located within the continental United States.

Advancements will not be allowed until the Project Engineer has received copies of material
invoices and certified test reports or acceptable certificates of conformance, and in the case of
materials stored at the commercial producer's/fabricator's yard, the material shall be positively
identified for the specific project and a Certificate of Storage issued by the Department or a
designated representative of the Department. Requests for advancements on fabricated structural
steel members and prestress concrete members stored out-of-state will be denied when the
Department does not have available a designated representative to issue a Certificate of Storage.

The Contractor shall make suitable arrangements to the satisfaction of the Engineer for storage
and protection at approved sites or, in the case of materials stored at the commercial producer's
yard located in Mississippi or, in the case of fabricated structural steel members stored at the
commercial fabricator's yard or prestress concrete members stored at a commercial
manufacturer’s yard located within the continental United States, the Contractor shall make
arrangements with the producer/fabricator for suitable storage and protection. If advanced
payment is allowed and the materials are damaged, lost, destroyed or for any reason become
unacceptable, the previous payments will be deducted from subsequent estimates until the
materials are replaced or restored to an acceptable condition. In all cases, the Contractor shall
save harmless the Commission in the event of loss or damage, regardless of cause.

An invoice or an accumulation of invoices for each eligible material must total $10,000 or more
before consideration will be given for making advanced payment. When allowed, advance
payment will be based on verified actual material cost plus transportation charges to the point of
storage. Sales tax, local haul and handling costs shall not be included as material cost.

Advanced payment shall not exceed 100% of the invoice price or 75% of the total contract bid
price for the pay item, whichever is less.

Advanced payment for a component of a pay item shall not exceed 95% of the invoice price or
75% of the total contract bid price for the pay item of which the material is a part, whichever is

less.

Advanced payment will be made only on materials that will be incorporated permanently in the
project.

No advanced payment will be made on minor material items, hardware, etc.

No advanced payment will be made for materials when it is anticipated that those materials will
be incorporated into the project within 60 calendar days.
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Advanced payment will be paid for those materials which are not readily available, and which
can be easily identified and secured for a specific project and for which lengthy stockpiling
periods would not be detrimental.

Where a storage area is used for more than one project, material for each project shall be
segregated from material for other projects, identified, and secured. Adequate access for
auditing shall be provided. All units shall be stored in a manner so that they are clearly visible
for counting and/or inspection of the individual units.

Unless specifically provided for in the contract, advance payment will not be made on materials,
except for fabricated structural steel members or prestress concrete members, stored or
stockpiled outside of the State of Mississippi.

Materials for which an advanced payment has been allowed must be paid for by the Contractor
within 60 days of the estimate on which the advanced payment was first allowed and proof of
said payment must be verified by the supplier. If proof of payment is not furnished within the
allowable 60 days, the advanced payment will be deducted on subsequent current estimates until
such time proof of payment is furnished.

As the materials are incorporated into the work, proportionate reductions for advance payments
shall be made from monthly estimates covering the work performed. Calculation of percentage
of completion, or rate of progress, shall be based on completed work and no consideration will
be given to stockpiled materials.

907-109.07--Changes in Material Costs. Delete the third full paragraph of Subsection 109.07
on page 96 and substitute the following.

A link to the established base prices for bituminous products and fuels will be included in the
contract documents under a Notice to Bidders entitled "Petroleum Products Base Prices."

Delete the last paragraph of Subsection 109.07 on pages 97 & 98, and substitute the following.
Adjustments herein provided shall not apply to fuels consumed or materials incorporated into the
work during any monthly estimate period falling wholly after the expiration of contract time as

defined in Subsection 101.02 of the applicable Mississippi Standard Specifications for Road and
Bridge Construction, and as determined by checked final quantities.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-110-2 CODE: (SP)
| DATE: 04/02/2010
SUBJECT: Wage Rates

Section 110, Required Contract Provisions, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-110.02--Application. Delete Subsection 110.02.2 on page 100 and substitute the following.

907-110.02.2--Wage Rates. All persons employed or working upon the site of the work will be
paid at wage rates not less than those contained in the wage determination decision of the
Secretary of Labor in effect 10 days prior to taking bids.

Bidders are advised that regardless of the wage rates listed in the Supplement to FHWA 1273 in
the contract, minimum federal wage rates must be paid.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-304-13 CODE: (SP)
| DATE: 06/06/2012
SUBJECT: Granular Courses

Section 907-304, Granular Courses, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-304.02--Materials. After the first paragraph of Subsection 304.02.1 on page 183, add the
following.

Crushed concrete meeting the requirements of Subsection 907-703.04.3 may be used in lieu of
granular courses or crushed stone courses specified in the contract. This applies to base courses,
shoulders, or other required construction on a prepared foundation.

907-304.03--Construction Requirements.

907-304.03.5--Shaping, Compacting and Finishing. Delete the sixth paragraph of Subsection
304.03.5 on page 185.

Delete the first table in Subsection 304.03.5 on page 186 and substitute the following.

Granular Material Lot Individual
Class Average Test
7,89 0r 10 97.0 93.0
5o0r6 99.0 95.0
3or4 100.0 96.0
lor?2 102.0 98.0
Crushed Courses* 99.0 95.0

* When placed on filter fabric on untreated subgrade, the individual tests and the average of the
five (5) tests shall equal or exceed the following values.

Lot Average Individual Test
96.0 92.0

| 907-304.05--Basis of Payment. Add the “907” prefix to the pay items listed on page 187.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-401-7 CODE: (SP)
DATE: 12/02/2014
SUBJECT: Asphalt Pavements

Section 401, Hot Mix Asphalt (HMA) - General, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby deleted and replaced as follows.

SECTION 907-401 - ASPHALT PAVEMENT -- GENERAL

907-401.01--Description. These specifications include general requirements that are applicable
to all types of asphalt whether producing Hot Mix Asphalt (HMA) mixtures or Warm Mix
Asphalt (WMA) mixtures. These specifications also include the specific requirements for each
particular mixture when deviations from the general requirements are necessary.

This work consists of the construction of one or more lifts of asphalt pavement in accordance
with these specifications and the specific requirements for the mixture to be produced and in
reasonably close conformity with the lines, grades, thicknesses and typical sections shown on the
plans or established by the Engineer.

907-401.01.1--Definitions.

Maximum Sieve Size - Maximum sieve size is the smallest sieve size at which 100 percent of
the aggregate passes.

Nominal Maximum Sieve Size - The nominal maximum sieve size is one sieve size larger than
the first sieve to retain more than 10 percent of the aggregate.

Maximum Density Line - The maximum density line is a straight line plot on the FHWA 0.45
power gradation chart which extends from the zero origin point of the chart through the plotted
point of the combined aggregate gradation curve on the nominal maximum sieve size.

Mechanically Fractured Face - An angular, rough, or broken surface of an aggregate particle
created by crushing as determined by ASTM Designation: D 5821.

907-401.02--Materials.

907-401.02.1--Component Materials.

907-401.02.1.1--General. Component materials will be conditionally accepted at the plant
subject to later rejection if incorporated in a mixture or in work which fails to meet contract
requirements.
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907-401.02.1.2--Agaregates. The source of aggregates shall meet the applicable requirements
of Section 703.

907-401.02.1.2.1--Coarse_Aggregate Blend. Mechanically fractured faces by weight of the
combined mineral aggregate coarser than the No. 4 sieve:

Mixture Percent Fractured Faces, minimum
25-mm 70, one-face
19-mm * 80, one-face
12.5-mm 90, two-face
9.5-mm 90, two-face
4.75-mm 90, two-face

*  When used on routes requiring polymer modified asphalt, the top intermediate lift (19-
mm mixture), including travel lane and adjacent lane, shall have at least 90 percent two
fractured faces minimum. When placed on an existing Portland Cement Concrete
surface, all intermediate lifts (19-mm mixture) shall have at least 90 percent fractured two
faces minimum.

The maximum percentage by weight of flat and elongated particles, for all mixes other than 4.75-
mm, maximum to minimum dimension greater than 5, shall not exceed 10% for all mixtures.
This shall be determined in accordance with ASTM Designation: D 4791, Section 8.4, on the
combined mineral aggregate retained on the 3/8” sieve.

907-401.02.1.2.2--Fine Aggregate Blend. Of all the material passing the No. 8 sieve and
retained on the No. 200 sieve, not more than 60 percent shall pass the No. 30 sieve.

Uncrushed natural sand shall pass the 3/8” sieve and may be used, excluding the content in RAP,
in the percentages of the total mineral aggregate by weight set out in the following table:

Maximum Percentage of Natural Sand by

Total Weight of Mineral Aggregate
Mixture HT MT ST
25-mm 10 10 20
19-mm 10 10 20
12.5-mm 10 10 20
9.5-mm 10 10 10
4.75-mm 25 30 35
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907-401.02.1.2.3--Combined Aggregate Blend.

Design Master Range

S. P.No. 907-401-7 -- Cont’d.

Mixture: 25-mm | 19-mm 12.5-mm 9.5-mm 4.75-mm
Nominal
Maximum Sieve
Size: 1inch | 3/4 inch 1/2 inch 3/8 inch 1/4 inch
Sieve Size Percent Passing
1% inch 100
1 inch 90-100 100
%4 inch 89 max. | 90-100 100
Y, inch - 89 max. 90-100 100 100
3/8 inch - - 89 max. 90-100 95-100
No. 4 - - - 89 max. 90-100
No. 8 16-50 18-55 20-60 22-70 -
No. 16 - - - - 30-60
No. 200 4.0-9.0 | 4.0-9.0 4.0-9.0 4.0-9.0 6.0-12.0

For MT and HT mixtures, the combined aggregate gradation of the job mix formula, when
plotted on FHWA 0.45 power chart paper, shall fall entirely below the Maximum Density Line
on all sieve sizes smaller than the No. 4 sieve. However, MT and HT mixtures having a
minimum fine aggregate angularity index of 44.0, per ASTM Designation: C1252, Method A,
may be designed above the maximum density line.

The 9.5-mm mixtures shall have a minimum fine aggregate angularity of 44.0 for HT and MT
mixtures and 40.0 for ST mixtures when tested on combined aggregate in accordance with
ASTM Designation: C1252 Method A. The 4.75-mm mixtures shall have a minimum fine
aggregate angularity of 45.0 for all design levels when tested on combined aggregate in
accordance with ASTM Designation: C 1252, Method A.

The minus No. 40 fraction of the combined aggregate shall be non-plastic when tested according
to AASHTO Designation: T 90. The clay content for the combined aggregate for underlying
layers shall not exceed 1.0 percent, and for the top layer shall not exceed 0.5 percent by weight
of the total mineral aggregate when tested according to AASHTO Designation: T 88.

907-401.02.1.3--Bituminous Materials. Bituminous materials shall meet the applicable
requirements of Section 702 for the grade specified.

Tack coat shall be the same neat grade asphalt cement used in the mixture being placed or those
materials specified for tack coat in Table 410-A on the last page of Section 410. Emulsified
asphalt shall not be diluted without approval of the Engineer.

907-401.02.1.4--Blank.

907-401.02.1.5--Hydrated Lime. Hydrated lime shall meet the requirements of Subsection
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714.03.2 for lime used in soil stabilization.

907-401.02.1.6--Asphalt Admixtures. Additives for liquid asphalt, when required or permitted,
shall meet the requirements of Subsection 702.08.

907-401.02.1.7--Polymers. Polymers for use in polymer modified asphalt pavements shall meet
the requirements of Subsection 702.08.3.

907-401.02.2--WMA Products and Processes. The Department will maintain a list of qualified
WMA products and processes. No product or process shall be used unless it appears on this list.

The Contractor may propose other products or processes for approval by the Product Evaluation
Committee. Documentation shall be provided to demonstrate laboratory performance, field
performance, and construction experience.

907-401.02.3--Composition of Mixtures.

907-401.02.3.1--General. Unless otherwise specified or permitted, the asphalt shall consist of a
uniform mixture of asphalt, aggregate, hydrated lime and, when required or necessary to obtain
desired properties, antistripping agent and/or other materials.

The total amount of crushed limestone aggregate for mixtures, excluding shoulders, when used
in the top lift, shall not exceed 50 percent of the total combined aggregate by weight.

Hydrated lime shall be used in all asphalt at the rate of one percent (1%) by weight of the total
dry aggregate including aggregate in RAP, if used. The aggregate, prior to the addition of the
hydrated lime, shall contain sufficient surface moisture. If necessary, the Contractor shall add
moisture to the aggregate according to the procedures set out in Subsection 907-401.03.2.1.2.

The Contractor shall obtain a shipping ticket for each shipment of hydrated lime. The Contractor
shall provide the District Materials Engineer with a copy of each shipping ticket from the
supplier, including the date, time and weight of hydrated lime shipped and used in hot mix
asphalt production. An amount equal to twenty-five percent (25%) of the total value of asphalt
items performed during the initial estimate period in which the Contractor fails to submit the
hydrated lime shipping tickets to the District Materials Engineer will be withheld from the
Contractor's earned work. Non-conformance with this specification for successive estimate
period(s) will result in the total value (100%) of asphalt items performed during this period(s)
being withheld from the Contractor's earned work. Monies withheld for this non-conformance
will be released for payment on the next monthly estimate following the date the submittal of
hydrated lime shipping tickets to the District Materials Engineer is brought back into compliance
with this specification.

Mixtures will require the addition of an antistripping agent when the Tensile Strength Ratio
(MT-63) and/or the Boiling Water Test (MT-59) fail to meet the following criteria.
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Tensile Strength Ratio (TSR - MT-63)

Wet Strength / Dry Strength .........ccccccovivenens 85 percent minimum

Interior Face Coating ...........cccoeeeveeiienveenineninnne 95 percent minimum
Boiling Water Test (MT-59)

Particle Coating ........c.ccceevveeviienireiienieeiieeiene 95 percent minimum

Reclaimed asphalt pavement (RAP) materials may be used in the production of asphalt in the
percentages of the total mix by weight set out in the following table:

Asphalt Mixture Maximum Percentage of RAP
by total weight of mix
4.75-mm 0
9.5-mm 20 *
12.5-mm Surface Lift 20 *
12.5-mm Underlying Lift 30
19-mm 30
25-mm 30

* At a minimum, RAP shall be processed and/or screened such that the RAP
material size does not exceed the nominal maximum sieve size for the mixture
specified.

During asphalt production, the RAP shall pass through a maximum 2-inch square sieve located
in the asphalt plant after the RAP cold feed bin and prior to the RAP weighing system.

Crushed reclaimed concrete pavement may be used as an aggregate component of all asphalt
pavements. When crushed reclaimed concrete pavement is used as an aggregate component,
controls shall be implemented to prevent segregation. Crushed reclaimed concrete pavement
aggregate shall be separated into coarse and fine aggregate stockpiles using the 3/8-inch or 1/2-
inch sieve as a break-point unless otherwise approved by the Engineer in writing.

907-401.02.3.1.1--Mixture Properties.

Percent of Maximum

ALL MIXTURES Specific Gravity (Gmm)
NDesign 96.0
Ninitial Less than 90.0
NMaximum Less than 98.0
VMA CRITERIA Minimum percent
25-mm mixture 12.0
19-mm mixture 13.0
12.5-mm mixture 14.0
9.5-mm mixture 15.0
4.75-mm mixture 16.0

Mixtures with VMA more than two percent higher than the minimum may be susceptible to
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flushing and rutting; therefore, unless satisfactory experience with high VMA mixtures is
available, mixtures with VMA greater than two percent above the minimum should be avoided.

The specified VFA range for 4.75-mm nominal maximum size mixtures for design traffic levels
>3 million ESAL’s (HT Mixtures) shall be 75 to 78 percent, for design traffic levels of 1.0 to 3
million ESAL’s (MT mixtures) 65 to 78 percent, and for design traffic levels of <1.0 million
ESAL’s (ST mixtures) 65 to 78 percent.

DUST/BINDER RATIO for 4.75-mm mixtures
Percent Passing No.200 / Effective Binder Percent ...........cccccoceeviiiiniencnnnen. 0.9t02.0

DUST/BINDER RATIO for 9.5-mm, 12.5-mm, 19-mm & 25-mm mixtures
Percent Passing No.200 / Effective Binder Percent .........c..cccccvvveciieiniieinnnee, 0.8to 1.6

907-401.02.3.2--Job_Mix Formula. The job mix formula shall be established in accordance
with Mississippi Test Method: MT-78, where N represents the number of revolutions of the
gyratory compactor.

Compaction Requirements: Ninitial Nbesign NMaximum
High Type (HT) Mixtures
19-mm, 12.5-mm, 9.5-mm & 4.75-mm 7 85 130

Medium Type (MT) Mixtures
19-mm, 12.5-mm, 9.5-mm & 4.75-mm 7 65 100

All Standard Type (ST) Mixtures;
25-mm HT & MT Mixtures 6 50 75

At least 10 working days prior to the proposed use of each mixture, the Contractor shall submit
in writing to the Engineer a proposed job-mix formula or request the transfer of a verified job-
mix formula as set forth in the latest edition of MDOT’s Field Manual for HMA and SOP TMD-
11-78-00-000. The proposed job-mix formula shall indicate whether the mixture will be
produced as HMA or WMA. The process or product used to produce WMA should also be
noted on the proposed documentation for the job-mix formula. The job-mix formula shall be
signed by a Certified Mixture Design Technician (CMDT).

The Department will perform the tests necessary for review of a proposed job-mix formula for
each required mixture free of charge one time only. A charge will be made for additional job-
mix formulas submitted by the Contractor for review.

Review of the proposed job-mix formula will be based on percent maximum specific gravity at
Ninitial, NDesign, a0d Nytaximum, VMA @ Npesign, resistance to stripping, and other criteria specified

for the mixture.

The mixture shall conform thereto within the range of tolerances specified for the particular
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mixture. No change in properties or proportion of any component of the job-mix formula shall
be made without permission of the Engineer. The job-mix formula for each mixture shall be in
effect until revised in writing by the Engineer.

A job-mix formula may be transferred to other contracts in accordance with conditions set forth
in the Department's Field Manual for HMA.

The Contractor shall not place any asphalt prior to receiving “tentative” approval and a MDOT
design number from the Central Laboratory.

When a change in source of materials, unsatisfactory mixture production results (such as
segregation, bleeding, shoving, rutting over '4”, raveling & cracking) or changed conditions
make it necessary, a new job-mix formula will be required. The conditions set out herein for the
original job-mix formula are applicable to the new job-mix formula.

In the event the Contractor wishes to change from an approved HMA job-mix formula to WMA
or an approved WMA job-mix formula to HMA, the Contractor shall submit the proposed
change in writing to the Engineer at least 10 working days prior to the proposed change. If no
changes (other than the plant production temperature) are to be made to the job-mix formula, a
new MDOT design number will be assigned by the MDOT Central Laboratory.

907-401.02.4--Substitution of Mixture. The substitution of a one (1) size finer mixture for an
underlying lift shall require written permission of the State Construction Engineer, except no
substitution of a 4.75-mm mixture will be allowed. A 9.5-mm mixture may be substituted for the
12.5-mm mixture designated on the plans as the top lift or pre-leveling. The 19-mm mixture
may be substituted for the 25-mm mixture in trench widening work. Any substitution of
mixtures shall be of the same type. No other substitutions will be allowed. The quantity of
substituted mixture shall be measured and paid for at the contract unit price for the mixture
designated on the plans. The substitution of any mixture will be contingent on meeting the
required total structure thickness and maintaining the minimum and/or maximum laying
thickness for the particular substituted mixture as set out in the following table.

Single Lift Laying Thickness
Inches
Mixture Minimum Maximum
25-mm 3 4

19-mm 2% 3%
12.5-mm 1% 2%
9.5-mm 1 1%
4.75-mm 3 %

907-401.02.5--Contractor's Quality Management Program.

907-401.02.5.1--General. The Contractor shall have full responsibility for quality management
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and maintain a quality control system that will furnish reasonable assurance that the mixtures and
all component materials incorporated in the work conform to contract requirements. The
Contractor shall have responsibility for the initial determination and all subsequent adjustments
in proportioning materials used to produce the specified mixture. Adjustments to plant operation
and spreading and compaction procedures shall be made immediately when results indicate that
they are necessary. Mixture produced by the Contractor without the required testing or
personnel on the project shall be subject to removal and replacement by the Contractor at no
additional cost to the State.

907-401.02.5.2--Personnel Reguirements. The Contractor shall provide at least one Certified
Asphalt Technician-1 (CAT-I) full-time during asphalt production at each plant site used to furnish
material to the project. Sampling shall be conducted by a certified technician or by plant personnel
under the direct observation of a certified technician. All testing, data analysis and data posting will
be performed by the CAT-I or by an assistant under the direct supervision of the CAT-I. The
Contractor shall have a Certified Asphalt Technician-II (CAT-II) available to make any necessary
process adjustments. Technician certification shall be in accordance with MDOT SOP TMD-22-
10-00-000, MDOT HMA Technician Certification Program. An organizational chart, including
names, telephone numbers and current certification, of all those responsible for the quality control
program shall be posted in the Contractor's laboratory while the asphaltic paving work is in
progress.

907-401.02.5.3--Testing Requirements. As a minimum, the Contractor's quality management
program shall include the following:

(a) Bituminous Material. Provide Engineer with samples in a sealed one quart metal
container at the frequency given in MDOT SOP TMD-20-04-00-000.

(b) Mechanically Fractured Face. Determine mechanically fractured face content of
aggregates retained on the No. 4 sieve, at a minimum of one test per day of production.

(c) Mixture Gradation. Conduct extraction tests for gradation determination on the mixture.
Sample according to the frequency in paragraph (i) and test according to Mississippi Test
Method MT-31.

(d) Total Voids and VMA. Determine total voids and voids in mineral aggregate (VMA), at
Nbpesign, from the results of bulk specific gravity tests on laboratory compacted specimens.
Sample according to the sampling frequency in paragraph (i) and test according to the

latest edition of MDOT’s Field Manual for HMA.

(e) Asphalt Content. Sample according to the sampling frequency in paragraph (i).
Determine the asphalt content using one of the following procedures.

(1) Nuclear gauge per Mississippi Test Method MT-6.
(2) Incinerator oven per AASHTO Designation: T 308, Method A.

(f) Stripping Tests. Conduct a minimum of one stripping test at the beginning of each job-
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mix production and thereafter, at least once per each two weeks of production according
to Mississippi Test Method: MT-63 and one stripping test per day of production
according to Mississippi Test Method: MT-59. Should either the TSR (MT-63) or the
boiling water (MT-59) stripping tests fail, a new antistrip additive or rate shall be
established or other changes made immediately that will result in a mixture which
conforms to the specifications; otherwise, production shall be suspended until corrections
are made.

(g) Density Tests. For 25-mm, 19.5-mm, 12.5-mm & 9.5-mm mixtures, conduct density

tests as necessary to control and maintain required compaction according to Mississippi
Test Method: MT-16, Method C (nuclear gauge), or AASHTO Designation: T 166. Note
- The nuclear gauge may be correlated, at the Contractor’s option, with the average of a
minimum of five pavement sample densities. For 4.75-mm mixtures, conduct density
tests as necessary to control and maintain required compaction according to AASHTO
Designation: T 166.

(h) Quality Control Charts. Plot the individual test data, the average of the last four tests and

(1)

the control limits for the following items as a minimum:

Mixture Gradation (Percent Passing) Sieves:
1/2-inch, 3/8-inch, No. 8, No. 16, No. 30 and No. 200.
Asphalt Content, Percent
Maximum Specific Gravity, Gmm
Total Voids @ Npesign, Percent
VMA @ Npesign, Percent

NOTE: For 4.75-mm mixtures, Quality Control Charts for mixture gradation are not
required on the No. 8 and No. 30 sieves. For 4.75-mm mixtures, as a minimum, Quality
Control Charts for mixture gradation shall be kept on the 3/8-inch, No. 16 and No. 200
sieves. For all mixtures other than 4.75-mm, Quality Control Charts for mixture
gradation are not required on the No. 16 sieve.

Keep charts up-to-date and posted in a readily observable location. Charts may be kept
on a computer, however, the charts shall be printed out a minimum of once each
production day and displayed in the laboratory. Note any process changes or adjustments
on the Air Voids chart.

Sampling Frequency. Conduct those tests as required above at the following frequency
for each mixture produced based on the estimated plant tonnage at the beginning of the
day.

Total Estimated Production, tons Number of Tests
50-800 1
801-1700 2
1701-2700 3
2701+ 4
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NOTE: Material placed in a storage silo from a previous day's production shall be
randomly sampled and tested when removed for placement on the roadway. Such
sample(s) shall be independent of the day's production sampling frequency and shall be
used in calculating the four (4) sample running average.

(j) Sample Requirements. Obtain the asphalt mixture samples from trucks at the plant.
Obtain aggregate samples from cold feed bins or aggregate stockpile. Save a split portion
of all mixture samples at the laboratory site in a dry and protected location for 14
calendar days. At the completion of the project, the remaining samples may be disposed
of with the approval of the Engineer.

The above testing frequencies are for the estimated plant production for the day. If production is
discontinued or interrupted, the tests will be conducted at the previously established sample
tonnage points for the materials that are actually produced. If the production exceeds the
estimated tonnage, sampling and testing will continue at the testing increments previously
established for the day. A testing increment is defined as the estimated daily tonnage divided by
the required number of tests from the table in Subsection 907-401.02.5.3 paragraph (i).

In addition to the above program, the following tests shall be conducted on the first day of
production and once for every eight production samples thereafter, with a minimum of one test
per production week.

Aggregate Stockpile Gradations per AASHTO Designations: T-11 and T-27.
Reclaimed Asphalt Pavement (RAP) Gradation per Mississippi Test Method MT-31.

Fine Aggregate Angularity for all 4.75-mm and 9.5-mm mixtures and all MT and HT
mixtures designed above the maximum density line per ASTM Designation: C 1252, Method
A.

Testing of the aggregate and RAP stockpiles during production will be waived provided the
Contractor provides the Engineer with gradation test results for the materials in the stockpile
determined during the building of the stockpiles. The test results provided shall represent a
minimum frequency of one per one thousand tons of material in the stockpile. If the Contractor
continues to add materials to the stockpile during asphalt production, the requirements for
gradation testing during production are not waived.

907-401.02.5.4--Documentation. The Contractor shall document all observations, records of
inspection, adjustments to the mixture, and test results on a daily basis. All tests conducted by
the Contractor in accordance with Subsection 907-401.02.5.3(h) shall be included in the running
average calculations. If single tests are performed as a check on individual asphalt properties,
between regular samples, without performing all tests required in Subsection 907-401.02.5.3(h),
the results of those individual tests shall not be included in the running average calculations for
that particular property. The Contractor shall record the results of observations and records of
inspection as they occur in a permanent field record. The Contractor shall record all process
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adjustments and job mix formula (JMF) changes on the air void charts. The Contractor shall
provide copies of all test data sheets and the daily summary reports on the appropriate
Mississippi DOT forms to the Engineer on a daily basis. The Contractor shall provide a written
description of any process change, including blend proportions, to the Engineer as they occur.
Information provided to the Engineer must be received in the Engineer’s office by no later than
9:00 AM the day after the asphalt is produced. Fourteen days after the completion of the
placement of the asphalt, the Contractor shall provide the Engineer with the original testing
records and control charts in a neat and orderly manner.

907-401.02.5.5--Control Limits. The following control limits for the job mix formula (JMF)
and warning limits are based on a running average of the last four data points.

Item JMF Limits Warning Limits
Sieve - % Passing

1/2-inch +5.5 +4.0
3/8-inch +55 +4.0
No. 8 +5.0 +4.0
No. 16, for 4.75-mm mixtures ONLY +4.0 +3.0
No. 30 +4.0 +3.0
No. 200 +1.5 +1.0
Asphalt Content, % -0.3 to +0.5 -02to+04
Total Voids @ Npesign, %0 +1.3 +1.0
VMA @ Npesign, %0 -1.5 - 1.0

907-401.02.5.6--Warning Bands. Warning bands are defined as the area between the JMF
limits and the warning limits.

907-401.02.5.7--Job Mix Formula Adjustments. A request for a JMF adjustment signed by a
CAT-II may be made to the Engineer by the Contractor. Submit sufficient testing data with the
request to justify the change. The requested change will be reviewed by the State Materials
Engineer for the Department. If current production values meet the mixture design requirements,
a revised JMF will be issued. Adjustments to the JMF shall conform to the latest edition of
MDOT’s Field Manual for HMA. Adjustments to the JMF to conform to actual production shall
not exceed the tolerances specified for the JMF limits. Regardless of such tolerances, any
adjusted JMF gradation shall be within the design master range for the mixture specified. The
JMF asphalt content may only be reduced if the production VMA meets or exceeds the minimum
design VMA requirements for the mixture being produced.

907-401.02.5.8--Actions and Adjustments. Based on the process control test results for any
property in question, the following actions shall be taken or adjustments made when appropriate:

(a) When the running average trends toward the warning limits, the Contractor shall consider
taking corrective action. The corrective action, if any, shall be documented. All tests
shall be part of the contract files and shall be included in the running average
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calculations.

(b) The Contractor shall notify the Engineer whenever the running average exceeds the
warning limits.

(c) If two consecutive running averages exceed the warning limit, the Contractor shall stop
production and make adjustments. Production shall only be restarted after notifying the
Engineer of the adjustments made.

(d) If the adjustment made under (c) improves the process such that the running average after
four additional tests is within the warning limits, the Contractor may continue production
with no reduction in payment.

(e) If the adjustment made under (c¢) does not improve the process and the running average
after four additional tests stays in the warning band, the mixture will be considered
unsatisfactory. Reduced payment for unsatisfactory mixtures will be applied starting
from the stop point to the point when the running average is back within the warning
limits in accordance with Subsection 907-401.02.6.3.

(f) Failure to stop production and make adjustments when required shall subject all mixture
produced from the stop point to the point when the running average is back within the
warning limits to be considered unsatisfactory. Reduced payment for unsatisfactory
mixtures will be applied in accordance with Subsection 907-401.02.6.3.

(g) If the running average exceeds the JMF limits, the Contractor shall stop production and
make adjustments. Production shall only be restarted after notifying the Engineer of the
adjustments made.

(h) All materials for which the running average exceeds the JMF limits will be considered
unacceptable and shall be removed and replaced by the Contractor at no additional cost to
the State. The Engineer will determine the quantity of material to be replaced based on a
review of the individual testing data which make up the running average in question and
an inspection of the completed pavement. If the Engineer decides to leave the mixture in
place because of special circumstances, the quantity of mixture, as defined above, will be
paid for in accordance with Subsection 907-401.02.6.3.

(1) Single test results shall be compared to 1.7 times the warning and JMF limits. If the test
results verified by QA testing (within allowable differences in Subsection 907-
401.02.6.2) exceed these limits, the pay factor provided in Subsection 907-401.02.6.3
will apply for the quantity of material represented by the test(s). Single test limits will be
used for the acceptance of projects when insufficient tonnage is produced to require four
(4) Contractor’s tests.

(j) The above corrective action will also apply for a mixture when the Contractor’s testing
data has been proven incorrect. The Contractor’s data will be considered incorrect when;
1) the Contractor’s tests and the Engineer’s tests do not agree within the allowable
differences given in Subsection 907-401.02.6.2 and the difference can not be resolved, or
2) the Engineer’s tests indicates that production is outside the JMF limits and the results
have been verified by the Materials Division. The Engineer’s data will be used in place
of the Contractor’s data to determine the appropriate pay factor.

907-401.02.6--Standards of Acceptance.

907-401.02.6.1--General. Acceptance for mixture quality (VMA and total voids @ Npesign,
gradation, and asphalt content) will be based on random samples tested in accordance with the
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latest edition of MDOT’s Field Manual for HMA. Pavement densities and smoothness will be
accepted by lots as set out in Subsections 907-401.02.6.4 and 907-401.02.6.5.

907-401.02.6.2--Assurance_Program for Mixture Quality. The Engineer will conduct a
quality assurance program. The quality assurance program will be accomplished as follows:

1) Conducting verification tests.
2) Validate Contractor test results.
3) Periodically observing Contractor quality control sampling and testing.

4) Monitoring required quality control charts and test results.
5) Sampling and testing materials at any time and at any point in the production or laydown
process.

The rounding of all test results will be in accordance with Subsection 700.04.

The Engineer will conduct verification tests on samples taken by the Contractor under the direct
supervision of the Engineer at a time specified by the Engineer. The frequency will be equal to or
greater than ten percent (10%) of the tests required for Contractor quality control and the data will
be provided to the Contractor within two asphalt mixture production days after the sample has been
obtained by the Engineer. At least one sample shall be tested from the first two days of production.
All testing and data analysis shall be performed by a Certified Asphalt Technician-I (CAT-I) or by
an assistant under the direct supervision of the CAT-I. Certification shall be in accordance with the
MDOT HMA Technician Certification Program chapter in the Materials Division Inspection,
Testing, and Certification Manual. The Department shall post a chart giving the names and
telephone numbers for the personnel responsible for the assurance program.

The Engineer shall be allowed to inspect Contractor testing equipment and equipment calibration
records to confirm both calibration and condition. The Contractor shall calibrate and correlate all
testing equipment in accordance with the latest versions of the Department's Test Methods and
AASHTO Designation: R 18.

Random differences between the Engineer's verification tests and the current running average of

four quality control tests at the time of obtaining the verification sample will be considered
acceptable if within the following limits:
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Item Allowable Differences

Sieve - % Passing

3/8-inch and above 6.0
No. 4 5.0
No. 8 4.0
No. 16, for 4.75-mm mixtures ONLY 3.5
No. 30 3.5
No. 200 2.0
AC Content 0.4
Specimen Bulk SG, Gmb @ Npesign 0.030
Maximum SG, Gmm 0.020

If four quality control tests have not been tested prior to the time of the first verification test, the
verification test results will be compared to the average of the preceding quality control tests. If the
verification test is the first material tested on the project or if a significant process adjustment was
made just prior to the verification test, the verification test results will be compared to the average of
four subsequent quality control test results. For all other cases after a significant process
adjustment, the verification test results will be compared to the average of the preceding quality
control tests (taken after the adjustment) as in the case of a new project start-up when four quality
control tests are not available.

In the event that; 1) the comparison of the Contractor’s running average quality control data and
Engineer’s quality assurance verification test results are outside the allowable differences in the
above table, or 2) if a bias exists between the results, such that one of the results is predominately
higher or lower than the other, and the Engineer’s results fail to meet the JMF control limits, the
Engineer will investigate the reason immediately. As soon as the need for an investigation becomes
known, the Engineer will increase the quality assurance sampling rate to the same frequency
required for Contractor testing. The additional samples obtained by the Engineer may be used as
part of the investigation process or for routine quality assurance verification tests. The Engineer's
investigation may include testing of the remaining quality control split samples, review and
observation of the Contractor's testing procedures and equipment, and a comparison of split sample
test results by the Contractor quality control laboratory, Department quality assurance laboratory
and the Materials Division laboratory. The procedures outlined in the latest edition of MDOT’s
Field Manual for HMA may be used as a guide for the investigation. In the event that the
Contractor’s results are determined to be incorrect, the Engineer's results will be used for the quality
control data and the appropriate payment for the mixture will be based on the procedures specified
in Subsection 907-401.02.5.8(j).

The Engineer will periodically witness the sampling and testing being performed by the Contractor.
The Engineer, both verbally and in writing, will promptly notify the Contractor of any observed
deficiencies. When differences exist between the Contractor and the Engineer which cannot be
resolved, a decision will be made by the State Materials Engineer, acting as the referee. The
Contractor will be promptly notified in writing of the decision. If the deficiencies are not corrected,
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the Engineer will stop production until corrective action is taken.

907-401.02.6.3--Acceptance Procedure for Mixture Quality. All obviously defective material
or mixture will be subject to rejection by the Engineer. Such defective material or mixture shall
not be incorporated into the finished work. If the defective material has already been placed in
the work, the material shall be removed and replaced at no additional cost to the State.

The Engineer will base final acceptance of the asphalt mixture production on the results of the
Contractor's testing for total voids and VMA (@ Npesign, gradation, and asphalt content as verified by
the Engineer in the manner hereinbefore described and the uniformity and condition of the
completed pavement. Areas of pavement that exhibit non-uniformity or failures, materials or
construction related, such as but not limited to segregation, bleeding, shoving, rutting over '%”,
raveling, slippage, or cracking will not be accepted. Such areas will be removed and replaced at no
additional cost to the State.

Bituminous mixture placed prior to correction for deficiencies in VMA and total voids @ Npesign,
gradation, or asphalt content, as required in Subsection 907-401.02.5.8 and determined by the
Engineer satisfactory to remain in place will be paid for in accordance with the following pay
factors times the contract unit price per ton.

Pay Factor for Mixture Quality *

Item Produced in Produced Outside JMF Limits,
Warning Bands Allowed to Remain in Place

Gradation 0.90 0.75

Asphalt Content 0.85 0.75

Total Voids @ 0.70 0.50

Npesign

VMA @ Npesign 0.90 0.75

*  The minimum single payment will apply.

907-401.02.6.4--Acceptance Procedure for Density. Each completed lift will be accepted with
respect to compaction on a lot to lot basis from density tests performed by the Department. For
normal production days, divide the production into approximately equal lots as shown in the
following table. When cores are being used for the compaction evaluation, randomly obtain one
core from each lot. When the nuclear density gauge is being used for compaction evaluation,
obtain two random readings from each lot and average the results. See Chapter 7 of the latest
edition of MDOT’s Field Manual for HMA for more details. Additional tests may be required
by the Engineer to determine acceptance of work appearing deficient. The Contractor shall
furnish and maintain traffic control for all compaction evaluations, including coring, required in
satisfying specified density requirements.
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Lot Determination

Daily Production - Tons Number of Lots
0-300 1
301 -600
601 - 1000
1001 - 1500
1501 -2100
2101 -2800
2801+

N NN R W

907-401.02.6.4.1--Roadway Density. The density requirement for each completed lift on a lot
to lot basis from density tests performed by the Department shall be as follows:

1. For all leveling lifts, when full lane width and with a thickness as specified in the table in
Subsection 907-401.02.4, the required lot density shall be 92.0 percent of maximum
density.

2. For all single lift overlays, with or without leveling and/or milling, the required lot
density shall be 92.0 percent of maximum density.

3. For all multiple lift overlays of two (2) or more lifts excluding leveling lifts, the required
lot density of the bottom lift shall be 92.0 percent of maximum density. The required lot
density for all subsequent lifts shall be 93.0 percent of maximum density.

4. For all pavements on new construction, the required lot density for all lifts shall be 93.0
percent of maximum density.

When it is determined that the density for a lot is below the required density (93.0 percent or
92.0 percent) but not lower than 91.0 or 90.0 percent of maximum density, respectively, the
Contractor will have the right to remove and replace the lot(s) not meeting the specified density
requirements in lieu of accepting reduced payment for the lot(s).

When it is determined that the density for a lot is above 96.0 percent, the Engineer shall notify
the Contractor who will make plant adjustments to resolve the problem.

When it is determined that the density for a lot is below 91.0 or 90.0 percent, respectively, the
lot(s), or portions thereof shall be removed and replaced in accordance with Chapter 7 of the
latest edition of MDOT’s Field Manual for HMA at no additional cost to the State. A corrected
lot will be retested for approval. No resampling will be performed when pavement samples are
used for determining density.

At any time the average daily compaction (the total of the percent compaction for the lots
produced in one day divided by the total number of lots for the day) does not meet the required
percent compaction or more for two consecutive days, the Contractor shall notify the Engineer of
proposed changes to the compactive effort. If the average daily compaction does not meet the

110



-17 - S. P.No. 907-401-7 -- Cont’d.

required percent compaction or more for a third consecutive day, the Contractor shall stop
production until compaction procedures are established to meet the specified density
requirements.

Each lot of work found not to meet the density requirement of 92.0% or 93% of maximum
density, respectively, may remain in place with a reduction in payment as set out in the following
tables:

PAYMENT SCHEDULE FOR COMPACTION
OF 92.0 PERCENT OF MAXIMUM DENSITY

Lot Density **

Pay Factor % of Maximum Density
1.00 92.0 and above
0.90 91.0-91.9
0.70 90.0 -90.9

** Any lot or portion thereof with a density of less than 90.0 percent of maximum density
shall be removed and replaced at no additional cost to the State.

PAYMENT SCHEDULE FOR COMPACTION
OF 93.0 PERCENT OF MAXIMUM DENSITY

Lot Density ***

Pay Factor % of Maximum Density
1.00 93.0 and above
0.90 92.0-929
0.70 91.0-91.9

*#% Any lot or portion thereof with a density of less than 91.0 percent of maximum density
shall be removed and replaced at no additional cost to the State.

The compaction pay factors and mixture quality pay factor, as described in Subsection 907-
401.02.6.3, will each apply separately. However, the combined pay factor shall not be less than
0.50 for any mixture allowed to remain in place.

907-401.02.6.4.2--Trench Widening Density. The density for trench widening on a lot to lot
basis shall be determined from density tests performed by the Department using pavement
samples (cores).

When it is determined that the density for a trench widening lot is below 89.0 percent but not
lower than 88.0 percent of maximum density, the Contractor will have the right to remove and
replace the lot(s) not meeting the specified density requirements in lieu of accepting reduced
payment for the lot(s).
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When it is determined that the density for a trench widening lot is above 95.0 percent, the
Engineer shall notify the Contractor who will make plant adjustments to resolve the problem.

When it is determined that the density for a trench widening lot is below 88.0 percent, the lot(s),
or portions thereof shall be removed and replaced in accordance with Chapter 7 of the latest
edition of MDOT’s Field Manual for HMA at no additional cost to the State. A corrected lot
will be retested for approval. No resampling will be performed when pavement samples are used
for determining density.

At any time the daily compaction (the total of the percent compaction for the lots produced in
one day divided by the total number of lots for the day) does not meet 89.0 percent compaction
or more for two consecutive days, the Contractor shall notify the Engineer of proposed changes
to the compactive effort. If the average daily compaction does not meet 89.0 percent compaction
or more for a third consecutive day, the Contractor shall stop production until compaction
procedures are established to meet the specified density requirement.

Each lot of trench widening work found not to meet the density requirement of 91.0 percent of
maximum density may remain in place with a reduction in payment as set out in the following
table:

PAYMENT SCHEDULE FOR COMPACTION
TRENCH WIDENING WORK

Lot Density ***

Pay Factor % of Maximum Density
1.00 89.0 and above
0.50 88.0 - 88.9

*#% Any lot or portion thereof with a density of less than 88.0 percent of maximum density
shall be removed and replaced at no additional cost to the State.

The compaction pay factors and mixture quality pay factor, as described in Subsection 907-
401.02.6.3, will each apply separately. However, the combined pay factor shall not be less than

0.50 for any mixture allowed to remain in place.

907-401.02.6.5--Blank.

907-401.02.6.6--Blank.

907-401.02.6.7--Surface Correction. Corrective work to sections exceeding short continuous
interval thresholds reported by ProVal, as described in Subsection 907-403.03.2.1, shall consist
of diamond grinding in accordance with these specifications or methods approved by the
Engineer. All surface areas corrected by grinding shall be sealed with a sealant approved by the
Engineer.

907-401.02.6.7.1--Diamond Grinding. Grinding of asphalt surfaces shall consist of diamond
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grinding the existing asphalt pavement surface to remove surface distortions to achieve the
specified surface smoothness requirements.

907-401.02.6.7.2--Equipment. The grinding equipment shall be a power driven, self-propelled
machine that is specifically designed to smooth and texture pavement surfaces with diamond
blades. The effective wheel base of the machine shall not be less than 12.0 feet. It shall have a
set of pivoting tandem bogey wheels at the front of the machine and the rear wheels shall be
arranged to travel in the track of the fresh cut pavement. The center of the grinding head shall be
no further than 3.0 feet forward from the center of the back wheels.

The equipment shall be of a size that will cut or plane at least two feet (2”) wide. It shall also be
of a shape and dimension that does not encroach on traffic movement outside of the work area.
The equipment shall be capable of grinding the surface without causing spalls at joints, or other
locations.

907-401.02.6.7.3--Construction. The construction operation shall be scheduled and proceed in
a manner that produces a uniform finish surface. Grinding will be accomplished in a manner to
provide positive lateral drainage by maintaining a constant cross-slope between grinding
extremities in each lane.

The operation shall result in pavement that conforms to the typical cross-section and the
requirements specified in Subsection 907-401.02.6.7.4. 1t is the intent of this specification that
the surface smoothness characteristics be within the limits specified.

The Contractor shall establish positive means for removal of grinding residue. Solid residue
shall be removed from pavement surfaces before it is blown by traffic action or wind. Residue
shall not be permitted to flow across lanes used by public traffic or into gutters or drainage
facilities, but may be allowed to flow into adjacent ditches.

907-401.02.6.7.4--Finished Pavement Surface. The grinding process shall produce a pavement
surface that is smooth and uniform in appearance with a longitudinal line type texture. The line
type texture shall contain parallel longitudinal corrugations that present a narrow ridge corduroy
type appearance. The peaks of the ridges shall not be more than 1/16 inch higher than the
bottoms of the grooves.

The finished pavement surface will be measured for riding quality. The grinding shall produce a
riding surface which does not exceed either the specified profile index or the specified bump and
dip limit.

907-401.02.6.8--Acceptance Procedure for Pavement Smoothness Using Mean Roughness
Index (MRI). When compaction is completed, the lift shall have a uniform surface and be in
reasonably close conformity with the line, grade and cross section shown on the plans.

The smoothness of the surface lift will be determined by using an Inertial Profiling System (IPS)
to measure and record roughness data in each designated location. Roughness data for each
longitudinal profile will be reported as a Mean Roughness Index (MRI). MRI is calculated by
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averaging the International Roughness Index (IRI) values from the two individual wheelpath
profiles. The surface shall be tested and corrected to a smoothness index as described herein
with the exception of those locations or specific projects that are excluded from smoothness
testing with an IPS.

The smoothness of the surface lift will be determined for traffic lanes, auxiliary lanes, climbing
lane and two-way turn lanes. Areas excluded from a smoothness test with the IPS are
acceleration and deceleration lanes, tapered sections, transition sections for width, shoulders,
crossovers, ramps, side street returns, etc. The roadway pavement on bridge replacement
projects having 1,000 feet or less of pavement on each side of the structure will be excluded from
a smoothness test. Pavement on horizontal curves having a radius of less than 1,000 feet at the
centerline and pavement within the super elevation transition of such curves are excluded from
smoothness testing. Smoothness testing shall terminate 264 feet from each transverse joint that
separates the pavement from a bridge deck, bridge approach slab or existing pavement not
constructed under the contract. This shall apply to any other exceptions including, but not
limited to, railroad crossings and manholes. Segments containing a considerable amount of
encroachments such as intersections, manholes, curb and gutter sections, etc. may be excluded at
the Project Engineer’s discretion.

Initial smoothness measurements shall take place no more than 72 hours following placement of
surface and must be performed at the posted speed limit or 50 miles per hour (£5 mile per hour),
whichever is lower. This speed requirement will be waived for all lightweight profilers.
Measurements will be made in both wheel paths of exterior and interior lanes. The wheel paths
shall be designated as being located three feet (3’) and nine feet (9’) from centerline or
longitudinal joint, respectively. Beginning and ending latitude and longitude coordinates shall be
required on each smoothness surface test. Testing will also be required on sections that have
been surface corrected. No smoothness testing shall be performed when there is moisture of any
kind on the pavement surface. Any additional testing shall meet the requirements of Subsection
907-403.03.2.

The surface lift will be accepted on a continuous interval basis for pavement smoothness.
Continuous reporting is based upon all MRI values for a specified running interval. These values
are averaged and presented at the midpoint of the specified running interval. The last 15 feet of a
day's lift may not be obtainable until the lift is continued and for this reason may be included in
the subsequent section.

Areas of localized roughness exceeding the continuous 25-foot interval threshold described in
Subsection 907-403.03.2.1 shall be corrected regardless of the 528-foot interval MRI value of the
section. Surface correction by grinding shall be performed in accordance with Subsection 907-
401.02.6.7. The Contractor shall also make other necessary surface corrections to ensure that the
final mean roughness index of the section meets the requirements of Subsection 907-403.03.2.

Continuous sections exceeding the accepted long interval MRI value shall be corrected as

specified in Subsection 403.03.4. All such corrections shall be performed at no additional costs
to the State. Scheduling and traffic control will be the responsibility of the Contractor with

114



-21- S. P.No. 907-401-7 -- Cont’d.

approval of the Engineer. All tests and corrections shall be in accordance with AASHTO R 54-
10, Accepting Pavement Ride Quality When Measured Using Inertial Profiling Systems.

907-401.02.6.9--High Speed Inertial Profiling System.

907-401.02.6.9.1--General. The IPS, furnished and operated by the Contractor under the
supervision of the Engineer or the Engineer’s representative, shall be a dual laser high speed or
lightweight vehicle meeting the requirements of AASHTO M 328-10, Standard Specification for
Inertial Profiler.

907-401.02.6.9.2--Mechanical Requirements. The IPS should function independent of vehicle
suspension and speed with an operational range of 15-70 mph (for high speed profilers only) and
must collect data at a sample interval of no more than three inches (3”). All IPSs, operators, and
combinations thereof shall be verified in accordance with AASHTO R 56-10, Standard Practice
for Certification of Inertial Profiler Systems and AASHTO R 57-10, Operating Inertial Profiler
Systems.

907-401.02.6.9.3--Computer_Reguirements. The computer measurement program must be
menu driven, Windows compatible, and able to produce unfiltered profiler runs in any one of the
following file formats: University of Michigan’s Transportation Research Institute’s (UMTRI)
Engineering Research Division (*.erd) file, ProVAL’s Pavement Profile (*.ppf) file, or Ames
Engineering’s (*.adf) file format. The computer shall have the ability to display and print data on
site for verification and shall have the ability to save and transfer data via Universal Serial Bus
(USB) flash drive, which shall be provided by the Contractor.

All profiler runs must be named in the following format for acceptance by the Project Engineer:

e County Route Direction Lane BeginStation EndStation

In addition to manufacturers software; the latest version of FHWA’s ProVAL software shall be
installed on the IPS computer. ProVAL software is available for free download at
http://www.roadprofile.com.

907-401.02.7--Nuclear Gauges.

907-401.02.7.1--Nuclear_Moisture-Density Gauge. The nuclear gauge unit used to monitor
density shall contain a full data processor which holds all calibration constants necessary to
compute and directly display wet density, moisture, and dry density in pounds per cubic foot.
The data processor shall compute and display the percent moisture and percent density based on
dry weight.

907-401.02.7.2--Nuclear Asphalt Content Gauge. The Contractor shall furnish and calibrate,
unless designated otherwise in the contract, a Troxler Nuclear Asphalt Content Gauge Model
3241 or updated model, or a Campbell Nuclear Asphalt Content Gauge Model AC-2 or an
approved equal.

907-401.03--Construction Requirements. Mississippi DOT has adopted the “Hot-Mix Asphalt
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Paving Handbook™ as the guideline for acceptable asphalt construction practices.

907-401.03.1--Specific Requirements.

907-401.03.1.1--Weather Limitations - General. The mixture shall not be placed when
weather conditions prevent the proper handling and finishing or the surface on which it is to be
placed is wet or frozen.

When paving operations are discontinued because of rain, the mixture in transit shall be
protected until the rain ceases. The surface on which the mixture is to be placed shall be swept to
remove as much moisture as possible and the mixture may then be placed subject to removal and
replacement at no additional cost to the State if contract requirements are not met.

907-401.03.1.1.1--Weather_Limitations For HMA. At the time of placement, the air and
pavement surface temperature limitations shall be equal to or exceed that specified in the
following table.

TEMPERATURE LIMITATIONS

Compacted Thickness Temperature
Less than 1% inches 55°F
1'4 inches to 2 inches 50°F
2% inches to 3 inches 45°F
Greater than 3 inches 40°F

907-401.03.1.1.2--Weather Limitations For WMA.. The air and pavement temperature at the
time of placement shall equal or exceed 40°F, regardless of compacted lift thickness.

907-401.03.1.2--Tack Coat. Tack coat shall be applied to previously placed asphalt and
between lifts, unless otherwise directed by the Engineer. Tack coat shall be applied with a
distributor spray bar. A hand wand will only be allowed for applying tack coat on ramp pads,
irregular shoulder areas, median crossovers, turnouts, or other irregular areas. Bituminous
materials and application rates for tack coat shall be as specified in Table 410-A on page 293.
Construction requirements shall be in accordance with Subsection 407.03 of the Standard
Specifications.

907-401.03.1.3--Blank.

907-401.03.1.4--Density. The lot density for all dense graded pavement lifts, except as provided
below for preleveling, wedging [less than fifty percent (50%) of width greater than minimum lift
thickness], ramp pads, irregular shoulder areas, median crossovers, turnouts, or other areas where
the established rolling pattern cannot be performed, shall not be less than the specified percent
(92.0% or 93.0%) of the maximum density based on AASHTO Designation: T 209 for the day’s
production. For all leveling lifts, when full lane width and with a thickness as specified in the
table in Subsection 907-401.02.4, the required lot density shall be 92.0 percent of maximum
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density. If a job-mix formula adjustment is made during the day which affects the maximum
specific gravity, calculate a new average maximum density for the lot(s) placed after the change.

Pavement core samples obtained for determining density which has a thickness less than two
times the maximum size aggregate permitted by the job-mix formula will not be used as a
representative sample.

Preleveling, wedging (less than fifty percent of width greater than minimum lift thickness), ramp

pads, irregular shoulder areas, median crossovers, turnouts, and other areas where an established
rolling pattern cannot be obtained shall be compacted to refusal densification.

907-401.03.2--Bituminous Mixing Plants.

907-401.03.2.1--Plant Requirements.

907-401.03.2.1.1--Cold _Aggregate Storage. The cold storage for hydrated lime shall be a
separate bulk storage bin with a vane feeder or other approved feeder system which can readily
be calibrated. The system shall provide a means for easy sampling of the hydrated lime additive
and verifying the quantity of lime dispensed. The feeder system shall require a totalizer.

The hydrated lime additive equipment shall be interlocked and synchronized with the cold feed
controls to operate concurrently with the cold feed operation which will automatically adjust the
hydrated lime feed to variations in the cold aggregate feed. A positive signal system shall be
installed which will automatically shut the plant down when malfunctions cause an improper
supply of hydrated lime or water.

The plant shall not operate unless the entire hydrated lime system is functioning properly.

907-401.03.2.1.2--Cold _Aggregate Feed. The hydrated lime shall be dispensed dry or as a
slurry directly onto the composite aggregate between the cold feed and the dryer. The slurry
shall consist of 1 part hydrated lime to 3 parts water.

When hydrated lime is introduced dry, a spray bar or other approved system capable of spraying
all aggregate with water shall be installed in order to maintain all aggregate at the moisture
condition set out in Subsection 907-401.02.3.1 prior to addition of the hydrated lime. An
alternate system for spraying the coarse aggregate stockpiles may be allowed when approved by
the Engineer. The approved equipment and methods shall consistently maintain the aggregate in
a uniform, surface wet condition. The moisture content of the aggregate-hydrated lime mixture,
following spraying and mixing, shall be introduced into the automatic moisture controls of the
plant.

The aggregate-hydrated lime mixture shall be uniformly blended by some mechanical means
such as a motorized "on the belt" mixer or pug mill located between the cold feed and the dryer.

Other mixing devices may be used subject to approval by the Engineer.

A maximum of forty five (45) percent of the total aggregate blend may be fed through any single
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cold feed bin. If the JMF calls for more than forty five (45) percent of a specific aggregate, that
aggregate must be fed through two (2) or more separate cold feed bins.

907-401.03.2.1.3--Dryer. The efficiency of drying aggregates shall be such that the moisture
content of the top asphalt mixture shall not exceed 0.50 percent by weight of the total mixture,
and the moisture content of all the underlying mixtures shall not exceed 0.75 percent by weight
of the total mixture being produced.

907-401.03.2.1.4--Blank.

907-401.03.2.1.5--Control of Bituminous Material and Antistripping Agent. Specified
bituminous materials from different manufacturers or from different refineries of a single
manufacturer shall not be mixed in the plant's asphalt cement supply system storage tank and
used in the work without prior written approval of the Engineer. Approval is contingent upon
the Engineer's receipt of three copies of the manufacturer's certified test report(s) from the
Contractor showing that the bituminous material blend conforms to the specifications.

A satisfactory method of weighing or metering shall be provided to ensure the specified quantity
of bituminous material. Provisions shall be provided for checking the quantity or rate of flow.
Weighing or metering devices shall be accurate within plus or minus one-half percent.

The antistripping agent shall be injected into the bituminous material immediately prior to the
mixing operation with an approved in-line injector system capable of being calibrated so as to
ensure the prescribed dosage.

An in-line spigot for sampling of asphalt shall be located between the asphalt storage tank and
the antistripping agent in-line injector.

907-401.03.2.1.6--Thermometric Equipment. An armored thermometer of adequate range and
calibrated in 5°F increments shall be fixed at a suitable location in the bituminous line near the
charging valve of the mixer unit.

The plant shall be equipped with an approved dial-scale, mercury-actuated thermometer,
pyrometer or other approved thermometric instrument placed at the discharge chute of the dryer
to measure the temperature of the material.

When the temperature control is unsatisfactory, the Engineer may require an approved
temperature-recording apparatus for better regulation of the temperature.

907-401.03.2.1.7--Screens. A scalping screen shall be used.

907-401.03.2.1.8--Dust Collector. The plant shall be equipped with a dust collector constructed
to waste or return collected material. When collected material is returned, it shall be returned
through a controlling device which will provide a uniform flow of material into the aggregate
mixture.
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907-401.03.2.1.9--Safety Requirements. A platform or other suitable device shall be provided
so the Engineer will have access to the truck bodies for sampling and mixture temperature data.

907-401.03.2.1.10--Blank.

907-401.03.2.1.11--Truck Scales. The specifications, tolerances and regulations for commercial
weighing and measuring devices as recommended by the National Bureau of Standards [National
Institute of Standards and Technology (NIST) Handbook 44] shall govern truck scales used in
the State of Mississippi, except weighing devices with a capacity of ten thousand (10,000)
pounds or more used to weigh road construction materials (i.e. sand, gravel, asphalt, fill dirt,
topsoil and concrete) shall have a tolerance of one-half of one percent (1/2 of 1%) in lieu of the
requirements of Handbook 44 and shall be regulated by the Mississippi Department of
Transportation.

Scales shall be checked and certified by a scale company certified in heavy truck weights by the
Mississippi Department of Agriculture and Commerce. In the case of scales used for
measurement of materials on Department of Transportation projects, certification shall be
performed in the presence of an authorized representative of the Department or a copy of the
certification may be furnished for scales that have been checked and certified within the last six
months for use on other Department of Transportation projects and are still in the position where
previously tested. Scales that have not been checked and certified under NIST Handbook 44
guidelines, except for the herein modified tolerances allowed, shall be so checked and certified
prior to use for measurement of materials on Department of Transportation projects. Tests shall
be continued on six month intervals with the test conducted in the presence of an authorized
representative of the Department.

Truck scales shall be accurate to one-half of one percent of the applied load, shall be sensitive to
20 pounds, and shall have a graduation of not more than 20 pounds.

The Contractor may use an electronic weighing system approved by the Engineer in lieu of truck
scales. The system shall be equipped with an automatic print out system which will print a ticket
for each load with the following information:

MDOT, Contractor’s name, project number, county, ticket number, load number, pay item
number, item description of the material delivered, date, time of day, haul vehicle number,
gross weight, tare weight, net weight and total daily net weight.

When approved by the Engineer and materials are measured directly from a storage bin equipped
with load cells, exceptions may be made to the gross and tare weight requirements.

The ticket shall also have a place for recording the temperature of asphalt mixtures, if applicable,
and the signatures of MDOT’s plant and roadway inspectors. The load numbers for each project
shall begin with load number one (1) for the first load of the day and shall be numbered
consecutively without a break until the last load of the day. The Contractor shall provide MDOT
with an original and one copy of each ticket. When the ticket information provided by the
Contractor proves to be unsatisfactory, MDOT will use imprinter(s) and imprinter tickets to
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record load information. All recorded weights shall be in pounds and shall be accurate to within
one-half of one percent of the true weight, and the system shall be sensitive to 20 pounds. The
Engineer will require random loads to be checked on certified platform scales at no cost to the
Department.

When an electronic weighing system utilizes the plant scales of a batch plant, the system may be
used only in conjunction with a fully automatic batching and control system.

907-401.03.2.2--Additional Requirements for Batching Plants.

907-401.03.2.2.1--Plant Scales. The plant batch scale weight shall not exceed the platform scale
weight by more than one percent (1.0%).

907-401.03.2.3--Additional Requirements for Drum Mixing Plants.

907-401.03.2.3.1--Plant Controls. The plant shall be operated with all the automatic controls as
designed and provided by the plant manufacturer. If the automatic controls malfunction, brief
periods of manual operations to complete the day’s work or to protect the work already placed
may be conducted with the approval of the Engineer. During manual operation, the Contractor
must continue to produce a uniform mixture meeting all contract requirements.

907-401.03.2.3.2--Aggregate Handling and Proportioning. A screening unit shall be placed
between the bins and the mixer to remove oversized aggregate, roots, clayballs, etc.

907-401.03.2.4--Surge or Storage Bins. Surge and/or storage systems may be used at the
option of the Contractor provided each system is approved by the Department prior to use.
Surge bins shall be emptied at the end of each day's operation. Storage silos may be used to
store mixtures as follows:

19-mm & 25-MM MIXTUTES .evvereeeeeieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeennnns 24 hours
0.5-mm & 12.5-MM MIXEULES ceevvreeeneeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeens 36 hours

The storage silos must be well sealed, completely heated and very well insulated. The mixture
when removed from the storage silo shall be tested to ensure that it meets all the same
specifications and requirements as the mixture delivered directly to the paving site. See
Subsection 907-401.02.5.3, subparagraph (i) for sampling and testing requirements.

907-401.03.3--Hauling Equipment. The inside surfaces of each vehicle bed shall be coated
with a light application of water and thin oil, soap solution, lime water solution or other approved
material to prevent the mixture from sticking. Diesel fuel or gasoline shall not be used to
lubricate vehicle beds. Truck beds shall be raised to drain excessive lubricants before placing
mixture in the bed. An excess of lubricant will not be permitted.

907-401.03.4--Bituminous Pavers. The screed or strikeoff assembly shall be capable of
vibrating and heating the full width of the mixture being placed and shall lay the lift with an
automatic control device to the specified slope and grade without tearing, pulling or gouging the
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mixture surface.

907-401.03.5--Rollers. All rollers shall be self-propelled units capable of maintaining a smooth
and uniform forward and reverse speed as required for proper compaction. They shall be
equipped with adjustable scrapers, water tanks, mats and a device for wetting the wheels or tires
to prevent the mixture from sticking. Adhesion of the mixture to the rollers will not be
permitted. The use of diesel fuel or gasoline for cleaning roller wheels or tires or to aid in
preventing the mixture from sticking to the wheels or tires is prohibited.

All rollers shall be in good mechanical condition, free from leaking fuels and lubricants, loose
link motion, faulty steering mechanism, worn king bolts and bearings. They shall be operational
at slow speeds to avoid displacement of the mixture and capable of reversing direction smoothly
and without backlash.

907-401.03.6--Preparation of Grade. The foundation upon which asphalt pavement is to be
placed shall be prepared in accordance with the applicable Section of the Standard Specification.

Unless otherwise directed, tack coat shall be applied to the underlying surface on which the
mixture is to be placed. Emulsions, if used, must be allowed to "break" prior to placement of the
bituminous mixture.

Bituminous mixture shall not be placed against the edge of pavements, curbs, gutters, manholes
and other structures until sprayed with a thin uniform tack coating. The tack coat shall be
protected until the mixture has been placed.

Existing asphalt pavements that require preliminary leveling or patching in advance of placing
the bituminous mixture shall be sprayed with a tack coat material and then brought as nearly as
practicable to uniform grade and cross section. The material shall be placed by hand or machine
in one or more compacted layers approximately two (2) inches or less in compacted thickness.

907-401.03.7--Blank.

907-401.03.8--Preparation of Mixture.

907-401.03.8.1--Preparation of Mixture For HMA. The temperature of the mixture, when
discharged from the mixer, shall not exceed 340°F.

907-401.03.8.2--Preparation of Mixture For WMA. Warm mix asphalt is defined as a plant
produced asphalt mixture that can be produced and constructed at lower temperatures than
typical hot mix asphalt. Typical temperature ranges of non-polymer modified, WMA produced
by foaming the asphalt binder at the plant are typically 270°F to 295°F at the point of discharge
of the plant. Typical temperature ranges of polymer modified, WMA produced by foaming the
asphalt binder at the plant are typically 280°F to 305°F at the point of discharge of the plant.
WMA produced by addition of a terminal blended additive may allow the producer to reduce the
temperatures below 270°F as long as all mixture quality and field density requirements are met.
Production temperatures at the plant may need to be increased or decreased due to factors such as
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material characteristics, environmental conditions, and haul time to achieve mixture temperatures
at the time of compaction in which uniform mat density can be achieved.

907-401.03.9--Material _Transfer Equipment. Excluding the areas mentioned below, the
material transferred from the hauling unit when placing the top lift, or the top two (2) lifts of a
multi-lift asphalt pavement with density requirements, shall be remixed prior to being placed in
the paver hopper or insert by using an approved Materials Transfer Device. Information on
approved devices can be obtained from the State Construction Engineer. Areas excluded from
this requirement include: leveling courses, temporary work of short duration, detours, bridge
replacement projects having less than 1,000 feet of pavement on each side of the structure,
acceleration and deceleration lanes less than 1,000 feet in length, tapered sections, transition
sections for width, shoulders less than 10 feet in width, crossovers, ramps, side street returns and
other areas designated by the Engineer.

907-401.03.10--Spreading and Finishing. Grade control for asphalt pavements shall be
established by stringline at least 500 feet ahead of spreading, unless placement is adjacent to curb
and gutter, concrete pavement, or other allowed grade control.

The mixture shall be spread to the depth and width that will provide the specified compacted
thickness, line, grade and cross section. Placing of the mixture shall be as continuous as
possible. On areas where mechanical spreading and finishing is impracticable, the mixture may
be spread, raked and luted by hand tools.

Immediately after screeding and prior to compaction, the surface shall be checked by the
Contractor and irregularities adjusted. When the edge is feathered as in a wedge lift, it may be
sealed by rolling. Irregularities in alignment and grade along the edges shall be corrected before
the edges are rolled.

Hauling, spreading and finishing equipment shall be furnished that is capable of and operated in
such a manner that the rolling operation will satisfactorily correct any surface blemishes.

The longitudinal joint in the subsequent lift shall offset that in the underlying lift by
approximately six (6) inches. However, the joint in the top lift shall be at the centerline or lane
line.

907-401.03.11--Compaction. After the mixture has been spread and surface irregularities
corrected, it shall be thoroughly and uniformly compacted to the required line, grade, cross
section and density.

907-401.03.12--Joints. Joints between previously placed pavement and pavement being placed
shall be so formed as to insure thorough and continuous bond.

Transverse construction joints shall be formed by cutting the previously placed mixture to
expose the full depth of the lift.

The contact surface of transverse joints and longitudinal joints, except hot joints, shall be sprayed
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with a thin uniform tack coating before additional mixture is placed against the previously placed
material.

Longitudinal joints shall be formed by overlapping the screed on the previously placed material
for a width of at least one (1) inch and depositing the quantity of mixture to form a smooth, tight
joint.

Joint Sealant. When a pay item for 907-403-S, Joint Sealant, is included in the contract, the
contact surface of transverse joints and longitudinal joints in the surface lift, except hot joints,
shall be sealed by spraying a thin, uniform coat of Pavon'™, Crafco'™ Pavement Joint Adhesive
No. 34524, Dura-Fill Cold Joint Adhesive, or approved equal, prior to placement of additional
asphalt against the previously placed material. Manufacture’s recommendations shall be
followed if the material needs to be re-heated, and when placing the thin, uniform coat.

Prior to application of the sealant, the face of the joint shall be thoroughly dry and free from dust
or any other material that would prevent proper sealing. All joints shall be swept or blown free
of loose material, dirt, vegetation, and other debris by means of compressed air or a power
sweeper.

Truck and vehicle traffic shall not drive across a sealed joint until it has dried sufficient to
prevent damage from tracking.

The Contractor shall furnish the Engineer three copies of the manufacturer’s certification stating
that the material used meets the requirement of the specifications.

907-401.03.13--Pavement Samples. The Contractor shall cut samples from each lift of asphalt
at the time and locations designated by the Engineer. The samples shall be taken for the full
depth of each lift and shall be of a size approved by the Engineer but not to exceed 120 square
inches. Tools used for cutting or coring of samples shall be of the revolving blade type such as
saw or core drill. Cores shall be taken using a 4.0 to 6.0-inch inside diameter coring bit. The
sample hole shall be filled, compacted and finished by the Contractor to conform with the
surrounding area. No additional compensation will be allowed for furnishing samples and
repairing the areas with new pavement.

907-401.03.14--Shoulder Wedge. The Contractor shall attach a device to the screed of the
paver that confines the material at the end gate and extrudes the asphalt material in such a way
that results in a compacted wedge shape pavement edge of approximately 30 degrees, but not
steeper than 35 degrees. The device shall maintain contact between itself and the road shoulder
surface and allow for automatic transition to cross roads, driveways, and obstructions. The
device shall be used to constrain the asphalt head reducing the area by 10% to 15% increasing
the density of the extruded profile. Conventional single plate strike off shall not be used.

The device shall be TransTech Shoulder Wedge Maker, the Advant-Edge, or a similar approved
equal device that produces the same wedge consolidation results. Contact information for these
wedge shape compaction devices is the following.
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1. TransTech Systems, Inc.
1594 State Street
Schenectady, NY 12304
800-724-6306
www.transtechsys.com

2. Advant-Edge Paving Equipment, LLC
P.O. Box 9163
Niskayuna, NY 12309-0163
518-280-6090
Contact; Gary D. Antonelli
Cell: 518-368-5699
email: garya@nycap.rr.com
Website: www.advantedgepaving.com

Before using a similar device, the Contractor shall provide proof that the device has been used on
previous projects with acceptable results, or construct a test section prior to the beginning of
work and demonstrate wedge compaction to the satisfaction of the Engineer. Short sections of
handwork will be allowed when necessary for transitions and turnouts, or otherwise authorized
by the Engineer.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-403-14 CODE: (SP)
DATE: 12/02/2014
SUBJECT: Asphalt Pavements

Section 403, Asphalt Pavements, of the 2004 Edition of the Mississippi Standard Specifications
for Road and Bridge Construction is deleted and replaced as follows.

SECTION 907-403 - ASPHALT PAVEMENTS

907-403.01--Description. This work consists of constructing one or more lifts of asphalt
pavement meeting the requirements of Section 907-401 on a prepared surface in accordance with
the requirements of this section and in reasonably close conformity with the lines, grades,
thicknesses, and typical cross sections shown on the plans or established by the Engineer. This
work shall also include applicable in-grade preparation of the underlying course in accordance
with Section 321.

The Contractor must select one of the asphalt mixture processes (HMA or WMA) to be used on
this project.

907-403.02--Material Requirements. Materials and their use shall conform to the applicable
requirements of Subsection 907-401.02.

907-403.03--Construction Requirements.

907-403.03.1--General. Construction requirements shall be as specified in Subsection 907-
401.03, except as otherwise indicated in this section or applicable special provisions.

907-403.03.2--Smoothness Tolerances. Except as noted herein, the finished smoothness of
each lift shall conform to the designated grade and cross section within the following tolerances
from grade stakes or other grade reference points set at 25-foot intervals:

Lower*
& Lower* Top
Leveling Intermediate Intermediate Surface
Lifts Lift Lift Lift

Maximum deviation from
grade and cross section
at any pPoint .......ccocevvrieieeiesie e 1/2" 3/8" 1/4" 1/4"
Maximum deviation from
A 10 foot straight edge.........c.cccovevennee. 3/8" 1/4" 1/8" 1/8"
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Note: Where more than four (4) lifts of asphalt are required, all lifts, excluding the top three
(3) lifts, shall meet the requirements of the lower lift.

*  When tested longitudinally from a stringline located equidistant above points 50 feet
apart, the distance from the stringline to the surface at any two points located 12% feet
apart shall not vary one from the other more than the maximum deviation allowed
above from a 10-foot straight edge.

Grade stakes or other grade reference points set at 25-foot intervals and maximum deviation
from grade and cross section will not be required provided an approved profile averaging device
is furnished and properly used for the four conditions set forth herein; however, all other surface
requirements are applicable.

(@) Overlays with one overall lift.

(b) Overlays with two or more overall lifts -- for each lift above the first overall lift provided
each underlying overall lift is within the allowable tolerances.

(c) Surface lift of new construction provided the underlying lift is within the allowable
tolerances.

(d) Full-depth asphalt construction for lifts above the lower lift provided the lower lift is
within the specified tolerances for the lower intermediate lift.

In the placement of full depth asphalt pavement, where the chemically treated base is
constructed, graded and/or trimmed, full lane width, to a surface tolerance of £3/8 inches from
design grade, stringline grade controls may be eliminated for the placement of the asphalt
drainage course and all asphalt lifts. In addition, where the base course is crushed stone or
crushed concrete and is constructed to a surface tolerance of £3/8 inches from design grade using
a stringline controlled spreader, stringline grade controls may be eliminated for the placement of
the asphalt drainage course and all asphalt lifts.

All other tolerances as specified in Section 321 are applicable, except for bases, when tested
longitudinally, the maximum deviation when measured at the 12%:-foot midpoint shall be +3/8
inches.

Acceptance and payment of asphalt will be determined on a lot to lot basis by cores taken from
the completed pavement as outlined in Subsection 907-403.03.3.

Approved contacting type profile averaging devices are those devices capable of working in
conjunction with a taut string or wire set to grade, or ski-type device with extreme contact points
with the surface at least 30 feet apart. Approved non-contacting type profile averaging devices
are laser type ski devices with at least four referencing mobile stations at a minimum length of
24 feet, or an approved equal.

When approved by the Engineer, a short ski or shoe may be substituted for a long ski on the
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second paving operation working in tandem.

During the finishing and compacting of pavement lifts, it shall be the responsibility of the
Contractor to check the surface and joints for progress toward conformance to surface
requirements set forth herein. Variations from surface requirements exceeding the allowable
tolerances shall be corrected at the Contractor's expense.

When a portland cement concrete pavement is to be placed on an asphalt lift, the finished top of
the asphalt lift shall meet the requirements of Sections 321 and 50I.

Sections(s) or portions thereof representing areas excluded from a smoothness test with the High
Speed Inertial Profiling System (IPS) shall also be excluded from consideration for a contract
price adjustment for rideability.

Any contract price adjustment for rideability will be applied on a continuous basis to the pay
tonnage, determined in accordance with Subsections 907-401.02.6.8 and 907-403.04, for the
section(s) or portions thereof for which an adjustment is warranted.

Contract price adjustments for rideability shall only be applicable to the surface lift and
furthermore to only the long continuous section(s) or portions of the long continuous section(s)
of the surface lift that require smoothness be determined by using a profiling device.

907-403.03.2.1--Smoothness Tolerances for Mean Roughness Index (MRI). Smoothness
tolerances shall be applied to asphalt pavements based on the following pavement categories.

Category A applies to the following pavement constructions:

e New construction
e Construction with three (3) or more lifts
e Mill and two (2) or more lifts

Category B applies to the following pavement constructions:

e Mill and one (1) lift
e Two (2) lift overlays without milling

Category C applies to the following pavement constructions:

e Single lift overlay without milling
e All 57,650-pound routes regardless of the pavement construction

Additional projects may qualify for Category C construction at the department’s discretion. Spot

Leveling does not count as a lift. Full width / continuous leveling courses that have a minimum
thickness of ¥4 across the entire lane width will be considered a lift.
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Category A projects shall have a long continuous interval (528-foot) surface MRI of not more
than 60 inches per mile.

Category B projects shall have a long continuous interval (528-foot) surface MRI of not more
than 70 inches per mile.

Category C projects shall have the existing surface profiled at no additional cost to the State.
These projects shall be measured by a long fixed interval (528-foot) surface MRI and meet the
higher value of the following requirements:

A 50% improvement in MRI from the existing surface
OR
80 inches per mile

In the case that 50% of the existing surface MRI is greater than 80 inches per mile, the short
continuous threshold shall be increased from 160 inches per mile by the difference between 50%
of the existing surface MRI and 80 inches per mile.

For all projects, areas of the surface lift with localized roughness greater than 160 inches per
mile as determined by the continuous short interval (25’) report will be identified for correction
by the Project Engineer.

When a project has multiple lifts, the lift underlying the surface lift shall have a MRI of no more
than 10 inches/mile more than the surface lift threshold for both long and short continuous
intervals. Category B projects containing multiple lifts must meet the Category C percent
improvement requirement for the underlying lift. Corrective action must be taken on those
segments that do not meet this requirement. No unit price adjustment will be applied on any
underlying lift.

For Category A and B projects, a unit price increase will be added when the MRI for the final
surface lift, prior to any required localized roughness (short interval) corrective action, is less
than or equal to fifty inches per mile (50.0 inches / mile) on the long interval report. These
Projects will be considered for incentive pay based on the following guidelines for the long
interval surface lift MRI.

Mean Roughness Index Contract Price Adjustment
inches / mile Percent of Asphalt Unit Bid Price
Less than 35.0 108
35.1t040.0 106
40.1t0 45.0 104
45.1t050.0 102
50.1 to Required Surface MRI 100

In addition to the above pay incentive factors, a project may be subject to a disincentive when the
Long Continuous Interval MRI for the surface exceeds the allowable tolerance.
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Mean Roughness Index Contract Price Adjustment
(inches / mile) Percent of Asphalt Unit Bid Price
Above 20.0 Over REMOVE AND REPLACE
15.1 to 20.0 Over 80
10.1 to 15.0 Over 85
5.11t0 10.0 Over 90
0.11to0 5.0 Over 95
Required Surface MRI 100

For Category C projects, segments may be subject to a disincentive when the Fixed Interval MRI
for the surface does not meet the minimum requirements.

Percent Improvement Contract Price Adjustment
MRI (inches/mile) Percent of Asphalt Unit Bid Price
Below 30 Percent REMOVE AND REPLACE

30.1 to 35.0 Percent 80
35.1 to 40.0 Percent 85
40.1 to 45.0 Percent 90
45.1 to 50.0 Percent 95

Above 50% 100

Segment(s) or portions thereof representing areas excluded from a smoothness test shall also be
excluded from consideration for a contract price adjustment for rideability. Where a segment
less than 528 feet occurs at the end of a section, it will be combined with the preceding 528-foot
segment for calculation of MRI. Corrective action must be taken on those sections that exceed
the “‘Remove and Replace’ threshold as directed by the Project Engineer. The minimum remove
and replace length will be 528 feet (0.1 mile). Additional smoothness testing shall be required
on sections following replacement and will be required to meet at least the maximum surface
MRI short of ‘Remove and Replace’ tolerance.

The above pay factors will be applied in conjunction with the Long Continuous Histogram Chart
from ProVAL’s Smoothness Assurance Module. The price adjustments for rideability will be
tabulated in MDOT’s Pay Incentive spreadsheet on the basis of a theoretical tonnage of 110
Ibs/yd? * inch thickness (pounds per square yard * inch thickness) determined in accordance
with Subsections 907-401.02.6.5 and 907-403.04, for the segment(s) or portions thereof for
which an adjustment is warranted.

907-403.03.3--Thickness Requirements. Asphalt overlay lifts shall be constructed as nearly in
accordance with the thickness shown on the plans as the underlying pavement and foundation
will permit. Periodic and cumulative yield tests will be made to determine practicable
conformity to the thickness of each lift. The Engineer may order modifications in placement
thicknesses to prevent unwarranted variations in plan quantities.

When the paver is operating off an established grade line, no thickness determination will be
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required for the various lifts of pavement. It is understood that the tolerances from design grade
will control the thickness requirements.

When grade stakes are eliminated by Notice to Bidders or as outlined in Subsection 907-
403.03.2(d) and where resulting in the placement of two (2) or more lifts, acceptance and
payment will be determined on a lot to lot basis by cores taken from the completed pavement.
Lots will be coincidental with acceptance lots for the surface lift as provided in Subsection 907-
401.02.6.4, except that only lots resulting from the placement of mainline surface lift will be
used for thickness assessment. One core will be obtained at random from each lot. Irregular
areas will not be cored.

When the average thickness of all the cores from the lots representing a day’s production,
excluding any discarded by the Engineer for justifiable reason, is within three-eighths of an inch
(3/8”) of the total pavement thickness shown on the plans, excluding lift(s) placed using an
established grade line, corrective action will not be required and a price adjustment will not be
made for non-conformity to specified thickness.

When the average thickness of all the cores from the lots representing a day’s production is
deficient in thickness by more than three eights of an inch (3/8”) of the total pavement thickness
shown on the plans, excluding lift(s) placed using an established grade line, the deficiency shall
be corrected by overlaying the entire length of the day’s production. The thickness of the
overlay shall be equal to the thickness deficiency but no less than the minimum single lift laying
thickness for the specified mixture.

When the thickness of all the cores from the lots representing a day’s production is more than
three eights of an inch (3/8”) thicker than the total thickness shown on the plans, excluding lift(s)
placed using an established grade line, a price adjustment will be made in accordance with
Subsection 907-403.05.1.

The cores shall be cut and removed by the Contractor in the presence of the Engineer's
representative and turned over to the Engineer’s representative for further handling. The
Contractor shall fill each core hole with surface lift mixture and compact to the satisfaction of the
Engineer within 24 hours after coring.

907-403.03.4--Lift Corrections. Pavement exceeding the allowable surface tolerances shall be
corrected at the Contractor's expense by the following methods:

Lower, Leveling and Lower Intermediate Lifts:

(a) Removal or addition of mixture by skin patching, feather edging, wedge lift construction
or full depth patching where appropriate and can be completed in a satisfactory manner.

(b) Superimposing an additional layer which shall be an approved grade raise for the full
roadway width and length of the area to be corrected.

Top Intermediate Lift:
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(@) Removal and the addition of sufficient mixture to provide the specified thickness.
Corrections by this method shall be square or rectangular in shape and shall completely
cover the area to be corrected.

(b) Superimposing an additional layer of minimum lift thickness for mixture being used
which shall be an approved grade raise for full roadway width of the area to be corrected.
Transverse joints shall be perpendicular to the centerline of the pavement.

Surface Lift:

(@) Removal and the addition of sufficient mixture to provide new material of at least
minimum single lift laying thickness for full lane width of the area to be corrected.
Transverse joints shall be perpendicular to the centerline of the lane.

(b) Superimposing an additional layer (minimum lift thickness for mixture being used) which
shall be an approved grade raise for full roadway width of the area to be corrected.
Transverse joints shall be perpendicular to the centerline of the pavement.

All mixtures used in the correction of unacceptable pavement shall be approved by the Engineer
prior to use.

907-403.03.5--Overlays or Widening and Overlays. In addition to the requirements of
Subsections 907-403.03.1 through 907-403.03.4, the following requirements will be applicable
when an existing pavement is to be overlaid or widened and overlaid.

907-403.03.5.1--Blank.

907-403.03.5.2--Sequence of Operations. In order to expedite the safe movement of traffic and
to protect each phase of the work as it is performed, a firm sequence of operations is essential.
Unless otherwise provided in the traffic control plan and/or the contract, the following
appropriate items of work shall be begun and continually prosecuted in the order listed:

(@) In sections designated by the Engineer, trim the shoulders along the pavement edges to
provide drainage from the pavement.

(b) Perform pre-rolling to locate areas of pavement with excessive movement per Section
511.

(c) Perform selective undercutting and patching as directed per Subsection 907-403.03.5.4.
(d) Perform pressure grouting as specified in Section 512.
(e) Clean and seal joints per Section 413.

(f) Complete preparation on one side of roadway to be widened and place widening
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materials.
(g) Reconstruct shoulders to elevation necessary to assure traffic safety.
(h) Open the widened section to traffic.
(i) Complete above work for other side of roadway.
(j) Perform preliminary leveling as directed.
(K) Apply interlayer as specified.
(I) Place the first overall leveling lift.

(m) After the first overall leveling lift, reconstruct shoulders as necessary to eliminate
vertical differentials which may be hazardous to traffic.

(n) Place first intermediate lift.

(0) Construct shoulders to the contiguous elevation of the first intermediate lift.

(p) Place remaining intermediate lift, if required.

(q) Place surface lift.

(r) Complete construction of shoulders.

(s) Apply permanent traffic marking.

(t) Final cleanup.
The above operations shall be performed in such a manner that traffic will be maintained on a
paved surface at all times. Two-lane, two-way highways should not be restricted to a single lane
in excess of a 3,000-foot section.
907-403.03.5.3--Widening of Pavement. The foundation for widening shall be formed by
trenching or excavating to the required depth and constructing a smooth, firm and compacted
foundation. It shall have sufficient density and stability to withstand the placement and
compaction of subsequent lifts. Soft, yielding and other unsuitable material which the Engineer

determines will not compact readily shall be removed and backfilled with granular material or
asphalt as directed.

Except as provided herein, excavation for widening, undercutting or other required excavation
shall be spread along the edge of the shoulders, foreslopes or other adjacent areas as directed and
will be an absorbed item. When the quantity is in excess of what may be used satisfactorily on
adjacent areas, the Engineer may direct that the material be loaded, hauled and spread uniformly

132



-9- S. P. No. 907-403-14 -- Cont’d.

on other designated areas. In this case, compensation for handling surplus material will be in
accordance with the appropriate pay items as provided in the contract or as extra work.

If the plans require widening of the shoulders or embankment with Contractor furnished
material, all suitable material obtained from widening excavation may be used and will be
measured and paid for as Contractor furnished materials. No measurement for payment of haul
will be made.

Removal and disposal of old stakes, forms and other debris encountered in excavating shall be in
accordance with Section 201 and shall be considered as incidental to and included in the unit
prices bid for other items. No separate measurement will be made therefor. Pavement edges and
surfaces shall be cleaned prior to final shaping and compaction of adjacent trenching or undercut
areas.

Granular material for widening shall be placed on a previously prepared, smooth, firm and
unyielding foundation in accordance with the typical section. Density of the granular material
shall be as specified.

Asphalt for widening, including trench widening, shall meet the applicable requirements of
Section 907-401, Section 907-403, and shall be placed in one or more layers as shown on the
plans or directed. The surface of the mixture shall be finished as a continuation of the adjacent
pavement slope.

Trench rollers or other compaction equipment shall be used to compact the foundation, granular
material and bituminous mixtures for widening when standard width rolling equipment cannot be
used.

907-403.03.5.4--Patching. Existing pavement which has failed or unsatisfactorily stabilized
shall be removed as directed. Removal of pavement will be measured and paid for under the
appropriate pay items as provided in the contract.

Backfill shall consist of asphalt or a combination of compacted layers of aggregate material and
asphalt. Unless otherwise specified, the Engineer will make this determination based on depth
and field conditions.

Asphalt used for backfilling will be measured and paid for at the contract unit price for the
mixture designated on the plans as the lowest lift. Aggregate will be measured and paid for
under the appropriate pay item as provided in the contract or as extra work.

907-403.03.5.5--Preliminary Leveling. All irregularities of the existing pavement, such as ruts,
cross-slope deficiencies, etc., shall be corrected by spot leveling, skin patching, feather edging or
a wedge lift in advance of placing the first overall lift.

907-403.03.5.6--Placement of Lifts. The leveling lift shall be placed in a layer, or layers, not
exceeding approximately two and one-half inches compacted thickness.
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When single lane construction is required, placement of a lift on the adjacent lane may be
performed by an approved profile averaging device provided the lane previously placed is within
the allowable tolerances for all surface requirements. When any of the tolerances are exceeded,
the Contractor shall reestablish the control stringline for laying the adjacent lane should the
Contractor elect to perform this work prior to correcting the deficiencies of the lane previously
placed. In no case shall a "matching shoe" be used to control the grade of an adjacent lane.

In instances where there are only minor deviations from the allowable tolerances in the first
overall lift, the Engineer may permit the Contractor to place the next higher lift by graded
stringline in lieu of making the corrections.

Single lane placement of leveling, intermediate and surface lifts shall be limited to the distance
covered in one and one-half days in advance of that placed in the adjacent lane.

907-403.03.5.7--Protection _of Pavement. The pavement shall be protected and properly
maintained until it has been compacted and cooled sufficiently for use by traffic.

907-403.04--Method of Measurement. Asphalt pavement, of the type specified, will be
measured by the ton. The weight of the composite mixture shall be determined in accordance
with the provisions of Subsection 907-401.03.2.1.11.

The pay quantities for each individual job mix formula (JMF) will be calculated using the
approved JMF maximum specific gravity (Gmm) and the following formulas.

When the composite mixture has a maximum specific gravity of 2.540 or less,
Tp=Tw
When the composite mixture has a maximum specific gravity greater than 2.540,

Tp = Tw((100-(((GMM*A*B)-C)/(Gmm*A*B))*100))/100

Where:
Tp = Total tonnage for payment
Tw = Total tonnage weighed, used and accepted
Gmm = Maximum Specific Gravity of the approved composite asphalt mixture
A = 46.725 Ibs/yd?/in
B = 0.93 =93% density
C = 110.374 Ibs/yd?/in = Theoretical density at 2.540 Gmm

Unless shown as a separate pay item, the furnishing and application of the tack coat will not be
measured for payment. When payment is provided, tack coat will be measured as set out in
Section 407.

Joint sealant will be measured by the linear foot for each joint sealed.
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The quantity of bituminous mixture required to correct the work, when made at the expense of
the Contractor, will not be measured for payment.

Any trenching required for widening will not be measured for payment, such cost thereof shall
be included in other items of work.

Undercut required by the Engineer will be measured for payment under the appropriate
excavation item as provided in the contract or as extra work. Pavement removal and any
required trenching will not be included in the measurement for undercut.

Class "B" structural concrete base substituted for asphalt under portland cement concrete bridge
end pavement, as per Subsection 502.03.1, will be paid for as asphalt calculated as follows:

Square yards of portland cement concrete bridge end pavement x concrete base thickness in
inches x 0.055 = tons of asphalt.

907-403.05--Basis_of Payment. Subject to the adjustments set out in Subsections 907-
401.02.6.3, 907-401.02.6.4, 907-401.02.6.5 & 907-403.03.2, asphalt pavement, measured as
prescribed above, will be paid for at the contract unit price per ton for each lift of pavement
specified in the bid schedule and shall be full compensation for completing the work.

Joint sealant will be paid for at the contract unit price per linear foot for each joint which shall be
full compensation for furnishing the joint sealant material, cleaning the joint, applying the
sealant, and for all equipment, tools, labor, and incidentals necessary to complete the work.

907-403.05.1--Price _Adjustment for_Thickness Requirement. When grade stakes are
eliminated as provided in Subsection 907-403.03.3 and the average thickness of all cores from
lots representing a day’s production is more than three eights of an inch (3/8”) thicker than the
total specified thickness of the pavement, excluding lift(s) placed using an established grade line,
a lump sum reduction in payment for the surface lift of lots representing a day’s production will
be made as follows:

Individual Day’s= (Monetary Value of the Day’s x (D - 3/8)
L.S. Reduction Surface Lift Production) ST

Where:

D = The day’s average deviation from total pavement thickness shown on the plans,
excluding lift(s) placed using an established grade line.

ST = Specified thickness for surface lift.

The total L.S. reduction for the project is the summation of the individual day’s reductions in
payment.
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907-403.05.2--Pay Items.

Payment will be made under:

907-403-A: _(1) , (4) , Asphalt Pavement - per ton
907-403-B: _(2) , (4) , Asphalt Pavement, Leveling - per ton
907-403-C: _(3) , (4) , Asphalt Pavement, Trench Widening - per ton
907-403-D: _(2) , HT, Asphalt Pavement, Polymer Modified - per ton
907-403-E: _(2) , HT, Asphalt Pavement, Polymer Modified, Leveling - per ton
907-403-S: Joint Sealant - per linear foot or mile

(1) 4.75-mm mixture, 9.5-mm mixture, 12.5-mm mixture, 19-mm mixture, or 25-mm
mixture

(2) 4.75-mm mixture, 9.5-mm mixture, 12.5-mm mixture, or 19-mm mixture

(3) 19-mm mixture or 25-mm mixture

(4) ST,MTorHT
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-407-2 CODE: (SP)
| DATE: 07/22/2014
SUBJECT: Tack Coat

Section 407, Tack Coat, of the 2004 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction is hereby amended as follows:

907-407.02.1--Bituminous Material. Delete the second sentence of the first paragraph of
Subsection 407.02.1 on page 281, and substitute the following:

When not specified, the materials shall be as specified in Table 410-A on page 293.

907-407.03.3--Application of Bituminous Material. Delete the first paragraph of Subsection
407.03.3 on page 281, and substitute the following.

Tack coat shall be applied with a distributor spray bar. A hand wand will only be allowed for
applying tack coat on ramp pads, irregular shoulder areas, median crossovers, turnouts, or other
irregular areas. Bituminous materials and application rates for tack coat shall be as specified in

| Table 410-A on page 293. Tack coat shall not be applied during wet or cold weather, or to a wet
surface. Emulsions shall be allowed to "break" prior to superimposed construction.

907-407.05--Basis of Payment. Delete the pay item at the end of Subsection 407.05 on page
282, and substitute the following:

907-407-A: Asphalt for Tack Coat * - per gallon

* Grade may be specified

137



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-412-3 CODE: (SP)
| DATE: 04/30/2014
SUBJECT: Pre-Grinding Existing Pavement

Section 907-412, Pre-Grinding, is hereby added to and made a part of the 2004 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction as follows.

SECTION 907-412 -- PRE-GRINDING

907-412.01--Description. This work shall consist of grinding existing pavement surfaces to
substantially eliminate bumps/knots in the existing pavement which results will improve riding
characteristics of the finished pavement surface. The work shall be accomplished in accordance
with these specifications and in reasonably close conformity to any details on the plans or in the
contact documents.

Pre-grinding will be allowed, and paid for, on certain projects in which a pay item for pre-
grinding is included in the bid items. Pre-grinding will be allowed at the Contractor’s option on
all other projects, but at no cost to the State. The Contractor may elect to pre-grind bumps in the
existing pavement surface to improve riding characteristics prior to placement of the new asphalt
pavement. It is the intent of this specification to remove bumps which can not be eliminated
during the paving operation but not to pre-grind areas that can be corrected with the asphalt
overlay.

907-412.02--Blank.

907-412.03--Construction Reguirements. Prior to any paving operations, the Contractor shall
| run a profile of the existing pavement as required in Subsection 907-403.03.2.1. This profile
shall be used to determine if and where any areas are located with a short interval MRI value of
| 160 inches per mile or more. With approval of the Engineer, these areas may be ground prior to
placement of the asphalt overlay.

Equipment for pre-grinding shall meet the requirements set forth in Section 406 of the Standard
Specifications, or other equipment approved by the Engineer.

The Contractor shall establish positive means for removal of grinding residue. Solid residue
shall be removed from pavement surfaces before it is blown by traffic action or wind. Residue
shall not be permitted to flow across lanes used by public traffic or into gutters or drainage
facilities, but may be allowed to flow into adjacent ditches.

907-412.04--Method of Measurement. When a pay item is included in the contract, Pre-
Grinding of existing pavement will be measured by the square foot of area approved by the
Engineer.
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907-412.05--Basis of Payment. Pre-Grinding, measured as prescribed above, will be paid for at
the contract fixed price per square foot, which price shall be full compensation for all labor,
tools, equipment, profiling, cleanup, and all incidentals necessary to complete the work.

Payment will be made under:

907-412-A: Pre-grinding - per square foot
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-413-5 CODE: (IS)
| DATE: 05/01/2013
SUBJECT: Sawing and Sealing Transverse Joints in Asphalt Pavement

Section 413, Cleaning and Sealing Joints and Cracks, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

907-413.02--Materials. Delete the second and third sentence of the second paragraph of
Subsection 413.02 on page 294.

907-413.03--Construction Requirements.

907-413.03.3-- Sawing and Sealing Transverse Joints in Asphalt Pavement.

907-413.03.3.1--General. Delete the first paragraph of Subsection 413.03.3.1 on page 296 and
substitute the following.

The Contractor’s operation shall be conducted so that sawcutting of transverse joints, cleaning,
and sealing is a continuous operation. The entire sawing and sealing operation shall be
completed within seven (7) days after the placement of the final wearing course, unless the
approved traffic control plan or sequence of operations provide otherwise. Traffic shall not be
allowed on sawed unsealed joints in the final wearing course.

When intermediate lifts must be exposed to traffic for over seven (7) days, the Contractor shall
be required to make an interim 1/8-inch wide saw cut which is one third (1/3) as deep as the
asphalt layer. This interim saw cut does not require sealing. Costs of any interim cut(s) shall be
included in the pay item for sawing and sealing transverse joints in asphalt pavement.

The detail for sawing and sealing transverse joints in asphalt pavement shall be as shown below.

No sawing and sealing of transverse joints will be required in Open Graded Friction Courses
(OGFC). However, the lift under the OGFC will require sawing and sealing.
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DETAIL OF SAWING AND SEALING TRANSVERSE JOINTS

907-413.03.3.4--Sealing. Delete the second paragraph of Subsection 413.03.3.4 on page 297.

907-413.04--Method of Measurement. Delete the second sentence of the third paragraph of
Subsection 413.04 on page 297, and substitute the following.

Sawing and joint sealant material will not be paid for as separate items but will be included in the
unit price per linear foot for sawing and sealing transverse joints in asphalt pavement.

907-413.05--Basis of Payment. Delete “Bond Breaker Tape and” from the first sentence of the
third paragraph of Subsection 413.05 on page 298.

Add the “907” prefix to pay item no. 413-E on page 298.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-618-9 CODE: (IS)
DATE: 11/08/2012
SUBJECT: Placement of Temporary Traffic Stripe
Section 618, Maintenance of Traffic and Traffic Control Plan, of the 2004 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as

follows.

907-618.03.3--Safe_Movement of Traffic. Delete subparagraphs (2) and (3) of Subsection
618.03.3 on page 416, and substitute the following.

(2) Temporary edge lines on projects requiring shoulders constructed of granular material
may be delayed for a period not to exceed three (3) days.

Temporary edge lines placed on the final pavement course of projects requiring paved shoulders
with surface treatment may be placed on the adjacent shoulder in as near the permanent location
as possible until the surface treatment is placed. When the edge lines are obliterated by the
placement of the surface treatment, the edge lines shall be placed in the permanent stripe
location. The replacement of edge lines may be delayed for a period not to exceed three (3) days
for a two or three-lane roads.

Delete the first sentence of next to last paragraph of Subsection 618.03.3 on page 416 and
substitute the following.

Permanent pavement markings are to be applied no sooner than 10 days nor later than 45 days
after placement of the final lift of pavement.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-618-13 CODE: (SP)
DATE: 06/03/2014
SUBJECT: Temporary Construction Signs
Section 618, Maintenance of Traffic and Traffic Control Plan, of the 2004 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as

follows.

907-618.03--Construction Requirements.

907-618.03.2--Barricades, Signs, and Flaggers. Delete the second paragraph of Subsection
618.03.2 on page 414, and substitute the following.

Flaggers shall be stationed at such points as may be deemed necessary.

Temporary construction signs shall be removed as their use becomes inapplicable. However,
placing temporary signs and their supports flat on the ground outside the shoulder break line will
be allowed.

907-618.05--Basis of Payment. Delete the first two pay items listed on page 418, and substitute
the following.

907-618-A: Maintenance of Traffic - lump sum

907-618-B: Additional Construction Signs - per square foot
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-626-25 CODE: (IS)
DATE: 11/13/2012
SUBJECT: Thermoplastic Traffic Markings

Section 626, Thermoplastic Traffic Markings, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-626.01--Description. After the last sentence of the first paragraph of Subsection 626.01 on
page 443, add the following.

All pavement marking material, excluding edge lines over rumble strips, shall be applied using
the extrusion/ribbon method. Edge lines placed over rumble strips shall be applied using the
atomization/spray method.

907-626.03.1.1--Equipment. After the second paragraph of Subsection 626.03.1.1 on page 444,
add the following.

When edge lines are placed over rumble strips, the equipment must be able to apply the marking
material using the atomization/spray method instead of extrusion/ribbon method.

907-626.03.1.2--Construction Details. Delete the second sentence of the first full paragraph of
Subsection 626.03.1.2 on page 445, and substitute the following.

Unless otherwise specified in the plans or contract documents, the thickness shall be 90 mils for
edge lines, center lines, lane lines, barrier lines and detail stripe including gore markings, and
120 mils for crosswalks, stop lines, and railroad, word and symbol markings.

After the last sentence of the third full paragraph of Subsection 626.03.1.2 on page 445, add the
following.

When double drop thermoplastic stripe is called for in the contract, additional beads by the drop-
on method shall be applied as follows.

Class A glass beads at a rate of not less than three pounds of beads per 100 feet of six-inch stripe.
Class B glass beads at a rate of not less than three pounds of beads per 100 feet of six-inch stripe.

The Class B glass beads shall be applied to the newly placed stripe first, followed by the
application of the Class A glass beads.

907-626.05--Basis_of Payment. Delete the pay items listed on page 446 and substitute the
following.
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907-626-A:

907-626-B:

907-626-C:

907-626-D:

907-626-E:

907-626-F:

907-626-G:

907-626-H:

-2- S. P. No. 907-626-25 -- Cont’d.

6” Thermoplastic* Traffic Stripe, Skip White - per linear foot or mile
6” Thermoplastic* Traffic Stripe, Continuous White - per linear foot or mile
6” Thermoplastic* Edge Stripe, Continuous White - per linear foot or mile
6” Thermoplastic* Traffic Stripe, Skip Yellow - per linear foot or mile
6” Thermoplastic* Traffic Stripe, Continuous Yellow - per linear foot or mile
6” Thermoplastic* Edge Stripe, Continuous Yellow - per linear foot or mile
Thermoplastic* Detail Stripe, Color - per linear foot
Thermoplastic* Legend, White - per linear foot or square foot

* Indicate Double Drop if applicable
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-702-5 CODE: (SP)
| DATE: 08/12/2014
| SUBJECT: Specifications for Bituminous Materials
Section 702, Bituminous Materials, of the 2004 Edition of the Mississippi Standard

Specifications for Road and Bridge Construction is hereby amended as follows.

907-702.05--Petroleum Asphalt Cement. Delete the third paragraph of Subsection 702.05 on
page 598, and substitute the following.

The bituminous material used in all types of asphalt mixtures shall conform to AASHTO
Designation: M 320, Performance Grade PG 67-22, as modified in the table below, except that
Polyphosphoric Acid (PPA) may be used at low dosage rates as a modifier to enhance the
physical properties of a base binder to meet the requirements for Performance Grade PG 67-22.
In addition, PPA may be used as a catalyst or mixing agent at low dosage rates in the production
of Polymer Modified, Performance Grade PG 76-22.

When PPA is used as a modifier, in no case shall the PPA modifier be used to adjust the physical
properties of the binder a full binder grade. For example: the base binder (unmodified) is graded
as a PG 64-22 and should only be modified by the addition of PPA to a modified binder grade of
PG 67-22.

When petroleum asphalt cement is modified by PPA, the following dosage limits shall be
applied.

Grade Dosage Limit
PG 67-22 0.75% by weight of binder
PG 76-22 0.50% by weight of binder

907-702.07--Emulsified Asphalt.

907-702.07.2--Anionic and Cationic. After the last paragraph of Subsection 702.07.2 on page
600, add the following.

LockDown (LD-7) and CQS-1h shall conform to the requirements of Table V.

907-702.07.3--Polymer Modified Cationic Emulsified Asphalt (CRS-2P). Delete the
paragraph in Subsection 702.07.3 on page 600, and substitute the following.
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-2

S. P. No. 907-702-5 -- Cont'd.

Polymer Modified Cationic Emulsified Asphalt shall conform to the requirements of AASHTO
Designation: M 316, with the following exception:

In Table 1, the Ductility, 25°C, 5 cm/min, shall be a minimum of 100 cm.

907-702.12--Tables. After the last Table of Subsection 702.12 on page 606, add the following.

TABLE V
SPECIFICATION FOR FOG SEAL
LD-7 CQS-1h
Test Requirements Min. | Max. | Min. | Max. Test Method

Viscosity, Saybolt Furol, @ 25°C, Sec. 15 100 20 150 AASHTO T 72
Storage Stability Test, 24 hr, % - 1 - 1 AASHTO T 59
Settlement, 5 day, % - 5 - - AASHTO T 59
Particle Charge - - Positive AASHTO T 59
Oil Distillate, % - 1 - - AASHTO T 59
Sieve Test, % * - 0.3 - 0.1 AASHTO T 59
Residue by Distillation, % 40 - 60 - AASHTO T 59
Test on Residue from Distilation

Penetration @ 25°C - 20 - - AASHTO T 49

Penetration @ 25°C, 100g, 5s - - 60 110 AASHTO T 49

Softening Point, °C 65 - - - ASTM 36

Solubility in trichloroethylene, % 97.5 - 97.5 - AASHTO T 44

Ductility @ 25°C, cm - - 40 - AASHTO T 51
Original DSR @ 82° (G*/Sind, 10 rad/sec) 1 - - - AASHTO T 111

* The Sieve result is tested for reporting purpose only, and it may be waived if no application

problems are present in the field.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-703-12
DATE: 01/29/2015

SUBJECT: Aggregates

In the title of Subsection 907-703.06 on page 2, delete “Hot Mix”.

148



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-703-12 CODE: (IS)
| DATE: 10/28/2014
SUBJECT: Aggregates

Section 703, Aggregates, of the 2004 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction is hereby amended as follows:

907-703.03.2.4--Gradation.
substitute the following.

Delete the table in Subsection 703.03.2.4 on page 611 and

Table of Sizes and Gradation of Coarse Aggregate
for Portland Cement Concrete

Percent Passing by Weight
Square Mesh Size Size Size No. | Size No. Size Size Size
Sieves No. 467 | No. 57 67 7 No.78 | No.8 | No. &9
2 inch 100
1% inch 95-100 100
1 inch 80-100 100
3/4 inch 35-70 80-100 100 100 100
1/2 inch 25-60 90-100 [ 90-100 [ 95100 100
3/8 inch 10-30 20-55 40-70 40-75 | 75-100 | 85100
No. 4 0-5 0-10 0-10 0-15 5-25 5-30 20-40
No. 8 0-5 0-5 0-5 0-10 0-10 0-10
No. 16 0-5 0-5 0-5

Delete the last sentence of the last paragraph of Subsection 703.03.2.4 on page 611.

907-703.04--Aggregate for Crushed Stone Courses.

907-703.04.1--Coarse Aggregate. Delete the first paragraph of Subsection 703.04.1 on page
611, and substitute the following.

Coarse aggregate, defined as material retained on No. 8 sieve, shall be either crushed limestone,
steel slag, granite, concrete, or combination thereof. Crushed concrete is defined as recycled
concrete pavement, structural concrete, or other concrete sources that can be crushed to meet the
gradation requirements for Size No. 825B as modified below. In no case shall waste from
concrete production (wash-out) be used as a crushed stone base.

907-703.04.2--Fine Aggregate. Delete the first sentence of the first paragraph of Subsection
703.04.2 on page 612, and substitute the following.
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-2- S. P. No. 907-703-12 -- Cont’d.

Fine aggregate, defined as material passing the No. 8 sieve, shall be material resulting from the
crushing of limestone, steel slag, granite, concrete, or combination thereof.

Delete the third paragraph of Subsection 703.04.2 on page 612.

907-703.04.3--Gradation. In the table of Subsection 703.04.3 on page 613, change the
requirement for the 1-inch sieve under Size No. 825 B from “75 - 98” to “75 - 100"

After the table in Subsection 703.04.3 on page 613, add the following.

If crushed concrete is used, the crushed material shall meet the gradation requirements of Size
No. 825 B with the exception that the percent passing by weight of the No. 200 sieve shall be 2 —
18.

907-703.06--Aggregates for Hot Mix Asphalt.

907-703.06.1--Coarse Aggregates. Delete the third paragraph of Subsection 703.06.1 on page
613, and substitute the following.

When tested in accordance with AASHTO Designation: T 19, the dry rodded unit weight of all
aggregates except expanded clay and shale shall not be less than 70 pounds per cubic foot.

907-703.06.1.2--Fine Aggregates. Delete the last sentence of Subsection 703.06.1.2 on page
614.

907-703.14--Aggregates for Bituminous Surface Treatments.

907-703.14.2--Detail Requirements.

907-703.14.2.1--Gradation. In the table entitled “Gradation Requirements For Cover
Aggregate” in Subsection 703.14.2.1 on page 622, delete the requirement for the No. 16 sieve for
Size No. 7 under the column “Slag or Expanded Clay”.

Delete Subsection 703.19 on page 624, and substitute the following.

907-703.19--Lightweight Aggregate for Concrete.

907-703.19.1--Lightweight Aggregate for Structural Concrete. Lightweight aggregate for
structural concrete shall meet the requirements of AASHTO Designation: M 195.

907-703.19.2--Lightweight Aggregate for Internal Curing of Concrete. Lightweight
aggregate for internal curing of concrete shall meet the requirements of ASTM Designation: C

1761. The lightweight aggregate shall meet the gradation requirements listed in Table 1 for
either “9.5 mm to 2.36 mm (3/8 in. to No. 8)” Coarse aggregate, “9.5 mm to 0 (3/8 in. to 0)”
Combined fine and coarse aggregate, or “4.75 mm to 0 (No. 4 to 0)” Fine aggregate. The
fineness modulus of the lightweight aggregate shall not be less than 2.70.

907-703.20--Aggregate for Stabilizer.
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-3- S. P. No. 907-703-12 -- Cont’d.

907-703.20.3--Gradation. Delete the table and notes in Subsection 703.20.3 at the top of page
626, and substitute the following.

PERCENT PASSING BY WEIGHT

Shell Coarse Medium Fine
Square Mesh Size | Size 11 Size 111
Sieves Note (1) | Note (3)
3 inch 100
2 1/2 inch 90-100 90-100
2 inch 100
1 1/2 inch 90-100 100 25-60
1 inch 80-100 97-100
3/4 inch 55-100 55-100 0-10
1/2 inch 35-85 35-85 0-5 100
3/8 inch 12-65 12-65 97-100
No. 4, Note (2) 0-30 0-30 92-100
No. 10 0-8 0-8 80-100 100
No. 40 10-40 80-100
No. 60 0-20 30-100
No. 100 15-80
No. 200 0-5 0-4 0-4 0-5 0-30
PI Material
Passing No. 40 6 or less 0

Note (1): Size II is intended for use in bases in which portland cement is used.
Note (2): Ground shell shall contain at least 97% passing the No. 4 sieve.
Note (3): Size III is intended for use in stabilized construction entrances.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-710-1 CODE: (SP)
DATE: 06/24/10
SUBJECT: Fast Dry Solvent Traffic Paint

Section 710, Paint, of the 2004 Edition of the Mississippi Standard Specifications for Road and
Bridge Construction is amended as follows:

After Subsection 710.05 on Page 661, add the following:

907-710.06--Fast Dry Solvent Traffic Paint. Fast dry solvent traffic paints intended for use
under this specification shall include products that are single packaged and ready mixed. Upon
curing, these materials shall produce an adherent, reflective pavement marking capable of
resisting deformation by traffic. The manufacturer shall have the option of formulating the
material according to their own specifications. However, the requirements delineated in this
specification, Section 619 and Section 710 shall apply regardless of the formulation used. The
material shall be free from all skins, dirt and foreign objects.

907-710.06.1--Composition.

907-710.06.1.1--Percent Pigment. The percent pigment by weight shall be not less than 51%
nor more than 58% when tested in accordance with ASTM D 3723.

907-710.06.1.2--Viscosity. The consistency of the paint shall be not less than 75 nor more than
95 Krebs Units (KU) when tested in accordance with ASTM D 562.

907-710.06.1.3--Weight per Gallon. The paint shall weigh a minimum 11.8 pounds per gallon
and the weight of the production batches shall not vary more than +/- 0.5 pounds per gallon from
the weight of the qualification samples when tested in accordance with ASTM D 1475.

907-710.06.1.4--Total Solids. The percent of total solids shall not be less than 70% by weight
when tested in accordance with ASTM D 23609.

907-710.06.1.5--Dry Time (No pick-up). The paint shall dry to a no tracking condition in a
maximum of 10 minutes.

907-710.06.1.6--Volatile Organic Content. The volatile organic content (VOC) shall contain a
maximum of 1.25 pounds of volatile organic matter per gallon of total non-volatile paint material
when tested in accordance with ASTM D 3960.

907-710.06.1.7--Bleeding. The paint shall have a minimum bleeding ratio of 0.95 when tested
in accordance with Federal Specification TT-P-115D.
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907-710.06.1.8--Color.

-2-

the box created by the following coordinates:

Initial Daytime Chromaticity Coordinates (Corner Points)

S. P. No. 907-710-1- Cont’d.

The initial daytime chromaticity for yellow materials shall fall within

1 2 3 4
X 0.53 0.51 0.455 0.472
y 0.456 0.485 0.444 0.4

The initial daytime chromaticity of white materials shall fall within the box created by the

following coordinates:

Initial Daytime Chromaticity Coordinates (Corner Points)

1 2 3 4
X 0.355 0.305 0.285 0.355
y 0.355 0.305 0.325 0.375

907-710.06.2--Environmental Requirements. All yellow materials using lead chromate
pigments shall meet the criteria of non-hazardous waste as defined by 40 CFR 261.24 when
tested in accordance with EPA Test Method 1311, Toxicity Characteristics Leaching Procedures
(TCLP). The striping and marking material , upon preparation and installation, shall not exude
fumes which are toxic, or detrimental to persons or property. All material using lead free
pigments shall NOT contain either lead or other Resource Conservation and Recovery Act
(RCCA) materials in excess of the standard defined by EPA Method 3050 and 6010.

907-710.06.3--Acceptance Procedures. Acceptance of all fast dry solvent based traffics paint
will be based on the Manufacturer’s Certification and Certified Test Results. The Contractor
shall furnish the Engineer with three copies of the manufacturer’s certification stating that each
lot of material in a shipment complies with the requirements of this contract. In addition, the
Contractor shall provide Certified Test Reports for all tests required by this specification. The
test results shall be representative of the material contained with the shipment.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-720-2 CODE: (IS)
| DATE: 05/01/2013
| SUBJECT: Pavement Marking Materials

Section 720, Pavement Marking Materials, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-720.01--Glass Beads. After the first sentence of Subsection 720.01 on page 729, add the
following.

The glass beads shall contain no more than 200 ppm (mg/kg) total concentration for lead,
arsenic, or antimony. The manufacture shall furnish the Engineer with a certified test report
indicating that the glass beads meet the above requirement.

907-720.02--Thermoplastic Pavement Markings. Delete the first paragraph of Subsection
720.02 on page 730 and substitute the following.

The thermoplastic material shall be lead free and conform to AASHTO Designation: M 249
except the glass beads shall be moisture resistant coated.

After the first sentence of the second paragraph of Subsection 720.02 on page 730, add the
following.

In addition, the certification for the thermoplastic material shall state that the material is lead
free.
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SECTION 905 -PROPOSAL

Date

Mississippi Transportation Commission
Jackson, Mississippi

Sirs: The following proposal is made on behalf of
of

for constructing the following designated project(s) within the time(s) hereinafter specified.

The plans are composed of drawings and blue prints on file in the offices of the Mississippi Department of
Transportation, Jackson, Mississippi.

The Specifications are the current Standard Specifications of the Mississippi Department of Transportation approved by
the Federal Highway Administration, except where superseded or amended by the plans, Special Provisions and Notice(s) to
Bidders attached hereto and made a part thereof.

I (We) certify that | (we) possess a copy of said Standard and any Supplemental Specifications.

Evidence of my (our) authority to submit the Proposal is hereby furnished. The proposal is made without collusion on
the part of any person, firm or corporation. | (We) certify that | (we) have carefully examined the Plans, the Specifications,
including the Special Provisions and Notice(s) to Bidders, herein, and have personally examined the site of the work. On the
basis of the Specifications, Special Provisions, Notice(s) to Bidders, and Plans, I (we) propose to furnish all necessary
machinery, tools, apparatus and other means of construction and do all the work and furnish all the materials in the manner
specified. | (We) understand that the quantities mentioned herein are approximate only and are subject to either increase or
decrease, and hereby propose to perform any increased or decreased quantities of work at the unit prices bid, in accordance
with the above.

Attached hereto is a certified check, cashier's check or Proposal Guaranty Bond in the amount as required in the
Advertisement (or, by law).

INSTRUCTION TO BIDDERS: Alternate and Optional Items on Bid Schedule.

1. Two or more items entered opposite a single unit quantity WITHOUT DEFINITE DESIGNATION AS
"ALTERNATE ITEMS" are considered as "OPTIONAL ITEMS". Bidders may or may not indicate on bids the
Optional Item proposed to be furnished or performed WITHOUT PREJUDICE IN REGARD TO IRREGULARITY
OF BIDS.

2. Items classified on the bid schedule as "ALTERNATE ITEMS" and/or "ALTERNATE TYPES OF
CONSTRUCTION" must be preselected and indicated on bids. However, "Alternate Types of Construction” may
include Optional Items to be treated as set out in Paragraph 1, above.

3. Optional items not preselected and indicated on the bid schedule MUST be designated in accordance with Subsection
102.06 prior to or at the time of execution of the contract.

4. Optional and Alternate items designated must be used throughout the project.

I (We) further propose to perform all “force account or extra work" that may be required of me (us) on the basis provided in
the Specifications and to give such work my (our) personal attention in order to see that it is economically performed.

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us),
and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement. | (We) also
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total
of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted.

I (We) enclose a certified check, cashier's check or bid bond for five percent (5%) of total bid and hereby agree that in case
of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute
the contract as proposed. It is understood that in case | am (we are) not awarded the work, the check will be returned as
provided in the Specifications.




SECTION 905 --PROPOSAL (CONTINUED)

I (We) hereby certify by execution of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated
herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. | (We)
further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for
the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. |
(We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit
contained in the proposal at the Commission’s election upon award. Failure to so execute at the Commission’s request within the time
allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate
security.

Respectfully Submitted,

DATE
Contractor
BY
Signature
TITLE
ADDRESS
CITY, STATE, ZIP
PHONE
FAX
E-MAIL
(To be filled in if a corporation)
Our corporation is chartered under the Laws of the State of and the names,
titles and business addresses of the executives are as follows:
President Address
Secretary Address
Treasurer Address

The following is my (our) itemized proposal.

Revised 6/2015



Section 905
Proposal (Sheet 2 - 1)

STP-0014-01(062) / 107087301
WILKINSON

Overlay approximately 2 miles of SR 24 from South Crosby Street to Amite County Line in Centerville, known as Federal Aid Project No.

STP-0014-01(062) / 107087301 in Wilkinson County.

Line No. Item Code Adj Code Quantity Units

Roadway Items

0010 406-A001 11,008 Square Yard
0020 619-A1002 3 Mile

0030 619-A2002 4 Mile

0040 619-A4006 2 Mile

0050 619-A5001 8,711 Linear Feet
0060 619-A6001 1,310 Linear Feet
0070 619-A6002 89 Square Feet
0080 627-J001 100 Each

0090 627-L001 346 Each

0100 907-304-A003 (GY) 1,126 Cubic Yard
0110 907-403-A022 (BA1) 3,199 Ton

0120 907-403-B016 (BA1) 230 Ton

0130 907-407-A001 (A2) 3,254 Gallon

0140 907-412-A002 1,037 Square Feet
0150 907-413-E001 10,458 Linear Feet
0160 907-618-A001 1 Lump Sum
0170 907-618-B001 1 Square Feet
0180 907-626-C004 3 Mile

0190 907-626-D003 1 Mile

0200 907-626-F004 2 Mile

0210 907-626-G004 5,486 Linear Feet
0220 907-626-G005 3,899 Linear Feet
0230 907-626-H004 1,088 Linear Feet
0240 907-626-H005 137 Square Feet

Description [Fixed Unit Price]

Cold Milling of Bituminous Pavement, All Depths
Temporary Traffic Stripe, Continuous White

Temporary Traffic Stripe, Continuous Yellow

Temporary Traffic Stripe, Skip Yellow

Temporary Traffic Stripe, Detail

Temporary Traffic Stripe, Legend

Temporary Traffic Stripe, Legend

Two-Way Clear Reflective High Performance Raised Markers
Two-Way Yellow Reflective High Performance Raised Markers
Granular Material, LVM, Class 6, Group D

9.5-mm, MT, Asphalt Pavement

9.5-mm, MT, Asphalt Pavement, Leveling

Asphalt for Tack Coat

Pre-Grinding [$3.25]

Sawing and Sealing Transverse Joints in Asphalt Pavement
Maintenance of Traffic

Additional Construction Signs [$10.00]

6" Thermoplastic Edge Stripe, Continuous White

6" Thermoplastic Traffic Stripe, Skip Yellow

6" Thermoplastic Edge Stripe, Continuous Yellow
Thermoplastic Detail Stripe, White

Thermoplastic Detail Stripe, Yellow

Thermoplastic Legend, White

Thermoplastic Legend, White

(Date Printed 07/09/15) (Addendum No. 0)



‘abed Buimo||o) ay a19|dwod uayl ‘palds|as usaq sey g uoneuiquo) Ji (q)

*919]dWo9 SI pIg UOIBUIGWIOD INOA ‘Pa1da)as Uaad sey v uoljeulquo) J ()

A N oo < w0

Auno) "ON 103l01d Auno) "ON 103al01d
*(9) 10 ‘(q) ‘(e) 48y1te Se umoys aq 03 uondo «
uondo Buizijnn jesodo.id pig uoneuiquo) e Jo Led auo se palapusal SI jesodoid siyL
1vSOdOdd did NOILVYNIGINOD

:S10811U09 BUIMO|[0f BY) UO TT'ZOT UOND3SONS JO «

R A A R o R I R kI I R R R R R R R R A A R e R R E E R
*a1ep uona|dwod paly1dads S1i 31043 10 UO 19eU0D YJea a19|dwod 01 aalbe (apn) |

"SJUSLUINI0P 19B1U02 pue [esodoid SII YIIM 80UBpI0II. Ul 19BJU0D aresedas
e se 10adsal A1aAa ul 8yesado |eys 10e11U00 Yaes 1ey) pue AJuo spiq Jo uosiiedwod o) S [esodoid pig uoneuIqwoD 8y eyl paalbe pue pooisiapun Jayuny si |

*3181S 8 01 SnoafejurApe 1SOW SPIQ UOIRUIGUIOD 10 SPIq a1esedas 1Samo| Jo siseq ay) uodn
S10RAU00 pJeme 0] 1yBL sy osfe 1ng ‘spesodoud [e pue Aue 10ala1 03 1B 8Y) SaAJasal AJuo 10U UoISSILUWOYD uoleyodsurl 1ddissISSIAl 8yl 12yl poolsiapun si

‘pIq aresedas
© Se pajenjeAs pue paAladal ag 0] Jesodold yoes 1o) asned isnl aqg [|IM paulquiod S1BJIU0D Byl JO Yoea ul jesodold pig uoieulquiod SIyl 81ndaxa 0} ainjied

*JauuBW PalY103ds [ensn ay} ul PaRIWIgNS pue pandaxa
‘pa13]dWwiod aq [[_YS 10B11U0D [eNPIAIPUI Yoes ‘quswaiinbal iyl 01 UORIPPE Ul ‘PIg UONEBUIGWOD B 31n)1Isu0d 0] sjesodoid fenpiAlpul ay) Jo yoes ul jesodold sy
JO S198YsS 9S8y} 81N28Xa pue 818]dwod 1snw Jappiqg 8y} ‘Buins] s,yruow SIy} 104 Palst| SI9eJIU0I 8y} JO 810W JO OM] 1O} PIg PAUIGUIOD B HWQNS 0 S}I3|8 JappIq e 4|

dlgd NOILVNIFGINOD d04 SNOILIANOD
(panunuod) TVYSOdOdd Ald NOILVYNIGINOD - 506 NOILO3S



uononpay uonoanpay uonoanpay JaquInN
10e1U0D [e10] wiay| el 30lid Nun nun way| Aed JaquinN 108foid

(Panunuo)) TVSOdOdd did NOILVYNIFGWOD - 506 NOILD3S



'$10RJ1U0J JO Jaquinu P330X3 0] 10U XI0M papJeme aq 0] a11sap (3AN) |

$ JO anjeA AJelsuow [e10) B paadxs 01 J0U YI0M papteme aq 0} al1sap (8n) |

‘BuImo||o) ay1 Jo INO 219]dwod pue Jeniul uayl ‘pa1ds|as usag sey D uoleulquio) §i (9)

0T

uonoanpay uonoanpay uonoanpay 13qUINN
1021U0D 2101 way| [e10l 30lid Nun nunN way| Aed JaquinN 108foid

(Panunuo)) TVSOdOdd did NOILVYNIFGWOD - 506 NOILD3S



Certification with regard to the Performance of Previous
Contracts or Subcontracts subject to the Equal Opportunity
Clause and the filing of Required Reports

The Bidder hereby certifies that he has __ , has not __ , participated in a previous contract or
subcontract subject to the Equal Opportunity Clause, as required by Executive Orders 10925, 11114, or
11246, and that he has ____, hasnot ____, filed with the Joint Reporting Committee, the Director of the
Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or
the former President's Committee on Equal Employment Opportunity, all reports due under the applicable
filing requirements.

DATE:

NOTE:

(COMPANY)

The above certification is required by the Equal Employment Opportunity Regulations of the
Secretary of Labor (41 CFR 60-1.7 (b) (1)), and must be submitted by bidders and proposed
subcontractors only in connection with contracts and subcontracts which are subject to the
Equal Opportunity Clause. Contracts and Subcontracts which are exempt from the Equal
Opportunity Clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts
of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or
their implementing regulations.

Proposed prime Contractors and Subcontractors who have participated in a previous contract or
subcontract subject to the Executive orders and have not filed the required reports should note
that 41 CFR 60-1.7 (b) (1) prevents the award of contracts and subcontracts unless such
Contractors submit a report covering the delinquent period or such other period specified by the
Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.
S. Department of Labor.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CERTIFICATION
(Execute in duplicate)

(Name of person submitting certification)

individually, and in my capacity as of
(Title)

do hereby certify under

(Name of Firm, Partnership, or Corporation)

penalty of perjury under the laws of the United States and the State of Mississippi that

, Bidder

(Name of Firm, Partnership, or Corporation)

on Project No. _STP-0014-01(062) / 107087301 ,

in __ Wilkinson County(ies), Mississippi, has not either

directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any action
in restraint of free competitive bidding in connection with this contract; nor have any of its corporate officers
or principal owners.

Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal
owners, managers, auditors and others in a position of administering federal funds:

a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b) Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of
records, making false statements, or receiving stolen property;

c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in (b)
above; and

d) Have not within a three-year period preceding this application/ proposal had one or more
public transactions (Federal, State or local) terminated for cause or default.

Initial here if exceptions are attached and made a part thereof. Any exceptions shall address to
whom it applies, initiating agency and dates of such action.
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Note: Exceptions will not necessarily result in denial of award but will be considered in determining
bidder responsibility.  Providing false information may result in criminal prosecution or
administrative sanctions.

The bidder further certifies that the certification requirements contained in Section X1 of Form FHWA 1273,
will be or have been included in all subcontracts, material supply agreements, purchase orders, etc. except
those procurement contracts for goods or services that are expected to be less than the Federal procurement
small purchase threshold fixed at 10 U.S.C. 2304(g) and 41 U.S.C. 253(g) (currently $25,000) which are
excluded from the certification requirements.

The bidder further certifies, to the best of his or her knowledge and belief, that:

1) No Federal appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

2) If any funds other than Federal appropriated funds have been paid or will be paid to any person
for influencing or attempting to influence an officer or employee of any Federal agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this contract, Standard Form-LLL, Disclosure Form to Report
Lobbying, in accordance with its instructions will be completed and submitted.

The certification contained in (1) and (2) above is a material representation of fact upon which reliance is
placed and a prerequisite imposed by Section 1352, Title 31, U.S. Code prior to entering into this contract.
Failure to comply shall be subject to a civil penalty of not less than $10,000 and not more than $100,000.
The bidder shall include the language of the certification in all subcontracts exceeding $100,000 and all
subcontractors shall certify and disclose accordingly.

All of the foregoing and attachments (when indicated) is true and correct.

(6/2015 F)
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CERTIFICATION
(Execute in duplicate)

(Name of person submitting certification)
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(Title)
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on Project No. _STP-0014-01(062) / 107087301 ,
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in restraint of free competitive bidding in connection with this contract; nor have any of its corporate officers
or principal owners.

Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal
owners, managers, auditors and others in a position of administering federal funds:

a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b) Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of
records, making false statements, or receiving stolen property;

c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in (b)
above; and

d) Have not within a three-year period preceding this application/ proposal had one or more
public transactions (Federal, State or local) terminated for cause or default.

Initial here if exceptions are attached and made a part thereof. Any exceptions shall address to
whom it applies, initiating agency and dates of such action.
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Note: Exceptions will not necessarily result in denial of award but will be considered in determining
bidder responsibility.  Providing false information may result in criminal prosecution or
administrative sanctions.

The bidder further certifies that the certification requirements contained in Section X1 of Form FHWA 1273,
will be or have been included in all subcontracts, material supply agreements, purchase orders, etc. except
those procurement contracts for goods or services that are expected to be less than the Federal procurement
small purchase threshold fixed at 10 U.S.C. 2304(g) and 41 U.S.C. 253(g) (currently $25,000) which are
excluded from the certification requirements.

The bidder further certifies, to the best of his or her knowledge and belief, that:

1) No Federal appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

2) If any funds other than Federal appropriated funds have been paid or will be paid to any person
for influencing or attempting to influence an officer or employee of any Federal agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this contract, Standard Form-LLL, Disclosure Form to Report
Lobbying, in accordance with its instructions will be completed and submitted.

The certification contained in (1) and (2) above is a material representation of fact upon which reliance is
placed and a prerequisite imposed by Section 1352, Title 31, U.S. Code prior to entering into this contract.
Failure to comply shall be subject to a civil penalty of not less than $10,000 and not more than $100,000.
The bidder shall include the language of the certification in all subcontracts exceeding $100,000 and all
subcontractors shall certify and disclose accordingly.

All of the foregoing and attachments (when indicated) is true and correct.

(6/2015 F)



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SAM.GOV Registration and DUNS Number

Bidders are advised that the Prime Contractor must maintain current registration in the System for Award
Management (http://www.sam.gov) at all times during the project. A Dun and Bradstreet Data Universal
Numbering System (DUNS) Number (http://www.dnb.com) is one of the requirements for registration in the
System for Award Management.

Bidders are advised that prior to the award of this contract, they MUST be registered in the System for
Award Management.

I (We) acknowledge that this contract cannot be awarded if I (We) are not registered in the System for Award
Management prior to the award of this contract. (Yes / No)

I (We) have a DUNS Number . (Yes/ No)

DUNS Number:

Company Name:

Company e-mail address:

(6/2015F)



SECTION 902

CONTRACT FOR _ STP-0014-01(062) / 107087301
LOCATED IN THE COUNTY(IES) OF __ Wilkinson

STATE OF MISSISSIPPI,
COUNTY OF HINDS

This contract entered into by and between the Mississippi Transportation Commission on one hand, and the
undersigned contractor, on the other witnesseth;

That, in consideration of the payment by the Mississippi Transportation Commission of the prices set out in the
proposal hereto attached, to the undersigned contractor, such payment to be made in the manner and at the time of times
specified in the specifications and the special provisions, if any, the undersigned contractor hereby agrees to accept the
prices stated in the proposal in full compensation for the furnishing of all materials and equipment and the executing of all
the work contemplated in this contract.

It is understood and agreed that the advertising according to law, the Advertisement, the instructions to bidders, the
proposal for the contract, the specifications, the revisions of the specifications, the special provisions, and also the plans for
the work herein contemplated, said plans showing more particularly the details of the work to be done, shall be held to be,
and are hereby made a part of this contract by specific reference thereto and with like effect as if each and all of said
instruments had been set out fully herein in words and figures.

It is further agreed that for the same consideration the undersigned contractor shall be responsible for all loss or
damage arising out of the nature of the work aforesaid; or from the action of the elements and unforeseen obstructions or
difficulties which may be encountered in the prosecution of the same and for all risks of every description connected with
the work, exceptions being those specifically set out in the contract; and for faithfully completing the whole work in good
and workmanlike manner according to the approved Plans, Specifications, Special Provisions, Notice(s) to Bidders and
requirements of the Mississippi Department of Transportation.

It is further agreed that the work shall be done under the direct supervision and to the complete satisfaction of the
Executive Director of the Mississippi Department of Transportation, or his authorized representatives, and when Federal
Funds are involved subject to inspection at all times and approval by the Federal Highway Administration, or its agents as
the case may be, or the agents of any other Agency whose funds are involved in accordance with those Acts of the
Legislature of the State of Mississippi approved by the Governor and such rules and regulations issued pursuant thereto by
the Mississippi Transportation Commission and the authorized Federal Agencies.

The Contractor agrees that all labor as outlined in the Special Provisions may be secured from list furnished by

It is agreed and understood that each and every provision of law and clause required by law to be inserted in this
contract shall be deemed to be inserted herein and this contract shall be read and enforced as though it were included
herein, and, if through mere mistake or otherwise any such provision is not inserted, then upon the application of either
party hereto, the contract shall forthwith be physically amended to make such insertion.

The Contractor agrees that he has read each and every clause of this Contract, and fully understands the meaning of
same and that he will comply with all the terms, covenants and agreements therein set forth.

Witness our signatures this the day of ,

Contractor (s)

By MISSISSIPPI TRANSPORTATION COMMISSION
Title By
Signed and sealed in the presence of: Executive Director

(names and addresses of witnesses)

Secretary to the Commission

Award authorized by the Mississippi Transportation Commission in session on the day of
, ., Minute Book No. , Page No.

Revised 8/06/2003



SECTION 903
PERFORMANCE AND PAYMENT BOND

CONTRACT BOND FOR:  STP-0014-01(062) / 107087301

LOCATED IN THE COUNTY(IES) OF: _ Wilkinson

STATE OF MISSISSIPPI,
COUNTY OF HINDS

Know all men by these presents: that we,

( Contractor )

Principal, a
residing at in the State of
and
( Surety )
residing at in the State of ,

authorized to do business in the State of Mississippi, under the laws thereof, as surety, effective as of the contract date

shown below, are held and firmly bound unto the State of Mississippi in the sum of

$ ) Dollars, lawful money of the United States of America, to be paid to

it for which payment well and truly to be made, we bind ourselves, our heirs, administrators, successors, or assigns

jointly and severally by these presents.

The conditions of this bond are such, that whereas the said

principal, has (have) entered into a contract with the Mississippi Transportation Commission, bearing the date of

day of A.D. hereto annexed, for the construction of certain projects(s) in

the State of Mississippi as mentioned in said contract in accordance with the Contract Documents therefor, on file in

the offices of the Mississippi Department of Transportation, Jackson, Mississippi.

Now therefore, if the above bounden

in all things shall stand to and abide by and well and truly observe, do
keep and perform all and singular the terms, covenants, conditions, guarantees and agreements in said contract,
contained on his (their) part to be observed, done, kept and performed and each of them, at the time and in the manner
and form and furnish all of the material and equipment specified in said contract in strict accordance with the terms of
said contract which said plans, specifications and special provisions are included in and form a part of said contract and
shall maintain the said work contemplated until its final completion and acceptance as specified in Subsection 109.11 of
the approved specifications, and save harmless said Mississippi Transportation Commission from any loss or damage
arising out of or occasioned by the negligence, wrongful or criminal act, overcharge, fraud, or any other loss or damage
whatsoever, on the part of said principal (s), his (their) agents, servants, or employees in the performance of said work
or in any manner connected therewith, and shall be liable and responsible in a civil action instituted by the State at the
instance of the Mississippi Transportation Commission or any officer of the State authorized in such cases, for double
any amount in money or property, the State may lose or be overcharged or otherwise defrauded of, by reason of
wrongful or criminal act, if any, of the Contractor(s), his (their) agents or employees, and shall promptly pay the said
agents, servants and employees and all persons furnishing labor, material, equipment or supplies therefor, including
premiums incurred, for Surety Bonds, Liability Insurance, and Workmen's Compensation Insurance; with the additional
obligation that such Contractor shall promptly make payment of all taxes, licenses, assessments, contributions, damages,

Revised 9/02/2014



any liquidated damages which may arise prior to any termination of said principal's contract, any liquidated damages
which may arise after termination of the said principal's contract due to default on the part of said principal, penalties
and interest thereon, when and as the same may be due this state, or any county, municipality, board, department,
commission or political subdivision: in the course of the performance of said work and in accordance with Sections 31-
5-51 et seq. Mississippi Code of 1972, and other State statutes applicable thereto, and shall carry out to the letter and to
the satisfaction of the Executive Director of the Mississippi Department of Transportation, all, each and every one of the
stipulations, obligations, conditions, covenants and agreements and terms of said contract in accordance with the terms
thereof and all of the expense and cost and attorney's fee that may be incurred in the enforcement of the performance of
said contract, or in the enforcement of the conditions and obligations of this bond, then this obligation shall be null and
void, otherwise to be and remain in full force and virtue.

(Contractors) Principal Surety
By By
(Signature) Attorney in Fact

Address

Title

(Contractor's Seal) (Printed) MS Agent
(Signature) MS Agent

Address

(Surety Seal)

Mississippi Insurance ID Number

Revised 9/02/2014



BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we

Contractor

Address

City, State ZIP

as Principal, hereinafter called the Principal, and

Surety

a corporation duly organized under the laws of the state of

as Surety, hereinafter called the Surety, are held and firmly bound unto State of Mississippi, Jackson, Mississippi

As Obligee, hereinafter called Obligee, in the sum of Five Per Cent (5%) of Amount Bid

Dollars ($ )

for the payment of which sum will and truly to be made, the said Principal and said Surety, bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for Overlay approximately 2 miles of SR 24 from South Crosby Street to
Amite County Line in Centerville, known as Federal Aid Project No. STP-0014-01(062) / 107087301 in Wilkinson
County.

NOW THEREFORE, the condition of this obligation is such that if the aforesaid Principal shall be awarded the contract, the
said Principal will, within the time required, enter into a formal contract and give a good and sufficient bond to secure the
performance of the terms and conditions of the contract, then this obligation to be void; otherwise the Principal and Surety
will pay unto the Obligee the difference in money between the amount of the bid of the said Principal and the amount for
which the Obligee legally contracts with another party to perform the work if the latter amount be in excess of the former, but
in no event shall liability hereunder exceed the penal sum hereof.

Signed and sealed this day of ,20
(Principal) (Seal)
By:
(Witness) (Name) (Title)
(Surety) (Seal)
By:
(Witness) (Attorney-in-Fact)
MS Agent

Muississippi Insurance 1D Number



OCR-485

REV. 6/2015 MISSISSIPPI DEPARTMENT OF TRANSPORTATION
OFFICE OF CIVIL RIGHTS
JACKSON, MISSISSIPPI

LIST OF FIRMS SUBMITTING QUOTES

I/we received quotes from the following firms on: Letting Date: August 25, 2015

Project No: STP-0014-01(062) / 107087301
County: Wilkinson

Disadvantaged Business Enterprise (DBE) Regulations as stated in 49 CFR 26.11 require the Mississippi
Department of Transportation (MDOT) to create and maintain a comprehensive list of all firms
quoting/bidding subcontracts on prime contracts and quoting/bidding subcontracts on federally-funded
transportation projects. For every firm, we require the following information:

Firm Name:

Contact Name/Title:
Firm Mailing Address
Phone Number:

DBE Firm Non-DBE Firm

Firm Name:

Contact Name/Title:
Firm Mailing Address
Phone Number:

DBE Firm Non-DBE Firm

Firm Name:

Contact Name/Title:
Firm Mailing Address
Phone Number:

DBE Firm Non-DBE Firm

Firm Name:

Contact Name/Title:
Firm Mailing Address
Phone Number:

DBE Firm Non-DBE Firm

Firm Name:

Contact Name/Title:
Firm Mailing Address
Phone Number:

DBE Firm Non-DBE Firm

FIRM NAME

Submit this form to Contract Administration as a part of your bid package. Question regarding this form shall be
directed to www.gomdot.com under the current letting webpage. Please make and add copies of this form when needed
or attach additional sheets containing the information required by this form and add these sheets to the bid package.
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