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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 901 - ADVERTISEMENT

Electronic bids will be received by the Mississippi Transportation Commission at 10:00 o'clock
A.M., Tuesday, January 26, 2016, from the Bid Express Service and shortly thereafter publicly read
on the Sixth Floor for:

Mill & Overlay approximately 10 miles of SR 35 from Scott County Line to Pleasant Hill Road,
known as State Project No. SP-0023-02(057) / 107017301 in Leake County.

The attention of bidders is directed to the predetermined minimum wage rate set by the U. S.
Department of Labor under the Fair Labor Standards Act.

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively
insure that in any contract entered into pursuant to this advertisement, disadvantaged business
enterprises will be afforded full opportunity to submit bids in response to this invitation and will not
be discriminated against on the grounds of race, color, sex, age, disability, religion or national
origin in consideration for an award.

The specifications are on file in the offices of the Mississippi Department of Transportation.

Bid proposals must be purchased online at <https://shopmdot.ms.gov>. Specimen proposals may
be viewed and downloaded online at no cost at <http://mdot.ms.gov> or purchased online.
Proposals are available at a cost of Ten Dollars ($10.00) per proposal plus a small convenience fee.
Cash or checks will not be accepted as payment.

Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with
Power of Attorney attached, a Cashier's check or Certified Check for five (5%) percent of bid,
payable to STATE OF MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular
proposals and rejection of bids.

MELINDA L. MCGRATH
EXECUTIVE DIRECTOR



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1 CODE: (IS)
DATE: 05/03/2004
SUBJECT: Governing Specifications

The current (2004) Edition of the Standard Specifications for Road and Bridge Construction
adopted by the Mississippi Transportation Commission is made a part hereof fully and completely
as if it were attached hereto, except where superseded by special provisions, or amended by
revisions of the Specifications contained herein. Copies of the specification book may be
purchased from the MDOT Construction Division.

A reference in any contract document to controlling requirements in another portion of the
contract documents shall be understood to apply equally to any revision or amendment thereof
included in the contract.

In the event the plans or proposal contain references to the 1990 Edition of the Standard
Specifications for Road and Bridge Construction, it is to be understood that such references shall
mean the comparable provisions of the 2004 Edition of the Standard Specifications.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 3 CODE: (SP)
DATE: 05/03/2004

SUBJECT: Final Clean-Up

Immediately prior to final inspection for release of maintenance, the Contractor shall pick up,
load, transport and properly dispose of all litter from the entire highway right-of-way that is

within the termini of the project.

Litter shall include, but not be limited to, solid wastes such a glass, paper products, tires, wood
products, metal, synthetic materials and other miscellaneous debris.

Litter removal is considered incidental to other items of work and will not be measured for
separate payment.



| SECTION 904 - NOTICE TO BIDDERS NO. 1405

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CODE: (IS)

ERRATA AND MODIFICATIONS TO THE 2004 STANDARD

SPECIFICATIONS

| DATE: 03/15/2007
SUBJECT:
Page Subsection
101 201.01
107 202.04
107 202.05
132 211.03.4

| 192 306.02.4
200 307.03.7
236 401.01
242 401.02.3.2
250 401.02.6.3
253 401.02.6.4.2
259 401.03.1.4
269 403.03.2

Change

In the second sentence of the first paragraph, change “salvable” to
“salvageable”.

In the fourth sentence of the fourth paragraph, change “yard” to
“feet”.

In the list of units measurements for 202-B, add “square foot”.

In the second sentence of the second paragraph, change “planted”
to “plated”.

In the first line of the first paragraph, delete the word “be”.

In the fourth sentence of the second paragraph, change “lime-fly
ash” to “treated”.

Change the header from “Section 403” to “Section 401”.

In the first sentence of the third full paragraph, add “1/8” in the
blank before the inch mark.

In the second sentence of the first paragraph on page 250, change
“rutting over ” ” to “rutting over 1/8" .

In the paragraph preceding the table, change “91.0” to “89.0".

In the first paragraph, change “92.0 percent” to “the specified
percentage (92.0 or 93.0)".

In the table at the top of page 269, change the PI requirement from
“=7to"<”



2178

283

294

340

349

355

369

427

442

444

464

570

575

575

596

603

612

616

404.04

409.02.2

413.02

511.04

601.03.3

603.02

604.04

619.04

625.04

626.03.1.2

631.02

682.03

683.10.4

683.10.5

701.02

702.11

703.04.2

703.07.2

-2- Notice to Bidders No. 1405 -- Cont’d.

In the second sentence, change the subsection from “401.04” to
“403.04”.

Change “PG 64-22” to “PG 67-22”.

In the first sentence of the second paragraph, change “707.02.1.3”
to “Subsection 707.02.1.3”.

In the second sentence of the second paragraph, change “412” to
“512”.

In the first sentence, change “804.03.2” to “804.03.5”.

Change the subsection reference for Joint mortar from “707.03” to
“714.11".

In the first sentence, change “601.04” to “Subsection 601.04”.
Delete the second paragraph.

In the third paragraph, change “626.04” to “Subsection 626.04”.
Delete the third sentence of the first paragraph.

Change the subsection reference for Water from “714.01.0” to
“714.01.1".

Change the subsection number from “682-03" to “682.03”.
Change the subsection number from “683.10.4” to “683.04".
Change the subsection number from “683.10.5” to “683.05".

In the table under the column titled “Cementations material
required”, change “Class F, FA” to “Class F FA,”.

In the first sentence, change “702.12” to “Subsection 702.12”.
In the fifth paragraph, delete “Subsection 703.11 and”.
In the Percentage By Weight Passing Square Mesh Sieves table,

change the No. 10 requirement for Class 7 material from “30 - 10”
to “30 - 100”.



618

618

671

689

709

717

741

827

833

854

859

879

879

962

976

976

985

703.13.1

703.13.2

712.06.2.2

714.11.2

715.09.5

717.02.3.4

720.05.2.2

803.03.2.3.7.5.2

803.03.2.6

804.02.11

804.02.13.1.3

804.03.19.3.2

804.03.19.3.2

814.02.3

820.03.2.1

820.03.2.2

Index

-3- Notice to Bidders No. 1405 -- Cont’d.

In the first sentence of the first paragraph, change “703.09” to
“703.06”.

In the first sentence, change “703.09” to “703.06”.
In the first sentence, change “712.05.1” to “Subsection 712.05.1".
In the first sentence, change “412” to “512”.

In the first sentence of the first paragraph, change *“guage” to
“gauge”.

In the top line of the tension table, change “1 1/2” to “1 1/8” and
change “1 1/8” to “1 1/2”.

In the last sentence of this subsection, change “720.05.2.1” to
“Subsection 720.05.2.1”.

In the first sentence of the second paragraph, change “803.03.5.4”
to “803.03.2.3.4”.

In the first sentence, change “803.03.7” to “803.03.2.5”.

In the last sentence of the first paragraph, change “automatically”
to “automatic”.

In the last sentence, change Subsection “804.02.12.1” to
“804.02.12".

In the first sentence of the third paragraph, change “listed on of
Approved” to “listed on the Approved”.

In the last sentence of the last paragraph, change “804.03.19.3.1”
to “Subsection 804.03.19.3.1".

In the first sentence, change “710.03” to “Subsection 710.03”.
In the first sentence, change “803.02.6” to “803.03.1.7”.
In the first sentence, change “803.03.9.6” to “803.03.1.9.2”.

Change the subsection reference for Petroleum Asphalt Cement
from “702.5” to “702.05”.
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985

986

988

988

999

1001

1002

1007

1007

1009

1010

Index

Index

Index

Index

Index

Index

Index

Index

Index

Index

Index

Index

-4 - Notice to Bidders No. 1405 -- Cont’d.

Change the subsection reference for the Definition of Asphaltic
Cement or Petroleum Asphalt from “700.2” to “700.02”.

Change the subsection reference for Automatic Batchers from
“501.03.2.4” to “804.02.10.4".

Delete “501.03.2” as a subsection reference for Batching Plant &
Equipment.

Change the subsection reference for the Central Mixed Concrete
from “501.03.3.2” to “804.02.11".

Change the subsection reference for the Concrete Batching Plant &
Equipment from “501.03.2” to “804.02.11”.

Delete “501.03.3.3” as a subsection reference for Truck Mixers.

Change the subsection reference for Edge Drain Pipes from
“605.3.5” to “605.03.5".

Change the subsection reference for Metal Posts from “713.05.2”
to “712.05.2”.

Change the subsection reference for Coarse Aggregate of Cement
Concrete Table from “703.3” to “703.03”.

Change the subsection reference for Composite Gradation for
Mechanically Stabilized Courses Table from *703.8” to “703.08”.

Delete “501.03.3.3” as a subsection reference for Truck Mixers
and Truck Agitators.

Delete reference to “Working Day, Definition of”.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 1928 CODE: (1S)
| DATE: 04/14/2008
SUBJECT: Federal Bridge Formula
Bidders are hereby advised that Federal Highway Administration Publication No. FHWA-MC-94-
007, BRIDGE FORMULA WEIGHTS, dated January 1994, is made a part of this contract

when applicable.

Prior to the preconstruction conference, the Contractor shall advise the Engineer, in writing, what
materials, if any, will be delivered to the jobsite via Interstate route(s).

Copies of the BRIDGE FORMULA WEIGHTS publication may be obtained by contacting:
Federal Highway Administration

400 7" Street, SW

Washington, DC 20590

(202) 366-2212

or

| http://ops.fhwa.dot.gov/freight/sw/brdgcalc/calc_page.htm
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3131 CODE: (SP)
DATE: 06/24/2010
SUBJECT: Temporary Traffic Paint
Bidders are hereby advised that the temporary traffic paint for this project can be waterborne paint
as specified in the 2004 Mississippi Standard Specifications For Road and Bridge Construction or
fast dry solvent traffic paint meeting the requirements set out in 907-710-1 (Fast Dry Solvent
Traffic Paint).

Payment for all temporary traffic paint shall be paid under the appropriate 619 pay items.

When using fast dry solvent traffic stripe, no paint can be sprayed or placed on the ground during
set-up or clean-up.

11



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3893 CODE: (SP)
DATE: 04/10/2012
SUBJECT: Petroleum Products Base Prices
Bidders are advised that monthly petroleum products base prices will be available at the web site
listed below. Current monthly prices will be posted to this web site on or before the 15" of each
month. Bidders are advised to use the petroleum base prices on this web site when preparing
their bids. The current monthly petroleum products base prices will be acknowledged by the
Bidder and become part of the contract during the execution process.

Monthly Petroleum Products Base Prices can be viewed at:

http://sp.gomdot.com/Contract%20Administration/BidSystems/Pages/letting%20calendar.aspx
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4189 CODE: (SP)
DATE: 11/08/2012
SUBJECT: Rumble Stripe
Bidders are hereby advised that when edge lines are placed over rumble strips, the pavement
marking stripe must be applied using the atomization/spray method instead of extrusion / ribbon

method. To ensure the proper alignment of the rumble stripes, the Contractor will be required to
place a layout line to be followed during installation of the edge lines over the rumble strips.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 4214 CODE: (IS)
| DATE: 11/29/2012
SUBJECT: Safety Apparel

Bidders are advised that the Code of Federal Regulations CFR 23 Part 634 final rule was adopted
November 24, 2006 with an effective date of November 24, 2008. This rule requires that "All
workers within the right-of-way of a Federal-Aid Highway who are exposed either to traffic
(vehicles using the highway for the purposes of travel) or to construction equipment within the
work area shall wear high-visibility safety apparel”. High-visibility safety apparel is defined in
the CFR as "personnel protective safety clothing that is intended to provide conspicuity during
both daytime and nighttime usage, and that meets the Performance Class 2 or 3 requirements of
the ANSI/ISEA 107-2004 publication entitled American National Standard for High-Visibility
Safety Apparel and Headwear". All workers on Mississippi State Highway right-of-way shall
comply with this Federal Regulation. Workers are defined by the CFR as "people on foot whose
duties place them within the right-of way of a Federal-Aid Highway, such as highway
construction and maintenance forces, survey crews, utility crews, responders to incidents within
the highway right-of-way, and law enforcement personnel when directing traffic, investigating
crashes, and handling lane closures, obstructed roadways, and disasters within the right-of-way
of a Federal-Aid Highway".

More information regarding high visibility safety apparel can be found at the following sites.

http://www.qgpo.gov/fdsys/pkg/CFR-2008-title23-vol1/pdf/CFR-2008-title23-vol1-sec634-1.pdf

http://ops.fhwa.dot.gov/wz/resources/policy.htm#thv
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4526 CODE: (SP)
DATE: 06/11/2013
SUBJECT: Electronic Addendum Process

Bidders are advised that hard copies of any addenda for this project will no longer be mailed to
prospective bidders. All addenda for this project will be posted to the mdot.ms.gov webpage
under the Proposal Addenda column for the current letting and appropriate call number. Bidders
will have to download addenda from the webpage and process the addenda in the same manner
as previous lettings. Addenda will be posted by 10:00 a.m. on Friday prior to the letting. It will
be the Bidder’s responsibility to check and see if any addenda have been posted for this project.
Any questions regarding the downloading process of the addenda shall be directed to the
Contract Administration Division at 601-359-7700. Any questions regarding the content of the
addenda shall be submitted as a question in accordance with the Notice To Bidders entitled
“Questions Regarding Bidding”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4565 CODE: (SP)
DATE: 06/27/2013
SUBJECT: Manual on Uniform Traffic Control Devices
Any reference in the Standard Specifications or contract documents to a particular Section of the

Manual on Uniform Traffic Control Devices (MUTCD) it shall mean that Section of the latest
version of the Manual on Uniform Traffic Control Devices.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 5044 CODE: (SP)
| DATE: 05/13/2014
SUBJECT: Questions Regarding Bidding

Bidders are advised that all questions that arise regarding the contract documents (proposal) or
plans on this project shall be directed to the www.gomdot.com current letting webpage. Click on
the call number for this project to open an email form to submit your question. Questions must
be submitted by 8:00 a.m. on the day prior to the letting. Answers to questions will be posted by
6:00 p.m. on the day prior to the letting. Answers can be viewed by clicking on Q&A link under
the Proposal Addenda column.

It shall be the Bidders responsibility to familiarize themselves with the questions and answers
that have been submitted on this project. Bidders are advised that by signing the contract
documents for this project, they agree that the on-line Questions and Answers submitted on this
project shall be added to and made part of the official contract.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5053 CODE: (SP)
DATE: 06/03/2014
SUBJECT: Contractor Correspondence
Bidders are advised that all correspondence concerning this project, other than correspondence
related to the execution of the contract and sub-contracting, shall be sent to the Project Engineer.
The Project Engineer will then forward any necessary correspondence to the appropriate

Division.  This includes general correspondence, submittals, shop drawings, requests for
advancement of materials, etc.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5080 CODE: (SP)
DATE: 06/10/2014

SUBJECT: Standard Drawings

Standard Drawings attached hereto shall govern appropriate items of required work.

Larger copies of Standard Drawings may be purchased from:

MDOQOT Plans Print Shop

MDOT Shop Complex, Building C, Room 114
2567 North West Street

P.O. Box 1850

Jackson, MS 39215-1850

Telephone: (601) 359-7460

or FAX: (601) 359-7461

or e-mail: plans@mdot.state.ms.us

19
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 5252 CODE: (SP)
| DATE: 10/24/2014
SUBJECT: Terminal End Sections

Guard rail terminal end sections shall be construction in accordance with the plans,
specifications, and the following:

Flared.

Flared terminal end sections shall be FLEAT-350, REGENT, SRT-350, ROSS-350 or
approved flared equal and installed in accordance with the manufacturer’s recommendation.
Prior to installation, the Contractor shall provide two copies of the manufacturer’s installation
details to the Project Engineer. The Project Engineer will keep one copy in the project file and
provide one copy to the District Maintenance Engineer. The installation details shall be
engineering drawings, a minimum of 11”7 X 17” in size. Reflective adhesive sheeting with
alternating black and yellow stripes (sloping downward at an angle of 45 degrees in the
direction traffic is to pass) shall be required on the end of the terminal section. The type of
terminal section installed shall be written on the device with a Permanent Marking Stick or
some other means of permanent identification.

Non-Flared.
Non-Flared terminal end sections shall be ET-2000, SKT-350, or approved non-flared equal
| (except ET-Plus) and shall be installed in accordance with the manufacturer’s
recommendation. Prior to installation, the Contractor shall provide two copies of the
manufacturer’s installation details to the Project Engineer. The Project Engineer will keep one
copy in the project file and provide one copy to the District Maintenance Engineer. The
installation details shall be engineering drawings, a minimum of 11” X 17” in size. Reflective
adhesive sheeting with alternating black and yellow stripes (sloping downward at an angle of
45 degrees in the direction traffic is to pass) shall be required on the end of the terminal
section. The type of terminal section installed shall be written on the device with a Permanent
Marking Stick or some other means of permanent identification.

Likewise, impact attenuators shall be construction in accordance with the plans, specifications,
and the following.

Approved impact attenuator systems shall meet standardized testing defined in Manual for
Assessing Safety Hardware (MASH) or NCHRP Report 350. In addition, these devices shall
have an acceptance letter from FHWA that documents the device meets the appropriate crash
test criteria and can be used on the National Highway System (NHS). Prior to installation, the
Contractor shall provide two copies of the manufacturer’s installation details to the Project
Engineer. The Project Engineer shall keep one copy in project file and provide one copy to
District Maintenance Engineer. The installation details shall be engineering drawings, a
minimum of 11"x17" in size. Reflective adhesive sheeting with alternating black and yellow
stripes (sloping downward at an angle of 45 degrees in the direction traffic is to pass) shall be
required on the end of the attenuator section. The type of system installed shall be written on
the device with a Permanent Marking Stick or some other means of permanent identification.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 5405 CODE: (SP)
| DATE: 02/11/2015

SUBJECT: Traffic Control Devices

Bidders are advised of the following two changes regarding traffic control devices.

Flashing Arrow Panels

| In Subsection 619.02.5 of the Standard Specifications, it states that flashing arrow panels shall
meet the requirements of Section 6F.53 of the MUTCD. The new MUTCD has changed this
reference to Section 6F.61. Flashing arrow panels on this project must meet the requirements of
Section 6F.61 of the latest MUTCD.

Type 111 Barricade Rails

The use of 2-inch nominal thickness timber for rails on Type Ill barricades has not been
approved by NCHRP as a crashworthy device. Therefore, the use of 2-inch nominal thickness
timbers will not be allowed for rails on Type Il Barricades. Timber rails for Type Il Barricades
shall be as follows.

e For barricades up to four feet (4’) wide, the maximum thickness of timber rails shall be one
inch (1) and the material shall be pine timber or %-inch ACX plywood.

e For barricades more than four feet (4”) wide, timber rails shall be constructed of ¥-inch
ACX plywood.

A list of crashworthy Type 111 Barricades can be found at the below FHWA website.

http://safety.fhwa.dot.gov/roadway dept/policy quide/road hardware/wzd/
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5411 CODE: (SP)
DATE: 02/17/2015
SUBJECT: Safety Edge
Bidders are hereby advised that the Shoulder Wedge (Safety Edge) specified in Special Provision
907-401, Asphalt Pavements, shall only apply to the top two (2) lifts of asphalt. Open Graded

Friction Courses (OGFC) are not to be considered a lift as it pertains to safety edge. Attached is
a drawing showing the safety edge.
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Notice To Bidders No. 5411 -- Cont’d.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5412 CODE: (SP)
DATE: 02/18/2015
SUBJECT: Weight Limits
Bidders are hereby advised that all trucks hauling materials to and from this project shall comply
with the legal weight limits as established by law. MDOT will not compensate the Contractor

for any portion of a load delivered to the project in excess of the legal limit for that truck.

Vehicles relying on harvest permits are limited to hauling only those materials set forth in
Section 27-19-81(4) of the Mississippi Code, as amended.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5824 CODE: (SP)
DATE: 09/10/2015
SUBJECT: Adjustments for Bituminous Materials

Bidders are advised that Subsection 907-402.03.1.2, Tack Coat, in Special Provision 907-402,
allows the Contractor several options for OGFC tack coat. Regardless of the tack coat used, the
monthly material adjustment, as referenced in Section 109 of the Standard Specifications, will be
made using the base and current prices of tack coat Grade PG 76-22.

Bidders are also advised that the specifications allow the use of RC-70, RC-250, RC-800, RS-1,
RS-2, MC-30, MC-250, MS-2h, CMS-2h, LD-7, CQS-1h, ETAC-H, and NTSS-1HM in various
other construction operations. If the Contractor uses one of these bituminous materials, the
monthly material adjustment will be made using the base and current prices of the materials
shown below.

Materials Used Material Adjust_ment Made
Based on Prices For
RC-70, 250, 800 MC-70
RS-1, 2 CRS-2
MC-30, 250 MC-70
MS-2h, CMS-2h SS-1
LD-7, CQS-1h,
ETAC-H, NQI'SS-lHM CS5-1
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5866 CODE: (SP)
DATE: 10/28/2015
SUBJECT: Payroll Requirements

Bidders are hereby advised that the Contractor and Subcontractor(s) are required to submit payroll
information to the Project Engineers on a weekly basis.

On Federal-Aid Projects, CAD-880, CAD-881 and certified payroll submissions are required each
week the Contractor or a Subcontractor performs work on the project. This is addressed in Section
IV of Form FHWA-1273.

On State-Funded Projects, CAD-880 is required each week the Contractor or a Subcontractor
performs work on the project.

When no work is performed on either Federal-Aid or State-Funded Projects, the Contractor should
only submit CAD-880 showing no work activities.

The Contractor shall make all efforts necessary to submit this information to the Project Engineer
weekly. The Engineer will have the authority to suspend the work wholly or in part and to withhold
payments because of the Contractor's failure to submit the required information. Submission of
forms and payrolls shall be current through the first full week of the month for the estimate period
in order for the Project Engineer to process an estimate.

Bidders are advised to review the requirements regarding payroll submissions in Section 110 of
the Standard Specifications.

45



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5874 CODE: (SP)
DATE: 11/16/2015
SUBJECT: Contract Time
PROJECT: SP-0023-02(057) /107017301 — Leake County
The completion of work to be performed by the Contractor for this project will not be a specified
date but shall be when all allowable working days are assessed, or any extension thereto as
provided in Subsection 907-108.06. It is anticipated that the Notice of Award will be issued no

later than Eebruary 9, 2016 and the effective date of the Notice to Proceed / Beginning of
Contract Time will be between the Execution of Contract and June 9, 2016.

The Contractor shall request a Notice to Proceed / Beginning of Contract Time date between the
date of the Execution of Contract and June 9, 2016.

Should the Contractor not request a Notice to Proceed by June 9, 2016, the date for the Notice to
Proceed / Beginning of Contract Time will be June 9, 2016.

55 Working Days have been allowed for the completion of work on this project.
The progress schedule for this project shows the Notice to Proceed / Beginning of Contract Time
starting at the latest possible date. If the Contractor requests a Notice to Proceed earlier than this

date, the Contractor shall submit a revised progress schedule showing the work beginning at the
new Notice to Proceed / Beginning of Contract Time date.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 5875
DATE: 12/11/2015

SUBJECT: Specialty Items

PROJECT: SP-0023-02(057)/107017301 - LEAKE

Pursuant to the provisions of Section 108, the following work items are hereby designated as "Specialty Iltems" for this contract.
Bidders are reminded that these items must be subcontracted in order to be considered as specialty items.

CATEGORY: DISPOSAL OF BUILDINGS, RIGHT OF WAY CLEA

Line No Pay Item Description
0040 202-B076 Removal of Traffic Stripe

CATEGORY: GUARDRAIL, GUIDERAIL

Line No Pay Item Description

0100 606-B001 Guard Rall, Class A, Type 1

0110 606-C003 Guard Rail, Cable Anchor, Type 1

0120 606-E003 Guard Rail, Terminal End Section, Non-Flared

CATEGORY: MISCELLANEOUS/ SPECIALTY WORK ITEMS

Line No Pay Item Description
0080 423-A001 Rumble Strips, Ground In

CATEGORY: PAVEMENT STRIPING AND MARKING

Line No Pay Item Description

0230 627-J001 Two-Way Clear Reflective High Performance Raised Markers
0240 627-K001 Red-Clear Reflective High Performance Raised Markers

0250 627-L001 Two-Way Yellow Reflective High Performance Raised Markers
0340 907-626-C003 6" Thermoplastic Double Drop Edge Stripe, Continuous White
0350 907-626-D006 6" Thermoplastic Double Drop Traffic Stripe, Skip Yellow

0360 907-626-E006 6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow
0370 907-626-G004 Thermoplastic Detail Stripe, White

0380 907-626-G005 Thermoplastic Detail Stripe, Yellow

0390 907-626-H004 Thermoplastic Legend, White

0400 907-626-H005 Thermoplastic Legend, White

CATEGORY: TRAFFIC CONTROL - PERMANENT

Line No  Pay Item Description
0260 630-G002 Type 3 Object Markers, OM-3R or OM-3L, Post Mounted
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CATEGORY: TRAFFIC CONTROL - TEMPORARY

Line No
0130
0140
0150
0160
0170
0180
0190
0200
0210

Pay Item

619-A1002
619-A2002
619-A4006
619-A5001
619-A6001
619-D1001
619-D2001
619-F3004
619-G4005

Description

Temporary Traffic Stripe, Continuous White

Temporary Traffic Stripe, Continuous Yellow

Temporary Traffic Stripe, Skip Yellow

Temporary Traffic Stripe, Detail

Temporary Traffic Stripe, Legend

Standard Roadside Construction Signs, Less than 10 Square Feet
Standard Roadside Construction Signs, 10 Square Feet or More
Delineators, Guard Rail, White

Barricades, Type Ill, Double Faced
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5876 CODE: (SP)
DATE: 11/16/2015
SUBJECT: Cooperation Between Contractors
PROJECT: SP-0023-02(057) /107017301 — Leake County

The Bidder's attention is hereby called to Subsection 105.07, Cooperation between Contractors,
of the 2004 Edition of the Mississippi Standard Specifications for Road and Bridge Construction.

The Bidder is advised that the following construction project is in close proximity of this project:

BR-0023-02(050) / 104211301 & 302 — Scott and Leake Counties, Bridge Replacements on
SR 35 between Harperville and Walnut Grove

The Contractor shall cooperate in all respects and shall coordinate construction of all phases of

work with the Contractor of the adjoining project. Failure to coordinate work schedules, such as
but not limited to lane closures, shall not be reason to modify contract time.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5877 CODE: (SP)
DATE: 11/17/2015
SUBJECT: Scope of Work
PROJECT: SP-0023-02(057) / 107017301 -- Leake County

The contract documents do not include an official set of construction plans but may, by
reference, include some Standard Drawings when so specified in a Notice to Bidders entitled,
“Standard Drawings”. All other references to plans in the contract documents and Standard
Specifications for Road and Bridge Construction are to be disregarded.

Work on the project shall consist of the following:

Mill and Overlay approximately 9 miles of existing asphalt pavement on SR 35 in Leake County
beginning at the Scott County Line (BOP station 1350+00) and ending at Pleasant Hill Road
(EOP station 488+85). An equation exists at 1441+13BK--116+94AH.

Station 1350+00 to 1441+13 and 116+94 to 488+85.

Work in this area shall consist of milling 1% and variable and overlaying the travel lanes,
shoulders, local roads, etc. with 12" of 9.5-mm, MT, Asphalt Pavement as per the attached
typical sections. On existing trench widened shoulders that have failed prior to and during
milling operation, the in-place asphalt pavement shall be removed and underlying shoulder
excavated 2’ wide by 3” depth, and inlayed with, 12.5-mm, MT, Leveling Asphalt Pavement.

General Notes: These general notes are applicable to all sites.

Prior to beginning the overlaying operations, any failed areas in the existing pavement shall be
removed to subgrade depth and repaired with 12.5-mm, MT, Asphalt Pavement, Leveling and
Spot mill/level with 9.5-mm, MT, Asphalt Pavement, Leveling in locations where super
elevation/cross slope/profile need to be corrected. Spot mill/level/profile correction areas are to
be leveled to final surface and milled and overlaid when the rest of project is milled and overlaid.
The failed and spot mill/level locations are shown in, but not limited to, the attached table and as
directed by the Engineer. Payment for removal and disposal of failed areas and spot mill/pre-
level areas will be made using the appropriate pay items.

Potholes that may exist are to be patched in a timely manner and prior to beginning the asphalt
overlay. Patching of potholes shall be considered an absorbed item. Cracks of significant depth
or depressions in the existing surface which, in the opinion of the Engineer, may cause reflective
cracking shall be filled with asphalt pavement immediately prior to overlay operations.
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-2- Notice To Bidders No. 5877 -- Cont'd.

Traffic will be limited to 48 hours on the mainline milled surface. Milling shall be performed in
accordance with the attached drawings, and on all mainline tie-ins, driveway pads, county roads,
etc. Traffic will be allowed to run on all milled county roads and driveway pads. Temporary
pavement joints (paper joints) shall be at least three (3) paper-widths long shall be used at all
milled tie-ins and shall be adequately maintained. Approved mix designs must be on hand prior
to milling. Milling operations will not commence until such time that, in the opinion of the
Engineer, weather conditions have been consistently suitable enough to allow the placement of
the Asphalt Pavement after the milling operations.

The Reclaimed Asphalt Pavement (RAP) material removed by the milling operation shall
become the property of the Contractor with the exception of 10,000 tons or 50% of the total
anticipated quantity, whichever is less, and shall be delivered to the Carthage Maintenance
Headquarters located at 1579 HWY 16 Carthage, MS. Sufficient advance notice shall be
given to ensure that MDOT Maintenance personnel will be on hand to direct the delivery.
The Contractor shall also provide MDOT with an operator and the necessary equipment to
stockpile the delivery. The cost of which shall be absorbed.

Guardrail replacement shall consist of replacing the guardrail at bridge approaches or other
locations as shown in the attached tables. The Contractor shall deliver all existing
undamaged guardrail and buffer ends to the Carthage Maintenance Headquarters located
at 1579 HWY 16 Carthage, MS. All guardrail removed is to be replaced the same day and
prior to reopening the adjacent lane of traffic. Voids created by removal of posts, concrete
anchors, footings, etc. shall be backfilled and tamped in accordance with Section 203 of the
Standard Specifications. The guardrail layout and anchor design is shown in the attached
drawing.

Publicly maintained roads and streets should be paved to the existing right-of-way. Privately
owned entrances shall be paved to the shoulder line per the included typical drawing. Pads shall
be shaped horizontally and vertically to prevent excessive drop-offs. Granular material (Class 5,
Group ‘E’) shall be provided around the pads to prevent shoulder drop-offs as directed and shall
be placed in a timely manner. Drop-offs exceeding 2.5” shall be corrected within two (2)
calendar days of the placement of the pad. Stabilizer aggregate shall be used as directed by the
Engineer.

It shall be the responsibility of the Contractor to protect existing structures such as pipes,
inlets, aprons, bridges, etc. from damage which might occur during construction. The
Contractor shall replace or repair, as directed by the engineer, any structures damaged
during the life of the contract. No payment will be made for replacement or repair of
damaged items.

The Contractor shall erect and maintain construction signing and provide all signs and traffic
control devices necessary to safely maintain traffic around and through the work areas in
accordance with the Traffic Control Plan and the MUTCD. The cost is to be included in the
price bid for Pay Item No. 907-618-A, Maintenance of Traffic. Fluorescent orange sheeting
shall be used on all construction and traffic control signs except those designated in the plans to
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-3- Notice To Bidders No. 5877 -- Cont'd.

be black legend and border on white background. Standard roadside construction signs and
barricades will be paid for using the appropriate pay items.

Incidental work such as removing vegetation, shaping and compacting shoulders, removing and
resetting signs and/or mailboxes, removing excess asphalt material, project clean-up, and other
items of incidental work necessary to complete the project will not be measured for separate
payment and will be considered included in the prices of items bid.

The Contractor shall on a daily basis, remove all debris from within the roadway and a 30-
foot clear zone which, in the opinion of the Engineer, is a hazard to the traveling public.
This activity shall begin with the beginning of work or the beginning of the contract time,
whichever comes first. No direct payment will be made for the debris removal; the cost is
to be included in the prices of items bid. Failure of the Contractor to remove the debris as
prescribed herein shall be just cause for withholding the monthly progress estimate
payment or suspending active operations until the debris is satisfactorily removed by the
Contractor.

Weep holes shall be cut in existing shoulder material and shall be coincident with the
milling/overlaying operation to prevent the possible ponding of water. No payment will be made
for blading or removal of the existing shoulder material. Any material excavated from the
existing shoulder shall be used to raise the existing shoulder to match the new pavement
elevation and any surplus material shall be spread along the edge of the shoulders, fore slopes, or
other adjacent areas as directed by the Engineer and will be an absorbed item. Material which
cannot be placed in adjacent areas and deemed to be excess excavation by the Engineer shall be
removed under Pay Item No. 203-G, Excess Excavation.

Where applicable the existing shoulders are to be raised to match the new pavement elevation by
placing variable depth Granular Material (Class 5, Group E) on the existing shoulders.
Placement of the granular material on the finished asphalt course shall not be permitted. The
material shall be bladed, rolled, and compacted to a finished slope of four percent (4%).
Placement of this material shall be performed to provide a uniform and compacted shoulder with
a minimum depth and width of material placed.

Existing raised pavement markers are to be removed prior to beginning the overlay operation.
No measurement will be made for separate payment; the cost is to be included in the prices for
other items bid. Permanent pavement markers are to be placed in accordance with the attached
drawings and Standard Drawings. Two-way yellow markers are to be placed on two-way roads.
Two-way clear markers are to be placed on county roads as shown on attached drawings.

Temporary traffic stripe will be required immediately after the required mill and overlay and
prior to opening area to traffic. Temporary stripe is to be placed in the same location and
configuration as the permanent stripe.

All permanent striping will be thermoplastic double-drop. Edge lines shall be placed to

accommodate the lane widths shown on the applicable typical sections unless prevented by field
conditions
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-4- Notice To Bidders No. 5877 -- Cont'd.

Rumble stripe should be placed from station 124+00 to 488+85 on both north and south bound
lanes.

Curb removal will be required as directed on existing asphalt curb at all county roads.

Removal of cold plastic stripe will be required on all bridges prior to placement of permanent
stripe.
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Notice To Bidders No. 5877 -- Cont'd.
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CONSTRUCTION SIGNING DETAIL |
SR 35 OVERLAY Notice To Bidders No. 5877 -- Cont'd.

LEAKE COUNTY

)
Q
ROAD WoRK (G201 [ | END | Glo-a
NEXTIOMILES | gox4 1 b ROAD WORK | 48x24
X
~ cop
Highway or ’-‘M’
LocalRoad ﬁ
Wa0-1
48x48
ESTIMATED
Traffic ControlSigns Required: W20-1
48x48
2 - G20-1 "ROAD WORK NEXT (9) MILES” Highway or
2 - G20-20 "END ROAD WORK” EM LocalRoad
23 - W20@-1 "ROAD WORK AHEAD”
62 - R4-1"DO NOT PASS”
21 - R4-2 “PASS WITH CARE”
19 - W14-3 "NO PASSING ZONE”
24 - TYPE III DBL. FACE BARRICADES - BOP
[
R
END 620-2a TH 11 ROAD WORK | G20-1
ROAD WORK | 4b24 ' NEXTIO)MILES | 60X24
Q
3

NOTES: One (1) W20-1 "ROAD WORK AHEAD” Sign is Required at each LocalRoad,
Street or Highway Entering the Project.

G20-1 and G20-2a signs mounted on Type III Double Faced Barricade.

R4-1 "DO NOT PASS”, R4-2 "PASS WITH CARE” AND W14-3 “NO PASSING ZONE” signs
are required in accordance with Subsection 618.03.3 and as specified

in the MUTCD. If No Passing zones are 1000 ft+ or more, installadditional
DO NOT PASS” signs on maximum spacing of 750 ft.

Payment for These signs willbe under the appropriate pay item numbers in the summary of quantities
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-8-

Hwy 35 Overlay
Leake County
Guardrail Quantities

Notice To Bidders No. 5877 -- Cont'd.

Station Item Number: | 202-B102 | 606-B001 | 606-C003 606-E003 619-F3004 |630-G002
il,] G il, )
Removal | Guardrail Guardrai ua.rdral Delineators, | Type 3
Cable Terminal End ] ]
of Class A, Anchor Section . Non Guardrail, Object
Guardrail [ Type1l ’ ’ White Markers
Type 1 Flared
202+00 RT 254 207 1 1 15 2
202+00 LT 252 205 1 1 15 2
265+00 RT 216 169 1 1 15 2
265+00 LT 216 169 1 1 15 2
Total 938 750 4 4 60 8
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-9- Notice To Bidders No. 5877 -- Cont'd.

Hwy 35
Leake County
Removal of Concrete Driveways, All Depths

Station Length Width SY
364+50 LT 7 16 12.444
Total 12.444
Hwy 35

Leake County
Saw Cut, Full Depth

Station LT/RT Length

364+50 LT 16

Total 16
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-10-

Leveling 1 1/2" and variable depth

Notice To Bidders No. 5877 -- Cont'd.

Station

Description

Tons

151+00--152+50 LT & RT

Mill and Inlay 28' Wide

51

170+00--175+00 LT & RT

Mill and Inlay 28' Wide

170

236+00--246+00 LT & RT

Mill and Inlay 28' Wide

339

287+00--291+00 LT & RT

Mill and Inlay 28' Wide

68

325+00--328+00 LT & RT

Mill and Inlay 28' Wide

102

331+00--336+00 LT & RT

Mill and Inlay 28' Wide

170

366+00--372+25 LT & RT

Mill and Inlay 28' Wide

212

392+25--393+88 LT & RT

Mill and Inlay 28' Wide

56

Sections will be milled and corrected using 9.5 mm MT leveling
1168*1.10= 1285 Tons

Total

1168

Failed

222+00--223+00 LT

Failed 10' Wide 9.5" Deep

57

245+00--246+00 RT

Failed 10' Wide 9.5" Deep

57

308+70--309+20 LT

Shoulder Widening Failed

313+46--314+30 LT

Failed 10' Wide 9.5" Deep

49

389+75--392+25 RT

Shoulder Widening Failed

10

Total

176

176*1.10= 194 Tons

An additional 250 Tons of 12.5 mm, MT, Asphalt Pavement leveling is added for unknown failed areas.

59



Notice To Bidders No. 5877 -- Cont'd.
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Notice To Bidders No. 5877 -- Cont'd.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-101-4 CODE: (IS)
DATE: 11/05/2008
SUBJECT: Definitions

Section 101, Definitions and Terms, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-101.02--Definitions. Replace the following definitions in Subsection 101.02 on pages 3
through 13.

Contract - The written agreement between the Mississippi Transportation Commission and the
Contractor setting forth the obligations of the parties thereunder, including but not limited to, the
performance of the work, the furnishing of labor and materials, and the basis of payment.

The contract includes the invitation for bids, proposal, contract form and contract bonds,
specifications, supplemental specifications, interim specifications, general and detailed plans,
special provisions, notices to bidders, notice to proceed, and also any agreements that are
required to complete the construction of the work in an acceptable manner, including authorized
extensions thereof, all of which constitute one instrument.

Contract Bonds - The approved form of security, executed by the Contractor and the
Contractor’s Surety(ies), guaranteeing complete execution of the contract and all supplemental
agreements pertaining thereto and the payment of all legal debts pertaining to the construction of
the project. This term includes Performance and Payment Bond(s).

Surety - A corporate body, qualified under the laws of Mississippi, which is bound with and for
the successful bidder by "contract bond(s)" to guarantee acceptable performance of the contract
and payment of all legal taxes and debts pertaining to the construction of the project, including
payment of State Sales Tax as prescribed by law, and any overpayment made to the Contractor.

Add the following to the list of definitions in Subsection 101.02 on pages 3 through 13.

Performance Bond - The approved form of security, executed by the Contractor and issued by
the Contractor’s Surety(ies), guaranteeing satisfactory completion of the contract and all
supplemental agreements pertaining thereto.

Payment Bond - The approved form of security, executed by the Contractor and issued by the
Contractor’s Surety(ies), guaranteeing the payment of all legal debts pertaining to the
construction of the project including, but not limited to, the labor and materials of subcontractors
and suppliers to the prime contractor.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-102-12 CODE: (SP)
DATE: 11/18/2015
SUBJECT: Bidding Requirements and Conditions

Section 102, Bidding Requirements and Conditions, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

907-102.06--Preparation_of Proposal. Delete Subsection 102.06 on pages 17 thru 19 and
substitute the following.

907-102.06--Preparation of Proposal. MDOT will receive bids for construction projects online
using the Bid Express Service (BIDX).

The Bidder’s complete proposal (Certification of Performance, Certification Regarding Non-
Collusion, etc.) will be submitted to MDOT electronically via the Bid Express Service no later
than the day and at the time bids are to be received. Bidders will be responsible for joining Bid
Express and getting all necessary clearances and a digital 1D in sufficient time for Bid Express
to submit their bid.

Bid Express files shall be downloaded from http://www.bidx.com. Bidders are to select
Mississippi Department of Transportation under the U.S. AGENCY drop down menu and select
the desired project. After completing all necessary data, the Bidders shall submit their bid to Bid
Express in sufficient time for the bid to be properly sent to MDOT.

Bids submitted via the Bid Express Service will constitute the official bid and shall be digitally
signed and delivered to the Department by the Bid Express Service.

It is the responsibility of every bidder to check for any addendum or modification to the contract
document(s) for which they intend to submit a response. It shall be the bidder’s responsibility to
be sure they are in receipt of all addenda, pre-bid conference information, and/or questions and
answers provided at, or subsequent to, the pre-bid conference, if any are issued.

The Mississippi Transportation Commission has no responsibility for defects, irregularities or
other problems caused by the use of electronic media. Operation of this electronic media is done
at the sole risk of the user.

When the bid schedule contains a fixed contract unit price (FCP) for an item, this price shall be
the contract unit price for the item and no alteration shall be made by the bidder.

When an item in the proposal contains a choice to be made by the bidder, the bidder shall indicate

the choice in accordance with the INSTRUCTION TO BIDDERS in Section 905 - Proposal,
reference is made to Alternate Designs, Alternate Items, and Optional Items as defined in
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Subsection 101.02.

Where the bid schedule lists alternate designs or alternate items, the one alternate bid shall be
designated by bidding only that alternate, and thereafter no further choice will be permitted.

When the bid schedule lists optional items, the Contractor's selection may, but is not required to,
be made at the time of bidding. For optional items not pre-selected, the Contractor's selection shall
be made prior to or at the time of execution of the contract.

Each proposal issued will contain a Certification regarding debarment, suspension, and other
responsibility matters to be completed by the bidder. The Certification must be sworn to and shall
be under penalty of perjury and bidders are cautioned to read and understand its contents in entirety
before digitally signing the bid.

The Contractor shall provide immediate written notice to the Contract Administration Engineer
Division at any time, prior to or after award, that it is known a certification was erroneous when
executed or has become erroneous by reason of changed circumstances.

The bidder's proposal must be digitally signed by the individual, by one or more members of the
partnership, by one or more members or officers of each firm representing a joint venture, or by
one or more officers of a corporation; or by an agent of the Contractor legally qualified to bind the
Contractor and acceptable to the State. If the proposal is made by an individual, the individual’s
name and address must be shown; by a partnership, the name and address of each partnership
member must be shown; as a joint venture, the name and address of each member or officer of the
firms represented by the joint venture must be shown; by a corporation, the name of the corporation
and the business address of its corporate officials must be shown.

The address stated on the proposal shall be the bidder's permanent address until changed by written
notice to the Executive Director. All notices provided for in the contract shall be considered as
delivered to the Contractor when mailed or delivered to such address.

907-102.08--Proposal Guaranty. Delete the first and second paragraphs in Subsection 102.08 on
page 20 and substitute the following.

No proposal will be considered unless accompanied by certified check, cashier's check or bid bond,
made payable to the State of Mississippi, in an amount of not less than five percent (5%) of the
total amount of the proposal offered. The guaranty shall be evidence of good faith that, if awarded
the contract, the bidder will execute the contract and give performance and payment contract
bond(s) as stipulated in Subsection 907-103.05.1, 907-103.05.2, and as required by law.

If a bid bond is offered as guaranty, the bond must be made by a Surety acceptable to the Executive
Director and signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent and
the Bidder. Such bid bond shall also conform to the requirements and conditions stipulated in
Subsection 907-103.05.2 as applicable.

907-102.09--Delivery of Proposals. Delete the paragraph under Subsection 102.09 on page 20,
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and substitute the following.

Unless otherwise specified, each proposal shall be submitted online using the Bid Express service.
Proposal Forms are non-transferable and no name or names of interested parties may be shown
other than those to whom the proposal was issued. All proposals shall be submitted to Bid Express
prior to the time and place specified in the Notice to Contractors and on the Bid Express website.

907-102.10--Withdrawal or Revision of Proposals. Delete the paragraph under Subsection
102.10 on page 20, and substitute the following.

A bidder may withdraw or revise a proposal after it has been submitted to Bid Express any time
prior to the time set for opening proposals.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-103-11 CODE: (SP)
| DATE: 07/22/2015
SUBJECT: Award and Execution of Contract

Section 103, Award and Execution of Contract, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-103.04--Return of Proposal Guaranty. Delete the second paragraph of Subsection 103.04
on page 23 and substitute the following:

Certified checks or cashier's checks submitted as proposal guaranties, except those of the two
lowest bidders, will be returned within 10 days of contract award. The retained proposal
guaranty of the unsuccessful of the two lowest bidders will be returned within ten days following
the execution of a contract with the successful low bidder. The retained proposal guaranty of the
successful bidder will be returned after satisfactory performance and payment bonds have been
furnished and the contract has been executed.

In the event all bids are rejected by the Commission, certified checks or cashier's checks
submitted as proposal guaranty by all bidders will be returned within 10 days of rejection.

Delete Subsection 103.05 on page 23 and substitute the following:

907-103.05--Contract Bonds.

907-103.05.1--Requirement of Contract Bonds. Prior to the execution of the contract, the
successful bidder shall execute and deliver to the Executive Director a performance and payment
bond(s), in a sum equal to the full amount of the contract as a guaranty for complete and full
performance of the contract and the protection of the claimants and the Department for materials
and equipment and full payment of wages in accordance with Section 65-1-85 Miss. Code Ann.
(1972 as amended). In the event of award of a joint bid, each individual, partnership, firm or
corporation shall assume jointly the full obligations under the contract and the contract bond(s).

907-103.05.2--Form of Bonds. The form of bond(s) shall be that provided by or acceptable to
the Department. These bonds shall be executed by a Mississippi agent or qualified nonresident
agent and shall be accompanied by a certification as to authorization of the attorney-in-fact to
commit the Surety company. A power of attorney exhibiting the Surety's original seal
supporting the Mississippi agent or the qualified nonresident agent's signature shall be furnished
with each bond. The Surety company shall be currently authorized and licensed in good standing
to conduct business in the State of Mississippi with a minimum rating by A.M. Best of (A-) in
the latest printing "Best's Key Rating Guide" to write individual bonds up to ten percent of the
policy holders' surplus or listed on the current list of “Companies Holding Certificates of
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as
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published by the United States Department of the Treasury, Financial Management Service,
Circular 570 (latest revision as published and supplemented on the Financial Management
Service Web site and in the Federal Register) within the underwriting limits listed for that
Surety. The Mississippi agent or qualified nonresident agent shall be in good standing and
currently licensed by the Insurance Commissioner of the State of Mississippi to represent the
Surety company(ies) executing the bonds.

Surety bonds shall continue to be acceptable to the Commission throughout the life of the
Contract and shall not be canceled by the Surety without the consent of the Department. In the
event the Surety fails or becomes financially insolvent, the Contractor shall file a new Bond in
the amount designated by the Executive Director within thirty (30) days of such failure,
insolvency, or bankruptcy. Subsequent to award of Contract, the Commission or the Department
may require additional security for any supplemental agreements executed under the contract or
replacement security in the event of the surety(ies) loss of the ratings required above. Suits
concerning bonds shall be filed in the State of Mississippi and adjudicated under its laws without
reference to conflict of laws principles.

907-103.08--Failure to Execute Contract.. In the first sentence of Subsection 103.08 on page
24, change “bond” to “performance and payment bonds”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-104-5 CODE: (IS)
DATE: 05/01/2013
SUBJECT: Scope of Work

Section 104, Scope of Work, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows:

907-104.05--Removal and Disposal of All Materials From the Project. Delete the second
sentence of the first full paragraph of Subsection 104.05 on page 30 and substitute the following:

The Contractor shall also furnish the Engineer a certified letter stating that the area of disposal is
not in a wetland or in Waters of the U.S.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-104-6 CODE: (SP)
| DATE: 11/20/2014
SUBJECT: Partnering Process

Section 104, Scope of Work, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows:

907-104.01--Intent of Contract. At the end of Subsection 104.01 on Page 24, add the
following:

907-104.01.1--Partnering Process.

COVENANT OF GOOD FAITH AND FAIR DEALING:

This contract imposes an obligation of good faith and fair dealing in its performance and
enforcement.

The Contractor and the Department, with a positive commitment to honesty and integrity, agree
to the following mutual duties:

A. Each will function within the laws and statutes applicable to their duties and
responsibilities.

B. Each will assist in the other’s performance.
C. Each will avoid hindering the other's performance.
D. Each will proceed to fulfill its obligations diligently.
E. Each will cooperate in the common endeavor of the contract.
| The Mississippi Department of Transportation intends to encourage the foundation of a cohesive
partnership with the contractor and its principal subcontractors and supplier. This partnership
will be structured to draw on the strengths of each organization to identify and achieve reciprocal
goals. The objectives are effective and efficient contract performance and completion within
budget, on schedule, and in accordance with plans and specifications.
| FORMAL PARTNERING:
This partnership will be bilateral in make-up, and participation will be required by both MDOT

and the Contractor. Any cost associated with effectuating this partnering will be agreed to by
both parties and will be shared equally.
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To implement this partnering initiative prior to starting of work in accordance with the
requirements of Subsection 108.02 Notice to Proceed and prior to the preconstruction
conference, the contractor's management personnel and MDOT's District Engineer, will initiate a
partnering development seminar/team building workshop. The Contractor working with the
assistance of the District and the State Construction Engineer will make arrangements to
determine attendees for the workshop, agenda of the workshop, duration, and location. Persons
required to be in attendance will be the MDOT key project personnel, the contractor's on-site
project manager and key project supervision personnel of both the prime and principal
subcontractors and suppliers. The project design engineers, FHWA and key local government
personnel will be also be invited to attend as necessary. The contractors and MDOT will also be
required to have Regional/District and Corporate/State level managers on the project team.

Follow-up workshops may be held periodically throughout the duration of the contract as agreed
by the contractor and Mississippi Department of Transportation.

The establishment of a partnership charter on a project will not change the legal relationship of
the parties to the contract nor relieve either party from any of the terms of the contract.

INFORMAL PARTNERING:

If the Contractor and MDOT does not choose to have a Formal Partnering process or the contract
does not require a Mandatory Formal Partnering process, an informal partnering meeting shall be
conducted on at least a monthly basis. It will be mandatory that the Project Engineer and Project
Superintendent attend the meeting. It is recommended that MDOT Inspectors, foremen, and
other project managers attend the meeting.

The Project Engineer will be responsible for taking minute of the meeting. As soon as practical
after the meeting, the Engineer will send a copy of the minutes of the meeting to the Contractor,
District Construction Engineer, and State Construction Engineer. The Contractor will have 30
days to dispute the contents of the minutes or they will become an official record of the project.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-105-8 CODE: (SP)
DATE: 11/20/2014
SUBJECT: Control of Work
Section 105, Control of Work, of the 2004 Edition of the Mississippi Standard Specifications for

Road and Bridge Construction is modified as follows.

907-105.04--Coordination _of Plans, Specifications, Interim _Specifications, Special
Provisions and Notice to Bidders. Delete the second full paragraph of Subsection 105.04 on
page 35, and substitute the following.

In case of a conflict between plan quantities, advertisement quantities, and/or bid sheet
quantities, the bid sheet quantities shall prevail.

907-105.05--Cooperation by Contractor. Delete Subsection 105.05 on page 35 and substitute
the following.

907-105.05--Cooperation by Contractor. The Contractor shall give the work the attention
necessary to expedite its progress, and shall cooperate with the Engineer, inspectors and other
Contractors in every possible way.

907-105.05.1--Project Superintendent. The Contractor shall have a competent and experienced
full time resident superintendent who is capable of reading and understanding the plans and
specifications for the particular work being performed. The superintendent shall be on the
project site at any time work is being performed by the Prime Contractor or any Subcontractors.
The superintendent shall advise the Project Engineer of an intended absence from the work and
designate a person to be in charge of the work during such absence. The superintendent shall
receive instructions from the Engineer or authorized representative. Upon issuance of the Notice
to Award, the Contractor or duly appointed agent authorized to bind the Contractor shall file with
the Executive Director the name and address of the superintendent who will supervise the work
with copies to the Construction Engineer, Contract Administration Engineer, District Engineer
and Project Engineer. The Executive Director shall be immediately notified in writing with
copies to those stated when a change is made in the Contractor's superintendent or
superintendent’s address. The superintendent shall have full authority to execute orders or
directives of the Engineer without delay and to promptly supply materials, equipment, labor and
incidentals as may be required. Such superintendence shall be furnished irrespective of the
amount of work sublet.

907-105.05.2--Certified Erosion Control Person. On projects that require an erosion control
plan, the Contractor shall also designate a responsible person whose primary duty shall be to
monitor and maintain the effectiveness of the erosion control plan, including NPDES permit
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requirements. This responsible person must be a Certified Erosion Control Person certified by
an organization approved by the Department. Prior to or at the pre-construction conference, the
Contractor shall designate in writing the Certified Erosion Control Person to the Project
Engineer. The designated Certified Erosion Control Person shall be assigned to only one (1)
project. When special conditions exist, such as two (2) adjoining projects or two (2) projects in
close proximity, the Contractor may request in writing that the State Construction Engineer
approve the use of one (1) Certified Erosion Control Person for both projects. The Contractor
may request in writing that the Engineer authorize a substitute Certified Erosion Control Person
to act in the absence of the Certified Erosion Control Person. The substitute Certified Erosion
Control Person must also be certified by an organization approved by the Department. A copy of
the Certified Erosion Control Person's certification must be included in the Contractor's
Protection Plan as outlined in Subsection 907-107.22.1. This in no way modifies the
requirements regarding the assignment and availability of the superintendent.

907-105.14--Maintenance During Construction. Before the first sentence Subsection 105.14
on page 39, add the following.

The Contractor will be responsible for the maintenance of existing roadways within the limits of
this project starting on the date of the Notice To Proceed / Beginning of Contract Time. Anytime
work is performed in a travel lane, the Contractor shall install portable lane closure signs meeting
the requirement of the MDOT Standard Drawing or MUTCD.

907-105.16--Acceptance. Delete Subsection 105.16 on pages 40 and 41, and substitute the
following.

907-105.16--Acceptance.

907-105.16.1--Partial Acceptance of a Unit. When the Contractor has completed a unit of the
work such as an interchange, a structure, a portion of the road or pavement or one project of a
multi-project contract, the Contractor may request the Engineer to make a final inspection of that
unit; or the Executive Director may order a final inspection of the unit if it is in the public's
interest. If the Engineer finds upon inspection that the unit has been completed in compliance
with the contract and it is a complete facility which can be made available to the public or made
available for the prosecution of work under another contract, the Executive Director may
conditionally accept the unit and conditionally relieve the Contractor of certain contractual
responsibilities as defined in the release.

In the event items of work covered by such release are found to be defective or deficient as
evidenced by unsatisfactory test reports of materials incorporated in the work or other
engineering determination, the release shall terminate upon written notification to the Contractor.
The Contractor shall make all corrections, restorations, constructions or reconstructions deemed
necessary and shall resume all contractual responsibilities until all corrective measures have been
made in accordance with the terms of the contract.

Partial acceptance does not constitute final acceptance of the work, or any part thereof, nor in
any way void or alter any of the terms of the contract.

Relief from "certain contractual responsibilities" as indicated herein may, or may not, include:
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(a) Further maintenance of the defined limits of the partially accepted work.

(b) Further public liability for the defined limits of the partially accepted work.

(c) Further liability for liquidated damages as applicable to the value of the partially accepted
work when the quantities for the partially accepted work are separate quantities listed on
the Summary of Quantities sheet of the plans, and the separate quantities and the total
amounts thereof are listed on the Engineer's Estimate. Otherwise, no reduction in
liquidated damages will be made because of such partial acceptance.

Unless specifically provided in the contract, the liability for liquidated damages shall not
be reduced to less than that applicable under the contract for an amount of such work
equal to at least fifty percent (50%) of the total amount of work under the contract.

907-105.16.2--Partial Maintenance Release of a Project. Upon written notice from the
Contractor of presumptive completion of all the work and upon due notice from the Resident or
Project Engineer, the Engineer will make an inspection.

If the inspection discloses any work as being unsatisfactory or incomplete, the Engineer will
discuss in detail with the Contractor all discrepancies in the work. Upon correction of the work,
another inspection will be made which shall constitute the final inspection provided the work has
been satisfactorily completed.

However, if during the final inspection the Engineer determines that all work has been
satisfactorily completed save that of growth and coverage of plant establishment on all or part of
the work, the Engineer may recommend partial release of all work except items related to growth
and coverage. Upon such recommendation, the Contractor will be given a partial release of
maintenance and shall be released from further contractual liabilities for the completed work.
The Contractor will retain responsibility for plant establishment and all maintenance and repairs
appurtenant thereto until satisfactory growth and coverage is achieved.

907-105.16.3--Final Maintenance Release of a Project. Upon written notice from the
Contractor of presumptive completion of all the work and upon due notice from the Resident or
Project Engineer, the Engineer will make an inspection. If all work provided by the contract has
been completed to the Engineer’s satisfaction, the inspection will constitute the final inspection,
and the Engineer will conditionally release the Contractor of maintenance.

As provided in the contract, in the event items of work are found to be deficient or defective as
evidenced by unsatisfactory test reports of material incorporated into the work, the Contractor
shall assume full responsibility for corrective measures, and shall reassume maintenance and
public liability until such corrective measures are completed to the satisfaction of the Engineer.

907-105.16.4.--Final Acceptance of a Project. Upon evidence that the Contractor has fulfilled
all ob