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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 901 - ADVERTISEMENT

Electronic bids will be received by the Mississippi Transportation Commission at 10:00 o'clock
A.M., Tuesday, March 22, 2016, from the Bid Express Service and shorty thereafter publicly read
on the Sixth Floor For:

Cleaning and Painting of Bridge # 1.5 on SR 463, known as Federal Aid Project No. STP-6947-
00(005) / 107138308 in Madison County.

The attention of bidders is directed to the Contract Provisions governing selection and employment
of labor.  Minimum wage rates have been predetermined by the Secretary of Labor and are subject
to Public Law 87-581, Work Hours Act of 1962, as set forth in the Contract Provisions.

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively
insure that in any contract entered into pursuant to this advertisement, disadvantaged business
enterprises will be afforded full opportunity to submit bids in response to this invitation and will not
be discriminated against on the grounds of race, color, sex, age, disability, religion or national
origin in consideration for an award.

The award of this contract will be contingent upon the Contractor satisfying the DBE
requirements.

The specifications are on file in the offices of the Mississippi Department of Transportation.

Bid proposals must be purchased online at <https://shopmdot.ms.gov>.  Specimen proposals may 
be viewed and downloaded online at no cost at <http://mdot.ms.gov> or purchased online.  
Proposals are available at a cost of Ten Dollars ($10.00) per proposal plus a small convenience fee.  
Cash or checks will not be accepted as payment.

Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with 
Power of Attorney attached, a Cashier's check or Certified Check for five (5%) percent of bid, 
payable to STATE OF MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular 
proposals and rejection of bids.

 MELINDA L. MCGRATH
EXECUTIVE DIRECTOR
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1 CODE:  (IS) 
 
DATE: 05/03/2004 
 
SUBJECT: Governing Specifications 
 
The current (2004) Edition of the Standard Specifications for Road and Bridge Construction 
adopted by the Mississippi Transportation Commission is made a part hereof fully and completely 
as if it were attached hereto, except where superseded by special provisions, or amended by 
revisions of the Specifications contained herein.  Copies of the specification book may be 
purchased from the MDOT Construction Division. 
 
A reference in any contract document to controlling requirements in another portion of the 
contract documents shall be understood to apply equally to any revision or amendment thereof 
included in the contract. 
 
In the event the plans or proposal contain references to the 1990 Edition of the Standard 
Specifications for Road and Bridge Construction, it is to be understood that such references shall 
mean the comparable provisions of the 2004 Edition of the Standard Specifications. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 3 CODE: (SP) 
 
DATE: 05/03/2004 
 
SUBJECT: Final Clean-Up 
 
Immediately prior to final inspection for release of maintenance, the Contractor shall pick up, 
load, transport and properly dispose of all litter from the entire highway right-of-way that is 
within the termini of the project. 
 
Litter shall include, but not be limited to, solid wastes such a glass, paper products, tires, wood 
products, metal, synthetic materials and other miscellaneous debris. 
 
Litter removal is considered incidental to other items of work and will not be measured for 
separate payment. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1405 CODE:  (IS) 
 
DATE: 03/15/2007 
 
SUBJECT: ERRATA AND MODIFICATIONS TO THE 2004 STANDARD 

SPECIFICATIONS 
 
Page Subsection Change 
 
101 201.01 In the second sentence of the first paragraph, change “salvable” to 

“salvageable”. 
 
107 202.04 In the fourth sentence of the fourth paragraph, change “yard” to 

“feet”. 
 
107 202.05 In the list of units measurements for 202-B, add “square foot”. 
 
132 211.03.4 In the second sentence of the second paragraph, change “planted” 

to “plated”. 
 
192 306.02.4 In the first line of the first paragraph, delete the word “be”. 
 
200 307.03.7 In the fourth sentence of the second paragraph, change “lime-fly 

ash” to “treated”. 
 
236 401.01 Change the header from “Section 403” to “Section 401”. 
 
242 401.02.3.2 In the first sentence of the third full paragraph, add “1/8” in the 

blank before the inch mark. 
 
250 401.02.6.3 In the second sentence of the first paragraph on page 250, change 

“rutting over   ” ” to “rutting over 1/8" ”. 
 
253 401.02.6.4.2 In the paragraph preceding the table, change “91.0” to “89.0”. 
 
259 401.03.1.4 In the first paragraph, change “92.0 percent” to “the specified 

percentage (92.0 or 93.0)”. 
 
269 403.03.2 In the table at the top of page 269, change the PI requirement from 

“ = ” to “ < ”. 
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 - 2 - Notice to Bidders No. 1405 -- Cont’d. 

278 404.04 In the second sentence, change the subsection from “401.04” to 
“403.04”. 

 
283 409.02.2 Change “PG 64-22” to “PG 67-22”. 
 
294 413.02 In the first sentence of the second paragraph, change “707.02.1.3” 

to “Subsection 707.02.1.3”. 
 
340 511.04 In the second sentence of the second paragraph, change “412” to 

“512”. 
 
349 601.03.3 In the first sentence, change “804.03.2” to “804.03.5”. 
 
355 603.02 Change the subsection reference for Joint mortar from “707.03” to 

“714.11”. 
 
369 604.04 In the first sentence, change “601.04” to “Subsection 601.04”. 
 
427 619.04 Delete the second paragraph. 
 
442 625.04 In the third paragraph, change “626.04” to “Subsection 626.04”. 
 
444 626.03.1.2 Delete the third sentence of the first paragraph. 
 
464 631.02 Change the subsection reference for Water from “714.01.0” to 

“714.01.1”. 
 
570 682.03 Change the subsection number from “682-03” to “682.03”. 
 
575 683.10.4 Change the subsection number from “683.10.4” to “683.04”. 
 
575 683.10.5 Change the subsection number from “683.10.5” to “683.05”. 
 
596 701.02 In the table under the column titled “Cementations material 

required”, change “Class F, FA” to “Class F FA,”. 
 
603 702.11 In the first sentence, change “702.12” to “Subsection 702.12”. 
 
612 703.04.2 In the fifth paragraph, delete “Subsection 703.11 and”. 
 
616 703.07.2 In the Percentage By Weight Passing Square Mesh Sieves table, 

change the No. 10 requirement for Class 7 material from “30 - 10” 
to “30 - 100”. 
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 - 3 - Notice to Bidders No. 1405 -- Cont’d. 

618 703.13.1 In the first sentence of the first paragraph, change “703.09” to 
“703.06”. 

 
618 703.13.2 In the first sentence, change “703.09” to “703.06”. 
 
671 712.06.2.2 In the first sentence, change “712.05.1” to “Subsection 712.05.1”. 
 
689 714.11.2 In the first sentence, change “412” to “512”. 
 
709 715.09.5 In the first sentence of the first paragraph, change “guage” to 

“gauge”. 
 
717 717.02.3.4 In the top line of the tension table, change “1 1/2” to “1 1/8” and 

change “1 1/8” to “1 1/2”. 
 
741 720.05.2.2 In the last sentence of this subsection, change “720.05.2.1” to 

“Subsection 720.05.2.1”. 
 
827 803.03.2.3.7.5.2 In the first sentence of the second paragraph, change “803.03.5.4” 

to “803.03.2.3.4”. 
 
833 803.03.2.6 In the first sentence, change “803.03.7” to “803.03.2.5”. 
 
854 804.02.11 In the last sentence of the first paragraph, change “automatically” 

to “automatic”. 
 
859 804.02.13.1.3 In the last sentence, change Subsection “804.02.12.1” to 

“804.02.12”. 
 
879 804.03.19.3.2 In the first sentence of the third paragraph, change “listed on of 

Approved” to “listed on the Approved”. 
 
879 804.03.19.3.2 In the last sentence of the last paragraph, change “804.03.19.3.1” 

to “Subsection 804.03.19.3.1”. 
 
962 814.02.3 In the first sentence, change “710.03” to “Subsection 710.03”. 
 
976 820.03.2.1 In the first sentence, change “803.02.6” to “803.03.1.7”. 
 
976 820.03.2.2 In the first sentence, change “803.03.9.6” to “803.03.1.9.2”. 
 
985 Index Change the subsection reference for Petroleum Asphalt Cement 

from “702.5” to “702.05”. 
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 - 4 - Notice to Bidders No. 1405 -- Cont’d. 

985 Index Change the subsection reference for the Definition of Asphaltic 
Cement or Petroleum Asphalt from “700.2” to “700.02”. 

 
985 Index Change the subsection reference for Automatic Batchers from 

“501.03.2.4” to “804.02.10.4”. 
 
986 Index Delete “501.03.2” as a subsection reference for Batching Plant & 

Equipment. 
 
988 Index Change the subsection reference for the Central Mixed Concrete 

from “501.03.3.2” to “804.02.11”. 
 
988 Index Change the subsection reference for the Concrete Batching Plant & 

Equipment from “501.03.2” to “804.02.11”. 
 
999 Index Delete “501.03.3.3” as a subsection reference for Truck Mixers. 
 
1001 Index Change the subsection reference for Edge Drain Pipes from 

“605.3.5” to “605.03.5”. 
 
1002 Index Change the subsection reference for Metal Posts from “713.05.2” 

to “712.05.2”. 
 
1007 Index Change the subsection reference for Coarse Aggregate of Cement 

Concrete Table from “703.3” to “703.03”. 
 
1007 Index Change the subsection reference for Composite Gradation for 

Mechanically Stabilized Courses Table from “703.8” to “703.08”. 
 
1009 Index Delete “501.03.3.3” as a subsection reference for Truck Mixers 

and Truck Agitators. 
 
1010 Index Delete reference to “Working Day, Definition of”. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1928 CODE:  (IS) 
 
DATE: 04/14/2008 
 
SUBJECT: Federal Bridge Formula 
 
 
Bidders are hereby advised that Federal Highway Administration Publication No. FHWA-MC-94-
007, BRIDGE FORMULA WEIGHTS, dated January 1994, is made a part of this contract 
when applicable. 
 
Prior to the preconstruction conference, the Contractor shall advise the Engineer, in writing, what 
materials, if any, will be delivered to the jobsite via Interstate route(s). 
 
Copies of the BRIDGE FORMULA WEIGHTS publication may be obtained by contacting: 
 
Federal Highway Administration 
400 7th Street, SW 
Washington, DC  20590 
(202) 366-2212 
 
or 
 
http://ops.fhwa.dot.gov/freight/sw/brdgcalc/calc_page.htm 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 2382 CODE:  (IS) 
 
DATE: 02/12/2009 
 
SUBJECT: Status of Right-of-Way 
 
Although it is desirable to have acquired all rights-of-way and completed all utility adjustments 
and work to be performed by others prior to receiving bids, sometimes it is not considered to be 
in the public interest to wait until each and every such clearance has been obtained.  The bidder is 
hereby advised of possible unacquired rights-of-way, relocatees and utilities which have not been 
completed. 
 
The status of right-of-way acquisition, utility adjustments, encroachments, potentially 
contaminated sites and asbestos containation are set forth in the following attachments. 
 
In the event right of entry is not available to ALL parcels of right-of-way and/or all work that is to 
be accomplished by others on the date set forth in the contract for the Notice to Proceed is not 
complete, the Department will issue a restricted Notice to Proceed. 
 

11



-2- Notice To Bidders No. 2382 -- Cont'd.
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-3- Notice To Bidders No. 2382 -- Cont'd.
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-4- Notice To Bidders No. 2382 -- Cont'd.
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ENCROACHMENT CERTIFICATION 
STP-6947-00(005) / 107138 

308000 
MADISON COUNTY(IES) 

January 7, 2016 
 
 

This is to certify that the above captioned project has been inspected and no encroachments were 
found. 

-5- Notice To Bidders No. 2382 -- Cont'd.
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UTILITY STATUS REPORT 
STP-6947-00(005) / 107138 

308000 
MADISON COUNTY(IES) 

January 8, 2016 
 
 

This is to certify that the above captioned project has been inspected and there are no known 
utilities in conflict with the project. 
 
Forty-eight hours prior to commencing any excavation, the Contractor is advised to call MS-
One-Call at 1-800-227-6477. 
 

-6- Notice To Bidders No. 2382 -- Cont'd.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 3893 CODE:  (SP) 
 
DATE: 04/10/2012 
 
SUBJECT: Petroleum Products Base Prices 
 
Bidders are advised that monthly petroleum products base prices will be available at the web site 
listed below.  Current monthly prices will be posted to this web site on or before the 15th of each 
month.  Bidders are advised to use the petroleum base prices on this web site when preparing 
their bids.  The current monthly petroleum products base prices will be acknowledged by the 
Bidder and become part of the contract during the execution process. 
 
Monthly Petroleum Products Base Prices can be viewed at: 
 
http://sp.gomdot.com/Contract%20Administration/BidSystems/Pages/letting%20calendar.aspx 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 4214 CODE:  (IS) 
 
DATE: 11/29/2012 
 
SUBJECT: Safety Apparel 
 
Bidders are advised that the Code of Federal Regulations CFR 23 Part 634 final rule was adopted 
November 24, 2006 with an effective date of November 24, 2008.  This rule requires that "All 
workers within the right-of-way of a Federal-Aid Highway who are exposed either to traffic 
(vehicles using the highway for the purposes of travel) or to construction equipment within the 
work area shall wear high-visibility safety apparel".  High-visibility safety apparel is defined in 
the CFR as "personnel protective safety clothing that is intended to provide conspicuity during 
both daytime and nighttime usage, and that meets the Performance Class 2 or 3 requirements of 
the ANSI/ISEA 107-2004 publication entitled American National Standard for High-Visibility 
Safety Apparel and Headwear".  All workers on Mississippi State Highway right-of-way shall 
comply with this Federal Regulation.  Workers are defined by the CFR as "people on foot whose 
duties place them within the right-of way of a Federal-Aid Highway, such as highway 
construction and maintenance forces, survey crews, utility crews, responders to incidents within 
the highway right-of-way, and law enforcement personnel when directing traffic, investigating 
crashes, and handling lane closures, obstructed roadways, and disasters within the right-of-way 
of a Federal-Aid Highway". 
 
More information regarding high visibility safety apparel can be found at the following sites. 
 
http://www.gpo.gov/fdsys/pkg/CFR-2008-title23-vol1/pdf/CFR-2008-title23-vol1-sec634-1.pdf 
 
http://ops.fhwa.dot.gov/wz/resources/policy.htm#hv 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 4526 CODE:  (SP) 
 
DATE: 06/11/2013 
 
SUBJECT: Electronic Addendum Process 
 
Bidders are advised that hard copies of any addenda for this project will no longer be mailed to 
prospective bidders.  All addenda for this project will be posted to the mdot.ms.gov webpage 
under the Proposal Addenda column for the current letting and appropriate call number.  Bidders 
will have to download addenda from the webpage and process the addenda in the same manner 
as previous lettings.  Addenda will be posted by 10:00 a.m. on Friday prior to the letting.  It will 
be the Bidder’s responsibility to check and see if any addenda have been posted for this project.  
Any questions regarding the downloading process of the addenda shall be directed to the 
Contract Administration Division at 601-359-7700.  Any questions regarding the content of the 
addenda shall be submitted as a question in accordance with the Notice To Bidders entitled 
“Questions Regarding Bidding”. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 4565 CODE:  (SP) 
 
DATE: 06/27/2013 
 
SUBJECT: Manual on Uniform Traffic Control Devices 
 
Any reference in the Standard Specifications or contract documents to a particular Section of the 
Manual on Uniform Traffic Control Devices (MUTCD) it shall mean that Section of the latest 
version of the Manual on Uniform Traffic Control Devices. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 5044 CODE:  (SP) 
 
DATE: 05/13/2014 
 
SUBJECT: Questions Regarding Bidding 
 
Bidders are advised that all questions that arise regarding the contract documents (proposal) or 
plans on this project shall be directed to the www.gomdot.com current letting webpage.  Click on 
the call number for this project to open an email form to submit your question.  Questions must 
be submitted by 8:00 a.m. on the day prior to the letting.  Answers to questions will be posted by 
6:00 p.m. on the day prior to the letting.  Answers can be viewed by clicking on Q&A link under 
the Proposal Addenda column. 
 
It shall be the Bidders responsibility to familiarize themselves with the questions and answers 
that have been submitted on this project.  Bidders are advised that by signing the contract 
documents for this project, they agree that the on-line Questions and Answers submitted on this 
project shall be added to and made part of the official contract. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 5053 CODE:  (SP) 
 
DATE: 06/03/2014 
 
SUBJECT: Contractor Correspondence 
 
Bidders are advised that all correspondence concerning this project, other than correspondence 
related to the execution of the contract and sub-contracting, shall be sent to the Project Engineer.  
The Project Engineer will then forward any necessary correspondence to the appropriate 
Division.  This includes general correspondence, submittals, shop drawings, requests for 
advancement of materials, etc. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 

SECTION 904 – NOTICE TO BIDDERS NO. 5080 CODE: (SP) 

DATE: 06/10/2014 

SUBJECT: Standard Drawings 

Standard Drawings attached hereto shall govern appropriate items of required work. 

Larger copies of Standard Drawings may be purchased from: 

MDOT Plans Print Shop 
MDOT Shop Complex, Building C, Room 114 
2567 North West Street 
P.O. Box 1850 
Jackson, MS   39215-1850 
Telephone: (601) 359-7460 
or FAX:  (601) 359-7461 
or e-mail:  plans@mdot.state.ms.us 
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- 2 - Notice To Bidders No. 5080 -- Cont'd.
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- 3 - Notice To Bidders No. 5080 -- Cont'd.
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- 4 - Notice To Bidders No. 5080 -- Cont'd.
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- 5 - Notice To Bidders No. 5080 -- Cont'd.
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- 6 - Notice To Bidders No. 5080 -- Cont'd.
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- 7 - Notice To Bidders No. 5080 -- Cont'd.
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- 8 - Notice To Bidders No. 5080 -- Cont'd.
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- 9 - Notice To Bidders No. 5080 -- Cont'd.
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- 10 - Notice To Bidders No. 5080 -- Cont'd.
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- 11 - Notice To Bidders No. 5080 -- Cont'd.
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- 12 - Notice To Bidders No. 5080 -- Cont'd.
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- 13 - Notice To Bidders No. 5080 -- Cont'd.

35



- 14 - Notice To Bidders No. 5080 -- Cont'd.
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- 15 - Notice To Bidders No. 5080 -- Cont'd.
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- 16 - Notice To Bidders No. 5080 -- Cont'd.
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- 17 - Notice To Bidders No. 5080 -- Cont'd.
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- 18 - Notice To Bidders No. 5080 -- Cont'd.
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- 19 - Notice To Bidders No. 5080 -- Cont'd.
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- 20 - Notice To Bidders No. 5080 -- Cont'd.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO NOTICE TO BIDDERS NO. 5266 
 
DATE: 12/10/2015 
 
The goal is  0  percent for the Disadvantaged Business Enterprise.  The low bidder is required to 
submit Form OCR-481 for all DBEs.  Bidders are advised to check the bid tabulation link for this 
project on the MDOT website  at: 
 
http://sp.gomdot.com/Contract%20Administration/BidSystems/Pages/letting%20calendar.aspx 
 
Bid tabulations are usually posted by 3:00 pm on Letting Day. 
 
 
Delete the ninth and tenth paragraphs under CONTRACT GOAL on page 3, and substitute the 
following. 
 
If the DBE Commitment shown on the last bid sheet of the proposal, does not equal or exceed the 
contract goal, the bidder must submit, to MDOT Contract Administration Division prior to bid 
opening, information to satisfy the Department that adequate good faith efforts have been made to 
meet the contract goal. 
 
Failure of the lowest bidder to furnish acceptable proof of good faith efforts, submitted to MDOT 
Contract Administration Division prior to bid opening, shall be just cause for rejection of the proposal.  
Award may then be made to the next lowest responsive bidder or the work may be readvertised. 
 
 
Delete subparagraphs (2) and (3) under AWARD on page 7, and substitute the following. 
 
(2) Bidder must submit to the Office of Civil Rights for approval, Form OCR-481 (DBE 

Commitment) no later than the 3rd business day after opening of the bids to satisfy the Department 
and that adequate good faith efforts have been made to meet the contract goal.  For answers to 
questions regarding Form OCR-481, contact the MDOT Office of Civil Rights at (601) 359-7466. 

 
(3) Bidder must include OCR-485 information with their bid proposal listing all firms that submitted 

quotes for material supplies or items to be subcontracted.  OCR-485 information must be included 
with the bid proposal.  If the OCR-485 information is not included as part of bid proposal, your 
bid will be deemed irregular. 

 
Delete subparagraph (5) under DBE REPORTS on page 8, and substitute the following. 
 
(5) OCR-485: Bidder must include OCR-485 information with bid proposal of all firms that 

submitted quotes for material supplies or items to be subcontracted.  If the OCR-485 information 
is not included as part of bid proposal, your bid will be deemed irregular. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 5266 CODE:  (IS) 
 
DATE: 11/12/2014 
 
SUBJECT: DISADVANTAGED BUSINESS ENTERPRISES IN FEDERAL-AID 

HIGHWAY CONSTRUCTION 
 
This contract is subject to the "Moving Ahead for Progress in the 21st Century Act (MAP-21)" 
and applicable requirements of "Part 26, Title 49, Code of Federal Regulations".  Portions of the 
Act are set forth in this Notice as applicable to compliance by the Contractor and all of the Act, 
and the MDOT DBE Program, is incorporated by reference herein.   
 
The Department has developed a Disadvantaged Business Enterprise Program that is applicable 
to this contract and is made a part thereof by reference.  
 
Copies of the program may be obtained from: 
 
 Office of Civil Rights 
 Mississippi Department of Transportation 
 P. O. Box 1850 
 Jackson, Mississippi 39215-1850 
 
POLICY 
 
It is the policy of the Mississippi Department of Transportation to provide a level playing field, 
to foster equal opportunity in all federally assisted contracts, to improve the flexibility of the 
DBE Program, to reduce the burdens on small businesses, and to achieve that amount of 
participation that would be obtained in a non-discriminatory market place.  In doing so, it is the 
policy of MDOT that there will be no discrimination in the award and performance of federally 
assisted contracts on the basis of race, color, sex, age, religion, national origin, or any handicap. 
 
ASSURANCES THAT CONTRACTORS MUST TAKE 
 
MDOT will require that each contract which MDOT signs with a sub-recipient or a Contractor, 
and each subcontract the Prime Contractor signs with a Subcontractor, includes the following 
assurances: 
 
“The Contractor, subrecipient or Subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract.  The Contractor shall carry out 
applicable requirements of 49 CFR 26 in the award and administration of federally assisted 
contracts.  Failure by the Contractor to carry out these requirements is a material breach of this 
contract, which may result in the termination of this contract or such other remedy as MDOT 
deems appropriate.” 
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 - 2 - Notice to Bidders No. 5266 – Cont’d. 

DEFINITIONS 
 
For purposes of this provision the following definitions will apply: 
 
"Disadvantaged Business" means a small business concern: (a) which is at least 51 percent 
owned by one or more socially and economically disadvantaged individual(s) or in the case of 
any publicly owned business, at least 51 percent of the stock of which is owned by one or more 
socially and economically disadvantaged individual(s); and (b) whose management and daily 
business operations are controlled by one or more of the socially and economically 
disadvantaged individual(s) who own it.  It is important to note that the business owners 
themselves must control the operations of the business.  Absentee ownership or title ownership 
by an individual who does not take an active role in controlling the business is not consistent 
with eligibility as a DBE under CFR 49 Part 26.71. 
 
CONTRACTOR'S OBLIGATION 
 
The Contractor and all Subcontractors shall take all necessary and reasonable steps to ensure that 
DBE firms can compete for and participate in the performance of a portion of the work in this 
contract and shall not discriminate on the basis of race, color, national origin, religion or sex.  
Failure on the part of the Contractor to carry out the DBE requirements of this contract 
constitutes a breach of contract and after proper notification the Department may terminate the 
contract or take other appropriate action as determined by the Department. 
 
When a contract requires a zero percent (0%) DBE goal, the Contractor still has the 
responsibility to take all necessary and reasonable steps to ensure that DBE firms can compete 
for and participate in the performance of the work in the contract.  In this case, all work 
performed by a certified DBE firm is considered to be a “race neutral” measure and the 
Department will receive DBE credit towards the overall State goals when the DBE firm is paid 
for their work.  If the Prime Contractor is a certified DBE firm, the Department can receive DBE 
credit only for the work performed by the Prime Contractor’s work force or any work 
subcontracted to another DBE firm.  Work performance by a non-DBE Subcontractor is not 
eligible for DBE credit.   
 
CONTRACT GOAL 
 
The goal for participation by DBEs is established for this contract in the attached Supplement.  
The Contractor shall exercise all necessary and reasonable steps to ensure that participation is 
equal to or exceeds the contract goal. 
 
The percentage of the contract that is proposed for DBEs (1% or greater) shall be so stated on the 
last bid sheet of the proposal. 
 
The apparent lowest responsive bidder shall submit to the Office of Civil Rights Form OCR-481, 
signed by the Prime Contractor and the DBE Subcontractors, no later than the 3rd business day 
after opening of the bids.   
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Form OCR-481 is available on the MDOT website at GoMDOT.com, then Divisions, Civil 
Rights, Forms, DBE, MDOT Projects, or by calling 601-359-7466. 
 

FORMS ARE AVAILABLE FROM THE OFFICE OF CIVIL RIGHTS 
 

The OCR-481 Form must contain the following information: 
 

The name and address of each certified DBE Contractor / Supplier; 
 
The Reference Number, percent of work and the dollar amount of each item.  If a portion of an 
item is subcontracted, a breakdown of that item including quantities and unit price must be 
attached, detailing what part of the item the DBE firm is to perform and who will perform the 
remainder of the item. 

 
If the DBE Commitment shown on the last bid sheet of the proposal, does not equal or exceed 
the contract goal, the bidder must submit, with the proposal, information to satisfy the 
Department that adequate good faith efforts have been made to meet the contract goal. 
 
Failure of the lowest bidder to furnish acceptable proof of good faith efforts, submitted with the 
bid proposal, shall be just cause for rejection of the proposal.  Award may then be made to the 
next lowest responsive bidder or the work may be readvertised. 
 
The following factors are illustrative of matters the Department will consider in judging whether 
or not the bidder has made adequate good faith effort  to satisfy the contract goal. 
 

(1) Whether the bidder attended the pre-bid meeting that was scheduled by the Department to 
inform DBEs of subcontracting opportunities; 

 
(2) Whether the bidder advertised in general circulation, trade association, and minority-focus 

media concerning the subcontracting opportunities; 
 

(3) Whether the bidder provided written notice to a reasonable number of specific DBEs that 
their interest in the contract is being solicited; 

 
(4) Whether the bidder followed up initial solicitations of interest by contacting DBEs to 

determine with certainty whether they were interested; 
 

(5) Whether the bidder selected portions of the work to be performed by DBEs in order to 
increase the likelihood of meeting the contract goal; 

 
(6) Whether the bidder provided interested DBEs with adequate information about the plans, 

specifications and requirements of the contract; 
 

(7) Whether the bidder negotiated in good faith with interested DBEs and did not reject them 
as unqualified without sound reasons based on a thorough investigation of their 
capabilities; and 
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(8) Whether the bidder made efforts to assist interested DBEs in obtaining any required 
bonding or insurance. 

 
(9) Whether the bidder has written notification to certified DBE Contractors soliciting 

subcontracting for items of work in the contract. 
 

(10) Whether the bidder has a statement of why an agreement was not reached. 
 
The bidder’s execution of the signature portion of the proposal shall constitute execution of the 
following assurance: 
 

The bidder hereby gives assurance pursuant to the applicable requirements of "Moving 
Ahead for Progress in the 21st Century Act (MAP-21)" and applicable requirements of "Part 
26, Title 49, Code of Federal Regulations" that the bidder has made a good faith effort to 
meet the contract goal for DBE participation for which this proposal is submitted. 

 
DIRECTORY 
 
A list of “Certified DBE Contractors” which have been certified as such by the Mississippi 
Department of Transportation and other Unified Certification Partners (UPC) can be found on 
the Mississippi Department of Transportation website at www.gomdot.com.  The DBE firm must 
be certified at the time the project is let and approved by MDOT to count towards meeting the 
DBE goal. 
 
REPLACEMENT 
 
If a DBE Subcontractor cannot perform satisfactorily, and this causes the OCR-481 commitment 
to fall below the contract goal, the Contractor shall take all necessary reasonable steps to replace 
the DBE with another certified DBE Subcontractor or submit information to satisfy the 
Mississippi Department of Transportation that adequate good faith efforts have been made to 
replace the DBE.  The replacement DBE must be a DBE who was on the Department's list of 
"Certified DBE Contractors" when the job was let, and who is still active.  All DBE 
replacements must be approved by the Department. 
 
Under no circumstances shall the Prime or any Subcontractor perform the DBE's work (as shown 
on the OCR-481) without prior written approval from the Department.  See "Sanctions" at the 
end of this document for penalties for performing DBE's work.  
 
When a Contractor proposes to substitute/replace/terminate a DBE that was originally named on 
the OCR-481, the Contractor must obtain a release, in writing, from the named DBE explaining 
why the DBE Subcontractor cannot perform the work.  A copy of the original DBE's release 
must be attached to the Contractor's written request to substitute/replace/terminate along with 
appropriate Subcontract Forms for the substitute/replacement/terminated Subcontractor, all of 
which must be submitted to the DBE Coordinator and approved, in advance, by MDOT. 
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GOOD FAITH EFFORTS 
 
To demonstrate good faith efforts to replace any DBE that is unable to perform successfully, the 
Contractor must document steps taken to subcontract with another certified DBE Contractor.  
Such documentation shall include no less than the following: 
 

(1) Proof of written notification to certified DBE Contractors by certified mail that their 
interest is solicited in subcontracting the work defaulted by the previous DBE or in 
subcontracting other items of work in the contract. 

 
(2) If the Prime Contractor is a certified DBE firm, only the value of the work actually 

performed by the DBE Prime can be counted towards the project goal, along with any work 
subcontracted to a certified DBE firm. 

 
(3) If the Contractor is not a DBE, the work subcontracted to a certified DBE Contractor will 

be counted toward the goal. 
 
(4) The Contractor may count toward the goal a portion of the total dollar value of a contract 

with a joint venture eligible under the standards of this provision equal to the percentage of 
the DBE partner in the joint venture.   

 
(5) Expenditures to DBEs that perform a commercially useful function may be counted toward 

the goal.  A business is considered to perform a commercially useful function when it is 
responsible for the execution of a distinct element of the work and carries out its 
responsibilities by actually performing, managing, and supervising the work involved. 

 
(6) The Contractor may count 100% of the expenditures for materials and supplies obtained 

from certified DBE suppliers and manufacturers that produce goods from raw materials or 
substantially alters them for resale provided the suppliers and manufacturers assume the 
actual and contractual responsibility for the provision of the materials and supplies.  The 
Contractor may count sixty percent (60%) of the expenditures to suppliers that are not 
manufacturers, provided the supplier performs a commercially useful function in the supply 
process.  Within 30 days after receipt of the materials, the Contractor shall furnish to the 
DBE Coordinator invoices from the certified supplier to verify the DBE goal.  

 
(7) Any work that a certified DBE firm subcontracts or sub-subcontracts to a non-DBE firm  

will not count towards the DBE goal. 
 
(8) Only the dollars actually paid to the DBE firm may be counted towards the DBE goal. 

 
Failure of the Contractor to demonstrate good faith efforts to replace a DBE Subcontractor that 
cannot perform as intended with another DBE Subcontractor, when required, shall be a breach of 
contract and may be just cause to be disqualified from further bidding for a period of up to 12 
months after notification by certified mail. 
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PRE-BID MEETING 
 
A pre-bid meeting will be held in Amphitheater 1 & 2 of the Hilton Jackson located at I-55 and 
County Line Road, Jackson, Mississippi at 2:00 P.M. on the day preceding the date of the bid 
opening. 
 
This meeting is to inform DBE firms of subcontracting and material supply opportunities.  
Attendance at this meeting is considered of prime importance in demonstrating good faith effort 
to meet the contract goal. 
 
PARTICIPATION / DBE CREDIT 
 
Participation shall be counted toward meeting the goal in this contract as follows: 
 

(1) If the Prime Contractor is a certified DBE firm, only the value of the work actually 
performed by the DBE Prime can be counted towards the project goal, along with any work 
subcontracted to a certified DBE firm. 

 
(2) If the Contractor is not a DBE, the work subcontracted to a certified DBE Contractor will 

be counted toward the goal. 
 
(3) The Contractor may count toward the goal a portion of the total dollar value of a contract 

with a joint venture eligible under the standards of this provision equal to the percentage of 
the DBE partner in the joint venture.   

 
(4) Expenditures to DBEs that perform a commercially useful function may be counted toward 

the goal.  A business is considered to perform a commercially useful function when it is 
responsible for the execution of a distinct element of the work and carries out its 
responsibilities by actually performing, managing, and supervising the work involved. 

 
(5) The Contractor may count 100% of the expenditures for materials and supplies obtained 

from certified DBE suppliers and manufacturers that produce goods from raw materials or 
substantially alters them for resale provided the suppliers and manufacturers assume the 
actual and contractual responsibility for the provision of the materials and supplies.  The 
Contractor may count sixty percent (60%) of the expenditures to suppliers that are not 
manufacturers, provided the supplier performs a commercially useful function in the supply 
process.  Within 30 days after receipt of the materials, the Contractor shall furnish to the 
DBE Coordinator invoices from the certified supplier to verify the DBE goal.  

 
(6) Any work that a certified DBE firm subcontracts or sub-subcontracts to a non-DBE firm  

will not count towards the DBE goal. 
 
(7) Only the dollars actually paid to the DBE firm may be counted towards the DBE goal. 

 
 
 

49



 - 7 - Notice to Bidders No. 5266 – Cont’d. 

AWARD 
 
Award of this contract to the low bidder will be contingent upon the following conditions: 
 

(1) Concurrence from Federal Highway Administration, when applicable.  
 
(2) Bidder must submit to the Office of Civil Rights for approval, Form OCR-481 (DBE 

Commitment) no later than the 3rd business day after opening of the bids, or submit 
information with the bid proposal to satisfy the Department and that adequate good faith 
efforts have been made to meet the contract goal.  For answers to questions regarding Form 
OCR-481, contact the MDOT Office of Civil Rights at (601) 359-7466. 

 
(3) Bidder must submit an OCR-485 listing all firms that submitted quotes for material 

supplies or items to be subcontracted.  Please make and add copies of this form when 
needed or attach additional sheets containing the information required by the form and add 
these sheets to the bid proposal.  Form OCR-485 must be signed and submitted with the bid 
proposal.  If at least one copy of this form is not signed and included as part of bid 
proposal, your bid will be deemed irregular. 

 
Prior to the start of any work, the bidder must notify the Project Engineer, in writing, of the name 
of the designated "DBE Liaison Officer" for this project.  This notification must be posted on the 
bulletin board at the project site. 
 
DEFAULT 
 
The contract goal established by MDOT in this proposal of 1% or greater must be met to fulfill 
the terms of the contract.  The Contractor may list DBE Subcontractors and items that exceed 
MDOT's contract goal, but should unforeseen problems arise that would prevent a DBE from 
completing its total commitment percentage, the Contractor will meet the terms of the contract as 
long as it meets or exceeds MDOT's Contract Goal.  For additional information, refer to 
"Replacement" section of this Notice. 
 
DBE REPORTS 
 

(1) OCR-481: Refer to "CONTRACT GOAL" section of this Notice to Bidders for 
information regarding this form. 

 
(2) OCR-482: At the conclusion of the project the Contractor will submit to the Project 

Engineer for verification of quantities and further handling Form OCR-482 whereby the 
Contractor certifies to the amounts of payments made to each Contractor / Supplier.  The 
Project Engineer shall submit the completed Form OCR-482 to the DBE Coordinator 
(Office of Civil Rights).  Final acceptance of the project is dependent upon Contract 
Administration Division's receipt of completed Form OCR-482 which they will receive 
from the Office of Civil Rights. 

 
(3) OCR-483: The Project Engineer/Inspector will complete Form OCR-483, the 

Commercially Useful Function (CUF) Performance Report, in accordance with MDOT 
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S.O.P. No. OCR-03-09-01-483.  Evaluations reported on this form are used to determine 
whether or not the DBE firm is performing a CUF.  The Prime Contractor should take 
corrective action when the report contains any negative evaluations.  DBE credit may be 
disallowed and/or other sanctions imposed if it is determined the DBE firm is not 
performing a CUF.  This form should also be completed and returned to the DBE 
Coordinator (Office of Civil Rights). 

 
(4) OCR-484: Each month, the Contractor will submit to the Project Engineer OCR-484 

certifying payments to all Subcontractors.  This OCR-484 will be attached to the monthly 
estimate for further processing.  Failure of the Contractor to submit the OCR-484 will 
result in the estimate not being processed or paid. 

 
(5) OCR-485: Bidder must submit signed form with bid proposal of all firms that 

submitted quotes for material supplies or items to be subcontracted.  Please make and add 
copies of this form when needed or attach additional sheets containing the information 
required by the form and add these sheets to the bid proposal.  If at least one copy of this 
form is not signed and included as part of bid proposal, your bid will be deemed irregular. 

 
(6) OCR-487: Only used by Prime Contractors that are certified DBE firms.  This form is 

used in determining the exact percentage of DBE credit for the specified project.  It should 
be returned to MDOT with the OCR-481 form, or can also be returned with the Permission 
to Subcontract Forms (CAD-720, CAD-725 and CAD-521). 

 
SANCTIONS 
 
The Department has the option to enforce any of the following penalties for failure of the Prime 
Contractor to fulfill the DBE goal as stated on the OCR-481 form or any violations of the DBE 
program guidelines: 
 

(1) Disallow credit towards the DBE goal 
 
(2) Withhold progress estimate payments 
 
(3) Deduct from the final estimate or recover an amount equal to the unmet portion of the DBE 

goal which may include additional monetary penalties as outlined below based on the 
number of offenses and the severity of the violation as determined by MDOT.   
 

1st Offense 10% of unmet or $5,000 lump or Both 
 portion of goal  sum payment 
 
2nd Offense 20% of unmet or $10,000 lump or Both 
 portion of goal  sum payment 
 
3rd Offense 40% of unmet or $20,000 lump or $20,000 lump sum  
 portion of goal  sum payment  payment and debarment 

 
(4) Debar the Contractor involved from bidding on Mississippi Department of Transportation 

projects. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 5405 CODE:  (SP) 
 
DATE: 02/11/2015 
 
SUBJECT: Traffic Control Devices 
 
 
Bidders are advised of the following two changes regarding traffic control devices. 
 
Flashing Arrow Panels 
In Subsection 619.02.5 of the Standard Specifications, it states that flashing arrow panels shall 
meet the requirements of Section 6F.53 of the MUTCD.  The new MUTCD has changed this 
reference to Section 6F.61.  Flashing arrow panels on this project must meet the requirements of 
Section 6F.61 of the latest MUTCD. 
 
 
Type III Barricade Rails 
The use of 2-inch nominal thickness timber for rails on Type III barricades has not been 
approved by NCHRP as a crashworthy device.  Therefore, the use of 2-inch nominal thickness 
timbers will not be allowed for rails on Type III Barricades.  Timber rails for Type III Barricades 
shall be as follows. 
 
 For barricades up to four feet (4’) wide, the maximum thickness of timber rails shall be one 

inch (1”) and the material shall be pine timber or ¾-inch ACX plywood. 
 
 For barricades more than four feet (4’) wide, timber rails shall be constructed of ¾-inch 

ACX plywood. 
 
A list of crashworthy Type III Barricades can be found at the below FHWA website. 
 
http://safety.fhwa.dot.gov/roadway_dept/policy_guide/road_hardware/wzd/ 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

SECTION 904 - NOTICE TO BIDDERS NO. 5412 CODE: (SP) 
 
DATE: 02/18/2015 
 
SUBJECT: Weight Limits 
 
Bidders are hereby advised that all trucks hauling materials to and from this project shall comply 
with the legal weight limits as established by law.  MDOT will not compensate the Contractor 
for any portion of a load delivered to the project in excess of the legal limit for that truck.  
 
Vehicles relying on harvest permits are limited to hauling only those materials set forth in 
Section 27-19-81(4) of the Mississippi Code, as amended.   
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 5556 CODE:  (SP) 
 
DATE: 05/27/2015 
 
SUBJECT: DUNS Requirement for Federal Funded Projects 
 
Bidders are advised that the Prime Contractor must maintain current registrations in the System 
for Award Management ( http://www.sam.gov ) at all times during this project.  A Dun and 
Bradstreet Data Universal Numbering System (DUNS) Number ( http://www.dnb.com ) is one of 
the requirements for registration in the System for Award Management. 
 
Bidders are also advised that prior to the award of this contract, they MUST be registered in the 
System for Award Management.  
 
 

54



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

SECTION 904 - NOTICE TO BIDDERS NO.  5824 CODE: (SP) 
 
DATE: 09/10/2015 
 
SUBJECT: Adjustments for Bituminous Materials 
 
Bidders are advised that Subsection 907-402.03.1.2, Tack Coat, in Special Provision 907-402, 
allows the Contractor several options for OGFC tack coat.  Regardless of the tack coat used, the 
monthly material adjustment, as referenced in Section 109 of the Standard Specifications, will be 
made using the base and current prices of tack coat Grade PG 76-22. 
 
Bidders are also advised that the specifications allow the use of RC-70, RC-250, RC-800, RS-1, 
RS-2, MC-30, MC-250, MS-2h, CMS-2h, LD-7, CQS-1h, ETAC-H, and NTSS-1HM in various 
other construction operations.  If the Contractor uses one of these bituminous materials, the 
monthly material adjustment will be made using the base and current prices of the materials 
shown below. 
 
 

Materials Used 
Material Adjustment Made 

Based on Prices For 

RC-70, 250, 800 MC-70 
RS-1, 2 CRS-2 

MC-30, 250 MC-70 
MS-2h, CMS-2h SS-1 
LD-7, CQS-1h, 

ETAC-H, NTSS-1HM
CSS-1 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 5866 CODE:  (SP) 
 
DATE: 10/28/2015 
 
SUBJECT: Payroll Requirements 
 
Bidders are hereby advised that the Contractor and Subcontractor(s) are required to submit payroll 
information to the Project Engineers on a weekly basis. 
 
On Federal-Aid Projects, CAD-880, CAD-881 and certified payroll submissions are required each 
week the Contractor or a Subcontractor performs work on the project.  This is addressed in Section 
IV of Form FHWA-1273. 
 
On State-Funded Projects, CAD-880 is required each week the Contractor or a Subcontractor 
performs work on the project.   
 
When no work is performed on either Federal-Aid or State-Funded Projects, the Contractor should 
only submit CAD-880 showing no work activities. 
 
The Contractor shall make all efforts necessary to submit this information to the Project Engineer 
weekly.  The Engineer will have the authority to suspend the work wholly or in part and to withhold 
payments because of the Contractor's failure to submit the required information.  Submission of 
forms and payrolls shall be current through the first full week of the month for the estimate period 
in order for the Project Engineer to process an estimate. 
 
Bidders are advised to review the requirements regarding payroll submissions in Section 110 of 
the Standard Specifications. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 5896 CODE: (SP) 
 
DATE: 12/01/2015 
 
SUBJECT: DBE Forms, Participation and Payment 
 
Bidders are hereby advised that the participation of a DBE Firm can not be counted towards the 
Prime Contractor’s DBE goal until the amount being counted towards the goal has been paid to 
the DBE. 
 
Form OCR-482 has been developed to comply with this requirement.  Bidders are hereby 
advised that at the end of the job, the Prime Contractor will submit this form to the Project 
Engineer before the final estimate is paid and the project is closed out.  This form certifies 
payments to all DBE Subcontractors over the life of the contract. 
 
Form OCR-484 has also been developed to comply with this requirement.  Bidders are hereby 
advised that each month, the Prime Contractors will submit this form to the Project Engineer no 
later than the last day of each month.  This form certifies payments to all Subcontractors and 
shows all firms even if the Prime Contractor has paid no monies to the firm during that estimate 
period (negative report).  The Project Engineer will attach this form to the monthly estimate 
before forwarding the estimate to the Contract Administration Division for processing. 
 
Bidders are also advised that OCR-485 information will be completed by ALL BIDDERS 
submitting a bid proposal and must be included in the bid proposal.  If the OCR-485 
information is not included as part of bid proposal, your bid will be deemed irregular. 
 
DBE Forms, including Forms OCR-482, OCR-484 and OCR-485, can be obtained from the 
Office of Civil Rights Division, MDOT Administration Building, 401 North West Street, 
Jackson, MS, or at www.gomdot.com under Business, Disadvantaged Enterprise, Applications 
and Forms for the DBE Program, MDOT Forms. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 6101 CODE: (SP) 
 
DATE: 2/9/2016 
 
SUBJECT: Contract Time 
 
PROJECT: STP-6947-00(005) / 107138308 -- Madison County 
 
The calendar date for completion of work to be performed by the Contractor for this project shall 
be July 22, 2016 which date or extended date as provided in Subsection 907-108.06 shall be the 
end of contract time.  It is anticipated that the Notice of Award will be issued no later than April 
12, 2016 and the effective date of the Notice to Proceed / Beginning of Contract Time will be 
May 12, 2016. 
 
Should the Contractor request a Notice to Proceed earlier than May 12, 2016 and it is agreeable 
with the Department for an early Notice to Proceed, the requested date will become the new 
Notice to Proceed / Beginning of Contract Time date. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 – NOTICE TO BIDDERS NO. 6102 CODE: (SP) 
 
DATE: 02/19/2016 
 
SUBJECT: Scope of Work 
 
PROJECT: STP-6947-00(005) / 107138308 -- Madison County 
 
The contract documents do not include an official set of construction plans but may, by 
reference, include some Standard Drawings when so specified in a Notice to Bidders entitled, 
“Standard Drawings.”  All other references to plans in the contract documents and Standard 
Specification for Road and Bridge Construction are to be disregarded. 
 
Work on the project shall consist of the following: 
 
The surface of all caps and the inside of all tub girders shall be cleaned.  All bird debris/feces 
shall be removed in accordance with Special Provision 907-202-5, Removal and Disposal of Bird 
Debris and to the satisfaction of the Project Engineer. 
 
All rusted areas shall be cleaned and painted.  Costs shall be included in Pay Item 907-824-PP, 
Bridge Repair.  Painting shall be performed in the following manner: 
 
 The painting of any area on the bridge shall be performed with an encapsulating paint.  The 

areas to be painted shall be determined and directed by the Project Engineer.  Prior to 
construction, the Contractor shall submit a Temporary Containment Plan for the removal of 
the existing paint and rust from the designated areas to the Project Engineer who will send 
copies to the Director of Structures, State Bridge Engineer for approval.  Also, the 
Contractor shall submit a Temporary Containment Plan for painting the designated repair 
areas to the Project Engineer who will send copies to the Director of Structures, State 
Bridge Engineer for approval. 

 All pack rust and scale within the designated areas shall be removed by using small hand 
tools, mechanical process, or needle gun.  All areas required to be painted containing 
grease films after the initial cleaning shall be cleaned with a biodegradable solvent. 

 Existing paint shall be roughened to ensure the new paint will adhere to the existing painted 
surface.  All debris and paint removed from the existing structure shall become the property 
of the Contractor and shall be disposed of properly. 

 Contractor shall submit technical data for the proposed encapsulating paint to be used on 
this project to the Project Engineer who will send copies to the Director of Structures, State 
Bridge Engineer for approval. 

 New paint shall be applied by hand (brush or roller). 
 

The Contractor shall screen in both end bents with pigeon netting from the top of the cap to the 
bottom of the deck in accordance with Special Provision 907-255-3, Bird Netting System, and 
the Drawing provided.  The Contractor shall ensure that Inspectors will have a point of access at 
both ends of the cap on both end bents by installing zippers on the netting. 
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The Contractor shall erect and maintain construction signing and provide all signs and traffic 
control devices necessary to safely maintain traffic around and through the work areas in 
accordance with the Traffic Control Plan and the MUTCD.  The cost is to be included in the 
price bid for Pay Item No. 907-618-A, Maintenance of Traffic.  Fluorescent orange sheeting 
shall be used on all construction and traffic control signs except those designated in the plans to 
be black legend and border on white background. 
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General Decision Number: MS160241 01/08/2016  MS241 

Superseded General Decision Number: MS20150241 

State: Mississippi 

Construction Type: Highway 

County: Madison County in Mississippi. 

HIGHWAY CONSTRUCTION PROJECTS 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.15 for calendar year 2016 applies to all contracts 
subject to the Davis-Bacon Act for which the solicitation was 
issued on or after January 1, 2015. If this contract is covered 
by the EO, the contractor must pay all workers in any 
classification listed on this wage determination at least 
$10.15 (or the applicable wage rate listed on this wage 
determination, if it is higher) for all hours spent performing 
on the contract in calendar year 2016. The EO minimum wage rate 
will be adjusted annually. Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
          0             01/08/2016 

* ELEC0480-010 07/01/2015 

                                  Rates          Fringes 

TRAFFIC SIGNALIZATION   
     Electrician.................$ 24.10          3%+7.48 
---------------------------------------------------------------- 
  SUMS2010-060 08/04/2014 

                                  Rates          Fringes 

CARPENTER (Form Work Only).......$ 12.32             0.00 

CEMENT MASON/CONCRETE FINISHER...$ 12.85             0.39 

ELECTRICIAN......................$ 24.04             5.87 

HIGHWAY/PARKING LOT STRIPING:    
 Truck Driver (Line Striping    
Truck)...........................$ 10.86             0.00 

INSTALLER - GUARDRAIL............$ 12.07             0.00 

INSTALLER - SIGN.................$ 11.54             0.00 

IRONWORKER, REINFORCING..........$ 15.52             0.00 

LABORER:  Common or General,    
Including Asphalt Raking,    
Shoveling, Spreading; and    
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Grade Checking...................$ 10.38             0.00 

LABORER:  Flagger................$  9.91             0.00 

LABORER:  Luteman................$ 12.88             0.00 

LABORER:  Mason Tender -    
Cement/Concrete..................$ 11.27             0.00 

LABORER:  Pipelayer..............$ 13.44             0.00 

LABORER: Laborer-Cones/    
Barricades/Barrels -    
Setter/Mover/Sweeper.............$ 10.26             0.00 

OPERATOR:  Asphalt Spreader......$ 14.71             0.00 

OPERATOR:     
Backhoe/Excavator/Trackhoe.......$ 14.37             0.00 

OPERATOR:  Bobcat/Skid    
Steer/Skid Loader................$ 11.64             0.00 

OPERATOR:  Broom/Sweeper.........$ 10.48             0.00 

OPERATOR:  Bulldozer.............$ 13.88             0.00 

OPERATOR:  Concrete Saw..........$ 15.50             0.00 

OPERATOR:  Crane.................$ 15.00             0.00 

OPERATOR:  Distributor...........$ 10.95             0.00 

OPERATOR:  Grader/Blade..........$ 14.28             0.00 

OPERATOR:  Grinding/Grooving    
Machine..........................$ 15.90             0.00 

OPERATOR:  Loader................$ 13.28             0.00 

OPERATOR:  Mechanic..............$ 13.00             0.00 

OPERATOR:  Milling Machine.......$ 14.68             0.00 

OPERATOR:  Mixer.................$ 14.25             0.00 

OPERATOR:  Oiler.................$ 12.35             0.00 

OPERATOR:  Paver  (Asphalt,    
Aggregate, and Concrete).........$ 11.74             0.00 

OPERATOR:  Roller (All Types)....$ 10.85             0.00 

OPERATOR:  Scraper...............$ 12.25             0.00 

OPERATOR:  Tractor...............$ 10.56             0.00 

TRUCK DRIVER:  Flatbed Truck.....$ 14.06             0.00 

TRUCK DRIVER:  Lowboy Truck......$ 12.08             0.00 
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TRUCK DRIVER:  Mechanic..........$ 13.00             0.00 

TRUCK DRIVER:  Water Truck.......$ 10.00             0.00 

TRUCK DRIVER: Dump Truck (All    
Types)...........................$ 11.02             0.00 

TRUCK DRIVER: Semi/Trailer    
Truck............................$ 12.50             0.00 
---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
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the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 

---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
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            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION 
� 
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SUPPLEMENT TO FORM FHWA-1273 
 
DATE: 01/06/2016 
 
SUBJECT: Final Certificate and Contract Provisions for Subcontracts 
 
 
All subcontracts shall be in writing and contain all pertinent provisions and requirements of the 
prime contract. 
 
Each “Request for Permission to Subcontract” (Mississippi Department of Transportation Form 
CAD-720) shall include a copy of subcontract upon request for review by the Mississippi 
Department of Transportation.  The federal contract provisions may be omitted from the 
subcontract copy submitted for review provided the Contractor certifies that the provisions will 
be physically incorporated into the agreement furnished to the Subcontractor. 
 
In lieu of submitting a copy of the subcontract for review, the Contractor may certify that the 
subcontract agreement is in writing and that it contains all the requirements and pertinent 
provisions of the prime contract. 
 
Each Subcontractor will be required to provide a copy of the subcontract agreement for contract 
compliance reviews, along with physical evidence (copy of FHWA-1273) that requirements and 
pertinent provisions have been provided for review and adherence.  
 
 
The Contractor is hereby advised of the requirements set forth in the following Attachment (Title 
46 - Shipping) as it pertains to the implementation of Cargo Preference Act (CPA) requirements 
in the Federal-aid Highway Program. 
 
By signing this contract, the Contractor agrees to conform to the requirements of the CPA. 
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Attachment 
 
Title 46- Shipping 
 
Volume: 8 
Date: 2014-10-01 
Original Date: 2014-10-01 
Title: Section 381.7 - Federal Grant, Guaranty, Loan and Advance at Funds Agreements. 
Context: Title 46- Shipping. CHAPTER II- MARITIME ADMINISTRATION, DEPARTMENT OF 
TRANSPORTATION. SUBCHAPTER J - MISCELLANEOUS. PART 381 - CARGO PREFERENCE-U.S.- 
FLAG VESSELS. 
 
§ 381.7 Federal Grant, Guaranty, Loan and Advance of Funds Agreements. 
 
In order to insure a fair and reasonable participation by privately owned United States-flag commercial 
vessels in transporting cargoes which are subject to the Cargo Preference Act of 1954 and which are 
generated by U.S. Government Grant, Guaranty, Loan and/or Advance of Funds Programs, the head of 
each affected department or agency shall require appropriate clauses to be inserted in those Grant. 
Guaranty1 Loan and/or Advance of Funds Agreements and all third party contracts executed between the 
borrower/grantee and other parties, where the possibility exists for ocean transportation of items 
procured, contracted for or otherwise obtained by or on behalf of the grantee, borrower, or any of their 
contractors or subcontractors. The clauses required by this part shall provide that at least 50 percent of 
the freight revenue and tonnage of cargo generated by the U.S. Government Grant, Guaranty, Loan or 
Advance of Funds be transported on privately owned United States-flag commercial vessels. These 
clauses shall also require that all parties provide to the Maritime Administration the necessary shipment 
information as set forth in § 381.3. A copy of the appropriate clauses required by this part shall be 
submitted by each affected agency or department to the Secretary, Maritime Administration, for approval 
no later than 30 days after the effective date of this part. The following are suggested acceptable clauses 
with respect to the use of United States-flag vessels to be incorporated in the Grant, Guaranty, Loan 
and/or Advance of Funds Agreements as well as contracts and subcontracts resulting therefrom: 
 
(a) Agreement Clauses. "Use of United States-flag vessels: 
 
"(1) Pursuant to Pub. L 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or 
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or 
advanced by the U.S. Government under this agreement, and which may be transported by ocean 
vessel, shall be transported on privately owned United States-flag commercial vessels, if available. 
 
"(2) Within 20 days following the date of loading for shipments originating within the United States or 
within 30 working days following the date of loading for shipments originating outside the United States, a 
legible copy of a rated, 'on-board' commercial ocean bill-of-lading in English for each shipment of cargo 
described in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through 
the prime contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, 
Office of Market Development, Maritime Administration, Washington, DC 20590." 
 
(b) Contractor and Subcontractor Clauses. "Use of United States-flag vessels: The contractor agrees --  
 
"(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the 
gross tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, 
whenever shipping any equipment, material, or commodities pursuant to this contract, to the extent such 
vessels are available at fair and reasonable rates for United States-flag commercial vessels. 
 
"(2) To furnish within 20 days following the date of loading for shipments originating within the United 
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States or within 30 working days following the date of loading for shipments originating outside the 
United States, a legible copy of a rated, 'on-board' commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b) (1) of this section to both the Contracting Officer (through 
the prime contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, 
Office of Market Development, Maritime Administration, Washington, DC 20590. 
 
"(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this 
contract." 
 
(Reorganization Plans No.21 of 1950(64 Stat. 1273) and No. 7 of 1961 (75 Stat. 840) as amended by 
Pub. L 91.469 (84 Stat 1036) and Department of Commerce Organization Order 10-8 (38 FR 19707, July 
23, 1973)) (42 FR 57126, Nov. 1, 1977] 
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REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS

I. General  
II. Nondiscrimination
III. Nonsegregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act 

Provisions
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 

ATTACHMENTS

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract).

2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.

3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.  

1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 

b. The contractor will accept as its operating policy the 
following statement:

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

a. Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer.

b. All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women.

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

a. The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration.

b. In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed:

a. The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

b. The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal.

6. Training and Promotion: 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

b. Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 

d. The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 

c. The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information.

d. In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency.

8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship.

9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 

a. The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 

b. The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b): 

a. The requirements of 49 CFR Part 26 and the State DOT’s 
U.S. DOT-approved DBE program are incorporated by 
reference.

b. The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 

11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the 
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each 
work classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, 

hiring, training, qualifying, and upgrading minorities and 
women; 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

III. NONSEGREGATED FACILITIES 

This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more.

The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes.

IV.  DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages

a. All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics.

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 

paid to such laborers or mechanics, subject to the provisions 
of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met:

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and so 
advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary.

(3) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
shall refer the questions, including the views of all interested 
parties and the recommendation of the contracting officer, to 
the Wage and Hour Administrator for determination. The Wage 
and Hour Administrator, or an authorized representative, will 
issue a determination within 30 days of receipt and so advise 
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the contracting officer or will notify the contracting officer within 
the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first day 
on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program.

2.  Withholding 

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3. Payrolls and basic records 

a. Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete;

 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during 
the payroll period has been paid the full weekly wages 
earned, without rebate, either directly or indirectly, and that 
no deductions have been made either directly or indirectly 
from the full wages earned, other than permissible 
deductions as set forth in Regulations, 29 CFR part 3; 

 

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as 
specified in the applicable wage determination incorporated 
into the contract.
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12.

4.  Apprentices and trainees 

a. Apprentices (programs of the USDOL). 

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice. 

The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.

b. Trainees (programs of the USDOL). 

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration. 

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration. 

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed. 

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved.

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30.

75



FHWA-1273-- Revised May 1, 2012  

Page 7

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program.

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1).

c. The penalty for making false statements is prescribed in 
the U.S. Criminal Code, 18 U.S.C. 1001. 

V.  CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section.

4. Subcontracts. The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction 
contracts on the National Highway System.

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).

a. The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 

(1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees;

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees;

(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all other 
Federal regulatory requirements. 

b. "Specialty Items" shall be construed to be limited to work 
that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.

2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions.

3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 

contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements.

VII. SAFETY: ACCIDENT PREVENTION 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.

2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts.

In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project:

18 U.S.C. 1020 reads as follows:
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"Whoever, being an officer, agent, or employee of the 
United States, or of any State or Territory, or whoever, whether 
a person, association, firm, or corporation, knowingly makes 
any false statement, false representation, or false report as to 
the character, quality, quantity, or cost of the material used or 
to be used, or the quantity or quality of the work performed or 
to be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 

Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented;

Shall be fined under this title or imprisoned not more than 5 
years or both." 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.  

2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements.

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification – First Tier Participants:  

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 

c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 

d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 

e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 

f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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i. Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 

* * * * *

2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants:

a. The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal 
department or agency; 

(2) Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any 
of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants: 

(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200)

a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment.

c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 

d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations. “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 

e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 

f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   

h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 

* * * * *

Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants:

1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 

* * * * *

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement.

b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly.
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(06/28/2012)

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE
ACTION TO ENSURE EQUAL EMPLOYMENT 
OPPORTUNITY (EXECUTIVE ORDER 11246)

1. The Offeror’s or Bidder’s attention is called to the “Equal 
Opportunity Clause” and the “Standard Federal Equal Employment 
Opportunity Construction Contract Specifications” set forth herein.

2. The goal for female participation, expressed in percentage terms for 
the Contractor’s aggregate workforce in each trade on all construction 
work, is 6.9%.

Until further notice Goals for minority 
participation for

each trade (percent) 

SHSA Cities:
Pascagoula - Moss Point ----------------------------------------------------16.9 
Biloxi - Gulfport--------------------------------------------------------------19.2 
Jackson -------------------------------------------------------------------------30.3 

SMSA Counties:
Desoto---------------------------------------------------------------------------32.3 
Hancock, Harrison, Stone --------------------------------------------------19.2
Hinds, Rankin -----------------------------------------------------------------30.3 
Jackson -------------------------------------------------------------------------16.9 

Non-SMSA Counties:
George, Greene ---------------------------------------------------------------26.4

Alcorn, Benton, Bolivar, Calhoun, Carroll, Chickasaw, 
Clay, Coahoma, Grenada, Itawamba, Lafayette, Lee, 
Leflore, Marshall, Monroe, Montgomery, Panola, 
Pontotoc, Prentiss, Quitman, Sunflower, Tallahatchie,
Tate,  Tippah, Tishomingo, Tunica, Union, 
Washington, Webster, Yalobusha ----------------------------------------26.5 

Attala, Choctaw, Claiborne, Clarke, Copiah, Covington, 
Franklin, Holmes, Humphreys, Issaquena, Jasper, Jefferson,
Jefferson Davis, Jones Kemper, Lauderdale, Lawrence,
Leake, Lincoln, Lowndes, Madison, Neshoba, Newton, 
Noxubee, Oktibbeha, Scott, Sharkey, Simpson, Smith, 
Warren, Wayne, Winston, Yazoo-----------------------------------------32.0 

Forrest, Lamar, Marion, Pearl River, Perry, Pike,
Walthall ------------------------------------------------------------------------27.7 

Adams, Amite, Wilkinson--------------------------------------------------30.4 

These goals are applicable to all the Contractor’s construction work 
(whether or  not it is Federal or federally assisted) performed in the 
covered area.  If the contractor performs construction work in a 
geographical area located outside of the covered area, it shall apply the 
goals established for such geographical area where the work is actually 
performed.  With regard to this second area, the contractor also is subject 
to the goals for both its federally involved and nonfederally involved 
construction.
 
The Contractor’s compliance with the Executive Order and the 
regulations in CFR Part 60-4 shall be based on its implementation of the 
Equal Opportunity clause, specific affirmative action obligations required 
by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet 
the goals.  The hours of minority and female employment and training 
must be substantially uniform throughout the length of the contract, and 
in each trade, and the Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects.  The transfer of 
minority or female employees or trainees from Contractor to Contractor 
or from project to project for the sole purpose of meeting the Contractor’s 
goals shall be a violation of the contract, the Executive Order and the 
regulations in 41 CFR Part 60-4.2(d).  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of 
the Office of Federal Contract Compliance Programs within 10 working 
days of award of any construction subcontract in excess of $10,000 at 
any tier for construction work under the contract resulting from this 
solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the 
subcontractor, estimated dollar amount of the subcontract; estimated 
starting and completion dates of the subcontract; and the geographical 
area in which the subcontract is to be performed.
 
4. As used in this Notice, and in the contract resulting from this 
solicitation, the “covered area” is to the county and city (if any), stated in 
the advertisement.
 
5. The notification required in Paragraph 3 shall be addressed to the 
following:
 
Contract Compliance Officer
Mississippi Department of Transportation 
P.O. Box 1850
Jackson, Mississippi 39215-1850 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-101-4 CODE:  (IS) 
 
DATE: 11/05/2008 
 
SUBJECT: Definitions 
 
Section 101, Definitions and Terms, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-101.02--Definitions.  Replace the following definitions in Subsection 101.02 on pages 3 
through 13. 
 
Contract - The written agreement between the Mississippi Transportation Commission and the 
Contractor setting forth the obligations of the parties thereunder, including but not limited to, the 
performance of the work, the furnishing of labor and materials, and the basis of payment. 
 
The contract includes the invitation for bids, proposal, contract form and contract bonds, 
specifications, supplemental specifications, interim specifications, general and detailed plans, 
special provisions, notices to bidders, notice to proceed, and also any agreements that are 
required to complete the construction of the work in an acceptable manner, including authorized 
extensions thereof, all of which constitute one instrument. 
 
Contract Bonds - The approved form of security, executed by the Contractor and the 
Contractor’s Surety(ies), guaranteeing complete execution of the contract and all supplemental 
agreements pertaining thereto and the payment of all legal debts pertaining to the construction of 
the project.  This term includes Performance and Payment Bond(s). 
 
Surety - A corporate body, qualified under the laws of Mississippi, which is bound with and for 
the successful bidder by "contract bond(s)" to guarantee acceptable performance of the contract 
and payment of all legal taxes and debts pertaining to the construction of the project, including 
payment of State Sales Tax as prescribed by law, and any overpayment made to the Contractor. 
 
 
Add the following to the list of definitions in Subsection 101.02 on pages 3 through 13. 
 
Performance Bond - The approved form of security, executed by the Contractor and issued by 
the Contractor’s Surety(ies), guaranteeing satisfactory completion of the contract and all 
supplemental agreements pertaining thereto. 
 
Payment Bond - The approved form of security, executed by the Contractor and issued by the 
Contractor’s Surety(ies), guaranteeing the payment of all legal debts pertaining to the 
construction of the project including, but not limited to, the labor and materials of subcontractors 
and suppliers to the prime contractor. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-102-12 CODE:  (SP) 
 
DATE: 11/18/2015 
 
SUBJECT: Bidding Requirements and Conditions 
 
Section 102, Bidding Requirements and Conditions, of the 2004 Edition of the Mississippi 
Standard Specifications for Road and Bridge Construction is hereby amended as follows. 
 
907-102.06--Preparation of Proposal.  Delete Subsection 102.06 on pages 17 thru 19 and 
substitute the following. 
 
907-102.06--Preparation of Proposal.  MDOT will receive bids for construction projects online 
using the Bid Express Service (BIDX). 
 

The Bidder’s complete proposal (Certification of Performance, Certification Regarding Non-
Collusion, etc.) will be submitted to MDOT electronically via the Bid Express Service no later 
than the day and at the time bids are to be received.  Bidders will be responsible for joining Bid 
Express and getting all necessary clearances and a digital ID in sufficient time for Bid Express 
to submit their bid.   
 
Bid Express files shall be downloaded from http://www.bidx.com.  Bidders are to select 
Mississippi Department of Transportation under the U.S. AGENCY drop down menu and select 
the desired project.  After completing all necessary data, the Bidders shall submit their bid to Bid 
Express in sufficient time for the bid to be properly sent to MDOT. 
 
Bids submitted via the Bid Express Service will constitute the official bid and shall be digitally 
signed and delivered to the Department by the Bid Express Service. 

 
It is the responsibility of every bidder to check for any addendum or modification to the contract 
document(s) for which they intend to submit a response.  It shall be the bidder’s responsibility to 
be sure they are in receipt of all addenda, pre-bid conference information, and/or questions and 
answers provided at, or subsequent to, the pre-bid conference, if any are issued. 
 
The Mississippi Transportation Commission has no responsibility for defects, irregularities or 
other problems caused by the use of electronic media.  Operation of this electronic media is done 
at the sole risk of the user. 
 
When the bid schedule contains a fixed contract unit price (FCP) for an item, this price shall be 
the contract unit price for the item and no alteration shall be made by the bidder. 
 
When an item in the proposal contains a choice to be made by the bidder, the bidder shall indicate 
the choice in accordance with the INSTRUCTION TO BIDDERS in Section 905 - Proposal; 
reference is made to Alternate Designs, Alternate Items, and Optional Items as defined in 
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Subsection 101.02. 
 
Where the bid schedule lists alternate designs or alternate items, the one alternate bid shall be 
designated by bidding only that alternate, and thereafter no further choice will be permitted. 
 
When the bid schedule lists optional items, the Contractor's selection may, but is not required to, 
be made at the time of bidding.  For optional items not pre-selected, the Contractor's selection shall 
be made prior to or at the time of execution of the contract. 
 
Each proposal issued will contain a Certification regarding debarment, suspension, and other 
responsibility matters to be completed by the bidder.  The Certification must be sworn to and shall 
be under penalty of perjury and bidders are cautioned to read and understand its contents in entirety 
before digitally signing the bid. 
 
The Contractor shall provide immediate written notice to the Contract Administration Engineer 
Division at any time, prior to or after award, that it is known a certification was erroneous when 
executed or has become erroneous by reason of changed circumstances. 
 
The bidder's proposal must be digitally signed by the individual, by one or more members of the 
partnership, by one or more members or officers of each firm representing a joint venture, or by 
one or more officers of a corporation; or by an agent of the Contractor legally qualified to bind the 
Contractor and acceptable to the State.  If the proposal is made by an individual, the individual’s 
name and address must be shown; by a partnership, the name and address of each partnership 
member must be shown; as a joint venture, the name and address of each member or officer of the 
firms represented by the joint venture must be shown; by a corporation, the name of the corporation 
and the business address of its corporate officials must be shown. 
 
The address stated on the proposal shall be the bidder's permanent address until changed by written 
notice to the Executive Director.  All notices provided for in the contract shall be considered as 
delivered to the Contractor when mailed or delivered to such address. 
 
907-102.08--Proposal Guaranty.  Delete the first and second paragraphs in Subsection 102.08 on 
page 20 and substitute the following. 
 
No proposal will be considered unless accompanied by certified check, cashier's check or bid bond, 
made payable to the State of Mississippi, in an amount of not less than five percent (5%) of the 
total amount of the proposal offered.  The guaranty shall be evidence of good faith that, if awarded 
the contract, the bidder will execute the contract and give performance and payment contract 
bond(s) as stipulated in Subsection 907-103.05.1, 907-103.05.2, and as required by law. 
 
If a bid bond is offered as guaranty, the bond must be made by a Surety acceptable to the Executive 
Director and signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent and 
the Bidder.  Such bid bond shall also conform to the requirements and conditions stipulated in 
Subsection 907-103.05.2 as applicable. 
 
907-102.09--Delivery of Proposals.  Delete the paragraph under Subsection 102.09 on page 20, 
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and substitute the following. 
 
Unless otherwise specified, each proposal shall be submitted online using the Bid Express service.  
Proposal Forms are non-transferable and no name or names of interested parties may be shown 
other than those to whom the proposal was issued.  All proposals shall be submitted to Bid Express 
prior to the time and place specified in the Notice to Contractors and on the Bid Express website.   
 
907-102.10--Withdrawal or Revision of Proposals.  Delete the paragraph under Subsection 
102.10 on page 20, and substitute the following. 
 
A bidder may withdraw or revise a proposal after it has been submitted to Bid Express any time 
prior to the time set for opening proposals. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-103-11 CODE: (SP) 
 
DATE: 07/22/2015 
 
SUBJECT: Award and Execution of Contract 
 
Section 103, Award and Execution of Contract, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-103.04--Return of Proposal Guaranty.  Delete the second paragraph of Subsection 103.04 
on page 23 and substitute the following: 
 
Certified checks or cashier's checks submitted as proposal guaranties, except those of the two 
lowest bidders, will be returned within 10 days of contract award.  The retained proposal 
guaranty of the unsuccessful of the two lowest bidders will be returned within ten days following 
the execution of a contract with the successful low bidder.  The retained proposal guaranty of the 
successful bidder will be returned after satisfactory performance and payment bonds have been 
furnished and the contract has been executed. 
 
In the event all bids are rejected by the Commission, certified checks or cashier's checks 
submitted as proposal guaranty by all bidders will be returned within 10 days of rejection. 
 
Delete Subsection 103.05 on page 23 and substitute the following: 
 
907-103.05--Contract Bonds.   
 
907-103.05.1--Requirement of Contract Bonds.  Prior to the execution of the contract, the 
successful bidder shall execute and deliver to the Executive Director a performance and payment  
bond(s),  in a sum equal to the full amount of the contract as a guaranty for complete and full 
performance of the contract and the protection of the claimants and the Department for  materials 
and equipment and full payment of wages in accordance with Section 65-1-85 Miss. Code Ann. 
(1972 as amended).  In the event of award of a joint bid, each individual, partnership, firm or 
corporation shall assume jointly the full obligations under the contract and the contract bond(s).   
 
907-103.05.2--Form of Bonds.  The form of bond(s) shall be that provided by or acceptable to 
the Department.  These bonds shall be executed by a Mississippi agent or qualified nonresident 
agent and shall be accompanied by a certification as to authorization of the attorney-in-fact to 
commit the Surety company.  A power of attorney exhibiting the Surety's original seal 
supporting the Mississippi agent or the qualified nonresident agent's signature shall be furnished 
with each bond.  The Surety company shall be currently authorized and licensed in good standing 
to conduct business in the State of Mississippi with a minimum rating by A.M. Best of (A-) in 
the latest printing "Best's Key Rating Guide" to write individual bonds up to ten percent of the 
policy holders' surplus or listed on the current list of “Companies Holding Certificates of 
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as 
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published by the United States Department of the Treasury, Financial Management Service, 
Circular 570 (latest revision as published and supplemented on the Financial Management 
Service Web site and in the Federal Register) within the underwriting limits listed for that 
Surety.  The Mississippi agent or qualified nonresident agent shall be in good standing and 
currently licensed by the Insurance Commissioner of the State of Mississippi to represent the 
Surety company(ies) executing the bonds.   
 
Surety bonds shall continue to be acceptable to the Commission throughout the life of the 
Contract and shall not be canceled by the Surety without the consent of the Department.  In the 
event the Surety fails or becomes financially insolvent, the Contractor shall file a new Bond in 
the amount designated by the Executive Director within thirty (30) days of such failure, 
insolvency, or bankruptcy.  Subsequent to award of Contract, the Commission or the Department 
may require additional security for any supplemental agreements executed under the contract or 
replacement security in the event of the surety(ies) loss of the ratings required above. Suits 
concerning bonds shall be filed in the State of Mississippi and adjudicated under its laws without 
reference to conflict of laws principles. 
 
907-103.08--Failure to Execute Contract..  In the first sentence of Subsection 103.08 on page 
24, change “bond” to “performance and payment bonds”. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-104-5 CODE: (IS) 
 
DATE: 05/01/2013 
 
SUBJECT: Scope of Work 
 
Section 104, Scope of Work, of the 2004 Edition of the Mississippi Standard Specifications for 
Road and Bridge Construction is hereby amended as follows: 
 
907-104.05--Removal and Disposal of All Materials From the Project.  Delete the second 
sentence of the first full paragraph of Subsection 104.05 on page 30 and substitute the following: 
 
The Contractor shall also furnish the Engineer a certified letter stating that the area of disposal is 
not in a wetland or in Waters of the U.S. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-104-6 CODE: (SP) 
 
DATE: 11/20/2014 
 
SUBJECT: Partnering Process 
 
Section 104, Scope of Work, of the 2004 Edition of the Mississippi Standard Specifications for 
Road and Bridge Construction is hereby amended as follows: 
 
907-104.01--Intent of Contract.  At the end of Subsection 104.01 on Page 24, add the 
following: 
 
 907-104.01.1--Partnering Process. 
 
COVENANT OF GOOD FAITH AND FAIR DEALING: 
 
This contract imposes an obligation of good faith and fair dealing in its performance and 
enforcement. 
 
The Contractor and the Department, with a positive commitment to honesty and integrity, agree 
to the following mutual duties: 
 

A. Each will function within the laws and statutes applicable to their duties and 
responsibilities. 

 
B. Each will assist in the other’s performance. 
 
C. Each will avoid hindering the other's performance. 
 
D. Each will proceed to fulfill its obligations diligently. 
 
E. Each will cooperate in the common endeavor of the contract. 

 
The Mississippi Department of Transportation intends to encourage the foundation of a cohesive 
partnership with the contractor and its principal subcontractors and supplier.  This partnership 
will be structured to draw on the strengths of each organization to identify and achieve reciprocal 
goals.  The objectives are effective and efficient contract performance and completion within 
budget, on schedule, and in accordance with plans and specifications. 
 
 
FORMAL PARTNERING: 
 
This partnership will be bilateral in make-up, and participation will be required by both MDOT 
and the Contractor.  Any cost associated with effectuating this partnering will be agreed to by 
both parties and will be shared equally. 
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To implement this partnering initiative prior to starting of work in accordance with the 
requirements of Subsection 108.02 Notice to Proceed and prior to the preconstruction 
conference, the contractor's management personnel and MDOT's District Engineer, will initiate a 
partnering development seminar/team building workshop.  The Contractor working with the 
assistance of the District and the State Construction Engineer will make arrangements to 
determine attendees for the workshop, agenda of the workshop, duration, and location.  Persons 
required to be in attendance will be the MDOT key project personnel, the contractor's on-site 
project manager and key project supervision personnel of both the prime and principal 
subcontractors and suppliers.  The project design engineers, FHWA and key local government 
personnel will be also be invited to attend as necessary.  The contractors and MDOT will also be 
required to have Regional/District and Corporate/State level managers on the project team. 
 
Follow-up workshops may be held periodically throughout the duration of the contract as agreed 
by the contractor and Mississippi Department of Transportation. 
 
The establishment of a partnership charter on a project will not change the legal relationship of 
the parties to the contract nor relieve either party from any of the terms of the contract. 
 
 
INFORMAL PARTNERING: 
 
If the Contractor and MDOT does not choose to have a Formal Partnering process or the contract 
does not require a Mandatory Formal Partnering process, an informal partnering meeting shall be 
conducted on at least a monthly basis.  It will be mandatory that the Project Engineer and Project 
Superintendent attend the meeting.  It is recommended that MDOT Inspectors, foremen, and 
other project managers attend the meeting. 
 
The Project Engineer will be responsible for taking minute of the meeting.  As soon as practical 
after the meeting, the Engineer will send a copy of the minutes of the meeting to the Contractor, 
District Construction Engineer, and State Construction Engineer.  The Contractor will have 30 
days to dispute the contents of the minutes or they will become an official record of the project. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-105-8 CODE: (SP) 
 
DATE: 11/20/2014 
 
SUBJECT: Control of Work 
 
Section 105, Control of Work, of the 2004 Edition of the Mississippi Standard Specifications for 
Road and Bridge Construction is modified as follows. 
 
 
907-105.04--Coordination of Plans, Specifications, Interim Specifications, Special 
Provisions and Notice to Bidders.  Delete the second full paragraph of Subsection 105.04 on 
page 35, and substitute the following. 
 
In case of a conflict between plan quantities, advertisement quantities, and/or bid sheet 
quantities, the bid sheet quantities shall prevail. 
 
907-105.05--Cooperation by Contractor.  Delete Subsection 105.05 on page 35 and substitute 
the following. 
 
907-105.05--Cooperation by Contractor.  The Contractor shall give the work the attention 
necessary to expedite its progress, and shall cooperate with the Engineer, inspectors and other 
Contractors in every possible way. 
 
907-105.05.1--Project Superintendent.  The Contractor shall have a competent and experienced 
full time resident superintendent who is capable of reading and understanding the plans and 
specifications for the particular work being performed.  The superintendent shall be on the 
project site at any time work is being performed by the Prime Contractor or any Subcontractors.  
The superintendent shall advise the Project Engineer of an intended absence from the work and 
designate a person to be in charge of the work during such absence.  The superintendent shall 
receive instructions from the Engineer or authorized representative.  Upon issuance of the Notice 
to Award, the Contractor or duly appointed agent authorized to bind the Contractor shall file with 
the Executive Director the name and address of the superintendent who will supervise the work 
with copies to the Construction Engineer, Contract Administration Engineer, District Engineer 
and Project Engineer. The Executive Director shall be immediately notified in writing with 
copies to those stated when a change is made in the Contractor's superintendent or 
superintendent’s address.  The superintendent shall have full authority to execute orders or 
directives of the Engineer without delay and to promptly supply materials, equipment, labor and 
incidentals as may be required.  Such superintendence shall be furnished irrespective of the 
amount of work sublet. 
 
 
907-105.05.2--Certified Erosion Control Person.  On projects that require an erosion control 
plan, the Contractor shall also designate a responsible person whose primary duty shall be to 
monitor and maintain the effectiveness of the erosion control plan, including NPDES permit 
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requirements.  This responsible person must be a Certified Erosion Control Person certified by 
an organization approved by the Department.  Prior to or at the pre-construction conference, the 
Contractor shall designate in writing the Certified Erosion Control Person to the Project 
Engineer. The designated Certified Erosion Control Person shall be assigned to only one (1) 
project.  When special conditions exist, such as two (2) adjoining projects or two (2) projects in 
close proximity, the Contractor may request in writing that the State Construction Engineer 
approve the use of one (1) Certified Erosion Control Person for both projects.  The Contractor 
may request in writing that the Engineer authorize a substitute Certified Erosion Control Person 
to act in the absence of the Certified Erosion Control Person.  The substitute Certified Erosion 
Control Person must also be certified by an organization approved by the Department.  A copy of 
the Certified Erosion Control Person's certification must be included in the Contractor's 
Protection Plan as outlined in Subsection 907-107.22.1.  This in no way modifies the 
requirements regarding the assignment and availability of the superintendent. 
 
907-105.14--Maintenance During Construction.  Before the first sentence Subsection 105.14 
on page 39, add the following. 
 
The Contractor will be responsible for the maintenance of existing roadways within the limits of 
this project starting on the date of the Notice To Proceed / Beginning of Contract Time.  Anytime 
work is performed in a travel lane, the Contractor shall install portable lane closure signs meeting 
the requirement of the MDOT Standard Drawing or MUTCD. 
 
907-105.16--Acceptance.  Delete Subsection 105.16 on pages 40 and 41, and substitute the 
following. 
 
907-105.16--Acceptance. 
 
907-105.16.1--Partial Acceptance of a Unit.  When the Contractor has completed a unit of the 
work such as an interchange, a structure, a portion of the road or pavement or one project of a 
multi-project contract, the Contractor may request the Engineer to make a final inspection of that 
unit; or the Executive Director may order a final inspection of the unit if it is in the public's 
interest.  If the Engineer finds upon inspection that the unit has been completed in compliance 
with the contract and it is a complete facility which can be made available to the public or made 
available for the prosecution of work under another contract, the Executive Director may 
conditionally accept the unit and conditionally relieve the Contractor of certain contractual 
responsibilities as defined in the release. 
 
In the event items of work covered by such release are found to be defective or deficient as 
evidenced by unsatisfactory test reports of materials incorporated in the work or other 
engineering determination, the release shall terminate upon written notification to the Contractor.  
The Contractor shall make all corrections, restorations, constructions or reconstructions deemed 
necessary and shall resume all contractual responsibilities until all corrective measures have been 
made in accordance with the terms of the contract. 
 
Partial acceptance does not constitute final acceptance of the work, or any part thereof, nor in 
any way void or alter any of the terms of the contract. 
 
Relief from "certain contractual responsibilities" as indicated herein may, or may not, include: 
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(a) Further maintenance of the defined limits of the partially accepted work. 
(b) Further public liability for the defined limits of the partially accepted work. 
(c) Further liability for liquidated damages as applicable to the value of the partially accepted 

work when the quantities for the partially accepted work are separate quantities listed on 
the Summary of Quantities sheet of the plans, and the separate quantities and the total 
amounts thereof are listed on the Engineer's Estimate.  Otherwise, no reduction in 
liquidated damages will be made because of such partial acceptance. 

 
 Unless specifically provided in the contract, the liability for liquidated damages shall not 

be reduced to less than that applicable under the contract for an amount of such work 
equal to at least fifty percent (50%) of the total amount of work under the contract. 

 
907-105.16.2--Partial Maintenance Release of a Project.  Upon written notice from the 
Contractor of presumptive completion of all the work and upon due notice from the Resident or 
Project Engineer, the Engineer will make an inspection.   
 
If the inspection discloses any work as being unsatisfactory or incomplete, the Engineer will 
discuss in detail with the Contractor all discrepancies in the work.  Upon correction of the work, 
another inspection will be made which shall constitute the final inspection provided the work has 
been satisfactorily completed.  
 
However, if during the final inspection the Engineer determines that all work has been 
satisfactorily completed save that of growth and coverage of plant establishment on all or part of 
the work, the Engineer may recommend partial release of all work except items related to growth 
and coverage.  Upon such recommendation, the Contractor will be given a partial release of 
maintenance and shall be released from further contractual liabilities for the completed work.  
The Contractor will retain responsibility for plant establishment and all maintenance and repairs 
appurtenant thereto until satisfactory growth and coverage is achieved. 
 
907-105.16.3--Final Maintenance Release of a Project.  Upon written notice from the 
Contractor of presumptive completion of all the work and upon due notice from the Resident or 
Project Engineer, the Engineer will make an inspection.  If all work provided by the contract has 
been completed to the Engineer’s satisfaction, the inspection will constitute the final inspection, 
and the Engineer will conditionally release the Contractor of maintenance. 
 
As provided in the contract, in the event items of work are found to be deficient or defective as 
evidenced by unsatisfactory test reports of material incorporated into the work, the Contractor 
shall assume full responsibility for corrective measures, and shall reassume maintenance and 
public liability until such corrective measures are completed to the satisfaction of the Engineer.   
 
907-105.16.4.--Final Acceptance of a Project.  Upon evidence that the Contractor has fulfilled 
all obligations under the contract, the Executive Director will make final acceptance and notify 
the Contractor in writing.  Final acceptance of the project will not be given until all obligations 
imposed under the contract, including but not limited to the final reporting of payrolls, final 
reporting of DBE payments, acceptable certifications and test reports of materials used, etc.,  
have been fulfilled.   
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO SPECIAL PROVISION NO. 907-107-13 
 
DATE: 11/17/2015 
 
SUBJECT: Permits, Licenses and Taxes 
 
 
After the second paragraph of Subsection 907-107.02 on page 1, add the following. 
 
Prior to commencing work on any Project, the Contractor shall obtain a Material Purchase 
Certificate number (MPC#) from the Mississippi Department of Revenue, pursuant to Miss. Code 
Ann. § 27-65-21, and Miss. Admin. Code 35.IV.10.01.  Upon receipt of the MPC#, the Contractor 
must immediately provide the MPC# to the Contract Administration Division of the Department.  
Failure to obtain and submit a MPC# prior to commencing work shall result in the withholding of 
payment to the Contractor until such time that a MPC# is obtained and submitted to the 
Department. 
 
 
Delete the last sentence of the last paragraph of Subsection 907-107.02 on page 1, and substitute 
the following. 
 
The Department will notify the Mississippi Department of Revenue of the names and addresses 
of any Contractors or Subcontractors. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-107-13 CODE:  (IS) 
 
DATE: 05/01/2013 
 
SUBJECT: Legal Relations and Responsibility to Public 
 
Section 107, Legal Relations and Responsibility to Public, of the 2004 Edition of the Mississippi 
Standard Specifications for Road and Bridge Construction is hereby amended as follows. 
 
907-107.02--Permits, Licenses and Taxes.  Delete in toto Subsection 107.02 on page 49 and 
substitute the following. 
 
The Contractor or any Subcontractor shall have the duty to determine any and all permits and 
licenses required and to procure all permits and licenses, pay all charges, fees and taxes and issue 
all notices necessary and incidental to the due and lawful prosecution of the work.  At any time 
during the life of this contract, the Department may audit the Contractor’s or Subcontractor’s 
compliance with the requirements of this section. 
 
The Contractor or any Subcontractor is advised that the “Mississippi Special Fuel Tax Law”, 
Section 27-55-501, et seq. and the Mississippi Use Tax Law, Section 27-67-1, et seq., and their 
requirements and penalties, apply to any contract or subcontract for construction, reconstruction, 
maintenance or repairs, for contracts or subcontracts entered into with the State of Mississippi, 
any political subdivision of the State of Mississippi, or any Department, Agency, Institute of the 
State of Mississippi or any political subdivision thereof. 
 
The Contractor or any Subcontractor will be subject to one or more audits by the Department 
during the life of this contract to make certain that all applicable fuel taxes, as outlined in Section 
27-55-501, et seq., and any sales and/or use taxes, as outlined in Section 27-67-1, et seq. are 
being paid in compliance with the law.  The Department will notify the Mississippi State Tax 
Commission of the names and addresses of any Contractors or Subcontractors. 
 
907-107.14--Damage Claims and Insurance. 
 
907-107.14.2--Liability Insurance.  Delete Subsection 107.14.2 beginning on page 60 and 
substitute the following. 
 
907-107.14.2.1--General.  The Contractor shall carry Contractor's liability, including 
subcontractors and contractual, with limits not less than: $500,000 each occurrence; $1,000,000 
aggregate; automobile liability - $500,000 combined single limit - each accident; Workers' 
Compensation and Employers' Liability - Statutory & $100,000 each accident; $100,000 each 
employee; $500,000 policy limit.  Each policy shall be signed or countersigned by a Mississippi 
Agent or Qualified Nonresident Agent of the Insurance Company. 
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The Contractor shall have certificates furnished to the Department from the insurance companies 
providing the required coverage.  The certificates shall be on the form furnished by the 
Department and will show the types and limits of coverage. 
 
907-107.14.2.2--Railroad Protective.  The following provisions are applicable to all work 
performed under a contract on, over or under the rights-of-way of each railroad shown on the 
plans. 
 
The Contractor shall assume all liability for any and all damages to work, employees, servants, 
equipment and materials caused by railroad traffic. 
 
Prior to starting any work on railroad property, the Contractor shall furnish satisfactory evidence 
to the Department that insurance of the forms and amounts set out herein in paragraphs (a) and 
(b) has been obtained.  Also, the Contractor shall furnish similar evidence to the Railroad 
Company that insurance has been obtained in accordance with the Standard Provisions for 
General Liability Policies and the Railroad Protective Liability Form as published in the Code of 
Federal Regulations, 23 CFR 646, Subpart A.  Evidence to the Railroad Company shall be in the 
form of a Certificate of Insurance for coverages required in paragraph (b), and the original policy 
of the Railroad Protective Liability Insurance for coverage required in paragraph (a). 
 
All insurance herein specified shall be carried until the contract is satisfactorily complete as 
evidenced by a release of maintenance from the Department. 
 
The Railroad Company shall be given at least 30 days notice prior to cancellation of the Railroad 
Protective Liability Insurance policy. 
 
For work within the limits set out in Subsection 107.18 and this subsection, the Contractor shall 
provide insurance for bodily injury liability, property damage liability and physical damage to 
property with coverages and limits no less than shown in paragraphs (a) and (b).  Bodily injury 
shall mean bodily injury, sickness, or disease, including death at anytime resulting therefrom.  
Property damage shall mean damages because of physical injury to or destruction of property, 
including loss of use of any property due to such injury or destruction. Physical damage shall 
mean direct and accidental loss of or damage to rolling stock and their contents, mechanical 
construction equipment or motive power equipment. 
 

(a)  Railroad Protective Liability Insurance shall be purchased on behalf of the Railroad 
Company with limits of $2,000,000 each occurrence; $6,000,000 aggregate applying 
separately to each annual period for lines without passenger trains.  If the line carries 
passenger train(s), railroad protective liability insurance shall be purchased on behalf of the 
Railroad Company with limits of $5,000,000 each occurrence; $10,000,000 aggregate 
applying separately to each annual period. 
 
Coverage shall be limited to damage suffered by the railroad on account of occurrences 
arising out of the work of the Contractor on or about the railroad right-of-way, independent 
of the railroad's general supervision or control, except as noted in paragraph 4 below. 

 
Coverage shall include: 
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(1) death of or bodily injury to passengers of the railroad and employees of the railroad 

not covered by State workmen's compensation laws, 
 
(2) personal property owned by or in the care, custody or control of the railroads, 
 
(3) the Contractor, or any of the Contractor’s agents or employees who suffer bodily 

injury or death as a result of acts of the railroad or its agents, regardless of the 
negligence of the railroads, and 

 
(4) negligence of only the following classes of railroad employees: 

 
 (i) any supervisory employee of the railroad at the job site 
 
 (ii) any employee of the railroad while operating, attached to, or engaged on, work 

trains or other railroad equipment at the job site which are assigned exclusively 
to the Contractor, or 

 
 (iii) any employee of the railroad not within (i) or (ii) above who is specifically 

loaned or assigned to the work of the Contractor for prevention of accidents or 
protection or property, the cost of whose services is borne specifically by the 
Contractor or Governmental authority. 

 
(b)  Contractor's Liability - Railroad, including subcontractors, XCU and railroad 
contractual with limits of $1,000,000 each occurrence; $2,000,000 aggregate.  Automobile 
with limits of $1,000,000 combined single limit any one accident; Workers' Compensation 
and Employer's Liability - statutory and $100,000 each accident; $100,000 each employee; 
$500,000 policy limit. Excess/Umbrella Liability  $5,000,000 each occurrence; $5,000,000 
aggregate.  All coverage to be issued in the name of the Contractor shall be so written as to 
furnish protection to the Contractor respecting the Contractor’s operations in performing 
work covered by the contract.  Coverage shall include protection from damages arising out of 
bodily injury or death and damage or destruction of property which may be suffered by 
persons other than the Contractor's own employees. 

 
In addition, the Contractor shall provide for and on behalf of each subcontractor by means of a 
separate and individual liability and property damage policy to cover like liability imposed upon 
the subcontractor as a result of the subcontractor's operations in the same amounts as contained 
above; or, in the alternative each subcontractor shall provide same. 
 
907-107.15--Third Party Beneficiary Clause.  In the first sentence of the first paragraph of 
Subsection 107.15 on page 61, change “create the public” to “create in the public”. 
 
907-107.17--Contractor’s Responsibility for Work.  Delete the fifth sentence of the fifth 
paragraph of Subsection 107.17 on page 63 and substitute the following. 
 
The eligible permanent items shall be limited to traffic signal systems, changeable message 
signs, roadway signs and sign supports, lighting items, guard rail items, delineators, impact 
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attenuators, median barriers, bridge railing or pavement markings.  The eligible temporary items 
shall be limited to changeable message signs, guard rail items, or median barriers. 
 
907-107.18--Contractor’s Responsibility for Utility Property and Services.  After the first 
sentence of Subsection 107.18 on page 63, add the following: 
 
Prior to any excavation on the project, the Contractor shall contact MS 811 and advise them to 
mark all known utilities in the area of the excavation. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO SPECIAL PROVISION NO.  907-108-37 
 
DATE: 12/17/2015 
 
SUBJECT: Prosecution and Progress 
 
Delete the first paragraph of Subsection 907-108.03.1 on pages 1 and 2, and substitute the 
following. 
 
907-108.03.1--Progress Schedule.  On working day projects, the Department will furnish the 
Contractor a progress schedule developed for the determination of contract time which may be 
used as the contract progress schedule, or the Contractor’s own proposed progress schedule may 
be submitted for approval.  If the Contractor elects to furnish a progress schedule for approval by 
the Engineer, it should be furnished promptly after award of the contract.   
 
On completion date projects which include A + B projects, the Contractor shall furnish a progress 
schedule and be prepared to discuss both its proposed methodologies for fulfilling the scheduling 
requirements and its sequence of operations.   
 
The Engineer will review Contractor prepared progress schedules and approve schedules as it 
relates to compliance with the specifications and logic.  The progress schedule must be approved 
by the Engineer prior to commencing work.  The progress schedule shall be a computer generated 
bar-chart type schedule meeting the below minimum requirements.  These activities shall be 
significantly detailed enough to communicate the Contractor's understanding of the construction 
sequencing and phasing of the project. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-108-37 CODE: (SP) 
 
DATE: 12/08/2014 
 
SUBJECT: Prosecution and Progress 
 
Section 108, Prosecution and Progress, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows. 
 
907-108.01--Subletting of Contract. 
 
907-108.01.1--General.  At the end of the last paragraph of Subsection 108.01.1 on page 73, add 
the following. 
 
The Engineer will have the authority to suspend the work wholly or in part and to withhold 
payments because of the Contractor's failure to make prompt payment within 15 calendar days as 
required above, or failure to submit the required OCR-484 Form, Certification of Payments to 
Subcontractors, which is also designed to comply with prompt payment requirements. 
 
907-108.02--Notice To Proceed.  Delete the second paragraph of Subsection 108.02 on page 75 
and substitute the following. 
 
The anticipated date of the Notice to Proceed (NTP) / Beginning of Contract Time (BCT) will be 
specified in the proposal. 
 
Delete the fourth paragraph of Subsection 108.02 on page 75 and substitute the following. 
 
Upon written request from the Contractor and if circumstances permit, the Notice to Proceed 
may be issued at an earlier date subject to the conditions stated therein.  The Contractor shall not 
be entitled to any monetary damages or extension of contract time for any delay claim or claim 
of inefficiency occurring between the early issuance Notice To Proceed date and the Notice to 
Proceed date stated in the contract. 
 
907-108.03--Prosecution and Progress.  Delete Subsection 108.03.1 on pages 75 & 76, and 
substitute the following. 
 
907-108.03.1--Progress Schedule.  On working day projects, the Department will furnish the 
Contractor a progress schedule developed for the determination of contract time which may be 
used as the contract progress schedule, or the Contractor’s own proposed progress schedule may 
be submitted for approval.  If the Contractor elects to furnish a progress schedule for approval by 
the Engineer, it should be furnished promptly after award of the contract.  The Engineer will 
review the schedule and approve the schedule as it relates to compliance with the specifications 
and logic.  The progress schedule must be approved by the Engineer prior to commencing work.  
The progress schedule shall be a bar-chart type schedule submitted on 11”x17” paper meeting 
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the below minimum requirements.  These activities shall be significantly detailed enough to 
communicate the Contractor's understanding of the construction sequencing and phasing of the 
project. 
 
When preparing the progress schedule, the Contractor shall include the following: 
 

 Show a time scale to graphically show the completion of the work within contract time. 
 Define and relate activities to the contract pay items. 
 Show all activities in the order the work is to be performed including submittals, 

submittal reviews, fabrication and delivery. 
 Show all activities that are controlling factors in the completion of the work. 
 Show the time needed to perform each activity and its relationship in time to other 

activities. 
 
This progress schedule shall provide a bar for each major phase of construction such as, but not 
limited to, clearing and grubbing, grading, drainage structures, bridges, base, shoulders, paving, 
etc. with an estimated start working day and completion working day for each bar, all within the 
specified contract time.   
 
A revised progress schedule may be required within ten days of the occurrence of any one of the 
following conditions: 
 

 when a major change occurs in the work 
 when a time extension is granted 
 when the progress schedule becomes unrealistic 

 
The Engineer's approval of the aforementioned Progress Schedules does not waive any contract 
requirements. 
 
In the event the Contractor has not submitted an approvable progress schedule by the beginning 
of contract time, the progress schedule prepared by the Department shall be the approved 
progress schedule and used to assess contract time. 
 
An approved progress schedule shall be in effect until the date on which a revised schedule is 
approved.  The approved progress schedule will be the basis for contract time assessment. 
 
When a Critical Path Method (CPM) schedule is required in the proposal, this schedule will be 
used in lieu of the bar graph progress schedule in evaluating work progress.  In such case, the 
same time frame noted in this subsection for the original submittal along with the update 
requirements will apply.  
 
907-108.03.2--Preconstruction Conference.  Delete the first paragraph of Subsection 108.03.2 
on page 76 and substitute the following. 
 
Prior to commencement of the work, a preconstruction conference shall be held for the purpose 
of discussing with the Contractor essential matters pertaining to the prosecution and satisfactory 
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completion of the work.  The Contractor will be responsible for scheduling the preconstruction 
conference.  The Contractor will advise the Project Engineer in writing 14 days prior to the 
requested date that a conference is requested.  When the contract requires the Contractor to have 
a certified erosion control person, the Contractor’s certified erosion control person shall be at the 
preconstruction conference.  The Department will arrange for utility representatives and other 
affected parties to be present. 
 
Delete the third paragraph of Subsection 108.03.2 on page 76. 
 
907-108.06--Determination and Extension of Contract Time.  Delete Subsections 108.06.1 
and 108.06.2 on pages 79 thru 85 and substitute the following. 
 
907-108.06.1--Based on Working Day Completion.   
 
907-108.06.1.1--General.  Contract Time will be established on the basis of an allowable 
number of Working Days, as indicated in the contract.  A working day is defined as a day the 
Contractor worked or could have worked in accordance with the conditions set forth in 
Subsection 907-108.06.1.2, Subparagraphs (a) and (b), except during the months of December, 
January, and February. 
 
During the months of December, January, and February, time will be assessed in the 
miscellaneous phase regardless of whether or not the Contractor actually works.  The value for 
the time on any particular day will be determined by dividing the number of anticipated working 
day shown in the following table by the number of days in the particular month.  This number 
will be expressed to three decimal places (0.000) 
 
The span of time allowed for the completion of the work included in the contract will be 
indicated in the contract documents and will be known as "Contract Time".   
 
907-108.06.1.2--Contract Time.  The following TABLE OF ANTICIPATED WORKING 
DAYS indicates an average/anticipated number of working days per month. 
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TABLE OF ANTICIPATED WORKING DAYS 
 
 Month Working Days 
 
 January 6 
 February 7 
 March 11 
 April 15 
 May 19 
 June 20 
 July 21 
 August 21 
 September 20 
 October 16 
 November 11 
 December 5 
 
 Calendar Year 172 
 
NOTE: The above Table is for informational purposes only.  The actual working day total 

as assessed by the Project Engineer on Form CSD-765 shall govern. 
 
Available working days will start being assessed at the original Notice to Proceed/Beginning of 
Contract Time date shown in the contract documents, regardless of whether or not the Contractor 
has been issued an early Notice to Proceed. 
 
Available working days will be based on soil and weather conditions and other specific 
conditions cited in the contract.  The Engineer will determine on each applicable day the extent 
to which work in progress could have been productive, regardless of whether the Contractor 
actually worked. 
 
An available working day will be assessed as follows: 
 

(a) any day of the week, Monday through Friday, exclusive of legal holidays recognized by the 
Department in Subsection 108.04.1, in which the Contractor works or could have worked for 
more than six (6) consecutive hours on the controlling item(s) of work, as determined by the 
Engineer from the approved progress schedule.  When the Contractor works or could work 
more than four but less than six consecutive hours, one-half (0.5) of an available work day will 
be charged for that day.  When the Contractor works or could work six or more consecutive 
hours during the day, one (1.0) available work day will be charged for that day, and 
 
(b) any Saturday, exclusive of legal holidays recognized by the Department in Subsection 
108.04.1, in which the Contractor works for more than six (6) consecutive hours on the 
controlling item(s) of work, as determined by the Engineer from the approved progress 
schedule.  When the Contractor works less than four consecutive hours during the day, no time 
will be charged for that day.  When the Contractor works more than four but less than six 
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consecutive hours, one-half (0.5) of an available work day will be charged for that day.  When 
the Contractor works six or more consecutive hours during the day, one (1.0) available work 
day will be charged for that day. 

 
Should the weather or other conditions be such that four (4) consecutive satisfactory hours are 
not available prior to noon (for daytime operations) or midnight (for nighttime operations), no 
time will be assessed for that day regardless of the above conditions.  However, if the Contractor 
elects to work, time will be assessed in accordance with the previous paragraph. 
 
Time will not be charged during any required waiting period for placement of permanent 
pavement markings as set forth in Subsection 618.03 provided all other work is complete except 
growth and coverage of vegetative items as provided in Subsection 210.01. 
 
Each month the Engineer will complete, and furnish to the Contractor, an "Assessment Report of 
Working Days" (CSD-765).  This report shows the number of working days assessed during the 
estimate period and the cumulative working days assessed to date.  The Contractor should review 
the Engineer's report as to the accuracy of the assessment and confer with the Resident or Project 
Engineer to rectify any differences.  Each should make a record of the differences, if any, and 
conclusions reached.  In the event mutual agreement cannot be reached, the Contractor will be 
allowed a maximum of 15 calendar days following the ending date of the monthly report in 
question to file a protest Notice of Claim in accordance with the provisions of Subsection 
105.17.  Otherwise, the Engineer's assessment shall be final unless mathematical errors of 
assessment are subsequently found to exist, and any claim of the Contractor as to such matter 
shall be waived. 
 
The Contractor’s progress will be determined monthly at the time of each progress estimate and 
will be based on the percentage of money earned by the Contractor compared to the percentage 
of elapsed time. 
 
The percentage of money earned will be determined by comparing the total money earned to-
date by the Contractor, minus any payment for advancement of materials, to the total dollar 
amount of the contract.  The percentage of time elapsed will be determined by comparing the 
working days assessed to-date on Form CSD-765 to the total allowable working days for the 
contract. 
 
When the "percent complete" lags more than 20 percent behind the "percentage of elapsed time", 
the Contractor shall immediately submit a written statement and revised progress schedule 
indicating any additional equipment, labor, materials, etc. to be assigned to the work to ensure 
completion within the specified contract time.  When the "percent complete" lags more than 40 
percent behind the "percentage of elapsed time", the contract may be terminated. 
 
907-108.06.1.3--Extension of Time.  The Contractor may, prior to the expiration of the Contract 
Time, make a written request to the Engineer for an extension of time with a valid justification 
for the request.  The Contractor's plea that insufficient time was specified is not a valid reason 
for extension of time. 
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An extension of contract time may be granted for unforeseen utility delays, abnormal delays 
caused solely by the State or other governmental authorities, or unforeseeable disastrous 
phenomena of nature of the magnitude of earthquakes, hurricanes, named tropical storms, 
tornadoes, or flooded essential work areas which are deemed to unavoidably prevent prosecuting 
the work. 
 
The span of time allowed in the contract as awarded is based on the quantities used for 
comparison of bids.  If satisfactory fulfillment of the contract requires performance of work in 
greater quantities than those set forth in the proposal, the time allowed for completion shall be 
increased in Working Days in the same ratio that the cost of such added work, exclusive of the 
cost of work altered by Supplemental Agreement for which a time adjustment is made for such 
altered work in the Supplemental Agreement, bears to the total value of the original contract 
unless it can be established that the extra work was of such character that it required more time 
than is indicated by the money value. 
 
Any extension of contract time will be on a working day basis. 
 
The Contractor shall provide sufficient materials, equipment and labor to guarantee the 
completion of the work in the contract in accordance with the plans and specifications within the 
Contract Time. 
 
If the contract time of the project is extended into a season of the year in which completion of 
certain items of work would be prohibited or delayed because of seasonal or temperature 
limitations, the Engineer may waive the limitations provided the completion of the work will not 
result in a reduction in quality.  When determined that the completion of the out-of-season items 
will cause a reduction in the quality of the work, the completion of the project will be further 
extended so the items may be completed under favorable weather conditions.  In either case, the 
Engineer will notify the Contractor in writing. 
 
Liquidated damages as set forth in Subsection 907-108.07 under the heading "Daily Charge Per 
Calendar Day" in the Table titled "Schedule of Deductions for Each Day of Overrun in Contract 
Time", shall be applicable to each calendar day after the specified completion date, or authorized 
extension thereof, and until all work under the contract is completed. 
 
907-108.06.1.4--Cessation of Contract Time.  When the Engineer by written notice schedules a 
final inspection, time will be suspended until the final inspection is conducted and for an 
additional 14 calendar days thereafter.  If after the end of the 14-day suspension all necessary 
items of work have not been completed, time charges will resume.  If the specified completion 
date had not been reached at the time the Contractor called for a final inspection, the calendar 
day difference between the specified completion date and the date the Contractor called for a 
final inspection will be added after the 14-day period before starting liquidation damages.  If a 
project is on liquidated damages at the time a final inspection is scheduled, liquidated damages 
will be suspended until the final inspection is conducted and for seven (7) calendar days 
thereafter.  If after the end of the 7-day suspension all necessary items of work have not been 
completed, liquidated damages will resume.  When final inspection has been made by the 
Engineer as prescribed in Subsection 105.16 and all items of work have been completed, the 
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daily time charge will cease. 
 
907-108.06.2--Based on Specified Completion Date.   
 
907-108.06.2.1--General.  Contract Time will be established on the basis of a Specified 
Completion Date indicated in the Contract, or as determined by the Contractor in accordance 
with the contract documents.  The span of time allowed for the completion of the work included 
in the contract will be known as "Contract Time".   
 
For contracts in which a Specified Completion Date is indicated in the Contract, the span of 
Contract Time shall be between the date of the Beginning of Contract Time and the Specified 
Completion Date indicated in the Contract. 
 
For contracts in which a Completion Date is determined by the Contractor (A + B Contracts), the 
span of Contract Time shall be between the date of the Beginning of Contract Time and the date 
representing the number of Calendar Days determined by the Contractor to complete the work. 
 
The Contractor shall provide sufficient materials, equipment and labor to guarantee the 
completion of the work in the contract in accordance with the plans and specifications within the 
Contract Time. 
 
At any given date, the ratio of the accumulated monetary value of that part of the work actually 
accomplished to the total contract bid amount adjusted to reflect approved increases or decreases 
shall determine the "percent complete" of the work. 
 
The Contractor’s progress will be determined monthly at the time of each progress estimate and 
will be based on the percentage of money earned by the Contractor compared to the percentage 
of elapsed time. 
 
The percentage of money earned will be determined by comparing the total money earned to-
date by the Contractor, minus any payment for advancement of materials, to the total dollar 
amount of the contract.  The percentage elapsed time shall be calculated as a direct ratio of the 
expired Calendar Days to the total Calendar Days provided for in the contract. 
 
When the "percent complete" lags more than 20 percent behind the "percentage of elapsed time", 
the Contractor shall immediately submit a written statement and revised progress schedule 
indicating any additional equipment, labor, materials, etc. to be assigned to the work to ensure 
completion within the specified contract time.  When the "percent complete" lags more than 40 
percent behind the "percentage of elapsed time", the contract may be terminated. 
 
907-108.06.2.2--Extension of Time.  The Contractor may, prior to the expiration of the Contract 
Time, make a written request to the Engineer for an extension of time with a valid justification 
for the request.  The Contractor's plea that insufficient time was specified is not a valid reason 
for extension of time. 
 
On all completion date contracts, an extension of contract time may be granted for unforeseen 
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utility delays, abnormal delays caused solely by the State or other governmental authorities, or 
unforeseeable disastrous phenomena of nature of the magnitude of earthquakes, hurricanes, 
named tropical storms, tornadoes, or flooded essential work areas which are deemed to 
unavoidably prevent prosecuting the work. 
 
The span of time allowed in the contract as awarded is based on the quantities used for 
comparison of bids.  If satisfactory fulfillment of the contract requires performance of work in 
greater quantities than those set forth in the proposal, the time allowed for completion shall be 
increased in Calendar Days in the same ratio that the cost of such added work, exclusive of the 
cost of work altered by Supplemental Agreement for which a time adjustment is made for such 
altered work in the Supplemental Agreement, bears to the total value of the original contract 
unless it can be established that the extra work was of such character that it required more time 
than is indicated by the money value. 
 
Any extension of contract time will be based on a calendar day basis, excluding Saturdays, 
Sundays or legal holidays recognized by the Department in Subsection 108.04.1. 
 
If the contract time of the project is extended into a season of the year in which completion of 
certain items of work would be prohibited or delayed because of seasonal or temperature 
limitations, the Engineer may waive the limitations provided the completion of the work will not 
result in a reduction in quality.  When determined that the completion of the out-of-season items 
will cause a reduction in the quality of the work, the completion of the project will be further 
extended so the items may be completed under favorable weather conditions.  In either case, the 
Engineer will notify the Contractor in writing. 
 
Liquidated damages as set forth in Subsection 907-108.07 under the heading "Daily Charge Per 
Calendar Day" in the Table titled "Schedule of Deductions for Each Day of Overrun in Contract 
Time", shall be applicable to each calendar day after the specified completion date, or authorized 
extension thereof, and until all work under the contract is completed. 
 
907-108.06.2.3--Cessation of Contract Time.  When the Engineer by written notice schedules a 
final inspection, time will be suspended until the final inspection is conducted and for an 
additional 14 calendar days thereafter.  If after the end of the 14-day suspension all necessary 
items of work have not been completed, time charges will resume.  If the specified completion 
date had not been reached at the time the Contractor called for a final inspection, the calendar 
day difference between the specified completion date and the date the Contractor called for a 
final inspection will be added after the 14-day period before starting liquidation damages.  If a 
project is on liquidated damages at the time a final inspection is scheduled, liquidated damages 
will be suspended until the final inspection is conducted and for seven (7) calendar days 
thereafter.  If after the end of the 7-day suspension all necessary items of work have not been 
completed, liquidated damages will resume.  When final inspection has been made by the 
Engineer as prescribed in Subsection 105.16 and all items of work have been completed, the 
daily time charge will cease. 
 
907-108.07--Failure to Complete the Work on Time.  Delete the Schedule of Deductions table 
in Subsection 108.07 on page 85, and substitute the following. 
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Schedule of Deductions for Each Day of Overrun in Contract Time 

 
 Original Contract Amount Daily Charge 
 From More Than To and Including Per Calendar Day 
 $  0 100,000 $ 150 
 100,000 500,000 360 
 500,000 1,000,000 540 
 1,000,000 5,000,000 830 
 5,000,000 10,000,000 1,200 
 10,000,000 20,000,000 1,800 
 20,000,000 ------------- 3,500 
 
907-108.10--Termination of Contractor's Responsibility.  In the last sentence of Subsection 
108.10 on page 88, change “bond” to “performance and payment bond(s)”. 
 

108



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-109-8 CODE: (SP) 
 
DATE: 09/10/2015 
 
SUBJECT: Measurement and Payment 
 
Section 109, Measurement and Payment, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows. 
 
907-109.01--Measurement of Quantities.  Delete the third full paragraph of Subsection 109.01 
on page 90 and substitute the following. 
 
When requested by the Contractor, material specified to be measured by the cubic yard or ton 
may be converted to the other measure as appropriate.  Factors for this conversion will be 
determined by the District Materials Engineer and agreed to by the Contractor.  The conversion 
of the materials along with the conversion factor will be incorporated into the contract by 
supplemental agreement.  The supplemental agreement must be executed before such method of 
measurement is used. 
 
After the second sentence of the fourth full paragraph of Subsection 109.01 on page 90, add the 
following. 
 
Where loose vehicle measurement (LVM) is used, the capacity will be computed to the nearest 
one-tenth cubic yard and paid to the whole cubic yard.  Measurements greater than or equal to 
nine-tenths of a cubic yard will be rounded to the next highest number.  Measurements less than 
nine-tenths of a cubic yard will not be rounded to the next highest number.   Example:  A vehicle 
measurement of 9.9 cubic yards will be classified as a 10-cubic yard vehicle.  A vehicle 
measurement of 9.8 cubic yards will be classified as a 9-cubic yard vehicle.   
 
907-109.04--Extra and Force Account Work.  Delete the first paragraph under Subsection 
109.04 on page 91, and substitute the following. 
 
When extra work results for any reason and is not handled as prescribed elsewhere herein, the 
Engineer and the Contractor will attempt to agree on equitable prices.  When such prices are 
agreed upon, a Supplemental Agreement will be issued by the Engineer.  
 
When the Supplemental Agreement process is initiated, the Contractor will be required to submit 
to the Engineer a detailed breakdown for Material, Labor, Equipment, Profit and Overhead.  The 
total allowable markup (which includes Prime Contractor and Subcontractor work, if applicable) 
for Supplemental Agreement work shall not exceed 20%, which also includes tax and bond. 
 
The requirement for detailed cost breakdowns may be waived when a Department’s Bid Item 
History exists for the proposed item(s), and the Contractor’s requested price, including mark-up, 
is within 20% of the Department’s Bid History cost for that item(s).  In any case, the Department 
reserves the right to request detailed cost breakdowns from the Contractor on any Supplemental 
Agreement request. 
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When equitable prices cannot be agreed upon mutually by the Engineer and the Contractor, the 
Engineer will issue a written order that work will be completed on a force account basis to be 
compensated in the following manner: 
 
In the last sentence of subparagraph (b) in Subsection 109.04 on page 91, change “bond” to 
“bond(s)”. 
 
Delete the first and second paragraphs of subparagraph (d) in Subsection 109.04 on page 92 and 
substitute the following. 
 
Equipment.  For any machinery or special equipment, other than small tools, authorized by the 
Engineer, the Contractor will use the rates shown in the book entitled "Rental Rate Blue Book 
For Construction Equipment" as published by EquipmentWatch® and is current at the time the 
force account work is authorized, unless otherwise allowed by the Engineer.  This book shall be 
used to determine equipment ownership and operating expense rates.  These rates do not include 
allowances for operating labor, mobilization or demobilization costs, overhead or profit, and do 
not represent rental charges for those in the business of renting equipment.  Operating labor and 
overhead cost will be allowed.  Subject to advance approval of the Engineer, actual 
transportation cost for a distance of not more than 200 miles will be reimbursed for equipment 
not already on the project.  The cost of transportation after completion of the force account work 
will be reimbursed except it cannot exceed the allowance for moving the equipment to the work. 
 
907-109.06--Partial Payment. 
 
907-109.06.1--General.  Delete the fourth and fifth sentences of the third paragraph of 
Subsection 109.06.1 on page 94, and substitute the following. 
 
In the event mutual agreement cannot be reached, the Contractor will be allowed a maximum of 
25 calendar days following the Contractor’s receipt of the monthly estimate in question to file in 
writing, a protest Notice of Claim in accordance with the provisions Subsection 105.17.  
Otherwise, the Engineer's estimated quantities shall be considered acceptable pending any 
changes made during the checking of final quantities. 
 
907-109.06.2--Advancement on Materials.  Delete Subsection 109.06.2 on pages 94 & 95, and 
substitute the following. 
 
907-109.06.2--Advancement on Materials.  Partial payments may include advance payment for 
certain nonperishable or durable materials such as base aggregates, reinforcing steel, bridge 
piling, structural steel, prefabricated bridge components, traffic signal equipment, electrical 
equipment, fencing materials, and sign materials with approval of the Engineer.  Advance 
payment may be requested for structural steel members provided fabrication has been completed 
and the members have been declared satisfactory for storage by a Department representative.  
The Contractor must make a written request to the Project Engineer for advanced payment and 
furnish written consent of the Surety.  To qualify for advance payment, materials must be stored 
or stockpiled on or near the project or at other locations approved by the Engineer; or in the case 
of precast concrete members, treated timber, guard posts and other approved preprocessed 
durable and bulky materials, the materials may be stored at the commercial producer's yard 
provided it is located in Mississippi; or in the case of prestressed concrete members that may 
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require being produced at an out-of-state location, the prestress members shall be produced and 
may be stored at the commercial manufacturer’s yard provided it is a PCI certified plant on the 
Department’s List of Approved Prestress & Precast Plants and it is located within the continental 
United States; or in the case of structural steel members that may require fabrication at an out-of-
state location, the fabricated members may be stored at the location of the commercial 
fabricator's yard provided it is located within the continental United States.   
 
Advancements will not be allowed until the Project Engineer has received copies of material 
invoices and certified test reports or acceptable certificates of conformance, and in the case of 
materials stored at the commercial producer's/fabricator's yard, the material shall be positively 
identified for the specific project and a Certificate of Storage issued by the Department or a 
designated representative of the Department.  Requests for advancements on fabricated structural 
steel members and prestress concrete members stored out-of-state will be denied when the 
Department does not have available a designated representative to issue a Certificate of Storage. 

 
The Contractor shall make suitable arrangements to the satisfaction of the Engineer for storage 
and protection at approved sites or, in the case of materials stored at the commercial producer's 
yard located in Mississippi or, in the case of fabricated structural steel members stored at the 
commercial fabricator's yard or prestress concrete members stored at a commercial 
manufacturer’s yard located within the continental United States, the Contractor shall make 
arrangements with the producer/fabricator for suitable storage and protection.  If advanced 
payment is allowed and the materials are damaged, lost, destroyed or for any reason become 
unacceptable, the previous payments will be deducted from subsequent estimates until the 
materials are replaced or restored to an acceptable condition. In all cases, the Contractor shall 
save harmless the Commission in the event of loss or damage, regardless of cause. 
 
An invoice or an accumulation of invoices for each eligible material must total $10,000 or more 
before consideration will be given for making advanced payment.  When allowed, advance 
payment will be based on verified actual material cost plus transportation charges to the point of 
storage. Sales tax, local haul and handling costs shall not be included as material cost. 
 
Advanced payment shall not exceed 100% of the invoice price or 75% of the total contract bid 
price for the pay item, whichever is less. 
 
Advanced payment for a component of a pay item shall not exceed 95% of the invoice price or 
75% of the total contract bid price for the pay item of which the material is a part, whichever is 
less. 
 
Advanced payment will be made only on materials that will be incorporated permanently in the 
project. 
 
No advanced payment will be made on minor material items, hardware, etc. 
 
No advanced payment will be made for materials when it is anticipated that those materials will 
be incorporated into the project within 60 calendar days. 
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Advanced payment will be paid for those materials which are not readily available, and which 
can be easily identified and secured for a specific project and for which lengthy stockpiling 
periods would not be detrimental.   
 
Where a storage area is used for more than one project, material for each project shall be 
segregated from material for other projects, identified, and secured.  Adequate access for 
auditing shall be provided.  All units shall be stored in a manner so that they are clearly visible 
for counting and/or inspection of the individual units. 
 
Unless specifically provided for in the contract, advance payment will not be made on materials, 
except for fabricated structural steel members or prestress concrete members, stored or 
stockpiled outside of the State of Mississippi. 
 
Materials for which an advanced payment has been allowed must be paid for by the Contractor 
within 60 days of the estimate on which the advanced payment was first allowed and proof of 
said payment must be verified by the supplier.  If proof of payment is not furnished within the 
allowable 60 days, the advanced payment will be deducted on subsequent current estimates until 
such time proof of payment is furnished. 
 
As the materials are incorporated into the work, proportionate reductions for advance payments 
shall be made from monthly estimates covering the work performed.  Calculation of percentage 
of completion, or rate of progress, shall be based on completed work and no consideration will 
be given to stockpiled materials. 
 
907-109.07--Changes in Material Costs.  Delete the third full paragraph of Subsection 109.07 
on page 96 and substitute the following. 
 
A link to the established base prices for bituminous products and fuels will be included in the 
contract documents under a Notice to Bidders entitled "Petroleum Products Base Prices." 
 
Delete the last paragraph of Subsection 109.07 on pages 97 & 98, and substitute the following. 
 
Adjustments herein provided shall not apply to fuels consumed or materials incorporated into the 
work during any monthly estimate period falling wholly after the expiration of contract time as 
defined in Subsection 101.02 of the applicable Mississippi Standard Specifications for Road and 
Bridge Construction, and as determined by checked final quantities. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-110-2 CODE: (SP) 
 
DATE: 04/02/2010 
 
SUBJECT: Wage Rates 
 
Section 110, Required Contract Provisions, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-110.02--Application.  Delete Subsection 110.02.2 on page 100 and substitute the following. 
 
907-110.02.2--Wage Rates.  All persons employed or working upon the site of the work will be 
paid at wage rates not less than those contained in the wage determination decision of the 
Secretary of Labor in effect 10 days prior to taking bids. 
 
Bidders are advised that regardless of the wage rates listed in the Supplement to FHWA 1273 in 
the contract, minimum federal wage rates must be paid. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-202-5 CODE: (SP) 
 
DATE: 02/09/2016 
 
SUBJECT: Removal and Disposal of Bird Debris 
 
PROJECT: STP-6947-00(005) / 107138308 -- Madison County 
 
Section 907-202, Removal of Structures and Obstructions, of the 2004 Edition of the Mississippi 
Standard Specifications for Road and Bridge Construction is hereby amended as follows. 
 
907-202.01--Description.  After the last paragraph of subsection 202.01 on page 105, add the 
following. 
 
This work may also include the removal and disposal of bird debris/feces on existing bridge 
structures.  Since bird debris/feces may contain bacteria and other pathogens that can cause 
illness, the Contractor should make every effort to prevent infection by avoiding direct contact 
with bird debris while cleaning affected areas.   
 
907-202.03--Construction Requirements.  After Subsection 202.03.5 on page 106, add the 
following. 
 
907-202.03.6--Removal of Bird Debris.   
 
907-202.03.6.1--Scope of Work.  The general scope of work for the removal and disposal of 
bird debris/feces shall be as follows: 
 
• The initial step shall consist of wetting the work area with an EPA approved hospital grade 

disinfectant.  The disinfectant product shall be applied in accordance with the 
manufacturer’s recommendations. 

• Technical literature and material safety data sheets shall be submitted to MDOT for 
approval. 

• Once the fecal matter has been sufficiently disinfected, the removal of feces and cleaning 
procedure shall occur.   

• Once all fecal matter has been sufficiently removed to the satisfaction of the Department, 
the area shall be thoroughly cleaned/disinfected with the EPA approved hospital grade 
disinfectant. 

• All process water created during the cleaning / removal process shall be collected and 
stored on site.  No process water shall be allowed to leave the MDOT right of way.   

• All process water shall be properly disposed at a properly permitted facility for the disposal 
of such material.   

 
907-202.03.6.2--Personnel Protection.  The Contractor shall adhere to all the applicable 
requirements of 29 CFR 1910.120 (OSHA). 
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The Contractor shall advise workers of potential health effects associated with bird feces prior to 
the initiation of work.  Due to the potential health effects, the use of appropriate work procedures 
and personal protective equipment shall be strictly followed.  As a minimum, the Contractor’s 
workers shall be instructed of the following: 
 

• Use of a properly fit tested (NIOSH approved) respirators. 
• Use of protective clothing. 
• Entry and exit from work areas. 
• Aspects of work procedures. 
• Protective measures. 
• Safety and emergency egress procedures. 

 
Each worker shall use respiratory protection equipment approved by the National Institute for 
Occupational Safety and Health (NIOSH).  Respiratory protection shall be worn during the 
wetting and removal of fecal material.  Respiratory protection shall consist of a half-mask, 
negative pressure air-purifying respirators equipped with HEPA particulate (P100) cartridges.  
The use of disposable dust masks are not acceptable respiratory protection for this project.   
 
The Contractor shall have the following documents of file for all workers utilized in the removal 
process: 
 

1. Current (within 1 year) physician’s approval to wear a respirator. 
2. Respirator fit test certification (within 1 year). 

 
The Contractor shall provide workers with sufficient sets of protective disposable clothing.  The 
clothing shall consist of full-body coveralls, integral head/foot covers, and gloves in proper size 
to fit all workers.  Workers performing removal work shall wear a layer of disposable clothing 
over street clothes or undergarments while in the work area.  Protective clothing shall be secured 
(for example taped) to ensure that skin or street clothing is not exposed.  
 
The Contractor shall ensure that each worker and authorized visitor wears respiratory protection 
and a layer of protective clothing (disposable coveralls, head covers, gloves, footwear) over 
street clothes or undergarments before entering active work areas.  The Contractor shall ensure 
that each worker and authorized visitor removes the layer of protective clothing and placed in an 
impermeable bag or container.  Respirators shall be required to remain on until after the wearer 
exits the work area. 
 
907-202.04--Method of Measurement.  After the last paragraph of Subsection 202.04 on page 
107, add the following. 
 
The removal of bird debris will be measured per each, which includes each individual bridge 
involved.  When removal is performed on twin bridges, each bridge will be paid for separately. 
 
907-202.05--Basis of Payment.  Removal of bird debris, measured as prescribed above, will be 
paid for at the contract price per each bridge, which price shall be full compensation for all labor, 
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equipment, materials, collection of water/debris, disposal of water/debris, training, permits, 
licenses, and all incidentals necessary to complete the work. 
 
After the last pay item list in Subsection 202.05 on page 107, add the following. 
 
907-202-B: Removal of Bird Debris - per each 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISON NO. 907-255-3 CODE: (SP) 
 
DATE: 01/14/2016 
 
SUBJECT: Bird Netting System 
 
PROJECT: STP-6947-00(005) / 107138308 -- Madison County 
 
Section 907-255, Bird Netting System, is hereby added to and made a part of the 2004 Edition of 
the Mississippi Standard Specifications for Road and Bridge Construction as follows. 
 

SECTION 907-255 -- BIRD NETTING SYSTEM 
 
907-255.01--Description.  This work shall consist of furnishing and installing a bird netting 
system to prevent birds from roosting and nesting at the bridge end bents. 
 
907-255.02--Materials.  The netting material shall be one of the following: 
 

 Polypropylene bird netting 
 Heavy-duty bird netting made of high strength polyethylene 

 
Bird netting shall be a knotless, bird netting with a maximum mesh opening size of one half of an 
inch (½”).  The netting shall be a UV stabilized, flame resistant, acid/alkaline resistant netting that 
will not rot or absorb water.  The netting shall have an average strength of 10 lbs./strand with an 
average strand count of two (2) per inch.  The color of the netting shall be black, unless otherwise 
approved by the Engineer. 
 
All attachments and hardware shall be galvanized or stainless steel. 
 
907-255.03--Construction Requirements.  The Contractor shall submit to the Engineer for 
approval a Bird Netting Plan indicating the methods, materials and installation procedure to be 
used in the bird netting system.  The Engineer will respond within ten (10) working days as to 
whether or not the plan is acceptable.  
 
Welding to the steel elements of the superstructure shall not be allowed. 
 
When splices/seams are required, they shall be overlapped a minimum of six inches (6”) and 
secured every three feet (3’) as a minimum. 
 
907-255.04--Method of Measurement.  Bird netting system will be measured as a lump sum unit 
price.  
 
907-255.05--Basis of Payment.  Bird netting system, measured a prescribed above, will be paid 
for at the contract lump sum price, which price shall be full compensation for furnishing and 
installing all materials, hardware, zippers, and all equipment, tools, labor and incidentals necessary 
to complete the netting system. 
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 - 2 - S. P. No. 907-255-3 -- Cont’d. 

 
Payment will be made under: 
 
907-255-A: Bird Netting System - lump sum 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-618-13 CODE: (SP) 
 
DATE: 06/03/2014 
 
SUBJECT: Temporary Construction Signs 
 
Section 618, Maintenance of Traffic and Traffic Control Plan, of the 2004 Edition of the 
Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as 
follows. 
 
907-618.03--Construction Requirements. 
 
907-618.03.2--Barricades, Signs, and Flaggers.  Delete the second paragraph of Subsection 
618.03.2 on page 414, and substitute the following. 
 
Flaggers shall be stationed at such points as may be deemed necessary. 
 
Temporary construction signs shall be removed as their use becomes inapplicable.  However, 
placing temporary signs and their supports flat on the ground outside the shoulder break line will 
be allowed. 
 
907-618.05--Basis of Payment.  Delete the first two pay items listed on page 418, and substitute 
the following. 
 
907-618-A:  Maintenance of Traffic - lump sum 
 
907-618-B:  Additional Construction Signs - per square foot 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO SPECIAL PROVISION NO. 907-618-14 
 
DATE: 02/24/2016 
 
PROJECT: STP-6947-00(005) / 107138308 -- Madison County 
 
After the first paragraph of Subsection 907-618.01.2 on page 1, add the following. 
 
Additional signs will be required as follows. 
 

Centerline of Each Lane I-55 
 
 
 
 
6-foot  Type III Barricades (Single Faced) 
G20-2 Mounted on Barricades 500 Feet 
 
 
 
 
 EOP 
 
 
 
 BOP 
 
 
 
 
 500 Feet 
 
 
 
 
 
 6-foot  Type III Barricades (Single Faced) 
 G20-1 ( 1 Miles ) Mounted on Barricades  
 
 
ADDITIONAL TRAFFIC CONTROL SIGNS REQUIRED: 
 
   0   - W20-1 “AHEAD” signs required.  One (1) sign is required at each local road or street 

entering the project. 
 
All Construction signing is included in the bid for Pay Item 907-618-A, Maintenance of Traffic.  
Fluorescent orange sheeting shall be used on all construction and traffic control signs. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-618-14 CODE:  (SP) 
 
DATE: 06/17/2014 
 
SUBJECT: Additional Signing Requirements 
 
Section 618, Maintenance of Traffic and Traffic Control Plan, of the 2004 Edition of the 
Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as 
follows. 
 
907-618.01.2--Traffic Control Plan.  At the end of Subsection 618.01.2 on page 413, add the 
following: 
 
For compliance with the traffic control plan, the Contractor will be required to install and 
maintain construction signs at various locations throughout the project.  Payment for these signs 
will be included in the price bid for pay item no. 907-618-A, Maintenance of Traffic per lump 
sum. 
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S  E  C  T  I  O  N     9  0  5   -   P  R  O  P  O  S  A  L 
 

Date _______________________ 
Mississippi Transportation Commission 
Jackson, Mississippi 
 
Sirs:  The following proposal is made on behalf of   
_______________________________________ of   
  
for constructing the following designated project(s) within the time(s) hereinafter specified. 

The plans are composed of drawings and blue prints on file in the offices of the Mississippi Department of 
Transportation, Jackson, Mississippi.   

The Specifications are the current Standard Specifications of the Mississippi Department of Transportation 
approved by the Federal Highway Administration, except where superseded or amended by the plans, Special Provisions 
and Notice(s) to Bidders attached hereto and made a part thereof.   

I (We) certify that I (we) possess a copy of said Standard and any Supplemental Specifications. 

Evidence of my (our) authority to submit the Proposal is hereby furnished.  The proposal is made without collusion 
on the part of any person, firm or corporation.  I (We) certify that I (we) have carefully examined the Plans, the 
Specifications, including the Special Provisions and Notice(s) to Bidders, herein, and have personally examined the site of 
the work.  On the basis of the Specifications, Special Provisions, Notice(s) to Bidders, and Plans, I (we) propose to furnish 
all necessary machinery, tools, apparatus and other means of construction and do all the work and furnish all the materials 
in the manner specified.  I (We) understand that the quantities mentioned herein are approximate only and are subject to 
either increase or decrease, and hereby propose to perform any increased or decreased quantities of work at the unit prices 
bid, in accordance with the above.   

I (We) acknowledge that this proposal will be found irregular and/or non-responsive unless a certified check, 
cashier's check, or Proposal Guaranty Bond in the amount as required in the Advertisement (or, by law) is submitted 
electronically with the proposal or is delivered to the Contract Administration Engineer prior to the bid opening time 
specified in the advertisement.   

INSTRUCTION  TO  BIDDERS:  Alternate and Optional Items on Bid Schedule. 

1. Two or more items entered opposite a single unit quantity WITHOUT DEFINITE DESIGNATION AS 
"ALTERNATE ITEMS" are considered as "OPTIONAL ITEMS".  Bidders may or may not indicate on bids the 
Optional Item proposed to be furnished or performed WITHOUT PREJUDICE IN REGARD TO 
IRREGULARITY OF BIDS. 

2. Items classified on the bid schedule as "ALTERNATE ITEMS" and/or "ALTERNATE TYPES OF 
CONSTRUCTION" must be preselected and indicated on bids.  However, "Alternate Types of Construction" may 
include Optional Items to be treated as set out in Paragraph 1, above.   

3. Optional items not preselected and indicated on the bid schedule MUST be designated in accordance with 
Subsection 102.06 prior to or at the time of execution of the contract. 

4. Optional and Alternate items designated must be used throughout the project.   

I (We) further propose to perform all "force account or extra work" that may be required of me (us) on the basis provided 
in the Specifications and to give such work my (our) personal attention in order to see that it is economically performed. 

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), 
and to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement.  I (We) 
also propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of 
the total of my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally 
accepted. 

I (We) shall submit electronically with our proposal or deliver prior to the bid opening time a certified check, cashier's 
check or bid bond for  five percent (5%) of total bid  and hereby agree that in case of my (our) failure to execute the 
contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited 
to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed.  It is 
understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.   
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Revised 1/2016 

S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that 
all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully 
enforceable and binding upon delivery of the bid proposal.  I (We) further acknowledge that this certification shall not extend 
to the bid bond or alternate security which must be separately executed for the benefit of the Commission.  This signature does 
not cure deficiencies in any required certifications, disclosures and/or affidavits.  I (We) also acknowledge the right of the 
Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the 
Commission’s election upon award.  Failure to so execute at the Commission’s request within the time allowed in the Standard 
Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security. 
 

     
Respectfully Submitted,   
 
DATE   

  
 Contractor 

BY   
 Signature 

TITLE   

ADDRESS   

CITY, STATE, ZIP   

PHONE   

FAX   

E-MAIL   

  

  

  

  

  

 
 

(To be filled in if a corporation) 
 

Our corporation is chartered under the Laws of the State of    and the 
names, titles and business addresses of the executives are as follows: 
 
  
 President Address 
 
  
 Secretary Address 
 
  
 Treasurer Address 
 
The following is my (our) itemized proposal. 
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Cleaning and Painting of Bridge # 1.5 on SR 463, known as Federal Aid Project No. STP-6947-00(005) / 107138308 in Madison County.

UnitsQuantityAdj Code Description[Fixed Unit Price]Item CodeLine no.

Roadway Items

907-202-B007 Each10010 Removal of Bird Debris  

907-255-A001 Lump Sum10020 Bird Netting System  

907-618-A001 Lump Sum10030 Maintenance of Traffic  

907-618-B001 Square Feet10040 Additional Construction Signs  ($10.00)

907-824-PP098 Square Feet750050 Bridge Repair, Painting of Steel Structures 

02/24/16(Date Printed                )

1 MadisonProposal(Sheet 2-  )

STP-6947-00(005) / 107138308Section 905
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Page 1 of 2

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CERTIFICATION

I,____________________________________________________________________________________,
   (Name of person signing bid)

individually, and in my capacity as_______________________________________________________ of
                                                             (Title of person signing bid)

__________________________________________________________________do hereby certify under
(Name of Firm, partnership, or Corporation)

penalty of perjury under the laws of the United States and the State of Mississippi that________________

______________________________________________________________________________, Bidder
          (Name of Firm, Partnership, or Corporation)

on Project No. STP-6947-00(005) / 107138308

Madison

a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b) Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or State antitrust statutes or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in (b) above; and

d) Have not within a three-year period preceding this application/ proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Do exceptions exist and are made a part thereof? Yes / No

Any exceptions shall address to whom it applies, initiating agency and dates of such action.

in___________________________________________County(ies),  Mississippi,  has  not  either

directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any action
in restraint of free competitive bidding in connection with this contract; nor have any of its corporate
officers or principal owners.

Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal
owners, managers, auditors and others in a position of administering federal funds:
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Page 2 of 2

The bidder further certifies that the certification requirements contained in Section XI of Form FHWA 1273,
will be or have been included in all subcontracts, material supply agreements, purchase orders, etc. except
those procurement contracts for goods or services that are expected to be less than the Federal procurement
small purchase threshold fixed at 10 U.S.C. 2304(g) and 41 U.S.C. 253(g) (currently $25,000) which are
excluded from the certification requirements.

The bidder further certifies, to the best of his or her knowledge and belief, that:

The certification contained in (1) and (2) above is a material representation of fact upon which reliance is
placed and a prerequisite imposed by Section 1352, Title 31, U.S. Code prior to entering into this contract.
Failure to comply shall be subject to a civil penalty of not less than $10,000 and not more than $100,000.
The bidder shall include the language of the certification in all subcontracts exceeding $100,000 and all
subcontractors shall certify and disclose accordingly.

All of the foregoing is true and correct.

(01/2016 F)

Note: Exceptions will not necessarily result in denial of award but will be considered in determining
bidder responsibility. Providing false information may result in criminal prosecution or administrative
sanctions.

1) No Federal appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative agreement.

2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection
with this contract, Standard Form-LLL, Disclosure Form to Report Lobbying, in accordance with its
instructions will be completed and submitted.

Executed on _______________________       _________________________________________________
                   Signature
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION  

 
SAM.GOV Registration and DUNS Number 
 
 
Bidders are advised that the Prime Contractor must maintain current registration in the System for Award 
Management (http://www.sam.gov) at all times during the project.  A Dun and Bradstreet Data Universal 
Numbering System (DUNS) Number (http://www.dnb.com) is one of the requirements for registration in the 
System for Award Management. 
 
Bidders are advised that prior to the award of this contract, they MUST be registered in the System for 
Award Management. 
 
I (We) acknowledge that this contract cannot be awarded if I (We) are not registered in the System for Award 
Management prior to the award of this contract.   ________  (Yes / No) 
 
I (We) have a DUNS Number .   ________ (Yes / No) 
 
DUNS Number:      
 
Company Name:     
 
Company e-mail address:    
 
 
 
              (6/2015F) 
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S E C T I O N    9 0 2

CONTRACT FOR

LOCATED IN THE COUNTY(IES) OF

STATE OF MISSISSIPPI,
COUNTY OF HINDS

​​​​​This contract entered into by and between the Mississippi Transportation Commission on one hand, and the
undersigned contractor, on the other witnesseth;
​​​​​That, in consideration of the payment by the Mississippi Transportation Commission of the prices set out in the
proposal hereto attached, to the undersigned contractor, such payment to be made in the manner and at the time of times
specified in the specifications and the special provisions, if any, the undersigned contractor hereby agrees to accept the
prices stated in the proposal in full compensation for the furnishing of all materials and equipment and the executing of all
the work contemplated in this contract.
​​​​​It is understood and agreed that the advertising according to law, the Advertisement, the instructions to bidders, the
proposal for the contract, the specifications, the revisions of the specifications, the special provisions, and also the plans for
the work herein contemplated, said plans showing more particularly the details of the work to be done, shall be held to be,
and are hereby made a part of this contract by specific reference thereto and with like effect as if each and all of said
instruments had been set out fully herein in words and figures.
​​​​​It is further agreed that for the same consideration the undersigned contractor shall be responsible for all loss or damage
arising out of the nature of the work aforesaid; or from the action of the elements and unforeseen obstructions or
difficulties which may be encountered in the prosecution of the same and for all risks of every description connected with
the work, exceptions being those specifically set out in the contract; and for faithfully completing the whole work in good
and workmanlike manner according to the approved Plans, Specifications, Special Provisions, Notice(s) to Bidders and
requirements of the Mississippi Department of Transportation.
​​​​​It is further agreed that the work shall be done under the direct supervision and to the complete satisfaction of the
Executive Director of the Mississippi Department of Transportation, or his authorized representatives, and when Federal
Funds are involved subject to inspection at all times and approval by the Federal Highway Administration, or its agents as
the case may be, or the agents of any other Agency whose funds are involved in accordance with those Acts of the
Legislature of the State of Mississippi approved by the Governor and such rules and regulations issued pursuant thereto by
the Mississippi Transportation Commission and the authorized Federal Agencies.
​​​​​The Contractor agrees that all labor as outlined in the Special Provisions may be secured from list furnished by

​​​​​It is agreed and understood that each and every provision of law and clause required by law to be inserted in this
contract shall be deemed to be inserted herein and this contract shall be read and enforced as though it were included
herein, and, if through mere mistake or otherwise any such provision is not inserted, then upon the application of either
party hereto, the contract shall forthwith be physically amended to make such insertion.
​​​​The Contractor agrees that he has read each and every clause of this Contract, and fully understands the meaning of
same and that he will comply with all the terms, covenants and agreements therein set forth.

Witness our signatures this the____ day of ____________,______.

________________________________________
​​​Contractor(s)

By______________________________________

Title_____________________________________
Signed and sealed in the presence of:
(names and addresses of witnesses)

________________________________________​​

Revised 8/06/2003

STP-6947-00(005) / 107138308

Madison

Executive​Director

Secretary​to​the​Commission

​​​​​​​​​​​​MISSISSIPPI​TRANSPORTATION​COMMISSION

By________________________________________________

​​​​​________________________________________________

Award​​​​authorized​​​​by​​​​the​​​​Mississippi​​​​Transportation​​​​Commission​​​​in​​​​session​​​​on​​​​the​​​​____​​​​day​​​​of
___________________,_______,​Minute​Book​No.​________________,​Page​No.​__________.
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S E C T I O N    9 0 3
PERFORMANCE AND PAYMENT BOND

CONTRACT BOND FOR:

LOCATED IN THE COUNTY(IES) OF:

STATE OF MISSISSIPPI,
COUNTY OF HINDS

Know all men by these presents: that we, ____________________________________________________________
(Contractor)

___________________________ Principal, a ________________________________________________________

residing at_______________________________ in the State of __________________________________________

and __________________________________________________________________________________________
(Surety)

residing at _____________________________ in the State of ___________________________________________,

authorized to do business in the State of Mississippi, under the laws thereof, as surety, effective as of the contract date

shown below, are held and firmly bound unto the State of Mississippi in the sum of __________________________

_____________________________________________________________________________________________

($__________________________) Dollars, lawful money of the United States of America, to be paid to it for which

payment well and truly to be made, we bind ourselves, our heirs, administrators, successors, or assigns jointly and

severally by these presents.

The conditions of this bond are such, that whereas the said ______________________________________________

_____________________________________________________________________________________________

principal, has (have) entered into a contract with the Mississippi Transportation Commission, bearing the date of

______ day of _______________________ A.D. _______ hereto annexed, for the construction of certain projects(s) in

the State of Mississippi as mentioned in said contract in accordance with the Contract Documents therefor, on file in the

offices of the Mississippi Department of Transportation, Jackson, Mississippi.

Now therefore, if the above bounden _______________________________________________________________
_________________in all things shall stand to and abide by and well and truly observe, do keep and perform all and
singular the terms, covenants, conditions, guarantees and agreements in said contract, contained on his (their) part to be
observed, done, kept and performed and each of them, at the time and in the manner and form and furnish all of the
material and equipment specified in said contract in strict accordance with the terms of said contract which said plans,
specifications and special provisions are included in and form a part of said contract and shall maintain the said work
contemplated until its final completion and acceptance as specified in Subsection 109.11 of the approved specifications,
and save harmless said Mississippi Transportation Commission from any loss or damage arising out of or occasioned by
the negligence, wrongful or criminal act, overcharge, fraud, or any other loss or damage whatsoever, on the part of said
principal (s), his (their) agents, servants, or employees in the performance of said work or in any manner connected
therewith, and shall be liable and responsible in a civil action instituted by the State at the instance of the Mississippi
Transportation Commission or any officer of the State authorized in such cases, for double any amount in money or
property, the State may lose or be overcharged or otherwise defrauded of, by reason of wrongful or criminal act, if any, of
the Contractor(s), his (their) agents or employees, and shall promptly pay the said agents, servants and employees and all
persons furnishing labor, material, equipment or supplies therefor, including premiums incurred, for Surety Bonds,
Liability Insurance, and Workmen's Compensation Insurance; with the additional obligation that such Contractor shall
promptly make payment of all taxes, licenses, assessments, contributions, damages,

STP-6947-00(005) / 107138308

Madison

Revised​​​​​09/02/2014
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KNOW ALL MEN BY THESE PRESENTS, that we________________________________________________

As principal, hereinafter called the Principal, and ______________________________________________________

a corporation duly organized under the laws of the state of __________________________________________________

as Surety, hereinafter called the Surety, are held and firmly bound unto ________________________________________

As Obligee, hereinafter called Obligee, in the sum of

Dollars($_____________________________)

for the payment of which sum will and truly to be made, the said Principal and said Surety, bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for

           Contractor

____________________________________________________________
              Address

____________________________________________________________
        City, State ZIP

Surety

State of Mississippi, Jackson, Mississippi

Five Per Cent (5%) of Amount Bid

(Seal)

                      By:_____________________________________
            (Witness) (Name)              (Title)

 _______________________________________
(Surety)              (Seal)

                                             By:_____________________________________
            (Witness) (Attorney-in-Fact)

_______________________________________
(MS Agent)

_______________________________________
              Mississippi Insurance ID Number

                                                                                  Cleaning and Painting of Bridge # 1.5 on SR 463, known as
Federal Aid Project No. STP-6947-00(005) / 107138308 in Madison County.

NOW THEREFORE, the condition of this obligation is such that if the aforesaid Principal shall be awarded the contract, the
said Principal will, within the time required, enter into a formal contract and give a good and sufficient bond to secure the
performance of the terms and conditions of the contract, then this obligation to be void; otherwise the Principal and Surety
will pay unto the Obligee the difference in money between the amount of the bid of the said Principal and the amount for
which the Obligee legally contracts with another party to perform the work if the latter amount be in excess of the former,
but in no event shall liability hereunder exceed the penal sum hereof.

Signed and sealed this _________________day of _______________________, 20___

_______________________________________
 (Principal)

_____________________________________________

_____________________________________________



OCR-485

REV. 1/2016 MISSISSIPPI DEPARTMENT OF TRANSPORTATION
OFFICE OF CIVIL RIGHTS

JACKSON, MISSISSIPPI

LIST OF FIRMS SUBMITTING QUOTES

Firm Name: ________________________________________________________________
Contact Name/Title: ________________________________________________________________
Firm Mailing Address: ________________________________________________________________
Phone Number: ________________________________________________________________

_______ DBE Firm _______ Non-DBE Firm

Firm Name: ________________________________________________________________
Contact Name/Title: ________________________________________________________________
Firm Mailing Address: ________________________________________________________________
Phone Number: ________________________________________________________________

_______ DBE Firm _______ Non-DBE Firm

Firm Name: ________________________________________________________________
Contact Name/Title: ________________________________________________________________
Firm Mailing Address: ________________________________________________________________
Phone Number: ________________________________________________________________

_______ DBE Firm _______ Non-DBE Firm

Firm Name: ________________________________________________________________
Contact Name/Title: ________________________________________________________________
Firm Mailing Address: ________________________________________________________________
Phone Number: ________________________________________________________________

_______ DBE Firm _______ Non-DBE Firm

Firm Name: ________________________________________________________________
Contact Name/Title: ________________________________________________________________
Firm Mailing Address: ________________________________________________________________
Phone Number: ________________________________________________________________

_______ DBE Firm _______ Non-DBE Firm

______________________________

______________________________

STP-6947-00(005) / 107138308

Madison

               FIRM NAME

               SUBMITTED BY (Signature)

Disadvantaged Business Enterprise (DBE) Regulations as stated in 49 CFR 26.11 require the Mississippi
Department of Transportation (MDOT) to create and maintain a comprehensive list of all firms
quoting/bidding subcontracts on prime contracts and quoting/bidding subcontracts on federally-funded
transportation projects. For every firm, we require the following information:

March 22, 2016I/we received quotes from the following firms on:

Project No:

County:

Letting Date:
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