

Bridge Replacement on SR 590 over Currey Creek Bridge No. 3.9, known as State Project No. EXB-0213-00(003) / 105275301 in Covington County.					T. L. Wallace Construction, Inc.	Tanner Construction Company, Inc.	Joe McGee Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,267,067.82					\$2,920,948.62	\$3,029,165.43	\$3,039,037.81
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0010	201-A001	Clearing and Grubbing	1.000	LS	100,000.00	185,000.00	320,000.00
0020	201-B001	Clearing and Grubbing	1.000	ACRE	7,000.00	1,500.00	3,200.00
0030	202-A001	Removal of Obstructions	1.000	LS	23,000.00	25,000.00	29,000.00
0040	202-B005	Removal of Asphalt Pavement, All Depths	64,405.000	SY	0.05	0.01	0.01
0050	202-B018	Removal of Concrete Driveways, All Depths	1,543.000	SY	8.00	0.50	5.20
0060	202-B025	Removal of Concrete Paved Ditch	1,841.000	SY	5.00	0.50	3.20
0070	202-B053	Removal of Guard Rail Including Post, Blockouts & Hardware	614.000	LF	4.50	4.25	4.50
0080	202-B064	Removal of Pipe, 8" And Above	361.000	LF	10.42	12.00	10.00
0090	202-B076	Removal of Traffic Stripe	4,048.000	LF	1.09	1.00	1.00
0100	203-A003	Unclassified Excavation, FM, AH	24,031.000	CY	4.54	5.75	6.10
0110	203-G003	Excess Excavation, FM, AH	18,058.000	CY	5.58	5.40	6.70
0120	206-A001	Structure Excavation	330.000	CY	10.00	12.00	13.00
0130	209-A004	Geotextile Stabilization, Type V, Non-Woven	9,265.000	SY	1.45	2.10	2.00
0140	211-B001	Topsoil for Slope Treatment, Contractor Furnished	5,871.000	CY	0.05	0.01	0.01
0150	213-C001	Superphosphate	7.000	TON	820.00	550.00	700.00
0160	217-A001	Ditch Liner	491.000	SY	4.10	3.00	3.50
0170	219-A001	Watering	40.000	KGAL	20.00	20.00	20.00
0180	220-A001	Insect Pest Control	7.000	ACRE	30.00	30.00	30.00
0190	221-A001	Portland Cement Concrete Paved Ditch	40.000	CY	600.00	600.00	575.00
0200	223-A001	Mowing	30.000	ACRE	50.00	50.00	50.00
0210	224-A001	Soil Reinforcing Mat	1,486.000	SY	3.10	3.00	2.50
0220	234-A001	Temporary Silt Fence	6,100.000	LF	4.50	4.10	2.45
0230	235-A001	Temporary Erosion Checks	164.000	BALE	6.50	5.00	5.00
0240	236-A004	Silt Basin, Type D	12.000	EA	2,125.00	1,825.00	2,500.00
0250	239-A001	Temporary Slope Drains	130.000	LF	6.00	10.00	5.00
0260	305-B001	Size I Stabilizer Aggregate, Coarse	308.000	CY	82.00	115.00	78.75

Bridge Replacement on SR 590 over Currey Creek Bridge No. 3.9, known as State Project No. EXB-0213-00(003) / 105275301 in Covington County.					T. L. Wallace Construction, Inc.	Tanner Construction Company, Inc.	Joe McGee Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,267,067.82					\$2,920,948.62	\$3,029,165.43	\$3,039,037.81
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0270	423-A001	Rumble Strips, Ground In	1.000	MI	976.04	550.00	550.00
0280	502-A001	Reinforced Cement Concrete Bridge End Pavement	204.000	SY	250.09	210.00	277.00
0290	603-CA002	18" Reinforced Concrete Pipe, Class III	128.000	LF	33.00	40.00	32.30
0300	603-CA003	24" Reinforced Concrete Pipe, Class III	80.000	LF	40.00	50.00	43.25
0310	603-CA004	30" Reinforced Concrete Pipe, Class III	112.000	LF	50.00	60.00	53.70
0320	603-CA005	36" Reinforced Concrete Pipe, Class III	128.000	LF	65.00	75.00	63.70
0330	603-CA007	48" Reinforced Concrete Pipe, Class III	40.000	LF	100.00	105.00	96.35
0340	603-CB001	18" Reinforced Concrete End Section	2.000	EA	575.00	815.00	675.00
0350	603-CB002	24" Reinforced Concrete End Section	1.000	EA	675.00	860.00	730.00
0360	603-CB003	30" Reinforced Concrete End Section	2.000	EA	820.00	920.00	830.00
0370	603-CB004	36" Reinforced Concrete End Section	4.000	EA	1,070.00	1,300.00	915.00
0380	606-B001	Guard Rail, Class A, Type 1	400.000	LF	19.00	19.00	19.00
0390	606-D012	Guard Rail, Bridge End Section, Type 1	4.000	EA	1,950.00	1,950.00	1,950.00
0400	606-E002	Guard Rail, Terminal End Section, Flared	4.000	EA	2,250.00	2,250.00	2,250.00
0410	615-A018	Concrete Bridge End Barrier, 33.5"	40.000	LF	46.00	44.50	42.50
0420	619-A1001	Temporary Traffic Stripe, Continuous White	9,823.000	LF	0.20	0.50	0.50
0430	619-A2001	Temporary Traffic Stripe, Continuous Yellow	5,503.000	LF	0.20	0.50	0.50
0440	619-A4001	Temporary Traffic Stripe, Skip Yellow	3,531.000	LF	0.20	0.50	0.50
0450	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	122.000	SF	6.25	9.00	6.00
0460	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	538.000	SF	6.25	9.00	6.00
0470	619-F3004	Delineators, Guard Rail, White	22.000	EA	18.00	18.00	18.00
0480	619-G4001	Barricades, Type III, Single Faced	192.000	LF	12.50	20.00	12.00
0490	619-G4005	Barricades, Type III, Double Faced	24.000	LF	12.50	16.00	12.00
0500	619-G5001	Free Standing Plastic Drums	49.000	EA	40.00	45.00	38.00
0510	619-G7001	Warning Lights, Type "B"	6.000	EA	150.00	270.00	150.00
0520	620-A001	Mobilization	1.000	LS	155,000.00	250,000.00	135,000.00

Bridge Replacement on SR 590 over Currey Creek Bridge No. 3.9, known as State Project No. EXB-0213-00(003) / 105275301 in Covington County.					T. L. Wallace Construction, Inc.	Tanner Construction Company, Inc.	Joe McGee Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,267,067.82					\$2,920,948.62	\$3,029,165.43	\$3,039,037.81
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0530	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	125.000	EA	8.50	15.00	15.00
0540	630-A001	Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness	12.000	SF	18.00	18.00	18.00
0550	630-A002	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	18.000	SF	19.00	19.00	19.00
0560	630-C003	Steel U-Section Posts, 3.0 lb/ft	66.000	LF	8.50	8.50	8.50
0570	630-F001	Delineators, Guard Rail, White	22.000	EA	18.00	18.00	18.00
0580	630-G002	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted	6.000	EA	75.00	75.00	75.00
0590	815-A009	Loose Riprap, Size 300	1,853.000	TON	75.00	73.90	70.00
0600	815-E001	Geotextile under Riprap	125.000	SY	2.25	2.00	7.00
0610	907-216-A001	Solid Sodding	2,000.000	SY	4.00	5.00	4.00
0620	907-225-A001	Grassing	15.000	ACRE	2,000.00	950.00	1,000.00
0630	907-225-B001	Agricultural Limestone	7.000	TON	200.00	70.00	100.00
0640	907-225-C001	Mulch, Vegetative Mulch	29.000	TON	200.00	165.00	200.00
0650	907-225-D001	Mulch, Hydromulch	29.000	TON	750.00	165.00	1,265.00
0660	907-226-A001	Temporary Grassing	15.000	ACRE	1,000.00	850.00	1,000.00
0670	907-234-F001	Turbidity Barrier	70.000	LF	9.00	15.00	21.00
0680	907-237-A003	Wattles, 20"	591.000	LF	5.00	5.00	4.25
0690	907-245-A001	Triangular Silt Dike	591.000	LF	8.50	3.00	8.00
0700	907-246-A001	Sandbags	1,181.000	LF	12.00	3.00	9.10
0710	907-249-A001	Riprap for Erosion Control	591.000	TON	75.00	73.90	70.00
0720	907-253-A001	Coir Fiber Baffle	1,469.000	LF	7.80	5.00	4.80
0730	907-304-A004	Granular Material, LVM, Class 6, Group C	2,750.000	CY	17.00	10.75	18.30
0740	907-403-A017	9.5-mm, ST, Asphalt Pavement	2,530.000	TON	98.00	92.50	90.00
0750	907-403-A019	19-mm, ST, Asphalt Pavement	2,341.000	TON	85.00	85.70	78.00
0760	907-406-A001	Cold Milling of Bituminous Pavement, All Depths	667.000	SY	8.80	10.45	8.00
0770	907-407-A001	Asphalt for Tack Coat	907.000	GAL	3.85	4.20	3.50
0780	907-413-E001	Sawing and Sealing Transverse Joints in Asphalt Pavement	94.000	LF	12.00	10.00	12.00

Bridge Replacement on SR 590 over Currey Creek Bridge No. 3.9, known as State Project No. EXB-0213-00(003) / 105275301 in Covington County.					T. L. Wallace Construction, Inc.	Tanner Construction Company, Inc.	Joe McGee Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,267,067.82					\$2,920,948.62	\$3,029,165.43	\$3,039,037.81
Ref#	Item	Item Description	Item Qty	Units	1	2	3
0790	907-601-B003	Class "B" Structural Concrete, Minor Structures	2.000	CY	1,500.00	2,200.00	1,000.00
0800	907-603-ALT01	18" Type A Alternate Pipe	184.000	LF	22.00	40.00	25.30
0810	907-617-A001	Right-of-Way Marker	11.000	EA	250.00	260.00	310.00
0820	907-618-A001	Maintenance of Traffic	1.000	LS	37,000.00	25,000.00	7,100.00
0830	907-626-C007	6" Thermoplastic Double Drop Edge Stripe, Continuous White	6,589.000	LF	0.45	0.75	0.75
0840	907-626-D004	6" Thermoplastic Traffic Stripe, Skip Yellow	2,306.000	LF	0.45	0.75	0.75
0850	907-626-E003	6" Thermoplastic Traffic Stripe, Continuous Yellow	4,097.000	LF	0.45	0.75	0.75
0860	907-699-A002	Roadway Construction Stakes	1.000	LS	44,000.00	45,000.00	71,000.00
0870	907-815-F001	Sediment Control Stone	298.000	TON	70.00	61.95	56.00
0880	907-304-G001	Size 825B Crushed Stone Base, AEA	2,284.000	CY	89.90	90.90	80.00
0890	907-304-G002	Size 610 Crushed Stone Base, AEA	2,284.000	CY			
0900	907-304-G003	Size 3/4" and Down Crushed Stone Base, AEA	2,284.000	CY			
0910	907-626-J003	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White	624.000	LF			
0920	907-626-L001	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow	624.000	LF			
0930	628-J002	6" High Performance Cold Plastic Traffic Stripe, Continuous White	624.000	LF	0.50	5.00	5.00
0940	628-M002	6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow	624.000	LF	0.50	5.00	5.00
0950	501-K001	Transverse Grooving	1,200.000	SY	2.20	2.20	2.20
0960	803-B002	Conventional Static Pile Load Test	1.000	EA	5,000.00	5,000.00	5,000.00
0970	803-D002	HP 12 x 53 Steel Piling	720.000	LF	47.40	37.00	36.14
0980	803-D003	HP 14 x 73 Steel Piling	720.000	LF	53.95	47.00	44.88
0990	803-D007	HP 14 x 89 Steel Piling	1,610.000	LF	59.35	54.00	49.51
1000	803-I003	PDA Test Pile, HP Steel Pile	3.000	EA	7,930.00	10,000.00	6,800.00
1010	803-J001	Pile Restrike	2.000	EA	1,500.00	1,570.00	500.00
1020	805-A001	Reinforcement	112,924.000	LBS	1.00	0.93	0.85
1030	813-A002	Concrete Railing, 32"	543.000	LF	49.50	44.50	42.50
1040	815-A009	Loose Riprap, Size 300	1,928.000	TON	75.00	72.45	70.00

Bridge Replacement on SR 590 over Currey Creek Bridge No. 3.9, known as State Project No. EXB-0213-00(003) / 105275301 in Covington County.					T. L. Wallace Construction, Inc.	Tanner Construction Company, Inc.	Joe McGee Construction Company, Inc.
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,267,067.82					\$2,920,948.62	\$3,029,165.43	\$3,039,037.81
Ref#	Item	Item Description	Item Qty	Units	1	2	3
1050	815-E001	Geotextile under Riprap	2,745.000	SY	2.25	1.85	7.00
1060	907-804-A018	Bridge Concrete, Substructure, Class AA	171.000	CY	750.00	700.00	705.00
1070	907-804-A019	Bridge Concrete, Superstructure, Class AA	348.000	CY	660.00	725.00	710.00
1080	907-804-C016	40' Prestressed Concrete Beam, Type I+2	947.000	LF	73.50	75.00	60.00
1090	907-804-C150	110' Prestressed Concrete Beam, Type IV	659.000	LF	118.00	130.00	110.00

Letting Date: 7/26/2016

Call Number: 13

Page 5 of 10

Bridge Replacement on SR 590 over Currey Creek Bridge No. 3.9, known as State Project No. EXB-0213-00(003) / 105275301 in Covington County.					N. L. Carson Construction Company, Inc.	MGD Holdings, LLC	Key, LLC
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,267,067.82					\$3,214,442.58	\$3,268,283.80	\$3,915,341.82
Ref#	Item	Item Description	Item Qty	Units	4	5	6
0010	201-A001	Clearing and Grubbing	1.000	LS	99,405.70	425,000.00	55,000.00
0020	201-B001	Clearing and Grubbing	1.000	ACRE	7,132.13	6,500.00	6,500.00
0030	202-A001	Removal of Obstructions	1.000	LS	23,045.40	15,000.00	40,000.00
0040	202-B005	Removal of Asphalt Pavement, All Depths	64,405.000	SY	4.95	0.10	4.50
0050	202-B018	Removal of Concrete Driveways, All Depths	1,543.000	SY	7.82	6.00	7.15
0060	202-B025	Removal of Concrete Paved Ditch	1,841.000	SY	4.95	6.00	4.50
0070	202-B053	Removal of Guard Rail Including Post, Blockouts & Hardware	614.000	LF	3.52	3.00	4.50
0080	202-B064	Removal of Pipe, 8" And Above	361.000	LF	5.49	11.00	5.00
0090	202-B076	Removal of Traffic Stripe	4,048.000	LF	1.05	1.50	1.00
0100	203-A003	Unclassified Excavation, FM, AH	24,031.000	CY	6.04	4.00	6.00
0110	203-G003	Excess Excavation, FM, AH	18,058.000	CY	5.49	0.10	5.50
0120	206-A001	Structure Excavation	330.000	CY	5.25	8.00	35.00
0130	209-A004	Geotextile Stabilization, Type V, Non-Woven	9,265.000	SY	1.80	2.00	2.65
0140	211-B001	Topsoil for Slope Treatment, Contractor Furnished	5,871.000	CY	0.12	0.10	0.10
0150	213-C001	Superphosphate	7.000	TON	735.00	580.00	700.00
0160	217-A001	Ditch Liner	491.000	SY	3.68	3.50	3.50
0170	219-A001	Watering	40.000	KGAL	20.00	20.00	20.00
0180	220-A001	Insect Pest Control	7.000	ACRE	30.00	30.00	30.00
0190	221-A001	Portland Cement Concrete Paved Ditch	40.000	CY	425.00	500.00	575.00
0200	223-A001	Mowing	30.000	ACRE	50.00	50.00	50.00
0210	224-A001	Soil Reinforcing Mat	1,486.000	SY	4.20	3.50	4.00
0220	234-A001	Temporary Silt Fence	6,100.000	LF	4.93	3.50	6.00
0230	235-A001	Temporary Erosion Checks	164.000	BALE	15.75	10.00	15.00
0240	236-A004	Silt Basin, Type D	12.000	EA	1,750.00	1,000.00	3,500.00
0250	239-A001	Temporary Slope Drains	130.000	LF	7.26	5.00	20.00
0260	305-B001	Size I Stabilizer Aggregate, Coarse	308.000	CY	48.90	50.00	160.00

Bridge Replacement on SR 590 over Currey Creek Bridge No. 3.9, known as State Project No. EXB-0213-00(003) / 105275301 in Covington County.					N. L. Carson Construction Company, Inc.	MGD Holdings, LLC	Key, LLC
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,267,067.82					\$3,214,442.58	\$3,268,283.80	\$3,915,341.82
Ref#	Item	Item Description	Item Qty	Units	4	5	6
0270	423-A001	Rumble Strips, Ground In	1.000	MI	577.50	550.00	550.00
0280	502-A001	Reinforced Cement Concrete Bridge End Pavement	204.000	SY	185.00	200.00	200.00
0290	603-CA002	18" Reinforced Concrete Pipe, Class III	128.000	LF	19.72	30.00	30.00
0300	603-CA003	24" Reinforced Concrete Pipe, Class III	80.000	LF	31.18	38.00	45.00
0310	603-CA004	30" Reinforced Concrete Pipe, Class III	112.000	LF	44.41	48.00	65.00
0320	603-CA005	36" Reinforced Concrete Pipe, Class III	128.000	LF	61.18	62.00	85.00
0330	603-CA007	48" Reinforced Concrete Pipe, Class III	40.000	LF	97.81	92.00	130.00
0340	603-CB001	18" Reinforced Concrete End Section	2.000	EA	713.67	520.00	1,000.00
0350	603-CB002	24" Reinforced Concrete End Section	1.000	EA	830.20	620.00	1,050.00
0360	603-CB003	30" Reinforced Concrete End Section	2.000	EA	990.55	700.00	1,250.00
0370	603-CB004	36" Reinforced Concrete End Section	4.000	EA	1,942.78	1,010.00	1,925.00
0380	606-B001	Guard Rail, Class A, Type 1	400.000	LF	19.95	20.00	19.00
0390	606-D012	Guard Rail, Bridge End Section, Type 1	4.000	EA	2,047.50	2,150.00	1,950.00
0400	606-E002	Guard Rail, Terminal End Section, Flared	4.000	EA	2,362.50	2,250.00	2,250.00
0410	615-A018	Concrete Bridge End Barrier, 33.5"	40.000	LF	48.14	42.50	42.50
0420	619-A1001	Temporary Traffic Stripe, Continuous White	9,823.000	LF	0.53	0.50	0.50
0430	619-A2001	Temporary Traffic Stripe, Continuous Yellow	5,503.000	LF	0.53	0.50	0.50
0440	619-A4001	Temporary Traffic Stripe, Skip Yellow	3,531.000	LF	0.53	0.50	0.50
0450	619-D1001	Standard Roadside Construction Signs, Less than 10 Square Feet	122.000	SF	6.30	8.35	9.25
0460	619-D2001	Standard Roadside Construction Signs, 10 Square Feet or More	538.000	SF	6.30	8.35	9.25
0470	619-F3004	Delineators, Guard Rail, White	22.000	EA	18.90	20.00	18.00
0480	619-G4001	Barricades, Type III, Single Faced	192.000	LF	12.60	20.15	10.00
0490	619-G4005	Barricades, Type III, Double Faced	24.000	LF	12.60	14.65	10.00
0500	619-G5001	Free Standing Plastic Drums	49.000	EA	39.90	39.75	40.00
0510	619-G7001	Warning Lights, Type "B"	6.000	EA	157.50	262.00	135.00
0520	620-A001	Mobilization	1.000	LS	230,545.50	303,500.00	422,500.00

Bridge Replacement on SR 590 over Currey Creek Bridge No. 3.9, known as State Project No. EXB-0213-00(003) / 105275301 in Covington County.					N. L. Carson Construction Company, Inc.	MGD Holdings, LLC	Key, LLC
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,267,067.82					\$3,214,442.58	\$3,268,283.80	\$3,915,341.82
Ref#	Item	Item Description	Item Qty	Units	4	5	6
0530	627-L001	Two-Way Yellow Reflective High Performance Raised Markers	125.000	EA	15.75	20.00	15.00
0540	630-A001	Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness	12.000	SF	18.90	37.35	28.00
0550	630-A002	Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness	18.000	SF	19.95	40.85	30.00
0560	630-C003	Steel U-Section Posts, 3.0 lb/ft	66.000	LF	8.93	4.20	12.00
0570	630-F001	Delineators, Guard Rail, White	22.000	EA	18.90	18.00	18.00
0580	630-G002	Type 3 Object Markers, OM-3R or OM-3L, Post Mounted	6.000	EA	78.75	78.50	75.00
0590	815-A009	Loose Riprap, Size 300	1,853.000	TON	59.97	68.70	90.00
0600	815-E001	Geotextile under Riprap	125.000	SY	1.80	2.00	2.65
0610	907-216-A001	Solid Sodding	2,000.000	SY	4.20	5.00	4.00
0620	907-225-A001	Grassing	15.000	ACRE	1,050.00	1,500.00	1,000.00
0630	907-225-B001	Agricultural Limestone	7.000	TON	105.00	500.00	100.00
0640	907-225-C001	Mulch, Vegetative Mulch	29.000	TON	210.00	200.00	200.00
0650	907-225-D001	Mulch, Hydromulch	29.000	TON	1,328.25	1,050.00	1,265.00
0660	907-226-A001	Temporary Grassing	15.000	ACRE	1,050.00	750.00	1,000.00
0670	907-234-F001	Turbidity Barrier	70.000	LF	16.00	15.00	50.00
0680	907-237-A003	Wattles, 20"	591.000	LF	5.25	10.00	5.00
0690	907-245-A001	Triangular Silt Dike	591.000	LF	12.60	12.00	12.00
0700	907-246-A001	Sandbags	1,181.000	LF	10.50	10.00	10.00
0710	907-249-A001	Riprap for Erosion Control	591.000	TON	64.00	68.70	90.00
0720	907-253-A001	Coir Fiber Baffle	1,469.000	LF	5.25	6.00	5.00
0730	907-304-A004	Granular Material, LVM, Class 6, Group C	2,750.000	CY	19.75	12.00	18.00
0740	907-403-A017	9.5-mm, ST, Asphalt Pavement	2,530.000	TON	97.11	88.50	88.50
0750	907-403-A019	19-mm, ST, Asphalt Pavement	2,341.000	TON	89.97	82.00	82.00
0760	907-406-A001	Cold Milling of Bituminous Pavement, All Depths	667.000	SY	10.97	10.00	10.00
0770	907-407-A001	Asphalt for Tack Coat	907.000	GAL	4.39	4.00	4.00
0780	907-413-E001	Sawing and Sealing Transverse Joints in Asphalt Pavement	94.000	LF	12.60	10.00	12.00

Bridge Replacement on SR 590 over Currey Creek Bridge No. 3.9, known as State Project No. EXB-0213-00(003) / 105275301 in Covington County.					N. L. Carson Construction Company, Inc.	MGD Holdings, LLC	Key, LLC
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,267,067.82					\$3,214,442.58	\$3,268,283.80	\$3,915,341.82
Ref#	Item	Item Description	Item Qty	Units	4	5	6
0790	907-601-B003	Class "B" Structural Concrete, Minor Structures	2.000	CY	1,200.00	2,500.00	2,750.00
0800	907-603-ALT01	18" Type A Alternate Pipe	184.000	LF	21.49	30.00	30.00
0810	907-617-A001	Right-of-Way Marker	11.000	EA	274.31	250.00	245.00
0820	907-618-A001	Maintenance of Traffic	1.000	LS	22,875.00	42,250.00	25,000.00
0830	907-626-C007	6" Thermoplastic Double Drop Edge Stripe, Continuous White	6,589.000	LF	0.79	1.00	0.75
0840	907-626-D004	6" Thermoplastic Traffic Stripe, Skip Yellow	2,306.000	LF	0.79	0.75	0.75
0850	907-626-E003	6" Thermoplastic Traffic Stripe, Continuous Yellow	4,097.000	LF	0.79	0.95	0.75
0860	907-699-A002	Roadway Construction Stakes	1.000	LS	47,198.55	49,500.00	35,000.00
0870	907-815-F001	Sediment Control Stone	298.000	TON	65.00	50.00	95.00
0880	907-304-G001	Size 825B Crushed Stone Base, AEA	2,284.000	CY		87.00	
0890	907-304-G002	Size 610 Crushed Stone Base, AEA	2,284.000	CY	55.71		142.50
0900	907-304-G003	Size 3/4" and Down Crushed Stone Base, AEA	2,284.000	CY			
0910	907-626-J003	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous White	624.000	LF			
0920	907-626-L001	6" Inverted Profile Thermoplastic Traffic Stripe, Continuous Yellow	624.000	LF			
0930	628-J002	6" High Performance Cold Plastic Traffic Stripe, Continuous White	624.000	LF	5.25	4.50	5.00
0940	628-M002	6" High Performance Cold Plastic Traffic Stripe, Continuous Yellow	624.000	LF	5.25	4.50	5.00
0950	501-K001	Transverse Grooving	1,200.000	SY	2.31	2.20	2.20
0960	803-B002	Conventional Static Pile Load Test	1.000	EA	5,000.00	5,000.00	5,000.00
0970	803-D002	HP 12 x 53 Steel Piling	720.000	LF	46.60	45.00	51.00
0980	803-D003	HP 14 x 73 Steel Piling	720.000	LF	54.75	58.00	59.00
0990	803-D007	HP 14 x 89 Steel Piling	1,610.000	LF	61.27	71.00	77.85
1000	803-I003	PDA Test Pile, HP Steel Pile	3.000	EA	7,673.50	12,000.00	6,250.00
1010	803-J001	Pile Restrike	2.000	EA	850.00	2,000.00	1,250.00
1020	805-A001	Reinforcement	112,924.000	LBS	0.88	1.00	0.98
1030	813-A002	Concrete Railing, 32"	543.000	LF	48.14	42.50	42.50
1040	815-A009	Loose Riprap, Size 300	1,928.000	TON	59.97	68.70	90.00

Bridge Replacement on SR 590 over Currey Creek Bridge No. 3.9, known as State Project No. EXB-0213-00(003) / 105275301 in Covington County.					N. L. Carson Construction Company, Inc.	MGD Holdings, LLC	Key, LLC
MISSISSIPPI DEPARTMENT OF TRANSPORTATION: \$3,267,067.82					\$3,214,442.58	\$3,268,283.80	\$3,915,341.82
Ref#	Item	Item Description	Item Qty	Units	4	5	6
1050	815-E001	Geotextile under Riprap	2,745.000	SY	1.80	2.00	2.65
1060	907-804-A018	Bridge Concrete, Substructure, Class AA	171.000	CY	744.25	800.00	795.00
1070	907-804-A019	Bridge Concrete, Superstructure, Class AA	348.000	CY	689.45	740.00	1,075.00
1080	907-804-C016	40' Prestressed Concrete Beam, Type I+2	947.000	LF	78.00	84.00	75.00
1090	907-804-C150	110' Prestressed Concrete Beam, Type IV	659.000	LF	141.00	123.00	155.00

Letting Date: 7/26/2016

Call Number: 13

Page 5 of 5