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1st O.REV. STATE | PROJECT NO.
MISS. | HSIP-0032-01@25)
WKG. SH. WKG. SH.
DESCRIPTION OF SHEET NO. NO. DESCRIPTION OF SHEET NO. NQO.
TITLE SHEET ) 1 TEMP. PAVEMENT MARKINGS - SITE 3, PHASE 2 TC-19 51
TRAFFIC CONTROL PLAN - DRUMS PLACEMENT & SHOULDER CLOSURE TC-20 50
DETAILED INDEX & GENERAL NOTES (4D TRAFFIC CONTROL PLAN - PERMANENT BARRICADE TC-21 53
PAVEMENT MARKING DETAILS - SITE 1 - STA. 687+@Q@ TO STA. 695+00 PMD-1 54
DETAILED INDEX DI-1 > PAVEMENT MARKING DETAILS - SITE 1 - STA. 695+@Q TO
DETAILED INDEX DI-2 3 STA. 7T04+20 & LOCAL ROAD PMD-2 55
GENERAL NOTES GN-1 4 PAVEMENT MARKING DETAILS - SITE 1 - STA. 704+0@ TO STA. 717+00Q PMD-3 56
GENERAL NOTES GN-2 5 PAVEMENT MARKING DETAILS - SITE 1 - STA. 7T17+0Q@ TO STA. 728+00 PMD-4 57
PAVEMENT MARKING DETAILS - SITE 2 - STA. 913+@@ TO STA. 925+00 PMD-5 58
TYPICAL SECTION SHEETS (9) PAVEMENT MARKING DETAILS - SITE 2 - STA., 925+@@ TO STA., 937+0Q PMD-6 59
PAVEMENT MARKING DETAILS - SITE 2 - STA. 937+@@ TO STA. 949+00 PMD-T 60
TYPICAL SECTION - MAINLINE WIDENING & OVERLAY AND NEW CONSTRUCTION TS-1 6 PAVEMENT MARKING DETAILS - SITE 2 - STA. 949+Q0@ TO STA. 962+00 PMD-8 61
TYPICAL SECTION - NEW CONSTRUCTION TS-2 7 PAVEMENT MARKING DETAILS - SITE 3 - STA. 1350+0@0 TO STA. 1362+00Q PMD-9 62
TYPICAL SECTION - CHANNELIZED INTERSECTION TS-3 8 PAVEMENT MARKING DETAILS - SITE 3 - STA. 1362+0@0 TO STA. 1375+00 PMD-19 63
TYPICAL SECTION - LOCAL ROADS TS-4 9 PAVEMENT MARKING DETAILS - SITE 3 - STA. 1375+00@ TO STA. 1387+99 PMD-11 64
TYPICAL SECTION - WALKIAH BLUFF RD. TS-5 10 RIGHT-OF-WAY MARKER RW-1 65
RIGHT-OF-WAY COORDINATE SHEET -SITE 1 ROW-1 66
QUANTITY SHEETS U@ RIGHT-OF-WAY COORDINATE SHEET -SITE 2 ROW-2 67
RIGHT-OF-WAY COORDINATE SHEET -SITE 3 ROW-3 68
SUMMARY OF QUANTITIES SQ-1 11 INTERSECTION DETAIL D 69
SUMMARY OF QUANTITIES SQ-2 12 RUMBLE STRIPES (GROUND-IND, 2-L ANE RS-2L 70
SUMMARY OF QUANTITIES SQ-3 13 VEGETATION SCHEDULE VS-1 71
TYPICAL TEMPORARY FROSION CONTROL MEASURES
ESTIMATED QUANTITIES - PIPE CULVERT DRAINAGE STRUCTURES FQ-1 14 (SLOPE DRAIN AND TYPE “A” SILT BASIND TEC-2 72
ESTIMATED QUANTITIES - REMOVAL OF PIPES, PAVEMENT TYPICAL TEMPORARY EROSION CONTROL MEASURES
REQ’'D. CURB & JUNCTION BOXES EQ-2 15 (TYPE “D” SILT BASIN) (RIPRAP DIKE SILT BASIN) 135 CU. YDS. CAPACITY PER
ESTIMATED QUANTITIES - TRAFFIC CONTROL ITEMS FQ-3 16 ACRE OF DRAINAGE TEC-D135 73
ESTIMATED QUANTITIES - REQ'D. DRIVEWAYS & SIDE DRAINS FQ-4 17
DETAIL OF TYPICAL DITCH TREATMENT DT-1 74
DETAIL TREATMENT INSTALLATION DETAIL FOR SOIL REINFORCING MATERIAL DT-1A 75
ESTIMATED QUANTITIES - EARTHWORK EQ-5 18 TYPICAL TEMPORARY EROSION SEDIMENT CONTROL APPLICATIONS ECD-1 76
ESTIMATED QUANTITIES - PAVEMENT MARKINGS FQ-6 19 DETAIL OF SEDIMENT BARRIER APPLICATIONS ECD-2 77
ESTIMATED QUANTITIES - TRAFFIC CONTROL SIGNS TCPQ-1 20 DETAIL OF SILT FENCE INSTALLATION ECD-3 78
DITCH CHECK STRUCTURES, TYPICAL APPLICATIONS AND DETAILS ECD-4 79
TEMPORARY EROSION, SEDIMENT AND WATER POLLUTION CONTROL MEASURES,
SILT FENCE AND HAY BALE DITCH CHECKS ECD-5 80
DETAILS OF EROSION CONTROL WATTLE DITCH CHECK FCD-6 81
PLAN & PROFILE SHEETS (9 DETAIL OF EROSION CONTROL SILT DIKE DITCH CHECK ECD-7 82
ROCK DITCH CHECK ECD-8 83
STA. 687+0@ TO STA. 718+@@ - SITE 1 WK 3 21 ROCK FILTER DAM ECD-9 84
LOCAL RD. - SITE 1 WK 3A 22 ROCK DITCH CHECK WITH SUMP EXCAVATION AND ROCK FILTER DAM ECD-10 85
STA. 712+@@ TO STA. 728+@@ - SITE 1 WK 4 23 INLET PROTECTION TYPICAL APPLICATION AND DETAILS ECD-11 86
STA. 913+@@ TO STA. 940+@@ - SITE 2 WK 5 24 INLET PROTECTION DETAILS FOR COURSE AGGREGATE ON GRADES AND SAGS ECD-12 87
STA. 10+@@ TO 12+5@ - SITE WK5A 25 INLET PROTECTION DETAILS OF WATTLES ECD-13 88
STA. 10+0@ TO STA 12+0@ SITE 2 WK5B 26 INLET PROTECTION DETAILS OF MANUFACTURED INLET PROTECTIVE DEVICE ECD-14 89
STA. 940+00 TO STA. 962+0Q - SITE 2 WK 6 27 INLET PROTECTION DETAILS OF SANDBAGS ECD-15 9@
STA. 1350+@@ TO STA. 1379+@@ - SITE 3 WK 7 28 STABILIZED CONSTRUCTION ENTRANCE ECD-16 91
STA. 1379+@@ TO STA. 1387+0@ - SITE 3 WK 8 29 TEMOPORARY CUlL VERT STREAM CROSSING ECD-17 92
TEMPORARY STREAM DIVERSION ECD-18 93
SPECIAL DESIGN SHEETS (83) TEMPORARY STREAM DIVERSION (BOX EXTENSIONS) ECD-19 94
FLOATING TURBIDITY CURTAIN ECD-20 95
DETAIL OF CONSTRUCTION SIGNING SITE 1 DCS-1 30 DETAILS OF EROSION CONTROL SANDBAG DITCH CHECK ECD-21 96
DETAIL OF CONSTRUCTION SIGNING SITE 2 DCS-2 31 SEDIMENT RETENTION BARRIER ECD-22 97
DETAIL OF CONSTRUCTION SIGNING SITE 3 DCS-3 32 PRELIMINARY EROSION CONTROL PLAN ECP-3 98
TEMP. PAVEMENT MARKINGS - SITE 1, PHASE 1 TC-1 33 PRELIMINARY EROSION CONTROL PLAN ECP-3A 99
TEMP. PAVEMENT MARKINGS - SITE 1, PHASE 1 TC-2 34 PRELIMINARY EROSION CONTROL PLAN ECP-4 100
TEMP. PAVEMENT MARKINGS - SITE 1, PHASE 1 TC-3 35 PREL IMINARY EROSION CONTROL PLAN FECP-5 101
TEMP. PAVEMENT MARKINGS - SITE 2, PHASE 1 TC-4 36 PRELIMINARY EROSION CONTROL PLAN ECP-6 192
TEMP. PAVEMENT MARKINGS - SITE 2, PHASE 1 TC-5 37
TEMP. PAVEMENT MARKINGS - SITE 2, PHASE 1 TC-6 38
TEMP. PAVEMENT MARKINGS - SITE 3, PHASE 1 TC-7 39
TEMP. PAVEMENT MARKINGS - SITE 3, PHASE 1 TC-8 40
TEMP. PAVEMENT MARKINGS - SITE 3, PHASE 1 TC-9 41 ~| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
PS & E PLANS-DATE 05/16/2016
TEMP., PAVEMENT MARKINGS - SITE 1, PHASE 2 TC-10 42 .
TEMP. PAVEMENT MARKINGS - SITE 1, PHASE 2 TC-11 43 ——
TEMP. PAVEMENT MARKINGS - SITE 1, PHASE 2 TC-12 44
TEMP. PAVEMENT MARKINGS - SITE 2, PHASE 2 TC-13 45 il RS i DETAILED INDEX
TEMP. PAVEMENT MARKINGS - SITE 2, PHASE 2 TC-14 46 v o e z
TEMP. PAVEMENT MARKINGS - SITE 2, PHASE 2 TC-15 47 %
TEMP. PAVEMENT MARKINGS - SITE 2, PHASE 2 TC-16 48 &
TEMP. PAVEMENT MARKINGS - SITE 3, PHASE 2 TC-17 49
TEMP. PAVEMENT MARKINGS - SITE 3, PHASE 2 TC-18 5Q COUNTY: PEARL RIVER WORKING NUMBER
PROJ. NUM.: HSIP-0@32-01(@25) DI-1
=| FILENAME: DI.DGN SHEET NUMBER
g DESIGN TEAM BARTON CHECKED DATE 2
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| STATE | PROJECT NO.
| MISS., HSIP-0032-01(325)
WKG. SH, WKG. SH.
DESCRIPTION OF SHEET NQO. NQO. DESCRIPTION OF SHEET NQO. NQO.,
PRELIMINARY EROSION CONTROL PLAN FCP-7 193
PRELIMINARY EROSION CONTROL PLAN ECP-8 194
2-WAY CLEAR RAISED PAVEMENT MARKERS PLACED ON SIDE ROADS CRPMSR-2 105
HIGHWAY SIGN AND BARRICADES DETAILS FOR CONSTRUCTION PROJECTS SDTICP-10 106
BREAKAWAY SIGN SUPPORT SDSN-6B 107
SUPERELEVATION TRANSITION - CASE I (2% NORMAL SUBGRADE) SDSE-2A 108
SUPERELEVATION TRANSITION FOR LOCAL FACILITIES (V4@ MPH) SDSE-1 1099
DRIVEWAYS, CURB & GUTTER & SIDEWALKS SDSD-1 110
FROSION CONTROL FC-1 111
TYPICAL TEMPORARY EROSION CONTROL MEASURES (TYPE “B” SILT BASIND TEC-3 112
PERMANENT SIGNING SHEETS - 3
SIGNS SR 43 WORK SITE 1 S-1 1021
SIGNS SR 43 WORK SITE 1 S-2 1002
SIGNS SR 43 WORK SITE 2 S-3 1003
STANDARD DRAWINGS - ROADWAY SHEETS @7
PAVEMENT MARKING DETAILS FOR 2 & 4-LANE DIVIDED ROADWAYS 12-31-99 PM-1 6120
PAVEMENT MARKING LEGEND DETAILS PM-6 6125
ROUTE SHIELDS & “EXIT ONLY” PANELS SN-2 6221
STANDARD ROADSIDE SIGNS SN-3 Yy
i STANDARD ROADSIDE SIGNS SN-3A 6223
- STANDARD ROADSIDE SIGNS 3-1-02 SN-3B 6224
. STANDARD ROADSIDE SIGN ASSEMBLY & INSTALLATION SN-4 6225
gg STANDARD ROADSIDE SIGN ASSEMBLY & INSTALLATION SN-4A 6226
g STANDARD ROADSIDE SIGN ASSEMBLY & INSTALLATION SN-4B 6227
26 TYPICAL INSTALLATION OF GROUND MOUNTED DIRECTIONAL SIGNS SN-5 5228
é@ BREAK-AWAY SIGN SUPPORTS SN-6 6229
St BREAK-AWAY SIGN SUPPORTS SN-6A 6230
§é TRAFFIC CONTROL PLAN WITH FLAGGER (ONE-LANE CLOSURE OF
g TWO-WAY TRAFFIC) TCP-1 6250
o SHORT DURATION CLOSING OF TWO-l ANE TWO-WAY HIGHWAYS TCP-8 6257
2 TRAFFIC CONTROL PLAN MOBLE OPERATION MULTILANE
ROADS AND TWO-LANE ROADS 12-@1-99 TCP-11 6260
TRAFFIC CONTROL PLAN :UNEVEN PAVEMENT DETAILS TCP-14 6263
TEMPORARY STRIPING FOR TRAFFIC CONTROL 2-LANE AND 4-LANE
DIVIDED HIGHWAYS 12-01-99 TCP-15 czo4
RURAL DRIVEWAYS RD-1 6271
TYPICAL GRADING TRANSITION BETWEEN CUTS & FILLS GT-1 6272
SIGHT FLARES 12-21-99 SF-1 6273
MISCELLANEOUS DETAIL SHEET 1.STACKED PIPE JOINT
2. EXCAVATION AT GRADE POINTS MDS-1 6290
PIPE CULVERT INSTALLATION PI-1 6300
PIPE COLLAR - CONCRETE PC-1 6301
JUNCTION BOX FOR PIPE CULVERTS JB-1 6302
DROP INLET AND GRATE DETAILS FOR PIPE AND BOX CULVERT B-9 6325
FLARED END SECTION FOR CONCRETE PIPE FE-1 6328
FLARED END SECTION FOR CONCRETE ARCH PIPE FE-1A 6329
CROSS SECTION 5D
~| MISSISSIPPI DEPARTMENT OF TRANSPORTATION
CROSS SECTION SITE 1 SPB1-9016
CROSS SECTION SITE 2 9Q017-9030
- CROSS SECTION SITE 3 SP31-9046 DETA'LED |NDEX
g CROSS SECTION WALKIAH BLUFF ROAD 9@47-9049
" CROSS SECTION PINEGROVE ROAD. 9@57 =
= CROSS SECTION PARKER CHAPEL ROAD 9@51 %
>
8 TOTAL SHEETS (193 -
’ COUNTY: PEARI_ RI\/ER WORKING NUMBER
s PROJ. NUM.: HSIP-00@32-01(@25) DI-2
N W FILENAME: DI.DGN SHEET NUMBER
E é DESIGN TEAM BARTON CHECKED DATE 3
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GENERAL NOTES

PUBLIC UTILITIES
AT&T - BOGALUSA - STEVE BURGERON - 985-867-1274
72337 INDUSTRY PARK, COVINGTON, LA. 70435

AT&T - GULFCOAST - KEN COUEY - 228-868-6906
1723 22nd AVE., GULFPORT, MS 39501

CHARTER COMMUNICATIONS - RONNIE ARD - 985-707-4691

COAST EPA - STEVEN COOKSEY - 228-255-0963
18020 HWY 603, KILN,MS 39556

COLLINS PIPELINE - 601-765-6593
(MERAUX,LA) HWY 588 E, COLLINS,MS 39428

PEARL RIVER CENTRAL WATER - 601-798-3103
17 WHITE CHAPEL ROAD, CARRIERE, MS 39426

UTILITIES ON THE DRAWINGS ARE SHOWN IN THEIR ORIGINAL LOCATION BASED UPON THE BEST INFORMATION AVAILABLE TO

THE ENGINEER. UTILITIES THAT WERE FOUND TO BE IN CONFLICT WITH CONSTRUCTION HAVE BEEN RELOCATED. PERMITS ARE

ON FILE WITH THE DEPARTMENT SHOWING THE APPROXIMATE LOCATION OF UTILITIES RELOCATED WITHIN THE RIGHT-OF-WAY.
THE ENGINEER CAN NOT AND DOES NOT WARRANT THAT THIS INFORMATION IS COMPLETE OR ACCURATE. THE CONTRACTOR
MUST COORDINATE DIRECTLY WITH THE INVOLVED UTILITY OWNERS TO HAVE UNDERGROUND UTILITY LINES FIELD LOCATED
IN ADVANCE OF CONSTRUCTION.

A SOIL PROFILE HAS BEEN PREPARED FOR THIS PROJECT USING SAMPLES TAKEN FROM HOLES AT THE LOCATIONS INDICATED
IN THE TEST REPORTS. THIS SOIL PROFILE IS ON FILE IN THE DISTRICT AND CENTRAL CONSTRUCTION OFFICES AND IS AVAIL-
ABLE FOR EXAMINATION. THE DEPARTMENT DOES NOT GUARANTEE THAT THE MATERIALS AS SHOWN IN THE REPORTS ARE
NECESSARILY TO BE FOUND OUTSIDE THE TEST HOLES.

25% SHRINKAGE FACTOR USED IN THE EARTHWORK CALCULATIONS IS FOR DESIGN ESTIMATING PURPOSES ONLY.

THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, ARE APPROXIMATE AND MAY BE ADJUSTED
AS NECESSARY TO FIT FIELD CONDITIONS.

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS EXCEPT FOR
THOSE DESIGNATED ON THE PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

ALL POST LENGTHS FOR SIGNS SHALL BE VERIFIED IN THE FIELD PRIOR TO FABRICATION.

TEMPORARY STRIPING SHALL CONFORM TO FINISHED STRIPE SPECIFICATIONS FOR ALIGNMENT AND STRAIGHTNESS.

REMOVAL OF RAISED PAVEMENT MARKERS THAT ARE IN CONFLICT WITH REQUIRED CONSTRUCTION IS NOT CONSIDERED A
SEPARATE PAY ITEM. COST TO BE ABSORBED IN OTHER ITEMS BID.

REMOVAL OF OBJECT MARKERS IS NOT CONSIDERED A SEPARATE PAY ITEM.

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH PART VI OF THE MUTCD (LATEST EDITION).

ALL PLASTIC DRUMS SHALL HAVE A BALLASTING COLLAR MADE FROM RECYCLED TRUCK TIRES OR OTHER SUITABLE MATERIAL.

ROADWAY SIGNS THAT ARE IN CONFLICT WITH CONSTRUCTION OF THIS PROJECT SHALL BE REMOVED AND RELOCATED BY
THE CONTRACTOR AS DIRECTED BY THE ENGINEER, THE COST OF WHICH SHALL BE ABSORBED IN OTHER ITEMS BID.

WORK ON STRUCTURES FOR THIS PROJECT REQUIRES EXCAVATION IN THE IMMEDIATE VICINITY OF TRAFFIC AND ADJACENT
PROPERTIES. THEREFORE, THE RISK OF A FAILURE OCCURRING DURING EXCAVATION REQUIRES THAT EXTREME CAUTION BE
EXERCISED. IT SHALL BE THE CONTRACTOR'’S RESPONSIBILITY TO PLACE WHAT BRACING, SHORING, OR GROUND SUPPORT
SYSTEM THAT IS DEEMED NECESSARY TO PREVENT A FAILURE AND PROTECT THE PERSONS WORKING NEAR THE EXCAVATION,
THE PUBLIC THAT MAY BE ABOVE THE EXCAVATION OR ANY STRUCTURES ADJACENT TO THE EXCAVATION. ALL COSTS FOR
DESIGNING, DRAWING, AND CONSTRUCTING THE FACILITY, SHALL BE INCLUDED IN THE PRICE BID FOR CONTRACT ITEMS.

VOIDS CREATED BY THE REMOVAL OF POSTS, CONCRETE ANCHORS, FOOTINGS, ETC. SHALL BE BACKFILLED AND TAMPED IN
ACCORDANCE WITH SECTION 203 OF THE MISSISSIPPI STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.
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GENERAL NOTES (CONT.) MISS. | HSIP-0032-01(025)

THE CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFICATION OF EXISTING GRADES AND MAKING ADJUSTMENTS AS NECESSARY
WITH THE APPROVAL OF THE PROJECT ENGINEER.

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT EXISTING STRUCTURES SUCH AS PIPES, INLETS, APRONS,
BRIDGES, ETC. FROM DAMAGE WHICH MIGHT OCCUR DURING CONSTRUCTION. EXTREME CARE SHALL BE EXERCISED IN
UNDERCUT AREAS AND THE UNDERCUT DEPTH MAY BE ADJUSTED AT CROSS DRAINS, AS DIRECTED BY THE ENGINEER.

THE CONTRACTOR SHALL REPLACE OR REPAIR, AS DIRECTED BY THE ENGINEER, ANY STRUCTURES DAMAGED DURING THE
LIFE OF THE CONTRACT. NO PAYMENT WILL BE MADE FOR REPLACEMENT OR REPAIR OF DAMAGED ITEMS.

EXISTING PIPES THAT ARE TO BE ABANDONED IN PLACE SHALL BE PLUGGED ON EACH END WITH CONCRETE. (ABSORBED ITEM.)

ALL PIPE JOINTS ARE TO BE WRAPPED IN TYPE V GEOTEXTILE FABRIC, 24" WIDTH. ALL PICKUP HOLES ARE TO BE PLUGGED
AND COVERED WITH TYPE V GEOTEXTILE FABRIC TO THE SATISFACTION OF THE ENGINEER (NOT A SEPARATE PAY ITEM).

WHERE MILLING OF THE ROADWAY LANES IS REQUIRED, THE CONTRACTOR SHALL PROVIDE OUTLETS IN THE EXISTING
SHOULDERS AT SUFFICIENT INTERVALS TO PREVENT POOLING OR STANDING WATER ON THE MILLED SURFACE.(ABSORBED ITEM)

THE EROSION CONTROL DEVICES REFERENCED IN THESE PLANS ARE A MINIMUM REQUIREMENT. IT IS THE RESPONSIBILITY
OF THE CONTRACTOR TO INSURE THAT SILT DOES NOT LEAVE THE RIGHT OF WAY OR CONTAMINATE WATERS OF THE U. S.
DURING CONSTRUCTION. THE CONTRACTOR SHALL SUBMIT AN EROSION CONTROL PLAN PRIOR TO COMMENCEMENT OF
WORK AND MAINTAIN THE PLAN DURING CONSTRUCTION.

THE DATE OF ERECTION OF ALL PERMANENT SIGNS SHALL BE WRITTEN ON THE BACK OF THE SIGN WITH A SANFORD
MEANSTREAK WATERPROOF FORMULA PERMANENT MARKING STICK.

ALL EXISTING SIGNS WHICH WILL BE REMOVED AS A PART OF THIS PROJECT ARE TO REMAIN IN PLACE UNTIL NEW SIGNS HAVE
BEEN ERECTED UNLESS OTHERWISE DIRECTED BY THE PROJECT ENGINEER.

SOME WORK IS REQUIRED OUTSIDE THE PROJECT LIMITS. NO ADDITIONAL COMPENSATION WILL BE MADE FOR SUCH WORK
EXCEPT AS PROVIDED BY SPECIFIC PAY ITEMS INCLUDED IN THE PLANS.

THE COST OF ANY COLLARS REQUIRED TO CONNECT CONCRETE FLARED END SECTIONS TO NON-CONCRETE PIPE SECTIONS SHALL
BE ABSORBED IN THE COST FOR NON-CONCRETE PIPE.

THE CONTRACTOR SHALL REPAIR ANY DAMAGE TO THE SURFACE TREATED SHOULDER THAT MIGHT OCCUR DURING CONSTRUCTION.
ANY REPAIR TO SHOULDER WILL BE IN ACCORDANCE WITH SECTION 410 OF THE THE MISSISSIPP| STANDARD SPECIFICATIONS FOR
ROAD AND BRIDGE CONSTRUCTION. NO PAYMENT WILL BE MADE FOR REPAIR OF DAMAGED SHOULDER.

THE CONSTRACTOR SHALL COVER ANY TEMPORARY TRAFFIC CONTROL SIGNS SHOWN IN THE TRAFFIC CONTROL PLAN THAT DO NOT
APPLY TO THE CURRENT PHASE.

ALL ITEMS OF WORK ASSOCIATED WITH THE INSTALLATION OF A CONSTRUCTION ENTRANCE SHALL BE ASBORBED IN OTHER ITEMS
OF WORK.

~| MISSISSIPPI DEPARTMENT OF TRANSPORTATION

GENERAL NOTES
HWY 43
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FMS CON:102186/301000

GENERAL NOTES

(37) ALL ADDENDA TO THESE PLANS WILL BE POSTED TO WWW .MDOT.MS.GOV UNDER THE PROPOSAL ADDENDA COLUMN. BIDDERS ARE
ADVISED THAT HARD COPIES OF ANY ADDENDA FOR THIS PROJECT WILL NOT BE MAILED. IT IS THE BIDDER'S RESPONSIBILITY TO
CHECK AND SEE IF ANY ADDENDA HAVE BEEN POSTED FOR THIS PROJECT.

(38) IF COLORS ARE USED ON PLAN/PROFILES SHEETS, THEY ARE INTENDED TO VISUALLY EASE THE LOCATION OF ELEMENTS FOR USERS
OF THESE DRAWINGS. ALTHOUGH THE INTENT IS TO CATEGORIZE EVERYTHING AS EITHER EXISITNG OR PROPOSED, IT IS THE END
USER'S RESPONSIBILITY TO ENSURE ALL ELEMENTS ARE INTERPRETED CORRECTLY REGARDLESS OF COLOR.
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