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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 901 - ADVERTISEMENT

Electronic bids will be received by the Mississippi Transportation Commission at 10:00 o'clock
A.M., Tuesday, October 25, 2016, from the Bid Express Service and shortly thereafter publicly
read on the Sixth Floor for:

Reconstruction of SR 43 between Picayune and Henleyfield, known as Federal Aid Project No.
HSIP-0032-01(025) / 102186301 in Pearl River County.

The attention of bidders is directed to the Contract Provisions governing selection and employment
of labor. Minimum wage rates have been predetermined by the Secretary of Labor and are subject
to Public Law 87-581, Work Hours Act of 1962, as set forth in the Contract Provisions.

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively
insure that in any contract entered into pursuant to this advertisement, disadvantaged business
enterprises will be afforded full opportunity to submit bids in response to this invitation and will
not be discriminated against on the grounds of race, color, sex, age, disability, religion or national
origin in consideration for an award.

The award of this contract will be contingent upon the Contractor satisfying the DBE
requirements.

Bid proposals must be purchased online at <https://shopmdot.ms.gov>. Specimen proposals may
be viewed and downloaded online at no cost at <http://mdot.ms.gov> or purchased online.
Proposals are available at a cost of Ten Dollars ($10.00) per proposal plus a small convenience fee.
Cash or checks will not be accepted as payment.

Plans must be purchased online at <https://shopmdot.ms.gov>. Costs of plans will be on a per
sheet basis plus a small convenience fee. If you have any questions, you can contact the MDOT
Plans Print Shop at (601) 359-7460, or e-mail at plans@mdot.state.ms.us. Plans will be shipped
upon receipt of payment. Cash or checks will not be accepted as payment.

Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with
Power of Attorney attached, a Cashier's check or Certified Check for five (5%) percent of bid,
payable to STATE OF MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular
proposals and rejection of bids.

MELINDA L. MCGRATH
EXECUTIVE DIRECTOR



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1 CODE: (IS)
DATE: 05/03/2004
SUBJECT: Governing Specifications

The current (2004) Edition of the Standard Specifications for Road and Bridge Construction
adopted by the Mississippi Transportation Commission is made a part hereof fully and completely
as if it were attached hereto, except where superseded by special provisions, or amended by
revisions of the Specifications contained herein. Copies of the specification book may be
purchased from the MDOT Construction Division.

A reference in any contract document to controlling requirements in another portion of the
contract documents shall be understood to apply equally to any revision or amendment thereof
included in the contract.

In the event the plans or proposal contain references to the 1990 Edition of the Standard
Specifications for Road and Bridge Construction, it is to be understood that such references shall
mean the comparable provisions of the 2004 Edition of the Standard Specifications.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 151 CODE: (IS)
DATE: 06/18/2004
SUBJECT: Gopher Tortoises

Bidders are hereby advised that the Contractor will be required to make special considerations
regarding gopher tortoises on this project. In addition to the normal required documentation
associated with borrow pits, the Contractor shall, for each site used to obtain or dispose of
materials associated with this project, provide the Engineer with a letter from a gualified
biologist certifying that the site was inspected prior to any clearing of vegetation or disposal of
project materials and that the site is not inhabited by gopher tortoises, or appropriate avoidance
measures have been installed. No individual lacking the proper State or Federal license shall
touch or otherwise harass a gopher tortoise.



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 640 CODE: (IS)
| DATE: 09/26/2005
SUBJECT: Fiber Reinforced Concrete
Bidders are hereby advised that synthetic structural fibers meeting the requirements of
Subsection 907-711.04 may be used in lieu of wire mesh in some items of construction.
Substitution of fibers for wire mesh will be allowed in the construction of paved ditches, paved

| flumes, paved inlet apron, driveways, guard rail anchors and pile encasements. Substitution in
any other items of work must be approved by the State Construction Engineer prior to use.



| SECTION 904 - NOTICE TO BIDDERS NO. 1405

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CODE: (IS)

ERRATA AND MODIFICATIONS TO THE 2004 STANDARD

SPECIFICATIONS

| DATE: 03/15/2007
SUBJECT:
Page Subsection
101 201.01
107 202.04
107 202.05
132 211.03.4

| 192 306.02.4
200 307.03.7
236 401.01
242 401.02.3.2
250 401.02.6.3
253 401.02.6.4.2
259 401.03.1.4
269 403.03.2

Change

In the second sentence of the first paragraph, change “salvable” to
“salvageable”.

In the fourth sentence of the fourth paragraph, change “yard” to
“feet”.

In the list of units measurements for 202-B, add “square foot”.

In the second sentence of the second paragraph, change “planted”
to “plated”.

In the first line of the first paragraph, delete the word “be”.

In the fourth sentence of the second paragraph, change “lime-fly
ash” to “treated”.

Change the header from “Section 403” to “Section 401”.

In the first sentence of the third full paragraph, add “1/8” in the
blank before the inch mark.

In the second sentence of the first paragraph on page 250, change
“rutting over ” ” to “rutting over 1/8" .

In the paragraph preceding the table, change “91.0” to “89.0".

In the first paragraph, change “92.0 percent” to “the specified
percentage (92.0 or 93.0)".

In the table at the top of page 269, change the PI requirement from
“=7to"<”



2178

283

294

340

349

355

369

427

442

444

464

570

575

575

596

603

612

616

404.04

409.02.2

413.02

511.04

601.03.3

603.02

604.04

619.04

625.04

626.03.1.2

631.02

682.03

683.10.4

683.10.5

701.02

702.11

703.04.2

703.07.2

-2- Notice to Bidders No. 1405 -- Cont’d.

In the second sentence, change the subsection from “401.04” to
“403.04”.

Change “PG 64-22” to “PG 67-22”.

In the first sentence of the second paragraph, change “707.02.1.3”
to “Subsection 707.02.1.3”.

In the second sentence of the second paragraph, change “412” to
“512”.

In the first sentence, change “804.03.2” to “804.03.5”.

Change the subsection reference for Joint mortar from “707.03” to
“714.11".

In the first sentence, change “601.04” to “Subsection 601.04”.
Delete the second paragraph.

In the third paragraph, change “626.04” to “Subsection 626.04”.
Delete the third sentence of the first paragraph.

Change the subsection reference for Water from “714.01.0” to
“714.01.1".

Change the subsection number from “682-03" to “682.03”.
Change the subsection number from “683.10.4” to “683.04".
Change the subsection number from “683.10.5” to “683.05".

In the table under the column titled “Cementations material
required”, change “Class F, FA” to “Class F FA,”.

In the first sentence, change “702.12” to “Subsection 702.12”.
In the fifth paragraph, delete “Subsection 703.11 and”.
In the Percentage By Weight Passing Square Mesh Sieves table,

change the No. 10 requirement for Class 7 material from “30 - 10”
to “30 - 100”.



618

618

671

689

709

717

741

827

833

854

859

879

879

962

976

976

985

703.13.1

703.13.2

712.06.2.2

714.11.2

715.09.5

717.02.3.4

720.05.2.2

803.03.2.3.7.5.2

803.03.2.6

804.02.11

804.02.13.1.3

804.03.19.3.2

804.03.19.3.2

814.02.3

820.03.2.1

820.03.2.2

Index

-3- Notice to Bidders No. 1405 -- Cont’d.

In the first sentence of the first paragraph, change “703.09” to
“703.06”.

In the first sentence, change “703.09” to “703.06”.
In the first sentence, change “712.05.1” to “Subsection 712.05.1".
In the first sentence, change “412” to “512”.

In the first sentence of the first paragraph, change *“guage” to
“gauge”.

In the top line of the tension table, change “1 1/2” to “1 1/8” and
change “1 1/8” to “1 1/2”.

In the last sentence of this subsection, change “720.05.2.1” to
“Subsection 720.05.2.1”.

In the first sentence of the second paragraph, change “803.03.5.4”
to “803.03.2.3.4”.

In the first sentence, change “803.03.7” to “803.03.2.5”.

In the last sentence of the first paragraph, change “automatically”
to “automatic”.

In the last sentence, change Subsection “804.02.12.1” to
“804.02.12".

In the first sentence of the third paragraph, change “listed on of
Approved” to “listed on the Approved”.

In the last sentence of the last paragraph, change “804.03.19.3.1”
to “Subsection 804.03.19.3.1".

In the first sentence, change “710.03” to “Subsection 710.03”.
In the first sentence, change “803.02.6” to “803.03.1.7”.
In the first sentence, change “803.03.9.6” to “803.03.1.9.2”.

Change the subsection reference for Petroleum Asphalt Cement
from “702.5” to “702.05”.
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985

986

988

988

999

1001

1002

1007

1007

1009

1010

Index

Index

Index

Index

Index

Index

Index

Index

Index

Index

Index

Index

-4 - Notice to Bidders No. 1405 -- Cont’d.

Change the subsection reference for the Definition of Asphaltic
Cement or Petroleum Asphalt from “700.2” to “700.02”.

Change the subsection reference for Automatic Batchers from
“501.03.2.4” to “804.02.10.4".

Delete “501.03.2” as a subsection reference for Batching Plant &
Equipment.

Change the subsection reference for the Central Mixed Concrete
from “501.03.3.2” to “804.02.11".

Change the subsection reference for the Concrete Batching Plant &
Equipment from “501.03.2” to “804.02.11”.

Delete “501.03.3.3” as a subsection reference for Truck Mixers.

Change the subsection reference for Edge Drain Pipes from
“605.3.5” to “605.03.5".

Change the subsection reference for Metal Posts from “713.05.2”
to “712.05.2”.

Change the subsection reference for Coarse Aggregate of Cement
Concrete Table from “703.3” to “703.03”.

Change the subsection reference for Composite Gradation for
Mechanically Stabilized Courses Table from *703.8” to “703.08”.

Delete “501.03.3.3” as a subsection reference for Truck Mixers
and Truck Agitators.

Delete reference to “Working Day, Definition of”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 1928 CODE: (1S)
| DATE: 04/14/2008
SUBJECT: Federal Bridge Formula
Bidders are hereby advised that Federal Highway Administration Publication No. FHWA-MC-94-
007, BRIDGE FORMULA WEIGHTS, dated January 1994, is made a part of this contract

when applicable.

Prior to the preconstruction conference, the Contractor shall advise the Engineer, in writing, what
materials, if any, will be delivered to the jobsite via Interstate route(s).

Copies of the BRIDGE FORMULA WEIGHTS publication may be obtained by contacting:
Federal Highway Administration

400 7" Street, SW

Washington, DC 20590

(202) 366-2212

or

| http://ops.fhwa.dot.gov/freight/sw/brdgcalc/calc_page.htm

12



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 2382 CODE: (I5)
DATE: 02/12/2009

SUBJECT: Status of Right-of-Way

Although it is desirable to have acquired all rights-of-way and completed all utility adjustments
and work to be performed by others prior to receiving bids, sometimes it is not considered to be
in the public interest to wait until each and every such clearance has been obtained. The bidder is
hereby advised of possible unacquired rights-of-way, relocatees and utilities which have not been

completed.

The status of right-of-way acquisition, utility adjustments, encroachments, potentially
contaminated sites and asbestos containation are set forth in the following attachments.

In the event right of entry is not available to ALL parcels of right-of-way and/or all work that is to

be accomplished by others on the date set forth in the contract for the Notice to Proceed is not
complete, the Department will issue a restricted Notice to Proceed.

13



-2- Notice To Bidders No. 2382 -- Cont'd.

STATUS OF RIGHT-OF-WAY
HSIP-0032-01(025)
102186-301000
Pearl River County
August 12,2016

All rights of way and legal rights of entry have been acquired, except:

None.
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-3- Notice To Bidders No. 2382 -- Cont'd.

ASBESTOS CONTAMINATION STATUS OF BUILDINGS
TO BE REMOVED BY THE CONTRACTOR
HSIP-0032-01(025)
102186-301000
Pearl River County
May 11, 2016

Reference is made to notices to bidders entitled "Asbestos National Emission Standards for
Hazardous Air Pollutants (NESHAP)" and "Removal of Obstructions".

The following pertinent information is furnished concerning asbestos containing materials
(ACMs), if any, found in buildings to be removed by the Contractor.

There are no buildings in the contract to be removed.

15



-4- Notice To Bidders No. 2382 -- Cont'd.

STATUS OF POTENTIALLY CONTAMINATED SITES
HSIP-0032-01(025)
102186-301000
Pearl River County
May 11, 2016

This project has been inspected and there was no visible indication of potentially contaminated
sites within the proposed right of way.
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-5- Notice To Bidders No. 2382 -- Cont'd.

ROW STATUS REPORT OF AFFECTED RAILROAD FACILITIES

PROJECT EXTERNAL NUMBER: STP-0032-01(025)
PROJECT FMS NUMBER: 102186/201000
TERMINI: SR 43 BTW Picayune and Henleyfield
COUNTY: Pearl River

DATE: July 20, 2016

There are no railroad facilities affected by the above referenced project.

17



-6- Notice To Bidders No. 2382 -- Cont'd.

STATUS OF UTILITIES
PROJECT NO. HSIP-0032-01(025) / 102186301000
PEARL RIVER COUNTY

No conflict with contractor's operations is anticipated.

Forty-eight hours prior commencing any excavation operations the contractor is advised to call
MS One-Call at 1-800-227-6477.

18



-7- Notice To Bidders No. 2382 -- Cont'd.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION
leder-Departonental Memoranduon

TO: Ann Russell DATE: August 11, 2016
Right of Way Division

FROM: Gabe Faggard SUBJECT OR PROJECT NO: HSIP-0032-01(025)
District 6 Construction Engineer 102186/301000

INFORMATION COPY TO: COUNTY: Pearl River
District File

Trudi Loflin (84-01)

ENCROACHMENT CERTIFICATION

This is to certify that the above-captioned project has been inspected and no encroachments
were found.

19



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3131 CODE: (SP)
DATE: 06/24/2010
SUBJECT: Temporary Traffic Paint
Bidders are hereby advised that the temporary traffic paint for this project can be waterborne paint
as specified in the 2004 Mississippi Standard Specifications For Road and Bridge Construction or
fast dry solvent traffic paint meeting the requirements set out in 907-710-1 (Fast Dry Solvent
Traffic Paint).

Payment for all temporary traffic paint shall be paid under the appropriate 619 pay items.

When using fast dry solvent traffic stripe, no paint can be sprayed or placed on the ground during
set-up or clean-up.

20



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3581 CODE: (SP)
DATE: 6/10/2011

SUBJECT: Storm Water Discharge Associated with Construction Activity
(> 5 Acres)

PROJECT: HSIP-0032-01(025) / 102186301 — Pearl River County

A Construction Storm Water General NPDES Permit to discharge storm water associated with
construction activity is required.

The Department has acquired Certificate of Permit Coverage MSR-103011 under the Mississippi
Department of Environmental Quality’s (MDEQ) Storm Water Large Construction General
Permit. Projects issued a certificate of permit coverage are granted permission to discharge treated
storm water associated with construction activity into State waters. Copies of said permit,
completed Large Construction Notice of Intent (LCNOI), and Storm Water Pollution Prevention
Plan (SWPPP) are on file with the Department.

Prior to the execution of the contract, the successful bidder shall execute and deliver to the
Executive Director an original signed copy of the completed Prime Contractor Certification Forms.

Failure of the bidder to execute and file the completed Prime Contractor Certification Forms shall
be just cause for the cancellation of the award.

The executed Prime Contractor Certification Forms shall be prima facie evidence that the bidder
has examined the permit, is satisfied as to the terms and conditions contained therein, and that the
bidder has the primary responsibility for meeting all permit terms including, but not limited to, the
inspection and reporting requirements. For this project, the Contractor shall furnish, set up and
read, as needed, an on-site rain gauge.

The Contractor shall make inspections in accordance with condition No. S-4, page 22, and shall
furnish the Project Engineer with the results of each weekly inspection as soon as possible
following the date of inspection. A copy of the inspection form is provided with the packet. The
weekly inspections must be documented monthly on the Inspection and Certification Form. The
Contractor’s representative and the Project Engineer shall jointly review and discuss the results of
the inspections so that corrective action can be taken. The Project Engineer shall retain copies of
the inspection reports.

The Engineer will have the authority to suspend all work and/or withhold payments for failure of

the Contractor to carry out provisions of MDEQ’s Storm Water Construction General Permit, the
erosion control plan, updates to the erosion control plan, and /or proper maintenance of the BMPs

21



-2- Notice To Bidders No. 3581 -- Cont’d.

Upon successful completion of all permanent erosion and sediment controls, accepted and
documented by the full maintenance release, the Construction Division shall submit a completed
Request for Termination (RFT) of Coverage to the Office of Pollution Control.

Securing a permit (s) for storm water discharge associated with the Contractor's activity on any
other regulated area the Contractor occupies, shall be the responsibility of the Contractor.

22



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 3612 CODE: (SP)
| DATE: 08/10/2011
SUBJECT: Additional Erosion Control Requirements

Bidders are hereby advised of the following requirements that relate to erosion control activities
on the project.

THE MAXIMUM TOTAL ACREAGE THAT CAN BE DISTURBED, AT ONE TIME,
ON THE PROJECT IS NINETEEN (19) ACRES. THE CONTRACTOR SHALL BE
REQUIRED TO STABILIZE DISTURBED AREAS PRIOR TO OPENING UP
ADDITIONAL SECTIONS OF THE PROJECT. STABILIZED SHALL BE WHEN THE
DISTURBED AREA MEETS ONE OF THE FOLLOWING CRITERIA:
e THE AREA HAS BEEN GRASSED, EITHER TEMPORARY OR PERMANENT,
AND MULCHED ACCORDING TO THE SPECIFICATIONS,OR
e A CRUSHED STONE COURSE OR A LIFT OF ASPHALT PAVEMENT HAS
BEEN PLACED, OR
e THE AREA HAS BEEN CHEMICALLY TREATED USING PORTLAND CEMENT
OR LIME-FLY ASH, AND SEALED.
DISTURBED AREAS INCLUDE THE ROADBED, SLOPES AND REMAINING AREA
OUT TO THE ROW LINE.

Clearing and Grubbing: Prior to beginning any clearing and grubbing operations on the
project, controls shall be in place to address areas such as drainage structures, wetlands, streams,
steep slopes and any other sensitive areas as directed by the Engineer. Clearing and grubbing
should be limited to the minimum area necessary to construct the project. Grubbing operations
should be minimized in areas outside the construction limits and stumps should be cut off flush
with the existing ground elevations. A buffer area of at least fifteen (15) feet shall be in place
adjacent to the right-of-way line and at least five (5) feet adjacent to stream banks. The buffer
area can either be the existing vegetation that is left undisturbed or re-established by planting
new vegetation if clearing and grubbing was required.

Unclassified Excavation: Cut sections shall be graded in accordance with the typical sections
and plan grades. Permanent erosion control BMP’s should be placed as soon as possible after
the cut material has been moved. Fill sections that are completed shall have permanent erosion
control BMP’s placed. Fill sections that are not completed will be either permanently or
temporarily grassed until additional material is made available to complete these sections. All
unclassified excavation on the project will still be required to be moved prior to incorporating
any borrow excavation on the project. The contractor may have to stockpile unclassified
excavation in order to comply with the nineteen (19) acre requirement. No additional
compensation will be made for stockpiling operations.

Disturbed areas that remain inactive for a period of more than fourteen (14) days shall be
temporary grassed and mulched. Temporary grassing and mulching shall only be paid one time
for a given area.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 3893 CODE: (SP)
DATE: 04/10/2012
SUBJECT: Petroleum Products Base Prices
Bidders are advised that monthly petroleum products base prices will be available at the web site
listed below. Current monthly prices will be posted to this web site on or before the 15" of each
month. Bidders are advised to use the petroleum base prices on this web site when preparing
their bids. The current monthly petroleum products base prices will be acknowledged by the
Bidder and become part of the contract during the execution process.

Monthly Petroleum Products Base Prices can be viewed at:

http://sp.gomdot.com/Contract%20Administration/BidSystems/Pages/letting%20calendar.aspx
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4189 CODE: (SP)
DATE: 11/08/2012
SUBJECT: Rumble Stripe
Bidders are hereby advised that when edge lines are placed over rumble strips, the pavement
marking stripe must be applied using the atomization/spray method instead of extrusion / ribbon

method. To ensure the proper alignment of the rumble stripes, the Contractor will be required to
place a layout line to be followed during installation of the edge lines over the rumble strips.

25



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 4214 CODE: (IS)
| DATE: 11/29/2012
SUBJECT: Safety Apparel

Bidders are advised that the Code of Federal Regulations CFR 23 Part 634 final rule was adopted
November 24, 2006 with an effective date of November 24, 2008. This rule requires that "All
workers within the right-of-way of a Federal-Aid Highway who are exposed either to traffic
(vehicles using the highway for the purposes of travel) or to construction equipment within the
work area shall wear high-visibility safety apparel”. High-visibility safety apparel is defined in
the CFR as "personnel protective safety clothing that is intended to provide conspicuity during
both daytime and nighttime usage, and that meets the Performance Class 2 or 3 requirements of
the ANSI/ISEA 107-2004 publication entitled American National Standard for High-Visibility
Safety Apparel and Headwear". All workers on Mississippi State Highway right-of-way shall
comply with this Federal Regulation. Workers are defined by the CFR as "people on foot whose
duties place them within the right-of way of a Federal-Aid Highway, such as highway
construction and maintenance forces, survey crews, utility crews, responders to incidents within
the highway right-of-way, and law enforcement personnel when directing traffic, investigating
crashes, and handling lane closures, obstructed roadways, and disasters within the right-of-way
of a Federal-Aid Highway".

More information regarding high visibility safety apparel can be found at the following sites.

http://www.qgpo.gov/fdsys/pkg/CFR-2008-title23-vol1/pdf/CFR-2008-title23-vol1-sec634-1.pdf

http://ops.fhwa.dot.gov/wz/resources/policy.htm#thv
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904- NOTICE TO BIDDERS NO. 4473 CODE: (SP)
DATE: 04/08/2013
SUBJECT: Alternate Crushed Stone Base Bid Items
Bidders are advised that the Crushed Stone Base used on this project will be bid as an alternate
pay item: %-inch and Down Crushed Stone Base, Size 825B Crushed Stone Base, or Size 610

Crushed Stone Base. Bidders must select one of the alternates at the time of bid. The
Contractor must use the selected crushed stone base throughout the entire project.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4526 CODE: (SP)
DATE: 06/11/2013
SUBJECT: Electronic Addendum Process

Bidders are advised that hard copies of any addenda for this project will no longer be mailed to
prospective bidders. All addenda for this project will be posted to the mdot.ms.gov webpage
under the Proposal Addenda column for the current letting and appropriate call number. Bidders
will have to download addenda from the webpage and process the addenda in the same manner
as previous lettings. Addenda will be posted by 10:00 a.m. on Friday prior to the letting. It will
be the Bidder’s responsibility to check and see if any addenda have been posted for this project.
Any questions regarding the downloading process of the addenda shall be directed to the
Contract Administration Division at 601-359-7700. Any questions regarding the content of the
addenda shall be submitted as a question in accordance with the Notice To Bidders entitled
“Questions Regarding Bidding”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 4565 CODE: (SP)
DATE: 06/27/2013
SUBJECT: Manual on Uniform Traffic Control Devices
Any reference in the Standard Specifications or contract documents to a particular Section of the

Manual on Uniform Traffic Control Devices (MUTCD) it shall mean that Section of the latest
version of the Manual on Uniform Traffic Control Devices.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 5044 CODE: (SP)
| DATE: 05/13/2014
SUBJECT: Questions Regarding Bidding

Bidders are advised that all questions that arise regarding the contract documents (proposal) or
plans on this project shall be directed to the www.gomdot.com current letting webpage. Click on
the call number for this project to open an email form to submit your question. Questions must
be submitted by 8:00 a.m. on the day prior to the letting. Answers to questions will be posted by
6:00 p.m. on the day prior to the letting. Answers can be viewed by clicking on Q&A link under
the Proposal Addenda column.

It shall be the Bidders responsibility to familiarize themselves with the questions and answers
that have been submitted on this project. Bidders are advised that by signing the contract
documents for this project, they agree that the on-line Questions and Answers submitted on this
project shall be added to and made part of the official contract.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5053 CODE: (SP)
DATE: 06/03/2014
SUBJECT: Contractor Correspondence
Bidders are advised that all correspondence concerning this project, other than correspondence
related to the execution of the contract and sub-contracting, shall be sent to the Project Engineer.
The Project Engineer will then forward any necessary correspondence to the appropriate

Division.  This includes general correspondence, submittals, shop drawings, requests for
advancement of materials, etc.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SECTION 904 - NOTICE TO BIDDERS NO. 5405 CODE: (SP)
| DATE: 02/11/2015

SUBJECT: Traffic Control Devices

Bidders are advised of the following two changes regarding traffic control devices.

Flashing Arrow Panels

| In Subsection 619.02.5 of the Standard Specifications, it states that flashing arrow panels shall
meet the requirements of Section 6F.53 of the MUTCD. The new MUTCD has changed this
reference to Section 6F.61. Flashing arrow panels on this project must meet the requirements of
Section 6F.61 of the latest MUTCD.

Type 111 Barricade Rails

The use of 2-inch nominal thickness timber for rails on Type Ill barricades has not been
approved by NCHRP as a crashworthy device. Therefore, the use of 2-inch nominal thickness
timbers will not be allowed for rails on Type Il Barricades. Timber rails for Type Il Barricades
shall be as follows.

e For barricades up to four feet (4’) wide, the maximum thickness of timber rails shall be one
inch (1) and the material shall be pine timber or %-inch ACX plywood.

e For barricades more than four feet (4”) wide, timber rails shall be constructed of ¥-inch
ACX plywood.

A list of crashworthy Type 111 Barricades can be found at the below FHWA website.

http://safety.fhwa.dot.gov/roadway dept/policy quide/road hardware/wzd/
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5412 CODE: (SP)
DATE: 02/18/2015
SUBJECT: Weight Limits
Bidders are hereby advised that all trucks hauling materials to and from this project shall comply
with the legal weight limits as established by law. MDOT will not compensate the Contractor

for any portion of a load delivered to the project in excess of the legal limit for that truck.

Vehicles relying on harvest permits are limited to hauling only those materials set forth in
Section 27-19-81(4) of the Mississippi Code, as amended.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5556 CODE: (SP)
DATE: 05/27/2015
SUBJECT: DUNS Requirement for Federal Funded Projects
Bidders are advised that the Prime Contractor must maintain current registrations in the System
for Award Management ( http://www.sam.gov ) at all times during this project. A Dun and

Bradstreet Data Universal Numbering System (DUNS) Number ( http://www.dnb.com ) is one of
the requirements for registration in the System for Award Management.

Bidders are also advised that prior to the award of this contract, they MUST Dbe registered in the
System for Award Management.

34



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5824 CODE: (SP)
DATE: 09/10/2015
SUBJECT: Adjustments for Bituminous Materials

Bidders are advised that Subsection 907-402.03.1.2, Tack Coat, in Special Provision 907-402,
allows the Contractor several options for OGFC tack coat. Regardless of the tack coat used, the
monthly material adjustment, as referenced in Section 109 of the Standard Specifications, will be
made using the base and current prices of tack coat Grade PG 76-22.

Bidders are also advised that the specifications allow the use of RC-70, RC-250, RC-800, RS-1,
RS-2, MC-30, MC-250, MS-2h, CMS-2h, LD-7, CQS-1h, ETAC-H, and NTSS-1HM in various
other construction operations. If the Contractor uses one of these bituminous materials, the
monthly material adjustment will be made using the base and current prices of the materials
shown below.

Materials Used Material Adjust_ment Made
Based on Prices For
RC-70, 250, 800 MC-70
RS-1, 2 CRS-2
MC-30, 250 MC-70
MS-2h, CMS-2h SS-1
LD-7, CQS-1h,
ETAC-H, NQI'SS-lHM CS5-1
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5865 CODE: (SP)
DATE: 10/28/2015
SUBJECT: Non-Quality Control / Quality Assurance Concrete

Bidders are advised that the following concrete items will not be accepted based on the Quality
Control / Quality Assurance (QC/QA) requirements of Section 804 of the specifications. The
acceptance of these pay items will be based on sampling and testing at the project site by MDOT
forces. The Contractor is required to submit mix designs to accomplish this work in accordance
with Section 804 and perform normal Quality Control functions at the concrete plant. Acceptance
will be in accordance with the requirements of 907-601, Structural Concrete, and TMD-20-04-00-
000. At the discretion of the Engineer, the Contractor may request that the concrete be accepted
based on QC/QA requirements.

Section  Description
221 Paved Ditches
601 Minor Structures - manholes, inlets, catch basins, junction boxes, pipe
headwalls, and pipe collars.
605 Edge Drain and Underdrain Outlet Pads
606 Guardrail Anchors
607 Fence Post Footings
608 Sidewalks
609 Curb and Gutter
614 Driveways
616 Median and Island Pavement
630 Sign Footings, except Overhead Sign Supports
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5866 CODE: (SP)
DATE: 10/28/2015
SUBJECT: Payroll Requirements

Bidders are hereby advised that the Contractor and Subcontractor(s) are required to submit payroll
information to the Project Engineers on a weekly basis.

On Federal-Aid Projects, CAD-880, CAD-881 and certified payroll submissions are required each
week the Contractor or a Subcontractor performs work on the project. This is addressed in Section
IV of Form FHWA-1273.

On State-Funded Projects, CAD-880 is required each week the Contractor or a Subcontractor
performs work on the project.

When no work is performed on either Federal-Aid or State-Funded Projects, the Contractor should
only submit CAD-880 showing no work activities.

The Contractor shall make all efforts necessary to submit this information to the Project Engineer
weekly. The Engineer will have the authority to suspend the work wholly or in part and to withhold
payments because of the Contractor's failure to submit the required information. Submission of
forms and payrolls shall be current through the first full week of the month for the estimate period
in order for the Project Engineer to process an estimate.

Bidders are advised to review the requirements regarding payroll submissions in Section 110 of
the Standard Specifications.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 5896 CODE: (SP)
DATE: 12/01/2015
SUBJECT: DBE Forms, Participation and Payment
Bidders are hereby advised that the participation of a DBE Firm can not be counted towards the
Prime Contractor’s DBE goal until the amount being counted towards the goal has been paid to
the DBE.
Form OCR-482 has been developed to comply with this requirement. Bidders are hereby
advised that at the end of the job, the Prime Contractor will submit this form to the Project

Engineer before the final estimate is paid and the project is closed out. This form certifies
payments to all DBE Subcontractors over the life of the contract.

Form OCR-484 has also been developed to comply with this requirement. Bidders are hereby
advised that each month, the Prime Contractors will submit this form to the Project Engineer no
later than the last day of each month. This form certifies payments to all Subcontractors and
shows all firms even if the Prime Contractor has paid no monies to the firm during that estimate
period (negative report). The Project Engineer will attach this form to the monthly estimate
before forwarding the estimate to the Contract Administration Division for processing.

Bidders are also advised that OCR-485 information will be completed by ALL BIDDERS
submitting a bid proposal and must be included in the bid proposal. If the OCR-485
information is not included as part of bid proposal, your bid will be deemed irregular.

DBE Forms, including Forms OCR-482, OCR-484 and OCR-485, can be obtained from the
Office of Civil Rights Division, MDOT Administration Building, 401 North West Street,
Jackson, MS, or at www.gomdot.com under Business, Disadvantaged Enterprise, Applications
and Forms for the DBE Program, MDOT Forms.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO NOTICE TO BIDDERS NO. 6411
DATE: 06/06/2016
The goal is _3 percent for the Disadvantaged Business Enterprise. The low bidder is required to
submit Form OCR-481 for all DBEs. Bidders are advised to check the bid tabulation link for this
project on the MDOT website at:

http://sp.gomdot.com/Contract%20Administration/BidSystems/Pages/letting%20calendar.aspx

Bid tabulations are usually posted by 3:00 pm on Letting Day.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 6411 CODE: (SP)
DATE: 06/06/2016

SUBJECT: DISADVANTAGED BUSINESS ENTERPRISES IN FEDERAL-AID
HIGHWAY CONSTRUCTION

This contract is subject to the "Moving Ahead for Progress in the 21% Century Act (MAP-21)" and
applicable requirements of "Part 26, Title 49, Code of Federal Regulations™. Portions of the Act
are set forth in this Notice as applicable to compliance by the Contractor and all of the Act, and
the MDOT DBE Program, is incorporated by reference herein.

The Department has developed a Disadvantaged Business Enterprise Program that is applicable to
this contract and is made a part thereof by reference.

Copies of the program may be obtained from:

Office of Civil Rights

Mississippi Department of Transportation
P. O. Box 1850

Jackson, Mississippi 39215-1850

POLICY

It is the policy of the Mississippi Department of Transportation to provide a level playing field, to
foster equal opportunity in all federally assisted contracts, to improve the flexibility of the DBE
Program, to reduce the burdens on small businesses, and to achieve that amount of participation
that would be obtained in a non-discriminatory market place. Indoing so, it is the policy of MDOT
that there will be no discrimination in the award and performance of federally assisted contracts
on the basis of race, color, sex, age, religion, national origin, or any handicap.

ASSURANCES THAT CONTRACTORS MUST TAKE

MDOT will require that each contract which MDOT signs with a sub-recipient or a Contractor,
and each subcontract the Prime Contractor signs with a Subcontractor, includes the following
assurances:

“The Contractor, subrecipient or Subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The Contractor shall carry out applicable
requirements of 49 CFR 26 in the award and administration of federally assisted contracts. Failure
by the Contractor to carry out these requirements is a material breach of this contract, which may
result in the termination of this contract or such other remedy as MDOT deems appropriate.”

DEFINITIONS
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-2- Notice to Bidders No. 6411 — Cont’d.

For purposes of this provision the following definitions will apply:

"Disadvantaged Business" means a small business concern: (a) which is at least 51 percent owned
by one or more socially and economically disadvantaged individual(s) or in the case of any
publicly owned business, at least 51 percent of the stock of which is owned by one or more socially
and economically disadvantaged individual(s); and (b) whose management and daily business
operations are controlled by one or more of the socially and economically disadvantaged
individual(s) who own it. It is important to note that the business owners themselves must control
the operations of the business. Absentee ownership or title ownership by an individual who does
not take an active role in controlling the business is not consistent with eligibility as a DBE under
CFR 49 Part 26.71.

CONTRACTOR'S OBLIGATION

The Contractor and all Subcontractors shall take all necessary and reasonable steps to ensure that
DBE firms can compete for and participate in the performance of a portion of the work in this
contract and shall not discriminate on the basis of race, color, national origin, religion or sex.
Failure on the part of the Contractor to carry out the DBE requirements of this contract constitutes
a breach of contract and after proper notification the Department may terminate the contract or
take other appropriate action as determined by the Department.

When a contract requires a zero percent (0%) DBE goal, the Contractor still has the responsibility
to take all necessary and reasonable steps to ensure that DBE firms can compete for and participate
in the performance of the work in the contract. In this case, all work performed by a certified DBE
firm is considered to be a “race neutral” measure and the Department will receive DBE credit
towards the overall State goals when the DBE firm is paid for their work. If the Prime Contractor
is a certified DBE firm, the Department can receive DBE credit only for the work performed by
the Prime Contractor’s work force or any work subcontracted to another DBE firm. Work
performance by a non-DBE Subcontractor is not eligible for DBE credit.

CONTRACT GOAL

The goal for participation by DBEs is established for this contract in the attached Supplement. The
Contractor shall exercise all necessary and reasonable steps to ensure that participation is equal to
or exceeds the contract goal.

If the percentage of the contract that is proposed for DBES is 1% or greater, it shall be so stated on
the last bid sheet of the proposal.

The apparent lowest responsive bidder shall submit to the Office of Civil Rights Form OCR-481,
signed by the Prime Contractor and the DBE Subcontractors, no later than the 3™ business day
after opening of the bids.

Form OCR-481 is available on the MDOT website at GOMDOT.com, then Divisions, Civil Rights,
Forms, DBE, MDOT Projects, or by calling 601-359-7466.
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-3- Notice to Bidders No. 6411 — Cont’d.

FORMS ARE AVAILABLE FROM THE OFFICE OF CIVIL RIGHTS

The OCR-481 Form must contain the following information:

The name and address of each certified DBE Contractor / Supplier;

The Reference Number, percent of work and the dollar amount of each item. If a portion of an
item is subcontracted, a breakdown of that item including quantities and unit price must be
attached, detailing what part of the item the DBE firm is to perform and who will perform the
remainder of the item.

If the DBE Commitment shown on the last bid sheet of the proposal, does not equal or exceed the
contract goal, the bidder must submit, to MDOT Contract Administration Division prior to bid
opening, information to satisfy the Department that adequate good faith efforts have been made to
meet the contract goal.

Failure of the lowest bidder to furnish acceptable proof of good faith efforts, submitted to MDOT
Contract Administration Division prior to bid opening, shall be just cause for rejection of the

proposal. Award may then be made to the next lowest responsive bidder or the work may be re-
advertised.

The following factors are illustrative of matters the Department will consider in judging whether
or not the bidder has made adequate good faith effort to satisfy the contract goal.

1)

(@)

3)

(4)

()

(6)

()

Whether the bidder attended the pre-bid meeting that was scheduled by the Department to
inform DBEs of subcontracting opportunities;

Whether the bidder advertised in general circulation, trade association, and minority-focus
media concerning the subcontracting opportunities;

Whether the bidder provided written notice to a reasonable number of specific DBEs that
their interest in the contract is being solicited,;

Whether the bidder followed up initial solicitations of interest by contacting DBEs to
determine with certainty whether they were interested,

Whether the bidder selected portions of the work to be performed by DBEs in order to
increase the likelihood of meeting the contract goal;

Whether the bidder provided interested DBEs with adequate information about the plans,
specifications and requirements of the contract;

Whether the bidder negotiated in good faith with interested DBEs and did not reject them

as unqualified without sound reasons based on a thorough investigation of their capabilities;
and
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-4 - Notice to Bidders No. 6411 — Cont’d.

(8) Whether the bidder made efforts to assist interested DBEs in obtaining any required bonding
or insurance.

(9) Whether the bidder has written notification to certified DBE Contractors soliciting
subcontracting for items of work in the contract.

(10) Whether the bidder has a statement of why an agreement was not reached.

The bidder’s execution of the signature portion of the proposal shall constitute execution of the
following assurance:

The bidder hereby gives assurance pursuant to the applicable requirements of "Moving Ahead
for Progress in the 21% Century Act (MAP-21)" and applicable requirements of "Part 26, Title
49, Code of Federal Regulations” that the bidder has made a good faith effort to meet the
contract goal for DBE participation for which this proposal is submitted.

DIRECTORY

A list of “Certified DBE Contractors” which have been certified as such by the Mississippi
Department of Transportation and other Unified Certification Partners (UPC) can be found on the
Mississippi Department of Transportation website at www.gomdot.com. The DBE firm must be
certified at the time the project is let and approved by MDOT to count towards meeting the DBE
goal.

REPLACEMENT

If a DBE Subcontractor cannot perform satisfactorily, and this causes the OCR-481 commitment
to fall below the contract goal, the Contractor shall take all necessary reasonable steps to replace
the DBE with another certified DBE Subcontractor or submit information to satisfy the Mississippi
Department of Transportation that adequate good faith efforts have been made to replace the DBE.
The replacement DBE must be a DBE who was on the Department's list of "Certified DBE
Contractors” when the job was let, and who is still active. All DBE replacements must be approved
by the Department.

Under no circumstances shall the Prime or any Subcontractor perform the DBE's work (as shown
on the OCR-481) without prior written approval from the Department. See "Sanctions" at the end
of this document for penalties for performing DBE's work.

When a Contractor proposes to substitute/replace/terminate a DBE that was originally named on
the OCR-481, the Contractor must obtain a release, in writing, from the named DBE explaining
why the DBE Subcontractor cannot perform the work. A copy of the original DBE's release must
be attached to the Contractor's written request to substitute/replace/terminate along with
appropriate Subcontract Forms for the substitute/replacement/terminated Subcontractor, all of
which must be submitted to the DBE Coordinator and approved, in advance, by MDOT.
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-5- Notice to Bidders No. 6411 — Cont’d.

GOOD FAITH EFFORTS

To demonstrate good faith efforts to replace any DBE that is unable to perform successfully, the
Contractor must document steps taken to subcontract with another certified DBE Contractor. Such
documentation shall include no less than the following:

(1) Proof of written notification to certified DBE Contractors by certified mail that their interest
is solicited in subcontracting the work defaulted by the previous DBE or in subcontracting
other items of work in the contract.

(2) If the Prime Contractor is a certified DBE firm, only the value of the work actually performed
by the DBE Prime can be counted towards the project goal, along with any work
subcontracted to a certified DBE firm.

(3) If the Contractor is not a DBE, the work subcontracted to a certified DBE Contractor will be
counted toward the goal.

(4) The Contractor may count toward the goal a portion of the total dollar value of a contract
with a joint venture eligible under the standards of this provision equal to the percentage of
the DBE partner in the joint venture.

(5) Expenditures to DBEs that perform a commercially useful function may be counted toward
the goal. A business is considered to perform a commercially useful function when it is
responsible for the execution of a distinct element of the work and carries out its
responsibilities by actually performing, managing, and supervising the work involved.

(6) The Contractor may count 100% of the expenditures for materials and supplies obtained from
certified DBE suppliers and manufacturers that produce goods from raw materials or
substantially alters them for resale provided the suppliers and manufacturers assume the
actual and contractual responsibility for the provision of the materials and supplies. The
Contractor may count sixty percent (60%) of the expenditures to suppliers that are not
manufacturers, provided the supplier performs a commercially useful function in the supply
process. Within 30 days after receipt of the materials, the Contractor shall furnish to the
DBE Coordinator invoices from the certified supplier to verify the DBE goal.

(7) Any work that a certified DBE firm subcontracts or sub-subcontracts to a non-DBE firm will
not count towards the DBE goal.

(8) Only the dollars actually paid to the DBE firm may be counted towards the DBE goal.
Failure of the Contractor to demonstrate good faith efforts to replace a DBE Subcontractor that
cannot perform as intended with another DBE Subcontractor, when required, shall be a breach of

contract and may be just cause to be disqualified from further bidding for a period of up to 12
months after notification by certified mail.
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-6- Notice to Bidders No. 6411 — Cont’d.

PRE-BID MEETING

A pre-bid meeting will be held in Amphitheater 1 & 2 of the Hilton Jackson located at 1-55 and
County Line Road, Jackson, Mississippi at 2:00 P.M. on the day preceding the date of the bid
opening.

This meeting is to inform DBE firms of subcontracting and material supply opportunities.
Attendance at this meeting is considered of prime importance in demonstrating good faith effort
to meet the contract goal.

PARTICIPATION / DBE CREDIT

Participation shall be counted toward meeting the goal in this contract as follows:

(1) If the Prime Contractor is a certified DBE firm, only the value of the work actually performed
by the DBE Prime can be counted towards the project goal, along with any work
subcontracted to a certified DBE firm.

(2) If the Contractor is not a DBE, the work subcontracted to a certified DBE Contractor will be
counted toward the goal.

(3) The Contractor may count toward the goal a portion of the total dollar value of a contract
with a joint venture eligible under the standards of this provision equal to the percentage of
the DBE partner in the joint venture.

(4) Expenditures to DBEs that perform a commercially useful function may be counted toward
the goal. A business is considered to perform a commercially useful function when it is
responsible for the execution of a distinct element of the work and carries out its
responsibilities by actually performing, managing, and supervising the work involved.

(5) The Contractor may count 100% of the expenditures for materials and supplies obtained from
certified DBE suppliers and manufacturers that produce goods from raw materials or
substantially alters them for resale provided the suppliers and manufacturers assume the
actual and contractual responsibility for the provision of the materials and supplies. The
Contractor may count sixty percent (60%) of the expenditures to suppliers that are not
manufacturers, provided the supplier performs a commercially useful function in the supply
process. Within 30 days after receipt of the materials, the Contractor shall furnish to the
DBE Coordinator invoices from the certified supplier to verify the DBE goal.

(6) Any work that a certified DBE firm subcontracts or sub-subcontracts to a non-DBE firm will
not count towards the DBE goal.

(7) Only the dollars actually paid to the DBE firm may be counted towards the DBE goal.
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-7- Notice to Bidders No. 6411 — Cont’d.

AWARD
Award of this contract to the low bidder will be contingent upon the following conditions:
(1) Concurrence from Federal Highway Administration, when applicable.

(2) Bidder must submit to the Office of Civil Rights for approval, Form OCR-481 (DBE
Commitment) no later than the 3" business day after opening of the bids to satisfy the
Department and that adequate good faith efforts have been made to meet the contract goal.
For answers to questions regarding Form OCR-481, contact the MDOT Office of Civil
Rights at (601) 359-7466.

(3) Bidder must include OCR-485 information with their bid proposal listing all firms that
submitted quotes for material supplies or items to be subcontracted. OCR-485 information
must be included with the bid proposal. If the OCR-485 information is not included as part
of bid proposal, your bid will be deemed irregular.

Prior to the start of any work, the bidder must notify the Project Engineer, in writing, of the name
of the designated "DBE Liaison Officer"” for this project. This notification must be posted on the
bulletin board at the project site.

DEFAULT

It the contract goal established by MDOT in this proposal is 1% or greater, it must be met to fulfill
the terms of the contract. The Contractor may list DBE Subcontractors and items that exceed
MDOT's contract goal, but should unforeseen problems arise that would prevent a DBE from
completing its total commitment percentage, the Contractor will meet the terms of the contract as
long as it meets or exceeds MDOT's Contract Goal. For additional information, refer to
"Replacement™ section of this Notice.

DBE REPORTS

(1) OCR-481: Refer to "CONTRACT GOAL" section of this Notice to Bidders for
information regarding this form.

(2) OCR-482: At the conclusion of the project the Contractor will submit to the Project
Engineer for verification of quantities and further handling Form OCR-482 whereby the
Contractor certifies to the amounts of payments made to each Contractor / Supplier. The
Project Engineer shall submit the completed Form OCR-482 to the DBE Coordinator (Office
of Civil Rights). Final acceptance of the project is dependent upon Contract Administration
Division's receipt of completed Form OCR-482 which they will receive from the Office of
Civil Rights.

(3) OCR-483: The Project Engineer/Inspector will complete Form OCR-483, the
Commercially Useful Function (CUF) Performance Report, in accordance with MDOT
S.0.P. No. OCR-03-09-01-483. Evaluations reported on this form are used to determine
whether or not the DBE firm is performing a CUF. The Prime Contractor should take
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corrective action when the report contains any negative evaluations. DBE credit may be
disallowed and/or other sanctions imposed if it is determined the DBE firm is not performing
a CUF. This form should also be completed and returned to the DBE Coordinator (Office of
Civil Rights).

(4) OCR-484: Each month, the Contractor will submit to the Project Engineer OCR-484
certifying payments to all Subcontractors. This OCR-484 will be attached to the monthly
estimate for further processing. Failure of the Contractor to submit the OCR-484 will result
in the estimate not being processed and paid.

(5) OCR-485: Bidder must submit signed form with bid proposal of all firms that submitted
quotes for material supplies or items to be subcontracted. If the OCR-485 information is
not included as part of bid proposal, your bid will be deemed irregular.

(6) OCR-487: Only used by Prime Contractors that are certified DBE firms. This form is used
in determining the exact percentage of DBE credit for the specified project. It should be
returned to MDOT with the OCR-481 form, or can also be returned with the Permission to
Subcontract Forms (CAD-720, CAD-725 and CAD-521).

SANCTIONS

The Department has the option to enforce any of the following penalties for failure of the Prime
Contractor to fulfill the DBE goal as stated on the OCR-481 form or any violations of the DBE
program guidelines:

(1) Disallow credit towards the DBE goal
(2) Withhold progress estimate payments

(3) Deduct from the final estimate or recover an amount equal to the unmet portion of the DBE
goal which may include additional monetary penalties as outlined below based on the number
of offenses and the severity of the violation as determined by MDOT.

1t Offense 10% of unmet or $5,000 lump or Both
portion of goal sum payment

2" Offense 20% of unmet or $10,000 lump or Both
portion of goal sum payment

3 Offense 40% of unmet or $20,000 lump or  $20,000 lump sum
portion of goal sum payment payment and debarment

(4) Debar the Contractor involved from bidding on Mississippi Department of Transportation
projects.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 6663 CODE: (SP)
DATE: 9/07/2016
SUBJECT: Contract Time
PROJECT: HSIP-0032-01(025) /102186301 — District Wide (1)
The completion of work to be performed by the Contractor for this project will not be a specified
date but shall be when all allowable working days are assessed, or any extension thereto as
provided in Subsection 907-108.06. It is anticipated that the Notice of Award will be issued no

later than November 8, 2016 and the date for Notice to Proceed / Beginning of Contract Time will
be March 16, 2017.

Should the Contractor request a Notice to Proceed earlier than March 16, 2017 and it is agreeable
with the Department for an early Notice to Proceed, the requested date will become the new Notice
to Proceed / Beginning of Contract Time date.

194 Working Days have been allowed for the completion of work on this project.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 6664
DATE: 09-06-2016
SUBJECT: Specialty Items
PROJECT: HSIP-0032-01(025)/102186301 - PEARL RIVER

Pursuant to the provisions of Section 108, the following work items are hereby designated as "Specialty Iltems" for this contract.
Bidders are reminded that these items must be subcontracted in order to be considered as specialty items.

CATEGORY: EROSION CONTROL

Line No Pay Item Description

0090 211-A001 Topsoil for Slope Treatment, From Right-of-Way

0100 213-C001 Superphosphate

0110 217-A001 Ditch Liner

0120 220-A001 Insect Pest Control

0130 223-A001 Mowing

0140 234-A001 Temporary Silt Fence

0570 907-225-A001  Grassing

0580 907-225-B001  Agricultural Limestone

0590 907-225-C001  Mulch, Vegetative Mulch

0600 907-226-A001 Temporary Grassing

0610 907-234-D001 Inlet Siltation Guard

0620 907-236- Silt Basin, Per Plans
PP001

0630 907-237-A003  Wattles, 20"

0640 907-246-A002 Sandbags

0650 907-249-A001 Riprap for Erosion Control

CATEGORY: MISCELLANEOUS/ SPECIALTY WORK ITEMS

Line No
0150

Pay Item
423-A001

Description

Rumble Strips, Ground In

CATEGORY: PAVEMENT STRIPING AND MARKING

Line No Pay Item Description

0460 627-J001 Two-Way Clear Reflective High Performance Raised Markers
0470 627-K001 Red-Clear Reflective High Performance Raised Markers

0480 627-L001 Two-Way Yellow Reflective High Performance Raised Markers
0790 907-626-B003 6" Thermoplastic Traffic Stripe, Continuous White

0800 907-626-C003 6" Thermoplastic Double Drop Edge Stripe, Continuous White
0810 907-626-D003 6" Thermoplastic Traffic Stripe, Skip Yellow

0820 907-626-E004 6" Thermoplastic Traffic Stripe, Continuous Yellow

0830 907-626-G004 Thermoplastic Detail Stripe, White

0840 907-626-G005 Thermoplastic Detail Stripe, Yellow
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CATEGORY: PAVEMENT STRIPING AND MARKING

Line No Pay Item Description
0850 907-626-H004 Thermoplastic Legend, White

CATEGORY: SURVEY AND STAKING

Line No Pay Item Description
0760 907-617-A001  Right-of-Way Marker
0860 907-699-A002 Roadway Construction Stakes

CATEGORY: TRAFFIC CONTROL - PERMANENT

Line No  Pay Item Description

0490 630-A001 Standard Roadside Signs, Sheet Aluminum, 0.080" Thickness
0500 630-A002 Standard Roadside Signs, Sheet Aluminum, 0.125" Thickness
0510 630-C001 Steel U-Section Posts, 2.0 Ib/ft

0520 630-C003 Steel U-Section Posts, 3.0 Ib/ft

0530 630-E004 Structural Steel Angles & Bars, 7/16" x 2 1/2" Flat Bar

CATEGORY: TRAFFIC CONTROL - TEMPORARY

Line No Pay Item Description

0330 619-A1003 Temporary Traffic Stripe, Continuous White, Paint

0340 619-A2003 Temporary Traffic Stripe, Continuous Yellow, Paint

0350 619-A4002 Temporary Traffic Stripe, Skip Yellow, Paint

0360 619-A5002 Temporary Traffic Stripe, Detail, Paint

0370 619-A6001 Temporary Traffic Stripe, Legend

0380 619-C7001 Two-Way Yellow Reflective High Performance Raised Marker
0390 619-D1001 Standard Roadside Construction Signs, Less than 10 Square Feet
0400 619-D2001 Standard Roadside Construction Signs, 10 Square Feet or More
0410 619-G4001 Barricades, Type lll, Single Faced

0420 619-G4004 Barricades, Type lll, Single Faced, Permanent, Red/White

0430 619-G4005 Barricades, Type Ill, Double Faced

0440 619-G5001 Free Standing Plastic Drums
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 6665 CODE (SP)
DATE: 09/28/2016
SUBJECT: Placement of Fill Material in Federally Regulated Areas
PROJECT: HSIP-0032-01(025) / 102186301 — Pearl River County

A Permit (404, General, Nationwide, etc.) for placing fill material federally regulated sites is
required.

The Department has acquired the following permits for permanently filling at regulated sites that
are identified during project development:

Nationwide Permit No. 14 (Waters of U.S.) All sites with less than 0.10 acres

Nationwide Permit No.23 (Wetlands & Waters of U.S.) — All Sites
(ID. No. MVVK-2016-286)

Copies of said permit(s) are on file with the Department.

Securing a permit(s) for the filling of any other regulated site, the purpose of which is temporary
construction for the convenience of the Contractor, shall be the responsibility of the Contractor.
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General Decision Number: MS160213 01/08/2016 MS213
Superseded General Decision Number: MS20150213
State: Mississippi

Construction Type: Highway

County: Pearl River County in Mississippi.

HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.15 for calendar year 2016 applies to all contracts
subject to the Davis-Bacon Act for which the solicitation was
issued on or after January 1, 2015. If this contract is covered
by the EO, the contractor must pay all workers in any
classification listed on this wage determination at least
$10.15 (or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing
on the contract in calendar year 2016. The EO minimum wage rate
will be adjusted annually. Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/08/2016

* ELEC0917-006 06/01/2015

Rates Fringes
ELECTRICIAN. ..ttt ittt ennennns $ 24.05 8.63
© suMs2010-032 08/04/2014
Rates Fringes
CARPENTER (Form Work Only)....... S 12.74 0.67
CARPENTER, Excludes Form Work....$ 14.21 0.00
CEMENT MASON/CONCRETE FINISHER...$ 13.27 0.78
HIGHWAY/PARKING LOT STRIPING:
Truck Driver (Line Striping
TruCK) v v ittt et ettt $ 12.26 0.00
INSTALLER - GUARDRATIL............ $ 11.68 0.00
INSTALLER — SIGN......vviivenn.. $ 11.57 0.00
IRONWORKER, REINFORCING.......... $ 15.28 0.00
LABORER: Asphalt, Includes
Raker, Shoveler, Spreader and
Distributor.........cooiiiiiina.. $ 11.37 0.00
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LABORER: Common or General......
LABORER: Flagger.......eeeeeeen.
LABORER: Grade Checker..........

LABORER: Mason Tender -
Cement/Concrete. ...,

LABORER: Pipelayer..............
LABORER: Laborer-Cones/
Barricades/Barrels -
Setter/Mover/Sweeper. ... ..uuw....

OPERATOR: Asphalt Spreader......

OPERATOR:
Backhoe/Excavator/Trackhoe.......

OPERATOR: Broom/Sweeper.........
OPERATOR: Bulldozer.............
OPERATOR: Concrete Saw..........
OPERATOR: Crane.........ceveeun..
OPERATOR: Distributor...........
OPERATOR: Drill......ciiiiieeenn.
OPERATOR: Grader/Blade..........
OPERATOR: Loader......eeeeeeeeenn
OPERATOR: Mechanic..............
OPERATOR: Milling Machine.......
OPERATOR: MixXer......'eeeeeeenn.
OPERATOR: Oller ... e e eenannn

OPERATOR: Paver (Asphalt,
Aggregate, and Concrete).........

OPERATOR: Piledriver............
OPERATOR: Roller (All Types)....
OPERATOR: SCraper.........cece.e..
OPERATOR: Tractor...............
OPERATOR: Trencher..............

SURVEYOR (Staking, Marking
and Brush Clearing) .......ceeoe...

http://www.wdol.gov/wdol/scafiles/davisbacon/ms213.dvb
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TRUCK DRIVER: Flatbed Truck..... $ 13.29 0.00
TRUCK DRIVER: Lowboy Truck...... $ 11.00 0.00
TRUCK DRIVER: Mechanic.......... $ 12.30 0.00

TRUCK DRIVER: Off the Road
< $ 12.31 0.00

TRUCK DRIVER: Water Truck....... S 9.63 0.00

TRUCK DRIVER: Dump Truck (All
TYPES) + vttt e e et e e $ 13.57 0.00

TRUCK DRIVER: Semi/Trailer

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate i1s a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
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this classification and rate.
Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, 1is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey 1s conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is

based.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
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and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) 1is yes, then an
interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

56

http://www.wdol.gov/wdol/scafiles/davisbacon/ms213.dvb

Page 5 of 5

1/14/2016



SUPPLEMENT TO FORM FHWA-1273
DATE: 01/06/2016

SUBJECT: Final Certificate and Contract Provisions for Subcontracts

All subcontracts shall be in writing and contain all pertinent provisions and requirements of the
prime contract.

Each “Request for Permission to Subcontract” (Mississippi Department of Transportation Form
CAD-720) shall include a copy of subcontract upon request for review by the Mississippi
Department of Transportation. The federal contract provisions may be omitted from the
subcontract copy submitted for review provided the Contractor certifies that the provisions will
be physically incorporated into the agreement furnished to the Subcontractor.

In lieu of submitting a copy of the subcontract for review, the Contractor may certify that the
subcontract agreement is in writing and that it contains all the requirements and pertinent
provisions of the prime contract.

Each Subcontractor will be required to provide a copy of the subcontract agreement for contract

compliance reviews, along with physical evidence (copy of FHWA-1273) that requirements and
pertinent provisions have been provided for review and adherence.

The Contractor is hereby advised of the requirements set forth in the following Attachment (Title
46 - Shipping) as it pertains to the implementation of Cargo Preference Act (CPA) requirements
in the Federal-aid Highway Program.

By signing this contract, the Contractor agrees to conform to the requirements of the CPA.
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Attachment
Title 46- Shipping

Volume: 8

Date: 2014-10-01

Original Date: 2014-10-01

Title: Section 381.7 - Federal Grant, Guaranty, Loan and Advance at Funds Agreements.

Context: Title 46- Shipping. CHAPTER II- MARITIME ADMINISTRATION, DEPARTMENT OF
TRANSPORTATION. SUBCHAPTER J - MISCELLANEOUS. PART 381 - CARGO PREFERENCE-U.S.-
FLAG VESSELS.

8§ 381.7 Federal Grant, Guaranty, Loan and Advance of Funds Agreements.

In order to insure a fair and reasonable participation by privately owned United States-flag commercial
vessels in transporting cargoes which are subject to the Cargo Preference Act of 1954 and which are
generated by U.S. Government Grant, Guaranty, Loan and/or Advance of Funds Programs, the head of
each affected department or agency shall require appropriate clauses to be inserted in those Grant.
Guaranty; Loan and/or Advance of Funds Agreements and all third party contracts executed between the
borrower/grantee and other parties, where the possibility exists for ocean transportation of items
procured, contracted for or otherwise obtained by or on behalf of the grantee, borrower, or any of their
contractors or subcontractors. The clauses required by this part shall provide that at least 50 percent of
the freight revenue and tonnage of cargo generated by the U.S. Government Grant, Guaranty, Loan or
Advance of Funds be transported on privately owned United States-flag commercial vessels. These
clauses shall also require that all parties provide to the Maritime Administration the necessary shipment
information as set forth in § 381.3. A copy of the appropriate clauses required by this part shall be
submitted by each affected agency or department to the Secretary, Maritime Administration, for approval
no later than 30 days after the effective date of this part. The following are suggested acceptable clauses
with respect to the use of United States-flag vessels to be incorporated in the Grant, Guaranty, Loan
and/or Advance of Funds Agreements as well as contracts and subcontracts resulting therefrom:

(a) Agreement Clauses. "Use of United States-flag vessels:

"(1) Pursuant to Pub. L 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean
vessel, shall be transported on privately owned United States-flag commercial vessels, if available.

"(2) Within 20 days following the date of loading for shipments originating within the United States or
within 30 working days following the date of loading for shipments originating outside the United States, a
legible copy of a rated, 'on-board' commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through
the prime contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo,
Office of Market Development, Maritime Administration, Washington, DC 20590."

(b) Contractor and Subcontractor Clauses. "Use of United States-flag vessels: The contractor agrees --
"(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the
gross tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved,
whenever shipping any equipment, material, or commodities pursuant to this contract, to the extent such
vessels are available at fair and reasonable rates for United States-flag commercial vessels.

"(2) To furnish within 20 days following the date of loading for shipments originating within the United
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States or within 30 working days following the date of loading for shipments originating outside the
United States, a legible copy of a rated, 'on-board' commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b) (1) of this section to both the Contracting Officer (through
the prime contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo,
Office of Market Development, Maritime Administration, Washington, DC 20590.

"(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.”

(Reorganization Plans No.21 of 1950(64 Stat. 1273) and No. 7 of 1961 (75 Stat. 840) as amended by

Pub. L 91.469 (84 Stat 1036) and Department of Commerce Organization Order 10-8 (38 FR 19707, July
23, 1973)) (42 FR 57126, Nov. 1, 1977]
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FHWA-1273-- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I.  General
Il.  Nondiscrimination
Ill.  Nonsegregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act
Provisions
VI.  Subletting or Assigning the Contract
VII.  Safety: Accident Prevention
VIIl. False Statements Concerning Highway Projects
IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act
X.  Compliance with Governmentwide Suspension and
Debarment Requirements
XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
S0.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

FHWA-1273-- Revised May 1, 2012

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All  such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorites and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
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with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT'’s
U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each
work classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minorities and
women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

IIl. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
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paid to such laborers or mechanics, subject to the provisions
of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(i) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and so
advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
shall refer the questions, including the views of all interested
parties and the recommendation of the contracting officer, to
the Wage and Hour Administrator for determination. The Wage
and Hour Administrator, or an authorized representative, will
issue a determination within 30 days of receipt and so advise
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the contracting officer or will notify the contracting officer within
the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first day
on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benéefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
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Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b. (1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 85.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(ii) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible
deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as
specified in the applicable wage determination incorporated
into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
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rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).

c. The penalty for making false statements is prescribed in
the U.S. Criminal Code, 18 U.S.C. 1001.
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V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for wunpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liguidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activites of the leased
employees;

(2) the prime contractor remains responsible for the quality
of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all other
Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such cther of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfilment of the
contract.  Written consent will be given only after the
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contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2.1t is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIll. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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"Whoever, being an officer, agent, or employee of the
United States, or of any State or Territory, or whoever, whether
a person, association, firm, or corporation, knowingly makes
any false statement, false representation, or false report as to
the character, quality, quantity, or cost of the material used or
to be used, or the quantity or quality of the work performed or
to be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
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covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e.The terms ‘“covered transaction,” "debarred,”
"suspended,” "ineligible," "participant,” "person," “principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* k k k%

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion - First Tier
Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any
of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

FHWA-1273-- Revised May 1, 2012

this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms ‘“covered transaction,” "debarred,”
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* Kk k k%

Certification Regarding Debarment, Suspension,
Ineligibility and  Voluntary  Exclusion--Lower  Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* ok ok ok Kk

Xl. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

70
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NOTICE OF REQUIREMENTS FOR AFFIRMATIVE
ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITY (EXECUTIVE ORDER 11246)

1. The Offeror’s or Bidder’s attention is called to the “Equal
Opportunity Clause” and the “Standard Federal Equal Employment
Opportunity Construction Contract Specifications” set forth herein.

2. The goal for female participation, expressed in percentage terms for
the Contractor’s aggregate workforce in each trade on all construction
work, is 6.9%.

Until further notice Goals for minority
participation for

each trade (percent)

SHSA Cities:
Pascagoula - Moss Point 16.9
Biloxi - Gulfport 19.2
Jackson 30.3
SMSA Counties:
Desoto 323
Hancock, Harrison, Stone 19.2
Hinds, Rankin 30.3
Jackson 16.9
Non-SMSA Counties:
George, Greene 26.4
Alcorn, Benton, Bolivar, Calhoun, Carroll, Chickasaw,
Clay, Coahoma, Grenada, Itawamba, Lafayette, Lee,
Leflore, Marshall, Monroe, Montgomery, Panola,
Pontotoc, Prentiss, Quitman, Sunflower, Tallahatchie,
Tate, Tippah, Tishomingo, Tunica, Union,
Washington, Webster, Yalobusha 26.5
Attala, Choctaw, Claiborne, Clarke, Copiah, Covington,
Franklin, Holmes, Humphreys, Issaquena, Jasper, Jefferson,
Jefferson Davis, Jones Kemper, Lauderdale, Lawrence,
Leake, Lincoln, Lowndes, Madison, Neshoba, Newton,
Noxubee, Oktibbeha, Scott, Sharkey, Simpson, Smith,
Warren, Wayne, Winston, Yazoo 320
Forrest, Lamar, Marion, Pearl River, Perry, Pike,
Walthall 271.7
Adams, Amite, Wilkinson 304

(06/28/2012)
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These goals are applicable to all the Contractor’s construction work
(whether or not it is Federal or federally assisted) performed in the
covered area. If the contractor performs construction work in a
geographical area located outside of the covered area, it shall apply the
goals established for such geographical area where the work is actually
performed. With regard to this second area, the contractor also is subject
to the goals for both its federally involved and nonfederally involved
construction.

The Contractor’s compliance with the Executive Order and the
regulations in CFR Part 60-4 shall be based on its implementation of the
Equal Opportunity clause, specific affirmative action obligations required
by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet
the goals. The hours of minority and female employment and training
must be substantially uniform throughout the length of the contract, and
in each trade, and the Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of
minority or female employees or trainees from Contractor to Contractor
or from project to project for the sole purpose of meeting the Contractor’s
goals shall be a violation of the contract, the Executive Order and the
regulations in 41 CFR Part 60-4.2(d). Compliance with the goals will be
measured against the total work hours performed.

3. The Contractor shall provide written notification to the Director of
the Office of Federal Contract Compliance Programs within 10 working
days of award of any construction subcontract in excess of $10,000 at
any tier for construction work under the contract resulting from this
solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the
subcontractor, estimated dollar amount of the subcontract; estimated
starting and completion dates of the subcontract; and the geographical
area in which the subcontract is to be performed.

4. As used in this Notice, and in the contract resulting from this
solicitation, the “covered area” is to the county and city (if any), stated in
the advertisement.

5. The notification required in Paragraph 3 shall be addressed to the
following:

Contract Compliance Officer

Mississippi Department of Transportation
P.O. Box 1850

Jackson, Mississippi 39215-1850



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-101-4 CODE: (IS)
DATE: 11/05/2008
SUBJECT: Definitions

Section 101, Definitions and Terms, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-101.02--Definitions. Replace the following definitions in Subsection 101.02 on pages 3
through 13.

Contract - The written agreement between the Mississippi Transportation Commission and the
Contractor setting forth the obligations of the parties thereunder, including but not limited to, the
performance of the work, the furnishing of labor and materials, and the basis of payment.

The contract includes the invitation for bids, proposal, contract form and contract bonds,
specifications, supplemental specifications, interim specifications, general and detailed plans,
special provisions, notices to bidders, notice to proceed, and also any agreements that are
required to complete the construction of the work in an acceptable manner, including authorized
extensions thereof, all of which constitute one instrument.

Contract Bonds - The approved form of security, executed by the Contractor and the
Contractor’s Surety(ies), guaranteeing complete execution of the contract and all supplemental
agreements pertaining thereto and the payment of all legal debts pertaining to the construction of
the project. This term includes Performance and Payment Bond(s).

Surety - A corporate body, qualified under the laws of Mississippi, which is bound with and for
the successful bidder by "contract bond(s)" to guarantee acceptable performance of the contract
and payment of all legal taxes and debts pertaining to the construction of the project, including
payment of State Sales Tax as prescribed by law, and any overpayment made to the Contractor.

Add the following to the list of definitions in Subsection 101.02 on pages 3 through 13.

Performance Bond - The approved form of security, executed by the Contractor and issued by
the Contractor’s Surety(ies), guaranteeing satisfactory completion of the contract and all
supplemental agreements pertaining thereto.

Payment Bond - The approved form of security, executed by the Contractor and issued by the
Contractor’s Surety(ies), guaranteeing the payment of all legal debts pertaining to the
construction of the project including, but not limited to, the labor and materials of subcontractors
and suppliers to the prime contractor.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-102-12 CODE: (SP)
DATE: 11/18/2015
SUBJECT: Bidding Requirements and Conditions

Section 102, Bidding Requirements and Conditions, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

907-102.06--Preparation_of Proposal. Delete Subsection 102.06 on pages 17 thru 19 and
substitute the following.

907-102.06--Preparation of Proposal. MDOT will receive bids for construction projects online
using the Bid Express Service (BIDX).

The Bidder’s complete proposal (Certification of Performance, Certification Regarding Non-
Collusion, etc.) will be submitted to MDOT electronically via the Bid Express Service no later
than the day and at the time bids are to be received. Bidders will be responsible for joining Bid
Express and getting all necessary clearances and a digital 1D in sufficient time for Bid Express
to submit their bid.

Bid Express files shall be downloaded from http://www.bidx.com. Bidders are to select
Mississippi Department of Transportation under the U.S. AGENCY drop down menu and select
the desired project. After completing all necessary data, the Bidders shall submit their bid to Bid
Express in sufficient time for the bid to be properly sent to MDOT.

Bids submitted via the Bid Express Service will constitute the official bid and shall be digitally
signed and delivered to the Department by the Bid Express Service.

It is the responsibility of every bidder to check for any addendum or modification to the contract
document(s) for which they intend to submit a response. It shall be the bidder’s responsibility to
be sure they are in receipt of all addenda, pre-bid conference information, and/or questions and
answers provided at, or subsequent to, the pre-bid conference, if any are issued.

The Mississippi Transportation Commission has no responsibility for defects, irregularities or
other problems caused by the use of electronic media. Operation of this electronic media is done
at the sole risk of the user.

When the bid schedule contains a fixed contract unit price (FCP) for an item, this price shall be
the contract unit price for the item and no alteration shall be made by the bidder.

When an item in the proposal contains a choice to be made by the bidder, the bidder shall indicate

the choice in accordance with the INSTRUCTION TO BIDDERS in Section 905 - Proposal,
reference is made to Alternate Designs, Alternate Items, and Optional Items as defined in

73



-2- S. P. No. 907-102-12 -- Cont’d.

Subsection 101.02.

Where the bid schedule lists alternate designs or alternate items, the one alternate bid shall be
designated by bidding only that alternate, and thereafter no further choice will be permitted.

When the bid schedule lists optional items, the Contractor's selection may, but is not required to,
be made at the time of bidding. For optional items not pre-selected, the Contractor's selection shall
be made prior to or at the time of execution of the contract.

Each proposal issued will contain a Certification regarding debarment, suspension, and other
responsibility matters to be completed by the bidder. The Certification must be sworn to and shall
be under penalty of perjury and bidders are cautioned to read and understand its contents in entirety
before digitally signing the bid.

The Contractor shall provide immediate written notice to the Contract Administration Engineer
Division at any time, prior to or after award, that it is known a certification was erroneous when
executed or has become erroneous by reason of changed circumstances.

The bidder's proposal must be digitally signed by the individual, by one or more members of the
partnership, by one or more members or officers of each firm representing a joint venture, or by
one or more officers of a corporation; or by an agent of the Contractor legally qualified to bind the
Contractor and acceptable to the State. If the proposal is made by an individual, the individual’s
name and address must be shown; by a partnership, the name and address of each partnership
member must be shown; as a joint venture, the name and address of each member or officer of the
firms represented by the joint venture must be shown; by a corporation, the name of the corporation
and the business address of its corporate officials must be shown.

The address stated on the proposal shall be the bidder's permanent address until changed by written
notice to the Executive Director. All notices provided for in the contract shall be considered as
delivered to the Contractor when mailed or delivered to such address.

907-102.08--Proposal Guaranty. Delete the first and second paragraphs in Subsection 102.08 on
page 20 and substitute the following.

No proposal will be considered unless accompanied by certified check, cashier's check or bid bond,
made payable to the State of Mississippi, in an amount of not less than five percent (5%) of the
total amount of the proposal offered. The guaranty shall be evidence of good faith that, if awarded
the contract, the bidder will execute the contract and give performance and payment contract
bond(s) as stipulated in Subsection 907-103.05.1, 907-103.05.2, and as required by law.

If a bid bond is offered as guaranty, the bond must be made by a Surety acceptable to the Executive
Director and signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent and
the Bidder. Such bid bond shall also conform to the requirements and conditions stipulated in
Subsection 907-103.05.2 as applicable.

907-102.09--Delivery of Proposals. Delete the paragraph under Subsection 102.09 on page 20,
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and substitute the following.

Unless otherwise specified, each proposal shall be submitted online using the Bid Express service.
Proposal Forms are non-transferable and no name or names of interested parties may be shown
other than those to whom the proposal was issued. All proposals shall be submitted to Bid Express
prior to the time and place specified in the Notice to Contractors and on the Bid Express website.

907-102.10--Withdrawal or Revision of Proposals. Delete the paragraph under Subsection
102.10 on page 20, and substitute the following.

A bidder may withdraw or revise a proposal after it has been submitted to Bid Express any time
prior to the time set for opening proposals.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-103-11 CODE: (SP)
| DATE: 07/22/2015
SUBJECT: Award and Execution of Contract

Section 103, Award and Execution of Contract, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-103.04--Return of Proposal Guaranty. Delete the second paragraph of Subsection 103.04
on page 23 and substitute the following:

Certified checks or cashier's checks submitted as proposal guaranties, except those of the two
lowest bidders, will be returned within 10 days of contract award. The retained proposal
guaranty of the unsuccessful of the two lowest bidders will be returned within ten days following
the execution of a contract with the successful low bidder. The retained proposal guaranty of the
successful bidder will be returned after satisfactory performance and payment bonds have been
furnished and the contract has been executed.

In the event all bids are rejected by the Commission, certified checks or cashier's checks
submitted as proposal guaranty by all bidders will be returned within 10 days of rejection.

Delete Subsection 103.05 on page 23 and substitute the following:

907-103.05--Contract Bonds.

907-103.05.1--Requirement of Contract Bonds. Prior to the execution of the contract, the
successful bidder shall execute and deliver to the Executive Director a performance and payment
bond(s), in a sum equal to the full amount of the contract as a guaranty for complete and full
performance of the contract and the protection of the claimants and the Department for materials
and equipment and full payment of wages in accordance with Section 65-1-85 Miss. Code Ann.
(1972 as amended). In the event of award of a joint bid, each individual, partnership, firm or
corporation shall assume jointly the full obligations under the contract and the contract bond(s).

907-103.05.2--Form of Bonds. The form of bond(s) shall be that provided by or acceptable to
the Department. These bonds shall be executed by a Mississippi agent or qualified nonresident
agent and shall be accompanied by a certification as to authorization of the attorney-in-fact to
commit the Surety company. A power of attorney exhibiting the Surety's original seal
supporting the Mississippi agent or the qualified nonresident agent's signature shall be furnished
with each bond. The Surety company shall be currently authorized and licensed in good standing
to conduct business in the State of Mississippi with a minimum rating by A.M. Best of (A-) in
the latest printing "Best's Key Rating Guide" to write individual bonds up to ten percent of the
policy holders' surplus or listed on the current list of “Companies Holding Certificates of
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as
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published by the United States Department of the Treasury, Financial Management Service,
Circular 570 (latest revision as published and supplemented on the Financial Management
Service Web site and in the Federal Register) within the underwriting limits listed for that
Surety. The Mississippi agent or qualified nonresident agent shall be in good standing and
currently licensed by the Insurance Commissioner of the State of Mississippi to represent the
Surety company(ies) executing the bonds.

Surety bonds shall continue to be acceptable to the Commission throughout the life of the
Contract and shall not be canceled by the Surety without the consent of the Department. In the
event the Surety fails or becomes financially insolvent, the Contractor shall file a new Bond in
the amount designated by the Executive Director within thirty (30) days of such failure,
insolvency, or bankruptcy. Subsequent to award of Contract, the Commission or the Department
may require additional security for any supplemental agreements executed under the contract or
replacement security in the event of the surety(ies) loss of the ratings required above. Suits
concerning bonds shall be filed in the State of Mississippi and adjudicated under its laws without
reference to conflict of laws principles.

907-103.08--Failure to Execute Contract.. In the first sentence of Subsection 103.08 on page
24, change “bond” to “performance and payment bonds”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-104-5 CODE: (IS)
DATE: 05/01/2013
SUBJECT: Scope of Work

Section 104, Scope of Work, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows:

907-104.05--Removal and Disposal of All Materials From the Project. Delete the second
sentence of the first full paragraph of Subsection 104.05 on page 30 and substitute the following:

The Contractor shall also furnish the Engineer a certified letter stating that the area of disposal is
not in a wetland or in Waters of the U.S.

78



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-104-6 CODE: (SP)
| DATE: 11/20/2014
SUBJECT: Partnering Process

Section 104, Scope of Work, of the 2004 Edition of the Mississippi Standard Specifications for
Road and Bridge Construction is hereby amended as follows:

907-104.01--Intent of Contract. At the end of Subsection 104.01 on Page 24, add the
following:

907-104.01.1--Partnering Process.

COVENANT OF GOOD FAITH AND FAIR DEALING:

This contract imposes an obligation of good faith and fair dealing in its performance and
enforcement.

The Contractor and the Department, with a positive commitment to honesty and integrity, agree
to the following mutual duties:

A. Each will function within the laws and statutes applicable to their duties and
responsibilities.

B. Each will assist in the other’s performance.
C. Each will avoid hindering the other's performance.
D. Each will proceed to fulfill its obligations diligently.
E. Each will cooperate in the common endeavor of the contract.
| The Mississippi Department of Transportation intends to encourage the foundation of a cohesive
partnership with the contractor and its principal subcontractors and supplier. This partnership
will be structured to draw on the strengths of each organization to identify and achieve reciprocal
goals. The objectives are effective and efficient contract performance and completion within
budget, on schedule, and in accordance with plans and specifications.
| FORMAL PARTNERING:
This partnership will be bilateral in make-up, and participation will be required by both MDOT

and the Contractor. Any cost associated with effectuating this partnering will be agreed to by
both parties and will be shared equally.
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To implement this partnering initiative prior to starting of work in accordance with the
requirements of Subsection 108.02 Notice to Proceed and prior to the preconstruction
conference, the contractor's management personnel and MDOT's District Engineer, will initiate a
partnering development seminar/team building workshop. The Contractor working with the
assistance of the District and the State Construction Engineer will make arrangements to
determine attendees for the workshop, agenda of the workshop, duration, and location. Persons
required to be in attendance will be the MDOT key project personnel, the contractor's on-site
project manager and key project supervision personnel of both the prime and principal
subcontractors and suppliers. The project design engineers, FHWA and key local government
personnel will be also be invited to attend as necessary. The contractors and MDOT will also be
required to have Regional/District and Corporate/State level managers on the project team.

Follow-up workshops may be held periodically throughout the duration of the contract as agreed
by the contractor and Mississippi Department of Transportation.

The establishment of a partnership charter on a project will not change the legal relationship of
the parties to the contract nor relieve either party from any of the terms of the contract.

INFORMAL PARTNERING:

If the Contractor and MDOT does not choose to have a Formal Partnering process or the contract
does not require a Mandatory Formal Partnering process, an informal partnering meeting shall be
conducted on at least a monthly basis. It will be mandatory that the Project Engineer and Project
Superintendent attend the meeting. It is recommended that MDOT Inspectors, foremen, and
other project managers attend the meeting.

The Project Engineer will be responsible for taking minute of the meeting. As soon as practical
after the meeting, the Engineer will send a copy of the minutes of the meeting to the Contractor,
District Construction Engineer, and State Construction Engineer. The Contractor will have 30
days to dispute the contents of the minutes or they will become an official record of the project.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-105-9
DATE: 07/12/2016
SUBJECT: Control of Work

907-105.05.2--Certified Erosion Control Person (CECP). Delete the first sentence of
Subsection 907-105.05.2 on page 1, and substitute the following.

On projects that require an erosion control plan, the Contractor shall also designate a responsible
person who shall monitor and maintain the effectiveness of the erosion control plan, including
NPDES permit requirements.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-105-9 CODE: (SP)
DATE: 06/21/2016
SUBJECT: Control of Work
Section 105, Control of Work, of the 2004 Edition of the Mississippi Standard Specifications for

Road and Bridge Construction is modified as follows.

907-105.04--Coordination _of Plans, Specifications, Interim _Specifications, Special
Provisions and Notice to Bidders. Delete the second full paragraph of Subsection 105.04 on
page 35, and substitute the following.

In case of a conflict between plan quantities, advertisement quantities, and/or bid sheet
quantities, the bid sheet quantities shall prevail.

907-105.05--Cooperation by Contractor. Delete Subsection 105.05 on page 35 and substitute
the following.

907-105.05--Cooperation_by Contractor. The Contractor shall give the work the attention
necessary to expedite its progress, and shall cooperate with the Engineer, inspectors and other
Contractors in every possible way.

907-105.05.1--Project Superintendent. The Contractor shall have a competent and experienced
full time resident superintendent who is capable of reading and understanding the plans and
specifications for the particular work being performed. The superintendent shall be on the
project site at any time work is being performed by the Prime Contractor or any Subcontractors.
The superintendent shall advise the Project Engineer of an intended absence from the work and
designate a person to be in charge of the work during such absence. The superintendent shall
receive instructions from the Engineer or authorized representative. Upon issuance of the Notice
to Award, the Contractor or duly appointed agent authorized to bind the Contractor shall file with
the Executive Director the name and address of the superintendent who will supervise the work
with copies to the Construction Engineer, Contract Administration Engineer, District Engineer
and Project Engineer. The Executive Director shall be immediately notified in writing with
copies to those stated when a change is made in the Contractor's superintendent or
superintendent’s address. The superintendent shall have full authority to execute orders or
directives of the Engineer without delay and to promptly supply materials, equipment, labor and
incidentals as may be required. Such superintendence shall be furnished irrespective of the
amount of work sublet.

907-105.05.2--Certified Erosion Control Person (CECP). On projects that require an erosion
control plan, the Contractor shall also designate a responsible person whose primary duty shall
be to monitor and maintain the effectiveness of the erosion control plan, including NPDES
permit requirements. This responsible person must be a Certified Erosion Control Person
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certified by an organization approved by the Department. Prior to or at the pre-construction
conference, the Contractor shall designate in writing the Certified Erosion Control Person to the
Project Engineer. The designated CECP shall be assigned to only one (1) project. When special
conditions exist, such as two (2) adjoining projects or two (2) projects in close proximity, the
Contractor may request in writing that the State Construction Engineer approve the use of one
(1) CECP for both projects. The Contractor may request in writing that the Engineer authorize a
substitute CECP to act in the absence of the CECP. The substitute CECP must also be certified
by an organization approved by the Department. A copy of the CECP's certification must be
included in the Contractor's Protection Plan as outlined in Subsection 907-107.22.1. This in no
way modifies the requirements regarding the assignment and availability of the superintendent.

907-105.05.2.1--Responsibilities and Duties of the Certified Erosion Control Person. The
CECP shall be responsible for the following:

1. Attending pre-construction conferences and each Erosion Control Inspection conducted by
the Department.

2. In accordance with the requirements of Subsection 907-107.22.1, ensuring all required
documentation, such as, but not limited to, the SWPPP, ECP are:

e on the project site at all times,
e updated on a daily basis, and
e contain all revisions, additions, and modifications.

3. In accordance with Subsection 907-107.22.1, ensuring the “19-acre” rule is being adhered
to, if applicable.

4. Ensuring the project has a rain gauge and maintain records of rainfall events on the
Contractor’s Erosion Control Inspection reports.

5. Ensuring the buffer zones around all stream-banks and wetland areas in which no
construction activities are to take place are marked/flagged/roped off prior to any land
disturbing activity.

6. Ensuring perimeter erosion/sedimentation control devices (BMPs) are in place prior to any
land disturbing activity.

7. Reviewing and verifying the proper installation, maintenance, and effectiveness of the
BMPs.

8. Notifying the Project Engineer within 24 hours of learning that sediment has been
deposited off Department ROW or into a wetland or waters of the U.S.

9. Notifying the MDEQ within 24 hours of learning that sediment has been deposited into a
wetland or waters of the U.S., copying the Project Engineer on the correspondence.

10. Performing the Contractor’s Erosion Control Inspections of the project on the form
provided for the purpose ensuring compliance with MDEQ’s Storm Water Construction
General Permit. Contractor Inspections shall be performed:

e at least weekly, and

e within 24 hours or on the business day prior to any forecasted rain event of 60% or
greater, and

e within 24 hours or on the next business day after a rainfall event of 0.5” or greater.

The Contractor’s Erosion Control Inspections shall commence with the installation of the

perimeter BMPs and continue until a Partial Maintenance Release has been issued. Within
24 hours of completing each Contractor Erosion Control Inspection, the CECP shall
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provide the Project Engineer with a copy of the report documenting the findings of each
Contractor Erosion Control Inspection. The CECP will discuss the findings with the
Contractor’s Superintendent, if the CECP and the superintendent aren’t the same person,
and the Project Engineer or his representative. Failure to submit the completed and signed
inspection forms may result in the withholding of the monthly estimate.

907-105.05.2.2--Deficient Performance of the Certified Erosion Control Person. In the event
that the Contractor’s CECP is not meeting the requirements set forth above, the Project Engineer
will notify the Contractor in writing, describing the CECP’s deficient performance. If the
deficient performance should continue, the Department may take any or all actions listed below:

1. stop all non-erosion control work,

2. require the Contractor to designate a new CECP with the responsibilities and authority
listed in Subsection 907-105.05.2.1,

3. revise the SWPPP and ECP with the newly designated CECP’s certification information,
and

In the event that a CECP is removed from serving as a CECP on a project, this person shall not
be accepted as a Contractor’s CECP on MDOT projects for at least one year from the time of
removal.

907-105.14--Maintenance During Construction. Before the first sentence Subsection 105.14
on page 39, add the following.

The Contractor will be responsible for the maintenance of existing roadways within the limits of
this project starting on the date of the Notice to Proceed / Beginning of Contract Time. Anytime
work is performed in a travel lane, the Contractor shall install portable lane closure signs meeting
the requirement of the MDOT Standard Drawing or MUTCD.

907-105.16--Acceptance. Delete Subsection 105.16 on pages 40 and 41, and substitute the
following.

907-105.16--Acceptance.

907-105.16.1--Partial Acceptance of a Unit. When the Contractor has completed a unit of the
work such as an interchange, a structure, a portion of the road or pavement or one project of a
multi-project contract, the Contractor may request the Engineer to make a final inspection of that
unit; or the Executive Director may order a final inspection of the unit if it is in the public's
interest. If the Engineer finds upon inspection that the unit has been completed in compliance
with the contract and it is a complete facility which can be made available to the public or made
available for the prosecution of work under another contract, the Executive Director may
conditionally accept the unit and conditionally relieve the Contractor of certain contractual
responsibilities as defined in the release.

In the event items of work covered by such release are found to be defective or deficient as
evidenced by unsatisfactory test reports of materials incorporated in the work or other
engineering determination, the release shall terminate upon written notification to the Contractor.
The Contractor shall make all corrections, restorations, constructions or reconstructions deemed
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necessary and shall resume all contractual responsibilities until all corrective measures have been
made in accordance with the terms of the contract.

Partial acceptance does not constitute final acceptance of the work, or any part thereof, nor in
any way void or alter any of the terms of the contract.

Relief from "certain contractual responsibilities” as indicated herein may, or may not, include:

(@) Further maintenance of the defined limits of the partially accepted work.

(b) Further public liability for the defined limits of the partially accepted work.

(c) Further liability for liquidated damages as applicable to the value of the partially accepted
work when the quantities for the partially accepted work are separate quantities listed on
the Summary of Quantities sheet of the plans, and the separate quantities and the total
amounts thereof are listed on the Engineer's Estimate. Otherwise, no reduction in
liquidated damages will be made because of such partial acceptance.

Unless specifically provided in the contract, the liability for liquidated damages shall not
be reduced to less than that applicable under the contract for an amount of such work
equal to at least fifty percent (50%) of the total amount of work under the contract.

907-105.16.2--Partial Maintenance Release of a Project. Upon written notice from the
Contractor of presumptive completion of all the work and upon due notice from the Resident or
Project Engineer, the Engineer will make an inspection.

If the inspection discloses any work as being unsatisfactory or incomplete, the Engineer will
discuss in detail with the Contractor all discrepancies in the work. Upon correction of the work,
another inspection will be made which shall constitute the final inspection provided the work has
been satisfactorily completed.

However, if during the final inspection the Engineer determines that all work has been
satisfactorily completed save that of growth and coverage of plant establishment on all or part of
the work, the Engineer may recommend partial release of all work except items related to growth
and coverage. Upon such recommendation, the Contractor will be given a partial release of
maintenance and shall be released from further contractual liabilities for the completed work.
The Contractor will retain responsibility for plant establishment and all maintenance and repairs
appurtenant thereto until satisfactory growth and coverage is achieved.

907-105.16.3--Final Maintenance Release of a Project. Upon written notice from the
Contractor of presumptive completion of all the work and upon due notice from the Resident or
Project Engineer, the Engineer will make an inspection. If all work provided by the contract has
been completed to the Engineer’s satisfaction, the inspection will constitute the final inspection,
and the Engineer will conditionally release the Contractor of maintenance.

As provided in the contract, in the event items of work are found to be deficient or defective as
evidenced by unsatisfactory test reports of material incorporated into the work, the Contractor
shall assume full responsibility for corrective measures, and shall reassume maintenance and
public liability until such corrective measures are completed to the satisfaction of the Engineer.
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907-105.16.4.--Final Acceptance of a Project. Upon evidence that the Contractor has fulfilled
all obligations under the contract, the Executive Director will make final acceptance and notify
the Contractor in writing. Final acceptance of the project will not be given until all obligations
imposed under the contract, including but not limited to the final reporting of payrolls, final
reporting of DBE payments, acceptable certifications and test reports of materials used, etc.,
have been fulfilled.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
EROSION AND SEDIMENT CONTROL FIELD INSPECTION REPORT

A.

PROJECT #: INSPECTION DATE:

COUNTY: DATE OF LAST PRECIPITATION:

CONTRACTOR: AMOUNT OF PRECIPITATION SINCE LAST INSPECTION: _____
CECP’S NAME: EROSION CONTROL SUB:

ACCOMPANIED BY MDOT STAFF? [ | YES [ [NO  IF YES, NAME(S):

INSPECTION TYPE: | |WEEKLY [ |PRE-RAIN EVENT [ | POST-RAIN EVENT (required after %” or more of rain)

Yes

No

NA

HAVE ALL CORRECTIVE ACTIONS NECESSARY FROM PREVIOUS INSPECTION BEEN SATISFACTORILY
TAKEN CARE OF?

IS THE ECP ON-SITE?

DOES THE ECP ACCURATELY REFLECT ALL THE CURRENT BMP’S?

ARE ALL THE INSPECTIONS REPORTS COMPLETE AND ON-SITE?

ARE THE CONTRACTOR'’S OPERATIONS IN SEQUENCE WITH THE APPROVED ECP?

ARE STOCKPILES PROPERLY MANAGED?

ARE ROADWAYS CLEAR OF SEDIMENT?

ARE STABILIZED CONSTRUCTION ENTRANCES IN PLACE PER THE ECP?

HAVE MDEQ AND THE PE BEEN GIVEN PROPER NOTIFICATION OF ANY “UPSET” CONDITIONS SINCE
THE PREVIOUS INSPECTION?

HAS SEDIMENT BEEN DEPOSITED OUTSIDE THE ROW? IF YES, GIVE DETAILS IN THE COMMENTS
SECTION ASSOCIATED WITH THE BMP WHICH FAILED.

HAS SEDIMENT BEEN DEPOSITED INTO “WATERS OF THE US”? IF YES, GIVE DETAILS IN THE
COMMENTS SECTION ASSOCIATED WITH THE BMP WHICH FAILED.

COMMENTS
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. BMP TYPE TABLE
NUMBER BMP NUMBER BMP
1 Above Ground Storage Tank (AST) 27 Sanitary Facilities
2 Brush Barrier 28 Sediment Retention Barrier
3 Chemical Flocculation (PAM) 29 Silt Bags (Dewatering Bags)
Chemical Soil Stabilization (Pam or ,
4 Polyacrylamide) ( 30 Silt Fence
5 Chemical Storage 31 Slope Erosion (Rill & Gully)
6 Clearwater Diversion Channel 32 Slope Surface Roughening (Slope Tracking)
7 Concrete Washouts 33 Solid Waste (Trash)
8 Construction Debris 34 Spill Detection
9 -- 35 Stabilized Construction Entrance/Exit
10 Detention Pond 36 Stockpile Protection
11 Ditch Liner 37 Straw Bale Checks
12 Ditchline Erosion 38 Stream Bank Erosion
13 Dust Control 39 Super Silt Fence
14 Erosion Control Blanket (ECB) 40 Temporary Earthen Berm
15 Elrl]t:gksgzrr\:)Rock Check (Filter Stone 41 Temporary Mulch (Straw Mulch, etc.)
16 lllicit Discharge 42 Temporary Sediment Basin (Silt Basin)
17 Inlet Protection 43 Temporary Sediment Trap
18 - 44 Temporary Stream Crossing
19 Outlet Protection (Energy Dissipater) 45 Temporary Stream Diversion Channel (Box Culverts)
20 Paved Ditching 46 Temporary Vegetation
21 Permanent Sediment Basin 47 Topsoiling
22 Permanent Vegetation 48 Triangular Silt Dike
23 Retention Pond 49 Turbidity Barrier
24 Rip-Rap Armoring 50 Turf Reinforcement Mat (TRM)
25 Rock Bags (Sand Bags) 51 Vegatative Buffer Zone
26 Rock Check (Check Dam) 52 Vegetated Filter Strip (Sod)
53 Wattles

Instructions:
1. Fill out the form
2. Use the numbers in the BMP TYPE table to identify the applicable BMP in each row of the Table in C.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-107-13
DATE: 11/17/2015

SUBJECT: Permits, Licenses and Taxes

After the second paragraph of Subsection 907-107.02 on page 1, add the following.

Prior to commencing work on any Project, the Contractor shall obtain a Material Purchase
Certificate number (MPC#) from the Mississippi Department of Revenue, pursuant to Miss. Code
Ann. § 27-65-21, and Miss. Admin. Code 35.1V.10.01. Upon receipt of the MPC#, the Contractor
must immediately provide the MPC# to the Contract Administration Division of the Department.
Failure to obtain and submit a MPC# prior to commencing work shall result in the withholding of
payment to the Contractor until such time that a MPC# is obtained and submitted to the
Department.

Delete the last sentence of the last paragraph of Subsection 907-107.02 on page 1, and substitute
the following.

The Department will notify the Mississippi Department of Revenue of the names and addresses
of any Contractors or Subcontractors.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-107-13 CODE: (IS)
| DATE: 05/01/2013
SUBJECT: Legal Relations and Responsibility to Public

Section 107, Legal Relations and Responsibility to Public, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

907-107.02--Permits, Licenses and Taxes. Delete in toto Subsection 107.02 on page 49 and
substitute the following.

The Contractor or any Subcontractor shall have the duty to determine any and all permits and
licenses required and to procure all permits and licenses, pay all charges, fees and taxes and issue
all notices necessary and incidental to the due and lawful prosecution of the work. At any time
during the life of this contract, the Department may audit the Contractor’s or Subcontractor’s
compliance with the requirements of this section.

The Contractor or any Subcontractor is advised that the “Mississippi Special Fuel Tax Law”,
Section 27-55-501, et seq. and the Mississippi Use Tax Law, Section 27-67-1, et seq., and their
requirements and penalties, apply to any contract or subcontract for construction, reconstruction,
maintenance or repairs, for contracts or subcontracts entered into with the State of Mississippi,
any political subdivision of the State of Mississippi, or any Department, Agency, Institute of the
State of Mississippi or any political subdivision thereof.

The Contractor or any Subcontractor will be subject to one or more audits by the Department
during the life of this contract to make certain that all applicable fuel taxes, as outlined in Section
27-55-501, et seq., and any sales and/or use taxes, as outlined in Section 27-67-1, et seq. are
being paid in compliance with the law. The Department will notify the Mississippi State Tax
Commission of the names and addresses of any Contractors or Subcontractors.

907-107.14--Damage Claims and Insurance.

907-107.14.2--Liability Insurance. Delete Subsection 107.14.2 beginning on page 60 and
| substitute the following.

907-107.14.2.1--General. ~ The Contractor shall carry Contractor's liability, including
subcontractors and contractual, with limits not less than: $500,000 each occurrence; $1,000,000
aggregate; automobile liability - $500,000 combined single limit - each accident; Workers'
Compensation and Employers' Liability - Statutory & $100,000 each accident; $100,000 each
employee; $500,000 policy limit. Each policy shall be signed or countersigned by a Mississippi
Agent or Qualified Nonresident Agent of the Insurance Company.
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The Contractor shall have certificates furnished to the Department from the insurance companies
providing the required coverage. The certificates shall be on the form furnished by the
Department and will show the types and limits of coverage.

907-107.14.2.2--Railroad Protective. The following provisions are applicable to all work
performed under a contract on, over or under the rights-of-way of each railroad shown on the
plans.

The Contractor shall assume all liability for any and all damages to work, employees, servants,
equipment and materials caused by railroad traffic.

Prior to starting any work on railroad property, the Contractor shall furnish satisfactory evidence
to the Department that insurance of the forms and amounts set out herein in paragraphs (a) and
(b) has been obtained. Also, the Contractor shall furnish similar evidence to the Railroad
Company that insurance has been obtained in accordance with the Standard Provisions for
General Liability Policies and the Railroad Protective Liability Form as published in the Code of
Federal Regulations, 23 CFR 646, Subpart A. Evidence to the Railroad Company shall be in the
form of a Certificate of Insurance for coverages required in paragraph (b), and the original policy
of the Railroad Protective Liability Insurance for coverage required in paragraph (a).

All insurance herein specified shall be carried until the contract is satisfactorily complete as
evidenced by a release of maintenance from the Department.

The Railroad Company shall be given at least 30 days notice prior to cancellation of the Railroad
Protective Liability Insurance policy.

For work within the limits set out in Subsection 107.18 and this subsection, the Contractor shall
provide insurance for bodily injury liability, property damage liability and physical damage to
property with coverages and limits no less than shown in paragraphs (a) and (b). Bodily injury
shall mean bodily injury, sickness, or disease, including death at anytime resulting therefrom.
Property damage shall mean damages because of physical injury to or destruction of property,
including loss of use of any property due to such injury or destruction. Physical damage shall
mean direct and accidental loss of or damage to rolling stock and their contents, mechanical
construction equipment or motive power equipment.

(@) Railroad Protective Liability Insurance shall be purchased on behalf of the Railroad
Company with limits of $2,000,000 each occurrence; $6,000,000 aggregate applying
separately to each annual period for lines without passenger trains. If the line carries
passenger train(s), railroad protective liability insurance shall be purchased on behalf of the
Railroad Company with limits of $5,000,000 each occurrence; $10,000,000 aggregate
applying separately to each annual period.

Coverage shall be limited to damage suffered by the railroad on account of occurrences
arising out of the work of the Contractor on or about the railroad right-of-way, independent
of the railroad's general supervision or control, except as noted in paragraph 4 below.

Coverage shall include:
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(1) death of or bodily injury to passengers of the railroad and employees of the railroad
not covered by State workmen's compensation laws,

(2) personal property owned by or in the care, custody or control of the railroads,

(3) the Contractor, or any of the Contractor’s agents or employees who suffer bodily
injury or death as a result of acts of the railroad or its agents, regardless of the
negligence of the railroads, and

(4) negligence of only the following classes of railroad employees:
(i) any supervisory employee of the railroad at the job site

(i) any employee of the railroad while operating, attached to, or engaged on, work
trains or other railroad equipment at the job site which are assigned exclusively
to the Contractor, or

(iii) any employee of the railroad not within (i) or (ii) above who is specifically
loaned or assigned to the work of the Contractor for prevention of accidents or
protection or property, the cost of whose services is borne specifically by the
Contractor or Governmental authority.

(b) Contractor's Liability - Railroad, including subcontractors, XCU and railroad
contractual with limits of $1,000,000 each occurrence; $2,000,000 aggregate. Automobile
with limits of $1,000,000 combined single limit any one accident; Workers' Compensation
and Employer’s Liability - statutory and $100,000 each accident; $100,000 each employee;
$500,000 policy limit. Excess/Umbrella Liability $5,000,000 each occurrence; $5,000,000
aggregate. All coverage to be issued in the name of the Contractor shall be so written as to
furnish protection to the Contractor respecting the Contractor’s operations in performing
work covered by the contract. Coverage shall include protection from damages arising out of
bodily injury or death and damage or destruction of property which may be suffered by
persons other than the Contractor's own employees.

In addition, the Contractor shall provide for and on behalf of each subcontractor by means of a
separate and individual liability and property damage policy to cover like liability imposed upon
the subcontractor as a result of the subcontractor's operations in the same amounts as contained
above; or, in the alternative each subcontractor shall provide same.

907-107.15--Third Party Beneficiary Clause. In the first sentence of the first paragraph of
Subsection 107.15 on page 61, change “create the public” to “create in the public”.

907-107.17--Contractor’s Responsibility for Work. Delete the fifth sentence of the fifth
paragraph of Subsection 107.17 on page 63 and substitute the following.

The eligible permanent items shall be limited to traffic signal systems, changeable message
signs, roadway signs and sign supports, lighting items, guard rail items, delineators, impact
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attenuators, median barriers, bridge railing or pavement markings. The eligible temporary items
shall be limited to changeable message signs, guard rail items, or median barriers.

907-107.18--Contractor’s Responsibility for Utility Property and Services. After the first
sentence of Subsection 107.18 on page 63, add the following:

Prior to any excavation on the project, the Contractor shall contact MS 811 and advise them to
mark all known utilities in the area of the excavation.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-107-14
DATE: 06/03/2014
SUBJECT: Contractor’s Protection Plan

907-107.22.1--Contractor’s Erosion Control Plan. Delete the first sentence of the second
paragraph of Subsection 907-107.22.1 on page 1, and substitute the following.

The time between the Notice of Award and Notice to Proceed/Beginning of Contract Time in the
proposal, has been allowed for the submittal and concurrence of the Contractor’s erosion control
plan, MDOT’s review of the plan, and any revisions that may be necessary.

After the last paragraph of Subsection 907-107.22.1 on page 2, add the following.

As soon as the ECP has been approved, a copy of the SWPPP (Narrative, ECP with updates)
shall be available on the project at all times. The Contractor shall provide and install a
weatherproof enclosure, such as a mailbox, on the project at a location that will be readily
accessible to the Engineer or others who may want to review the project ECP. The cost of
installing and maintaining this enclosure shall be included in the prices bid for the various
erosion control pay items and no direct payment will be made for this work.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-107-14 CODE: (15)
DATE: 05/22/2013
SUBJECT: Contractor's Protection Plan

Section 107, Legal Relations and Responsibility to Public, of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction is hereby amended as follows:

Delete in toto Subsection 107.22.1 on pages 65 and 66, and substitute the following.

907-107.22.1--Contractor's Erosion Control Plan. At the preconstruction conference or prior
to starting any work on the project, the Contractor shall submit to the Project Engineer for
concurrence a comprehensive erosion and siltation control plan. The plan shall utilize temporary
measures and permanent erosion control features to provide acceptable controls during all stages
of construction. If an early Notice to Proceed is desired, the Contractor’s Erosion Control Plan
should be submitted to the Engineer as soon as possible after award since an approved erosion
control plan is required for an early Notice to Proceed.

Approximately 60 calendar days, the time between the Notice of Award and Notice to
Proceed/Beginning of Contract Time in the proposal, has been allowed for the submittal and
concurrence of the Contractor’s erosion control plan, MDOT’s review of the plan, and any
revisions that may be necessary. The original contract time shall not be adjusted unless delays
are caused solely by the Department for the submission, review, and concurrence of the
Contractor’s erosion control plan.

As a minimum, the plan shall include the following:

1. Erosion Control Plan (ECP) sheets or the plan profile sheets, 11” x 17" or larger, of all
areas within the rights-of-way from the Beginning of the Project (BOP) to the End of the
Project (EOP) showing the location of all temporary erosion control devices. Erosion
control devices should be identified by exact type, temporary or permanent, configuration,
and placement of each item to prevent erosion and siltation. A narrative of the Contractor’s
temporary erosion control plan shall be submitted in a format similar to the form attached
to this special provision, but must include the heading and sub-heading information. As a
minimum, the narrative shall include the following:

e A detailed description, including locations (station numbers) of the Contractor’s
proposed sequence of operations including, but not limited to, clearing and grubbing,
excavation, drainage, and structures.

e A detailed description, including locations, and best management practices (BMP) that
will be used to prevent siltation and erosion from occurring during the Contractor’s
proposed sequence of operations.
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2. A copy of the certification for the Contractor’s Certified Erosion Control Person whose
primary duty shall be monitoring and maintaining the effectiveness of the erosion control
plan, BMPs, and compliance with the NPDES permit requirements.

3. A plan for the disposal of waste materials on the project right-of-way which shall include
but not be limited to the following:

e containment and disposal of materials resulting from the cleaning (washing out) of
concrete trucks that are delivering concrete to the project site.
e containment and disposal of fuel / petroleum materials at staging areas on the project.

The erosion and siltation control plan shall be maintained on the project site at all times, updated
as work progresses to show changes due to revisions in the sequences of construction operations,
replacement of inadequate BMPs, and the maintenance of BMPs. Work shall not be started until
an erosion control plan has been concurred with by the MDOT. The Engineer will have the
authority to suspend all work and/or withhold payments for failure of the Contractor to carry out
provisions of MDEQ’s Storm Water Construction General Permit, the erosion control plan,
updates to the erosion control plan, and /or proper maintenance of the BMPs.

907-107.22.2--Clearing and Grubbing, Haul Roads, Waste Areas, Plant Sites or Other
Areas Occupied by the Contractor. Delete the fourth paragraph of Subsection 107.22.2 on
page 66 and substitute the following.

Unless otherwise determined by the Engineer from a study of overall job conditions, the exposed
surface area of erodible material at any one time on this project shall not exceed 19 acres without
prior approval by the Engineer.
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EXAMPLE
MISSISSIPPI DEPARTMENT OF TRANSPORTATION
Storm Water Pollution Prevention Plan (SWPPP)
Narrative

General Permit Coverage No: MSR
Project Number:
County:
Route:

SITE INFORMATION
This project consists of grading and installing drainage structures necessary to construct approximately 6
miles of parallel lanes on SR 31 between the Hinds County Line and the Rankin County Line.

SEDIMENT AND EROSION CONTROLS
VEGETATIVE CONTROLS: Clearing and grubbing areas will be minimized to comply with the buffer
zones (minimum of 15 feet along the ROW lines and 5 feet along creeks) as per the contract documents.
A combination of temporary and permanent grassing will be used to protect slopes as construction
progresses. Should a disturbed area be left undisturbed for 14 days or more, temporary or
permanent vegetation will be placed within 7 calendar days.

STRUCTURAL CONTROLS: Gravel construction entrance/exit will be installed near Stations 145+50,
159+50, 164+50 & 172+50. Riprap ditch checks will be constructed at Stations 144+50, 151+75, 162+00
& 166+25. The Concrete washout area will be at Stations 140+25, 152+00 & 168+50.

HOUSEKEEPING PRACTICES: Structural BPM's will be cleaned out when sediment reaches 1/3 to 1/2
of the height of the BMP. Maintenance and repair of equipment will be performed off-site, material wash
out will occur either off-site or within designated wash out areas.

POST-CONSTRUCTION CONTROL MEASURES: As construction is completed, permanent vegetative
growth will be established on disturbed soils to improve soil stability and provide a buffer zone for loose
material. Paved ditches and flumes will be placed as specified in the ECP to reduce erosion in
concentrated flow areas and rip rap will be placed as specified to dissipate flow energy and reduce flow
velocity.

IMPLEMENTATION SEQUENCE
Perimeter controls will be installed first. Clearing and grubbing will be performed in 19-acre sections
beginning at the BOP and temporary grassing will be installed as needed. Temporary erosion control
BMP’s will be installed at the drainage structures prior/during construction of the drainage structures.
Grading activities will commence at the BOP and proceed towards the EOP, fill slopes will be
permanently grassed in stages for fill heights that exceed 5 feet. Base materials will be installed on
completed grading sections with the paving to follow.

MAINTENANCE PLAN
All erosion and sediment control practices will be checked for stability and operation following every
rainfall but in no case less than once every week. Any needed repairs will be made immediately to
maintain all practices as designed. Sediment basins will be cleaned out when the level of sediment
reaches 2.0 feet below the top of the riser. Sediment will be removed from behind BMP’s when it
becomes about 1/3 to 1/2 height of BMP.

Prime Contractor’s Signature Date

Printed Name Title
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-108-38 CODE: (SP)
DATE: 04/18/2016
SUBJECT: Prosecution and Progress

Section 108, Prosecution and Progress, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-108.01--Subletting of Contract.

907-108.01.1--General. At the end of the last paragraph of Subsection 108.01.1 on page 73, add
the following.

The Engineer will have the authority to suspend the work wholly or in part and to withhold
payments because of the Contractor's failure to make prompt payment within 15 calendar days as
required above, or failure to submit the required OCR-484 Form, Certification of Payments to
Subcontractors, which is also designed to comply with prompt payment requirements.

907-108.02--Notice To Proceed. Delete the second paragraph of Subsection 108.02 on page 75
and substitute the following.

The anticipated date of the Notice to Proceed (NTP) / Beginning of Contract Time (BCT) will be
specified in the proposal.

Delete the fourth paragraph of Subsection 108.02 on page 75 and substitute the following.

Upon written request from the Contractor and if circumstances permit, the Notice to Proceed may
be issued at an earlier date subject to the conditions stated therein. The Contractor shall not be
entitled to any monetary damages or extension of contract time for any delay claim or claim of
inefficiency occurring between the early issuance Notice To Proceed date and the Notice to
Proceed date stated in the contract.

907-108.03--Prosecution_and Progress. Delete Subsection 108.03.1 on pages 75 & 76, and
substitute the following.

907-108.03.1--Progress Schedule. On working day projects, the Department will furnish the
Contractor a progress schedule developed for the determination of contract time which may be
used as the contract progress schedule, or the Contractor’s own proposed progress schedule may
be submitted for approval. If the Contractor elects to furnish a progress schedule for approval by
the Engineer, it should be furnished promptly after award of the contract.
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On completion date projects which include A + B projects, the Contractor shall furnish a progress
schedule and be prepared to discuss both its proposed methodologies for fulfilling the scheduling
requirements and its sequence of operations.

On projects using A + C bidding, the Contractor shall furnish a progress schedule and be prepared
to discuss both its proposed methodologies for fulfilling the scheduling requirements and its
sequence of operations.

The Engineer will review Contractor prepared progress schedules and approve schedules as it
relates to compliance with the specifications and logic. The progress schedule must be approved
by the Engineer prior to commencing work. The progress schedule shall be a computer generated
bar-chart type schedule meeting the below minimum requirements. These activities shall be
significantly detailed enough to communicate the Contractor's understanding of the construction
sequencing and phasing of the project.

When preparing the progress schedule, the Contractor shall include the following:

e Show a time scale to graphically show the completion of the work within contract time.

e Define and relate activities to the contract pay items.

e Show all activities in the order the work is to be performed including submittals, submittal
reviews, fabrication and delivery.

e Show all activities that are controlling factors in the completion of the work.

e Show the time needed to perform each activity and its relationship in time to other
activities.

This progress schedule shall provide a bar for each major phase of construction such as, but not
limited to, clearing and grubbing, grading, drainage structures, bridges, base, shoulders, paving,
etc. with an estimated start working day and completion working day for each bar, all within the
specified contract time.

A revised progress schedule may be required within ten days of the occurrence of any one of the
following conditions:

e when a major change occurs in the work
e when a time extension is granted
e when the progress schedule becomes unrealistic

The Engineer's approval of the aforementioned Progress Schedules does not waive any contract
requirements.

In the event the Contractor has not submitted an approvable progress schedule by the beginning of
contract time, the progress schedule prepared by the Department shall be the approved progress
schedule and used to assess contract time.

An approved progress schedule shall be in effect until the date on which a revised schedule is
approved. The approved progress schedule will be the basis for contract time assessment.
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When a Critical Path Method (CPM) schedule is required in the proposal, this schedule will be
used in lieu of the bar graph progress schedule in evaluating work progress. In such case, the same
time frame noted in this subsection for the original submittal along with the update requirements

will apply.

907-108.03.2--Preconstruction Conference. Delete the first paragraph of Subsection 108.03.2
on page 76 and substitute the following.

Prior to commencement of the work, a preconstruction conference shall be held for the purpose of
discussing with the Contractor essential matters pertaining to the prosecution and satisfactory
completion of the work. The Contractor will be responsible for scheduling the preconstruction
conference. The Contractor will advise the Project Engineer in writing 14 days prior to the
requested date that a conference is requested. When the contract requires the Contractor to have a
certified erosion control person, the Contractor’s certified erosion control person shall be at the
preconstruction conference. The Department will arrange for utility representatives and other
affected parties to be present.

Delete the third paragraph of Subsection 108.03.2 on page 76.

907-108.06--Determination and Extension of Contract Time. Delete Subsections 108.06.1 and
108.06.2 on pages 79 thru 85 and substitute the following.

907-108.06.1--Based on Working Day Completion.

907-108.06.1.1--General. Contract Time will be established on the basis of an allowable number
of Working Days, as indicated in the contract. A working day is defined as a day the Contractor
worked or could have worked in accordance with the conditions set forth in Subsection 907-
108.06.1.2, Subparagraphs (a) and (b), except during the months of December, January, and
February.

During the months of December, January, and February, time will be assessed in the miscellaneous
phase regardless of whether or not the Contractor actually works. The value for the time on any
particular day will be determined by dividing the number of anticipated working day shown in the
following table by the number of days in the particular month. This number will be expressed to
three decimal places (0.000)

The span of time allowed for the completion of the work included in the contract will be indicated
in the contract documents and will be known as "Contract Time".

907-108.06.1.2--Contract Time. The following TABLE OF ANTICIPATED WORKING DAYS
indicates an average/anticipated number of working days per month.
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TABLE OF ANTICIPATED WORKING DAYS

Month Working Days
January 6
February 7
March 11
April 15
May 19
June 20
July 21
August 21
September 20
October 16
November 11
December 5
Calendar Year 172

NOTE: The above Table is for informational purposes only. The actual working day total
as assessed by the Project Engineer on Form CSD-765 shall govern.

On projects other than A + C projects, available working days will start being assessed at the
original Notice to Proceed/Beginning of Contract Time date shown in the contract documents,
regardless of whether or not the Contractor has been issued an early Notice to Proceed. On A + C
projects, available working days will start being assessed at the original Notice to
Proceed/Beginning of Contract Time date shown in the contract documents, or the earlier Notice
to Proceed/Beginning of Contract Time date if an early Notice to Proceed is allowed.

Available working days will be based on soil and weather conditions and other specific conditions
cited in the contract. The Engineer will determine on each applicable day the extent to which work
in progress could have been productive, regardless of whether the Contractor actually worked.

An available working day will be assessed as follows:

(a) any day of the week, Monday through Friday, exclusive of legal holidays recognized by the
Department in Subsection 108.04.1, in which the Contractor works or could have worked for
more than six (6) consecutive hours on the controlling item(s) of work, as determined by the
Engineer from the approved progress schedule. When the Contractor works or could work more
than four but less than six consecutive hours, one-half (0.5) of an available work day will be
charged for that day. When the Contractor works or could work six or more consecutive hours
during the day, one (1.0) available work day will be charged for that day, and

(b) any Saturday, exclusive of legal holidays recognized by the Department in Subsection

108.04.1, in which the Contractor works for more than six (6) consecutive hours on the
controlling item(s) of work, as determined by the Engineer from the approved progress schedule.
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When the Contractor works less than four consecutive hours during the day, no time will be
charged for that day. When the Contractor works more than four but less than six consecutive
hours, one-half (0.5) of an available work day will be charged for that day. When the Contractor
works six or more consecutive hours during the day, one (1.0) available work day will be charged
for that day.

Should the weather or other conditions be such that four (4) consecutive satisfactory hours are not
available prior to noon (for daytime operations) or midnight (for nighttime operations), no time
will be assessed for that day regardless of the above conditions. However, if the Contractor elects
to work, time will be assessed in accordance with the previous paragraph.

Time will not be charged during any required waiting period for placement of permanent pavement
markings as set forth in Subsection 618.03 provided all other work is complete except growth and
coverage of vegetative items as provided in Subsection 210.01.

Each month the Engineer will complete, and furnish to the Contractor, an "Assessment Report of
Working Days" (CSD-765). This report shows the number of working days assessed during the
estimate period and the cumulative working days assessed to date. The Contractor should review
the Engineer's report as to the accuracy of the assessment and confer with the Resident or Project
Engineer to rectify any differences. Each should make a record of the differences, if any, and
conclusions reached. In the event mutual agreement cannot be reached, the Contractor will be
allowed a maximum of 15 calendar days following the ending date of the monthly report in
question to file a protest Notice of Claim in accordance with the provisions of Subsection 105.17.
Otherwise, the Engineer's assessment shall be final unless mathematical errors of assessment are
subsequently found to exist, and any claim of the Contractor as to such matter shall be waived.

The Contractor’s progress will be determined monthly at the time of each progress estimate and
will be based on the percentage of money earned by the Contractor compared to the percentage of
elapsed time.

The percentage of money earned will be determined by comparing the total money earned to-date
by the Contractor, minus any payment for advancement of materials, to the total dollar amount of
the contract. The percentage of time elapsed will be determined by comparing the working days
assessed to-date on Form CSD-765 to the total allowable working days for the contract.

When the "percent complete” lags more than 20 percent behind the "percentage of elapsed time",
the Contractor shall immediately submit a written statement and revised progress schedule
indicating any additional equipment, labor, materials, etc. to be assigned to the work to ensure
completion within the specified contract time. When the "percent complete™ lags more than 40
percent behind the "percentage of elapsed time", the contract may be terminated.

907-108.06.1.3--Extension of Time. The Contractor may, prior to the expiration of the Contract
Time, make a written request to the Engineer for an extension of time with a valid justification for
the request. The Contractor's plea that insufficient time was specified is not a valid reason for
extension of time.
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An extension of contract time may be granted for unforeseen utility delays, abnormal delays caused
solely by the State or other governmental authorities, or unforeseeable disastrous phenomena of
nature of the magnitude of earthquakes, hurricanes, named tropical storms, tornadoes, or flooded
essential work areas which are deemed to unavoidably prevent prosecuting the work.

The span of time allowed in the contract as awarded is based on the quantities used for comparison
of bids. If satisfactory fulfillment of the contract requires performance of work in greater quantities
than those set forth in the proposal, the time allowed for completion shall be increased in Working
Days in the same ratio that the cost of such added work, exclusive of the cost of work altered by
Supplemental Agreement for which a time adjustment is made for such altered work in the
Supplemental Agreement, bears to the total value of the original contract unless it can be
established that the extra work was of such character that it required more time than is indicated
by the money value.

Any extension of contract time will be on a working day basis.

The Contractor shall provide sufficient materials, equipment and labor to guarantee the completion
of the work in the contract in accordance with the plans and specifications within the Contract
Time.

If the contract time of the project is extended into a season of the year in which completion of
certain items of work would be prohibited or delayed because of seasonal or temperature
limitations, the Engineer may waive the limitations provided the completion of the work will not
result in a reduction in quality. When determined that the completion of the out-of-season items
will cause a reduction in the quality of the work, the completion of the project will be further
extended so the items may be completed under favorable weather conditions. In either case, the
Engineer will notify the Contractor in writing.

Liquidated damages as set forth in Subsection 907-108.07 under the heading "Daily Charge Per
Calendar Day" in the Table titled "Schedule of Deductions for Each Day of Overrun in Contract
Time", shall be applicable to each calendar day after the specified completion date, or authorized
extension thereof, and until all work under the contract is completed.

907-108.06.1.4--Cessation of Contract Time. When the Engineer by written notice schedules a
final inspection, time will be suspended until the final inspection is conducted and for an additional
14 calendar days thereafter. If after the end of the 14-day suspension all necessary items of work
have not been completed, time charges will resume. If the specified completion date had not been
reached at the time the Contractor called for a final inspection, the calendar day difference between
the specified completion date and the date the Contractor called for a final inspection will be added
after the 14-day period before starting liquidation damages. If a project is on liquidated damages
at the time a final inspection is scheduled, liquidated damages will be suspended until the final
inspection is conducted and for seven (7) calendar days thereafter. If after the end of the 7-day
suspension all necessary items of work have not been completed, liquidated damages will resume.
When final inspection has been made by the Engineer as prescribed in Subsection 105.16 and all
items of work have been completed, the daily time charge will cease.
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907-108.06.2--Based on Specified Completion Date.

907-108.06.2.1--General. Contract Time will be established on the basis of a Specified
Completion Date indicated in the Contract, or as determined by the Contractor in accordance with
the contract documents. The span of time allowed for the completion of the work included in the
contract will be known as "Contract Time".

For contracts in which a Specified Completion Date is indicated in the Contract, the span of
Contract Time shall be between the date of the Beginning of Contract Time and the Specified
Completion Date indicated in the Contract.

For contracts in which a Completion Date is determined by the Contractor (A + B Contracts), the
span of Contract Time shall be between the date of the Beginning of Contract Time and the date
representing the number of Calendar Days determined by the Contractor to complete the work.

The Contractor shall provide sufficient materials, equipment and labor to guarantee the completion
of the work in the contract in accordance with the plans and specifications within the Contract
Time.

At any given date, the ratio of the accumulated monetary value of that part of the work actually
accomplished to the total contract bid amount adjusted to reflect approved increases or decreases
shall determine the "percent complete” of the work.

The Contractor’s progress will be determined monthly at the time of each progress estimate and
will be based on the percentage of money earned by the Contractor compared to the percentage of
elapsed time.

The percentage of money earned will be determined by comparing the total money earned to-date
by the Contractor, minus any payment for advancement of materials, to the total dollar amount of
the contract. The percentage elapsed time shall be calculated as a direct ratio of the expired
Calendar Days to the total Calendar Days provided for in the contract.

When the "percent complete” lags more than 20 percent behind the "percentage of elapsed time",
the Contractor shall immediately submit a written statement and revised progress schedule
indicating any additional equipment, labor, materials, etc. to be assigned to the work to ensure
completion within the specified contract time. When the "percent complete” lags more than 40
percent behind the "percentage of elapsed time", the contract may be terminated.

907-108.06.2.2--Extension of Time. The Contractor may, prior to the expiration of the Contract
Time, make a written request to the Engineer for an extension of time with a valid justification for
the request. The Contractor's plea that insufficient time was specified is not a valid reason for
extension of time.

On all completion date contracts, an extension of contract time may be granted for unforeseen
utility delays, abnormal delays caused solely by the State or other governmental authorities, or
unforeseeable disastrous phenomena of nature of the magnitude of earthquakes, hurricanes, named
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tropical storms, tornadoes, or flooded essential work areas which are deemed to unavoidably
prevent prosecuting the work.

The span of time allowed in the contract as awarded is based on the quantities used for comparison
of bids. If satisfactory fulfillment of the contract requires performance of work in greater quantities
than those set forth in the proposal, the time allowed for completion shall be increased in Calendar
Days in the same ratio that the cost of such added work, exclusive of the cost of work altered by
Supplemental Agreement for which a time adjustment is made for such altered work in the
Supplemental Agreement, bears to the total value of the original contract unless it can be
established that the extra work was of such character that it required more time than is indicated
by the money value.

Any extension of contract time will be based on a calendar day basis, excluding Saturdays,
Sundays or legal holidays recognized by the Department in Subsection 108.04.1.

If the contract time of the project is extended into a season of the year in which completion of
certain items of work would be prohibited or delayed because of seasonal or temperature
limitations, the Engineer may waive the limitations provided the completion of the work will not
result in a reduction in quality. When determined that the completion of the out-of-season items
will cause a reduction in the quality of the work, the completion of the project will be further
extended so the items may be completed under favorable weather conditions. In either case, the
Engineer will notify the Contractor in writing.

Liquidated damages as set forth in Subsection 907-108.07 under the heading "Daily Charge Per
Calendar Day" in the Table titled "Schedule of Deductions for Each Day of Overrun in Contract
Time", shall be applicable to each calendar day after the specified completion date, or authorized
extension thereof, and until all work under the contract is completed.

907-108.06.2.3--Cessation of Contract Time. When the Engineer by written notice schedules a
final inspection, time will be suspended until the final inspection is conducted and for an additional
14 calendar days thereafter. If after the end of the 14-day suspension all necessary items of work
have not been completed, time charges will resume. If the specified completion date had not been
reached at the time the Contractor called for a final inspection, the calendar day difference between
the specified completion date and the date the Contractor called for a final inspection will be added
after the 14-day period before starting liquidation damages. If a project is on liquidated damages
at the time a final inspection is scheduled, liquidated damages will be suspended until the final
inspection is conducted and for seven (7) calendar days thereafter. If after the end of the 7-day
suspension all necessary items of work have not been completed, liquidated damages will resume.
When final inspection has been made by the Engineer as prescribed in Subsection 105.16 and all
items of work have been completed, the daily time charge will cease.

907-108.07--Failure to Complete the Work on Time. Delete the Schedule of Deductions table
in Subsection 108.07 on page 85, and substitute the following.
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Schedule of Deductions for Each Day of Overrun in Contract Time

Original Contract Amount Daily Charge

From More Than To and Including Per Calendar Day
$0 100,000 $ 150
100,000 500,000 360
500,000 1,000,000 540
1,000,000 5,000,000 830
5,000,000 10,000,000 1,200
10,000,000 20,000,000 1,800
20,000,000 ememememeeee- 3,500

907-108.10--Termination of Contractor's Responsibility. In the last sentence of Subsection
108.10 on page 88, change “bond” to “performance and payment bond(s)”.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-109-8 CODE: (SP)
| DATE: 09/10/2015
SUBJECT: Measurement and Payment

Section 109, Measurement and Payment, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-109.01--Measurement of Quantities. Delete the third full paragraph of Subsection 109.01
on page 90 and substitute the following.

When requested by the Contractor, material specified to be measured by the cubic yard or ton
may be converted to the other measure as appropriate. Factors for this conversion will be
determined by the District Materials Engineer and agreed to by the Contractor. The conversion
of the materials along with the conversion factor will be incorporated into the contract by
supplemental agreement. The supplemental agreement must be executed before such method of
measurement is used.

After the second sentence of the fourth full paragraph of Subsection 109.01 on page 90, add the
following.

Where loose vehicle measurement (LVVM) is used, the capacity will be computed to the nearest
one-tenth cubic yard and paid to the whole cubic yard. Measurements greater than or equal to
nine-tenths of a cubic yard will be rounded to the next highest number. Measurements less than
nine-tenths of a cubic yard will not be rounded to the next highest number. Example: A vehicle
measurement of 9.9 cubic yards will be classified as a 10-cubic yard vehicle. A vehicle
measurement of 9.8 cubic yards will be classified as a 9-cubic yard vehicle.

907-109.04--Extra and Force Account Work. Delete the first paragraph under Subsection
109.04 on page 91, and substitute the following.

When extra work results for any reason and is not handled as prescribed elsewhere herein, the
Engineer and the Contractor will attempt to agree on equitable prices. When such prices are
agreed upon, a Supplemental Agreement will be issued by the Engineer.

When the Supplemental Agreement process is initiated, the Contractor will be required to submit

to the Engineer a detailed breakdown for Material, Labor, Equipment, Profit and Overhead. The

total allowable markup (which includes Prime Contractor and Subcontractor work, if applicable)
| for Supplemental Agreement work shall not exceed 20%, which also includes tax and bond.

The requirement for detailed cost breakdowns may be waived when a Department’s Bid Item
History exists for the proposed item(s), and the Contractor’s requested price, including mark-up,
is within 20% of the Department’s Bid History cost for that item(s). In any case, the Department
reserves the right to request detailed cost breakdowns from the Contractor on any Supplemental
Agreement request.
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When equitable prices cannot be agreed upon mutually by the Engineer and the Contractor, the
Engineer will issue a written order that work will be completed on a force account basis to be
compensated in the following manner:

In the last sentence of subparagraph (b) in Subsection 109.04 on page 91, change “bond” to
“bond(s)”.

Delete the first and second paragraphs of subparagraph (d) in Subsection 109.04 on page 92 and
substitute the following.

Equipment. For any machinery or special equipment, other than small tools, authorized by the
Engineer, the Contractor will use the rates shown in the book entitled "Rental Rate Blue Book
For Construction Equipment” as published by EquipmentWatch® and is current at the time the
force account work is authorized, unless otherwise allowed by the Engineer. This book shall be
used to determine equipment ownership and operating expense rates. These rates do not include
allowances for operating labor, mobilization or demobilization costs, overhead or profit, and do
not represent rental charges for those in the business of renting equipment. Operating labor and
overhead cost will be allowed. Subject to advance approval of the Engineer, actual
transportation cost for a distance of not more than 200 miles will be reimbursed for equipment
not already on the project. The cost of transportation after completion of the force account work
will be reimbursed except it cannot exceed the allowance for moving the equipment to the work.

907-109.06--Partial Payment.

907-109.06.1--General. Delete the fourth and fifth sentences of the third paragraph of
Subsection 109.06.1 on page 94, and substitute the following.

In the event mutual agreement cannot be reached, the Contractor will be allowed a maximum of
25 calendar days following the Contractor’s receipt of the monthly estimate in question to file in
writing, a protest Notice of Claim in accordance with the provisions Subsection 105.17.
Otherwise, the Engineer's estimated quantities shall be considered acceptable pending any
changes made during the checking of final quantities.

907-109.06.2--Advancement on Materials. Delete Subsection 109.06.2 on pages 94 & 95, and
substitute the following.

907-109.06.2--Advancement on Materials. Partial payments may include advance payment for
certain nonperishable or durable materials such as base aggregates, reinforcing steel, bridge
piling, structural steel, prefabricated bridge components, traffic signal equipment, electrical
equipment, fencing materials, and sign materials with approval of the Engineer. Advance
payment may be requested for structural steel members provided fabrication has been completed
and the members have been declared satisfactory for storage by a Department representative.
The Contractor must make a written request to the Project Engineer for advanced payment and
furnish written consent of the Surety. To qualify for advance payment, materials must be stored
or stockpiled on or near the project or at other locations approved by the Engineer; or in the case
of precast concrete members, treated timber, guard posts and other approved preprocessed
durable and bulky materials, the materials may be stored at the commercial producer's yard
provided it is located in Mississippi; or in the case of prestressed concrete members that may
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require being produced at an out-of-state location, the prestress members shall be produced and
may be stored at the commercial manufacturer’s yard provided it is a PCI certified plant on the
Department’s List of Approved Prestress & Precast Plants and it is located within the continental
United States; or in the case of structural steel members that may require fabrication at an out-of-
state location, the fabricated members may be stored at the location of the commercial
fabricator's yard provided it is located within the continental United States.

Advancements will not be allowed until the Project Engineer has received copies of material
invoices and certified test reports or acceptable certificates of conformance, and in the case of
materials stored at the commercial producer's/fabricator's yard, the material shall be positively
identified for the specific project and a Certificate of Storage issued by the Department or a
designated representative of the Department. Requests for advancements on fabricated structural
steel members and prestress concrete members stored out-of-state will be denied when the
Department does not have available a designated representative to issue a Certificate of Storage.

The Contractor shall make suitable arrangements to the satisfaction of the Engineer for storage
and protection at approved sites or, in the case of materials stored at the commercial producer's
yard located in Mississippi or, in the case of fabricated structural steel members stored at the
commercial fabricator's yard or prestress concrete members stored at a commercial
manufacturer’s yard located within the continental United States, the Contractor shall make
arrangements with the producer/fabricator for suitable storage and protection. If advanced
payment is allowed and the materials are damaged, lost, destroyed or for any reason become
unacceptable, the previous payments will be deducted from subsequent estimates until the
materials are replaced or restored to an acceptable condition. In all cases, the Contractor shall
save harmless the Commission in the event of loss or damage, regardless of cause.

An invoice or an accumulation of invoices for each eligible material must total $10,000 or more
before consideration will be given for making advanced payment. When allowed, advance
payment will be based on verified actual material cost plus transportation charges to the point of
storage. Sales tax, local haul and handling costs shall not be included as material cost.

Advanced payment shall not exceed 100% of the invoice price or 75% of the total contract bid
price for the pay item, whichever is less.

Advanced payment for a component of a pay item shall not exceed 95% of the invoice price or
75% of the total contract bid price for the pay item of which the material is a part, whichever is
less.

Advanced payment will be made only on materials that will be incorporated permanently in the
project.

No advanced payment will be made on minor material items, hardware, etc.

No advanced payment will be made for materials when it is anticipated that those materials will
be incorporated into the project within 60 calendar days.
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Advanced payment will be paid for those materials which are not readily available, and which
can be easily identified and secured for a specific project and for which lengthy stockpiling
periods would not be detrimental.

Where a storage area is used for more than one project, material for each project shall be
segregated from material for other projects, identified, and secured. Adequate access for
auditing shall be provided. All units shall be stored in a manner so that they are clearly visible
for counting and/or inspection of the individual units.

Unless specifically provided for in the contract, advance payment will not be made on materials,
except for fabricated structural steel members or prestress concrete members, stored or
stockpiled outside of the State of Mississippi.

Materials for which an advanced payment has been allowed must be paid for by the Contractor
within 60 days of the estimate on which the advanced payment was first allowed and proof of
said payment must be verified by the supplier. If proof of payment is not furnished within the
allowable 60 days, the advanced payment will be deducted on subsequent current estimates until
such time proof of payment is furnished.

As the materials are incorporated into the work, proportionate reductions for advance payments
shall be made from monthly estimates covering the work performed. Calculation of percentage
of completion, or rate of progress, shall be based on completed work and no consideration will
be given to stockpiled materials.

907-109.07--Changes in Material Costs. Delete the third full paragraph of Subsection 109.07
on page 96 and substitute the following.

A link to the established base prices for bituminous products and fuels will be included in the
contract documents under a Notice to Bidders entitled "Petroleum Products Base Prices."

Delete the last paragraph of Subsection 109.07 on pages 97 & 98, and substitute the following.
Adjustments herein provided shall not apply to fuels consumed or materials incorporated into the
work during any monthly estimate period falling wholly after the expiration of contract time as

defined in Subsection 101.02 of the applicable Mississippi Standard Specifications for Road and
Bridge Construction, and as determined by checked final quantities.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-110-2 CODE: (SP)
| DATE: 04/02/2010
SUBJECT: Wage Rates

Section 110, Required Contract Provisions, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows:

907-110.02--Application. Delete Subsection 110.02.2 on page 100 and substitute the following.

907-110.02.2--Wage Rates. All persons employed or working upon the site of the work will be
paid at wage rates not less than those contained in the wage determination decision of the
Secretary of Labor in effect 10 days prior to taking bids.

Bidders are advised that regardless of the wage rates listed in the Supplement to FHWA 1273 in
the contract, minimum federal wage rates must be paid.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION NO. 907-225-5 CODE: (SP)
DATE: 02/10/2016
SUBJECT: Grassing

Section 225, Grassing, of the 2004 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction is hereby amended as follows.

Delete Section 225 on pages 158 thru 163, and substitute the following.

SECTION 907-225--GRASSING

907-225-01--Description.  This work consists of furnishing, transporting, placing, plant
establishment, and all work, including ground preparation, fertilizing, seeding, and mulching,
necessary to produce a satisfactory and acceptable growth of grass.

At the Contractor’s option, seeds and mulch may be incorporated using a hydraulically applied
method under certain limitations. When hydraulically applied, it shall be performed in
accordance with the requirements and methods addressed in Section 227. Under no
circumstances shall fertilizer be incorporated hydraulically.

907-225.02--Materials.

907-225.02.1--Fertilizers. Fertilizers for purposes of this specification shall be understood to
include standard manufactured products consisting of single or combination ingredients and
agricultural limestone.

All fertilizer shall comply with the State fertilizer laws, Subsection 715.02, and the requirements
of this specification.

907-225.02.2--Seeds. Seeds shall meet the requirements of Subsection 715.03, subject to the
provisions of this subsection. The Contractor shall acquire seed from persons registered with the
Mississippi Department of Agriculture and Commerce.

Except for the germination requirements, bags of seeds properly labeled or tagged according to
law and indicating characteristics meeting or exceeding the requirements of Subsection 715.03
will be acceptable for planting.

The Contractor should provide adequate dry storage facilities for seeds, and shall furnish access
to the storage for sampling stored seed.

907-225.02.3--Mulch.

907-225.02.3.1--Vegetative _Mulch. The vegetative materials for mulch shall meet the
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requirements of Subsection 215.02.

907-225.02.3.2--Hydraulically Applied Mulch (Hydromulch). Fibers for hydromulch shall be
produced from wood, straw, cellulose, natural fibers, or recycled fibers which are free of non-
biodegradable substances. The fiber shall disperse into a uniform slurry when mixed with water.
Fibers shall be colored green, or other approved contrasting color, and shall not stain concrete or
other surfaces. The use of tacifiers or activators will be allowed.

Hydromulch shall be listed on the Department’s “Approved Sources of Materials”.

907-225.02.3.2.1--Wood Fiber Mulch. Wood fiber mulch shall be made from wood chip
particles manufactured particularly for discharging uniformly on the ground surface when
dispersed by a hydraulic water sprayer. It shall remain in uniform suspension in water under
agitation and blend with grass seed and fertilizer to form a homogeneous slurry. The fibers shall
intertwine physically to form a strong moisture-holding mat on the ground surface and allow
rainfall to percolate the underlying soil. The fiber material shall be heat processed so as to
contain no germination or growth-inhibiting factors. The mulch shall be dyed an appropriate
color to facilitate the application of material using non-toxic dye.

907-225.02.3.2.2--Cellulose Fiber Mulch. Cellulose fiber mulch consist of recycled paper stock
products which are shredded into small pieces particular for application by hydraulic seeding
equipment. It shall mix readily and uniformly under agitation with water and blend with grass
seed and fertilizer to form a homogeneous slurry. When applied to the ground surface, the
material shall form a strong moisture-holding mat, allow rainfall to percolate the underlying soil,
and remain in place until the grass root system is established. The material shall contain no
growth inhibiting characteristic or organisms. The mulch shall be dyed an appropriate color to
facilitate the application of material using non-toxic dye.

907-225.02.3.2.3--Wood/Cellulose Fiber Mulch. Wood/cellulose fiber mix hydroseeding mulch
shall consist of a combination of the above wood and cellulose fibers at a ratio recommended by
the manufacturer of the products.

907-225.02.3.2.4--Straw_Mulch. Straw mulch shall consist of a natural straw fiber. This
material shall be a minimum 90% straw and essentially free from plastic materials or other non-
bio degradable substances. The material shall be disperse into a uniform mulch slurry when
mixed with water.

907-225.02.3.2.5--Tackifier. The tackifier will serve the purpose of an adhesive to form a bond
between the soil, fiber, and seed particles. It will also allow the soil to retain moisture. The
tackifier shall be of the organic or synthetic variety.

907-225.03--Construction Requirements.

907-225.03.1--Ground Preparation. Ground preparation, light or standard, consists of plowing,
loosening, and pulverizing the soil to form suitable beds for erosion control items in reasonably
close conformity with the established lines and grades without appreciable humps or depressions.
When grassing an area that has been previously planted with temporary grassing, a standard
ground preparation will be required. The previously planted grasses shall be disked, tilled,
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plowed, etc. to assure that the existing temporary grasses are thoroughly mixed into the soil.

Any equipment used for ground preparation shall be approved units suitable to perform the work
and subject to the requirements of Subsection 108.05.

The Contractor shall take full advantage of weather and soil conditions, and no attempt shall be
made to prepare soil when it is wet or in a condition which will not allow the soil to be properly
tilled.

Light ground preparation should be used on areas where seeding is required to improve the
coverage of partially vegetated areas.

Standard ground preparation should be used on areas designated to be solid sodded and
unvegetated areas designated to be seeded.

Aerating, moistening, or otherwise bringing the soil to a suitable condition for ground
preparation shall be considered as incidental to the work and will not be measured for separate
payment.

907-225.03.1.1--Light Ground Preparation. Light ground preparation consists of scratching
the surface with a close-tooth harrow, disk-harrow, or similar equipment. The depth of
scratching should be at least three-quarters inch but not deep enough to damage existing grasses
of the type being planted.

907-225.03.1.2--Standard Ground Preparation. Standard ground preparation consists of
plowing or disk-harrowing and thoroughly pulverizing the areas immediately before the
application of erosion control (vegetative) items. Unless otherwise specified, the pulverized and
prepared seedbed should be at least four inches deep and shall be reasonably free of large clods,
earthballs, boulders, stumps, roots and other objectionable matter. Incorporation of fertilizer and
ground preparation may be performed simultaneously.

907-225.03.2--Fertilizing.  Fertilizing consists of furnishing, transporting, spreading, and
incorporating fertilizers. The Contractor shall furnish all equipment necessary to properly
handle, store, uniformly spread, and incorporate the specified application of fertilizer.

The Contractor shall incorporate 13-13-13 commercial fertilizer at the rate indicated in the
vegetation schedule in the plans. The equivalent rate of other type fertilizers will be allowed if
the equivalent percentages of Nitrogen, Phosphorus and Potassium are obtained. The Contractor
shall incorporate agricultural limestone at the rate indicated in the vegetation schedule in the
plans. Fertilization shall be applied uniformly on the areas to be planted or seeded and uniformly
incorporated into the soil.

Fertilizers should be applied on individual areas of not more than three (3) acres.
All fertilizer should be incorporated within 24 hours following spreading.

907-225.03.3--Seeding. Seeding consists of furnishing and planting seeds in a prepared seedbed,
covering the seeds, and providing plant establishment on all areas seeded.
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Prior to planting the seeds, ground preparation and fertilizing shall be satisfactorily performed.

The required type of seeds, minimum rates of application, and planting dates of seeds are shown
in the vegetation schedule in the plans.

It is the Contractor’s responsibility to apply an ample amount of each type of seed to produce a
satisfactory growth of grass and of the seed type required. At the completion of the project, a
satisfactory growth of grass will be required. Reference Section 210 for satisfactory growth and
coverage of dormant seed.

Seeding should not be done during windy weather or when the ground is frozen, extremely wet,
or in a condition which will not allow the soil to be properly tilled.

907-225.03.3.1--Conventional Application. Legume seeds should be treated in accordance
with Subsection 715.03.4 immediately before sowing. Seeds should be uniformly sown over the
entire area with mechanical seeders. Seeds of different sizes may necessitate separate sowing.
When legume seeds become dry, they should be re-inoculated.

All seeds should be covered lightly with soil by raking, rolling, or other approved methods, and
the area compacted with a cultipacker.

Mulching should be performed as soon as practicable after seeding.

907-225.03.3.2--Hydroseeding Application. Seeds may be applied using the hydroseeding
method except during the months of June, July, August, and September. During these months,
the seeding shall be incorporated in accordance with the above Conventional Application
method.

The seed(s) shall be combined into a distribution tank with all required ingredients on the project
site. The application of the seed(s) and all ingredients shall be performed in one operation.

Mulching should be performed simultaneously with or as soon as practicable after seeding.

907-225.03.3.3--Plant Establishment. The Contractor should provide plant establishment on all
areas seeded until release of maintenance. At the completion of the project, a satisfactory growth
of grass will be required. The Contractor should reference Subsection 210 for satisfactory
growth and coverage of dormant seed.

Plant establishment should be provided for a minimum period of 45 calendar days after
completion of seeding. In the event satisfactory growth and coverage has not been attained by
the end of the 45-day period, plant establishment should be continued until a satisfactory growth
and coverage is provided for at least one kind of plant as referenced in Section 210. The
Contractor shall perform plant establishment on all areas of temporary seeding until the Engineer
determines that the temporary seeding has served its purpose.

Plant establishment shall consist of preserving, protecting, watering, reseeding, mowing, and
other work necessary to keep the seeded areas in satisfactory condition.
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Areas requiring reseeding should be prepared and seeded and all other work performed as if the
reseeding was the initial seeding. The types and application rates of fertilizer will be at the
discretion of the Contractor.

907-225.03.3.4--Growth and Coverage. It shall be the Contractor's responsibility to provide
satisfactory growth and coverage of grasses, legumes, or combination produced from the
specified seeding.

Growth and coverage on seeded areas will be considered to be in reasonably close conformity
with the intent of the contract when the type of vegetation specified, exclusive of that from seeds
not expected to have germinated and shows growth at that time, has reached a point of maturity
where stems or runners overlap adjacent similar growth in each direction over the entire area.

907-225.03.4--Mulching. Mulching consists of furnishing, transporting, and placing mulch on
slopes, shoulders, medians, and other designated areas. Unless otherwise noted in the contract or
directed by the Engineer, the Contractor has the option to place mulch by the conventional
method or by the hydraulic method.

907-225.03.4.1--Vegetative Mulch.

907-225.03.4.1.1--Equipment.  Mulching equipment should be capable of maintaining a
constant air stream which will blow or eject controlled quantities of mulch in a uniform pattern.

Mulch stabilizers should consist of dull blades or disks without camber and approximately 20
inches in diameter. The disks should be notched, should be spaced at approximately 8-inch
intervals, and should be equipped with scrapers. The stabilizer should weigh approximately
1000 to 1200 pounds, should have a working width of no more than eight feet, and should be
equipped with a ballast compartment, so that weight can be increased.

907-225.03.4.1.2--Placement of Vegetative Mulch. Mulching should be placed uniformly on
designated areas within 24 hours following seeding unless weather conditions are such that
mulching cannot be performed. Placement should begin on the windward side of areas and from
tops of slopes. In its final position, the mulch should be loose enough to allow air to circulate
but compact enough to partially shade the ground and reduce erosion.

The baled material should be loosened and broken thoroughly before it is fed into the machine to
avoid placement of unbroken clumps.

907-225.03.4.1.3--Anchoring Mulch. The mulch should be anchored by using a mulch
stabilizer when not hydraulically applied. If a mulch stabilizer is used, the mulch should be
punched into the soil for a minimum depth of one inch.

When mulch stabilizers are used, anchoring the mulch should be performed along the contour of
the ground surface.

907-225.03.4.2--Hydromulch. Hydromulch shall be applied in accordance with the installation
instructions and recommendations of the manufacturer. Hydromulch shall be uniformly applied
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at the manufacturer’s recommended application rate. In no case shall the application rate be less
than one (1) ton per acre.

907-225.03.4.3--Protection_and Maintenance. The Contractor should maintain and protect
mulched areas until the Release of Maintenance of the project. The Contractor should take every
precaution to prevent unnecessary foot and vehicular traffic.

The Contractor should mow, remove or destroy any undesirable growth on all areas mulched as
soon as any undesirable growth appears. This will prevent competition with the desired plants
and to prevent reseeding of undesirable growth.

907-225.03.5--Hydro Equipment. The equipment for hydraulically applying seed and mulch
shall have a built-in agitation system with an operating capacity sufficient to agitate, suspend,
and homogeneously mix slurry of the specified amount of fiber, seed, and water. The slurry
distribution lines shall be large enough to prevent stoppage. The discharge line shall be equipped
with a set of hydraulic spray nozzles, which will provide even distribution of the slurry on the
various areas to be seeded.

The mixture shall all be combined into the slurry tank for distribution of all ingredients in one
operation as specified herein. The materials shall be combined in a manner recommended by the
manufacturer. The slurry mixture shall be so regulated that the amounts and rates of application
shall result in a uniform application of all materials at rates not less than the amounts specified.
Using the color of the mulch as a guide, the equipment operator shall spray the prepared seedbed
with a uniform visible coat. The slurry shall be applied in a sweeping motion, in an arched
stream, so as to fall like rain, allowing the mulch to build upon each other until an even coat is
achieved.

907-225.03.6--Vegetation Schedule. When a vegetation schedule is not shown in the plans or
when the contract does not have an official set of plans, the following application rates shall be
used, unless otherwise noted or approved by the Engineer.

Agricultural Limestone -------------- 1,000 pounds per acre --- March 1 to September 1
13-13-13 Commercial Fertilizer ------- 250 pounds per acre --- March 1 to September 1
Vegetative Materials -------------------------- 2 tons per acre
Bermudagrass --------------=-==nmmnmmnmne- 80 pounds per acre --- March 1 to September 1
20 pounds per acre --- September 1 to March 1 *
Bahiagrass ------------=-==-mmmmmmmmmeeeeee 80 pounds per acre --- March 1 to September 1
25 pounds per acre --- September 1 to March 1
Tall Fescue --------=-==mmmmmmmmmmmmm e 25 pounds per acre --- March 1 to September 1
100 pounds per acre --- October 1 to March 1 **
Sericea Lespedeza -------------=--=--=---- 25 pounds per acre --- March 1 to September 1
25 pounds per acre --- September 1 to March 1
Crimson Clover ----------=-mmnmmmmmmeeeeee 20 pounds per acre --- August 1 to April 1

* 80 pounds per acre in District 3 Delta
** 25 pounds per acre in District 3 Delta
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907-225.04--Method of Measurement. Grassing will be measured by the acre. Acceptance
will be based on a satisfactory growth and coverage of seeds planted.

Acceptable quantities of agricultural limestone will be measured by the ton.

Acceptable quantities for mulch will be measured by the ton. For vegetative mulch, the weight
for measurement will be the product of the number of bales acceptably placed and the average
weight per bale as determined on approved scales provided by the Contractor. Anchoring of
vegetative mulch will not be measured for separate payment. The cost of anchoring shall be
absorbed in the prices bid for other items of work. For hydromulch, the weight for measurement
will be the dry weight of the packaged fibers used in the mixture. No payment will be allowed
for water, additives, tackifier, or other liquids used in the mixture.

907-225.05--Basis of Payment. Grassing, measured as prescribed above, will be paid for at the
contract unit price per acre, which will be full compensation for all required materials including
seeding and fertilizers other than limestone, ground preparation, equipment, labor, testing and all
work necessary to establish a satisfactory growth of grass.

Hard rock agricultural limestone will be paid for at the contract unit price per ton. Hard rock
agricultural limestone with a relative neutralizing value (RNV), determined in accordance with
Subsection 907-715-02.2.1.3, of between 60.0% and 62.9% will be paid for at half (%) the
contract unit price per ton. No payment will be made for hard rock agricultural limestone with
an RNV less than 60.0%.

Mulch, measured as prescribed above, will be paid for at the contract unit price per ton, which
price shall be full compensation for all materials, equipment, labor, and incidentals necessary to
complete the work.

Payment will be made under:

907-225-A:  Grassing - per acre
907-225-B:  Agricultural Limestone - per ton
907-225-C:  Mulch, Vegetative Mulch - per ton
907-225-D:  Mulch, Hydromulch - per ton
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-226-3 CODE: (IS)
| DATE: 10/28/2014
SUBJECT: Temporary Grassing

Section 907-226, Temporary Grassing, is hereby added to and made part of the 2004 Edition of
the Mississippi Standard Specifications for Road and Bridge Construction as follows:

SECTION 907-226 -- TEMPORARY GRASSING

907-226.01--Description. This work consists of furnishing, transporting, placing, plant
establishment and all work necessary to produce rapid-growing grasses, grains or legumes to
provide an initial, temporary cover of grass. This work includes ground preparation, fertilizing,
seeding and mulching necessary to establish a satisfactory growth of temporary grass. The
Contractor may elect to place temporary grassing using the hydroseeding method as set out in
Special Provision No. 907-227, as modified by this special provision.

The Engineer or the plans will designate areas to be temporarily grassed. Any other areas the
Contractor desires to grass will be measured for payment only if agreed upon by the Engineer.

907-226.02--Materials.

907-226.02.1--Fertilizers. Fertilizers for purposes of these specifications shall be understood to
include standard manufactured products consisting of a combination of ingredients.

All fertilizer shall comply with the State fertilizer laws and Subsection 715.02.
Agricultural limestone will not be requirement for temporary grassing.
907-226.02.2--Seeds. Seeds shall meet the requirements of Subsection 715.03, subject to the

provisions of this subsection. The Contractor shall acquire seed from persons registered with the
Mississippi Department of Agriculture and Commerce.

Except for the germination requirements, bags of seeds properly labeled or tagged according to
law and indicating characteristics meeting or exceeding the requirements of Subsection 715.03
will be acceptable for planting.

The Contractor should provide adequate dry storage facilities for seeds, and shall furnish access
to the storage for sampling stored seed.

907-226.02.3--Mulching. The vegetative materials for mulch shall meet the requirements of
Subsection 715.05.
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When used, bituminous material for mulch shall be Emulsified Asphalt, Grade SS-1, meeting the
requirement of Subsection 702.07.

907-226.03--Construction Requirements. The rates of application shall not exceed the rates
shown on the temporary vegetation schedule, unless otherwise approved by the Engineer. Any
unauthorized overage due to increased application rates will not be measured for payment.

907-226.03.1--Ground Preparation. Any equipment used for ground preparation shall be
approved units suitable to perform the work and subject to the requirements of Subsection
108.05.

Light ground preparation should be used on areas where seeding is required.

Light ground preparation consists of scratching the surface with a close-tooth harrow, disk-
harrow, or similar equipment. The depth of scratching should be at least three-quarters inch but
not deep enough to damage existing grasses of the type being planted.

Aerating, moistening, or otherwise bringing the soil to a suitable condition for ground
preparation shall be considered as incidental to the work and will not be measured for separate
payment.

907-226.03.2--Fertilizing. The Contractor shall furnish all equipment necessary to properly
handle, store, uniformly spread, and incorporate the specified application of fertilizer.

The Contractor shall incorporate 13-13-13 commercial fertilizer at the rate shown in the
vegetation schedule in the plans. The equivalent rate of other type fertilizers will be allowed if
the equivalent percentages of Nitrogen, Phosphorus and Potassium are obtained. Fertilization
shall be applied uniformly on the areas to be seeded and uniformly incorporated into the soil.
Fertilizer should be applied on individual areas of not more than three acres.

All fertilizer should be incorporated within 24 hours following spreading.

907-226.03.3--Seeding.

907-226.03.3.1--General. Prior to planting the seeds, ground preparation and fertilizing should
have been satisfactorily performed.

The required type of seeds, recommended rates of application and recommended planting dates
of seeds are shown in the vegetation schedule in the plans.

It is the Contractor’s responsibility to apply an ample amount of each type of seed to produce a
satisfactory growth of grass and of the seed type required.

Legume seeds should be treated in accordance with Subsection 715.03.4 immediately before
sowing. Seeds should be uniformly sown over the entire area with mechanical seeders. Seeds of
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different sizes may necessitate separate sowing. When legume seeds become dry, they should be
reinoculated.

Seeding should not be done during windy weather or when the ground is frozen, extremely wet,
or in an untillable condition.

All seeds should be covered lightly with soil by raking, rolling, or other approved methods, and
the area compacted with a cultipacker.

907-226.03.3.2--Plant Establishment.  Plant establishment shall consist of preserving,
protecting, watering, reseeding, and other work necessary to keep the seeded areas in satisfactory
condition.

Areas requiring reseeding should be prepared and seeded and all other work performed as if the
reseeding was the initial seeding. The types and application rates of fertilizer will be at the
discretion of the Contractor. No additional measurement and payment will be made for re-
seeding when payment was made for the initial seeding.

907-226.03.3.3--Growth and Coverage. It shall be the Contractor's responsibility to provide
satisfactory growth and coverage of grasses, legumes, or combination produced from the
specified seeding.

Growth and coverage on seeded areas will be considered to be in reasonably close conformity
with the intent of the contract when the type of vegetation specified, exclusive of that from seeds
not expected to have germinated and shows growth at that time, has reached a point of maturity
where stems or runners overlap adjacent similar growth in each direction over the entire area.

907-226.03.4--Mulching.

907-226.03.4.1--Equipment. Mulching equipment should be capable of maintaining a constant
air stream which will blow or eject controlled quantities of mulch in a uniform pattern. If asphalt
is used, a jet or spray nozzle for applying uniform, controlled amounts of asphalt to the
vegetative material as it is ejected should be located at or near the discharge spout.

Mulch stabilizers should consist of dull blades or disks without camber and approximately 20
inches in diameter. The disks should be notched, should be spaced at approximately 8-inch
intervals, and should be equipped with scrapers. The stabilizer should weigh approximately
1000 to 1200 pounds, should have a working width of no more than eight feet, and should be
equipped with a ballast compartment, so that weight can be increased.

907-226.03.4.2--Placement of Vegetative Mulch. If required, mulching should be placed
uniformly on designated areas within 24 hours following seeding unless weather conditions are
such that mulching cannot be performed. Placement should begin on the windward side of areas
and from tops of slopes. In its final position, the mulch should be loose enough to allow air to
circulate but compact enough to partially shade the ground and reduce erosion.
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The baled material should be loosened and broken thoroughly before it is fed into the machine to
avoid placement of unbroken clumps.

907-226.03.4.3--Rates of Application and Anchoring Mulch. The recommended rate of
application of vegetative mulch shall be as shown in the vegetation schedule in the plans. The
mulch should be anchored by either the use of a mulch stabilizer or by tacking with bituminous
material. If a mulch stabilizer is used, the mulch should be punched into the soil for a minimum
depth of one inch. If bituminous material is used, the rate of application should be 150 gallons
per acre.

Where steep slopes or other conditions are such that anchoring cannot be performed satisfactory
with a mulch stabilizer, the Contractor may elect to use bituminous material applied at the time
or immediately following the mulch placement.

When mulch stabilizers are used, anchoring the mulch should be performed along the contour of
the ground surface.

907-226.03.4.4--Protection and Maintenance. The Contractor should take every precaution to
prevent unnecessary foot and vehicular traffic.

907-226.03.5--Vegetation Schedule. When a temporary vegetation schedule is not shown in the
plans or when the contract does not have an official set of plans, the following application rates
shall be used, unless otherwise noted or approved by the Engineer.

Spring & Summer

Browntop Millet -------------- 20 pounds per acre------- April 1 to August 31
Fall & Winter
Rye Grass ------------==---—---- 25 pounds per acre------- September 1 to March 31
Oats -------=====mmmmmmmmme 90 pounds per acre------- September 1 to December 15
13-13-13 Commercial Fertilizer ----- 250 pounds per acre
Vegetative Mulch -----------=-mmmo-- 2 tons per acre

907-226.04--Method of Measurement. Temporary grassing will be measured by the acre.
Acceptance will be based on a satisfactory growth and coverage of seeds planted.

907-226.05--Basis of Payment. Temporary grassing, measured as prescribed above, will be
paid for at the contract unit price per acre, which will be full compensation for all required
materials, equipment, labor, testing and all work necessary to establish a satisfactory growth of
grass.

Payment will be made under:

907-226-A: Temporary Grassing - per acre
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-227-10 CODE: (IS)
DATE: 01/25/2012
SUBJECT: Hydroseeding

Section 907-227, Hydroseeding, is hereby added to and made part of the 2004 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction as follows:

SECTION 907-227--HYDROSEEDING

907-227.0l--Description.  This work consists of furnishing, transporting, placing, plant
establishment and all work necessary to produce a satisfactory and acceptable growth of grass.
The seeds, fertilizers, tackifier, and mulch shall be incorporated using the hydroseeding process.
These items shall be combined into a mixture and force-applied to the areas to be grassed.

907-227.02--Materials. The Contractor shall, prior to application, furnish the Engineer with
invoices of all materials used in the grassing operation.

907-227.02.1--Fertilizers. Fertilizers for purposes of these specifications shall be understood to
include standard manufactured products consisting of single or combination ingredients.

All fertilizers shall comply with the State fertilizer laws and Subsection 715.02.

907-227.02.2--Seeds. Seeds shall meet the requirements of Subsection 715.03, subject to the
provisions of this subsection. The Contractor shall acquire seed from persons registered with the
Mississippi Department of Agriculture and Commerce.

Except for the germination requirements, bags of seeds properly labeled or tagged according to
law and indicating characteristics meeting or exceeding the requirements of Subsection 715.03
will be acceptable for planting.

The Contractor should provide adequate dry storage facilities for seeds, and shall furnish access
to the storage for sampling stored seed.

907-227.02.3--Mulching. The rate of application of fiber mulch shall be as recommended by the
manufacture of the fibers mulch.

907-227.02.3.1--Wood_Fiber_Mulch. Wood fiber mulch shall be made from wood chip
particles manufactured particularly for discharging uniformly on the ground surface when
dispersed by a hydraulic water sprayer. It shall remain in uniform suspension in water under
agitation and blend with grass seed and fertilizer to form a homogeneous slurry. The fibers shall
intertwine physically to form a strong moisture-holding mat on the ground surface and allow
rainfall to percolate the underlying soil. The fiber material shall be heat processed so as to
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contain no germination or growth-inhibiting factors. The mulch shall be dyed an appropriate
color to facilitate the application of material using non-toxic dye.

907-227.02.3.2--Cellulose Fiber Mulch. Cellulose fiber mulch consist of recycled paper stock
products which are shredded into small pieces particular for application by hydraulic seeding
equipment. It shall mix readily and uniformly under agitation with water and blend with grass
seed and fertilizer to form a homogeneous slurry. When applied to the ground surface, the
material shall form a strong moisture-holding mat, allow rainfall to percolate the underlying soil,
and remain in place until the grass root system is established. The material shall contain no
growth inhibiting characteristic or organisms. The mulch shall be dyed an appropriate color to
facilitate the application of material using non-toxic dye.

907-227.02.3.3--Wood/Cellulose Fiber Mulch. Wood/cellulose fiber mix hydroseeding mulch
shall consist of a combination of the above wood and cellulose fibers at a ratio recommended by
the manufacturer of the products.

907-227.02.3.4--Straw Mulch. Straw mulch shall consist of a natural straw fiber. This material
shall be a minimum 90% straw and essentially free from plastic materials or other non-bio
degradable substances. The material shall be disperse into a uniform mulch slurry when mixed
with water.

907-227.02.3.5--Tacifier. The tackifier will serve the purpose of an adhesive to form a bond
between the soil, fiber, and seed particles. It will also allow the soil to retain moisture.

The tackifier shall be of the organic or synthetic variety.

907-227.03--Construction Requirements.

907-227.03.1--Ground Preparation. Light ground preparation consists of plowing, loosening,
and pulverizing the soil to form suitable beds for seeding items in reasonably close conformity
with the established lines and grades without appreciable humps or depressions. Unless
otherwise specified, the pulverized and prepared seedbed should be at least four inches deep and
shall be reasonably free of large clods, earth balls, boulders, stumps, roots and other
objectionable matter. The Engineer may eliminate or alter the requirements for ground
preparation due to site conditions.

907-227.03.2--Fertilizing. The Contractor shall furnish all equipment necessary to properly
handle, store, uniformly spread, and incorporate the specified application of fertilizer.

The Contractor shall incorporate bag fertilizer at a rate of 1000 pounds per acre of 13-13-13
commercial fertilizer. The equivalent rate of other type fertilizers will be allowed if the
equivalent percentages of Nitrogen, Phosphorus and Potassium are obtained. Any changes in the
type or rate of application of the fertilizers shall be approved by the Engineer prior to being
incorporated.
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Agricultural limestone will be incorporated into the area and paid for in accordance with Section
213 of the Standard Specifications.

907-227.03.3--Seeding.

907-227.03.3.1--General. The Contractor shall use the vegetation schedule in the plan for the
correct types of seed and application rates, unless otherwise noted or approved by the Engineer.

When a vegetation schedule for permanent grass is not shown in the plans, the following types of
seed and application rates shall be used, unless otherwise approved by the Engineer.

Bermudagrass --------=-=========mmmmmmmmm e meae 20 pounds per acre
Bahiagrass ------=--=-=-s-socmeemocmecmececeeneas 25 pounds per acre
Tall Fescue ---=-====-=nsosmmemmommece oo 15 pounds per acre
Crimson Clover ------=-===mmmmmmem oo 20 pounds per acre

At the completion of the project, a satisfactory growth of grass will be required. The Contractor
should reference Subsection 210 for satisfactory growth and coverage of dormant seed.

907-227.03.3.2--Plant Establishment. The Contractor should provide plant establishment on all
areas seeded until release of maintenance. Plant establishment shall consist of preserving,
protecting, watering, reseeding, mowing, and other work necessary to keep the seeded areas in
satisfactory condition.

Plant establishment should be provided for a minimum period of 45 calendar days after
completion of seeding. In the event satisfactory growth and coverage has not been attained by
the end of the 45-day period, plant establishment should be continued until a satisfactory growth
and coverage is provided for at least one kind of plant. The Contractor should reference Section
210 of the Standard Specifications for more information.

907-227.03.3.3--Growth and Coverage. It shall be the Contractor's responsibility to provide
satisfactory growth and coverage of grasses, legumes, or combination produced from the
specified seeding.

Growth and coverage on seeded areas will be considered to be in reasonably close conformity
with the intent of the contract when the type of vegetation specified, exclusive of that from seeds
not expected to have germinated and shows growth at that time, has reached a point of maturity
where stems or runners overlap adjacent similar growth in each direction over the entire area.

Final acceptance of the project will not be made until a satisfactory growth of grass has been
acknowledged by the Engineer.

907-227.03.4--Mulching. At the Contractor’s option, mulch may be wood fiber, cellulose fiber,
a mixture of wood and cellulose fibers, or straw fiber. The mulch shall be applied at the rate
recommended by the manufacturer in a mixture of water, seed and fertilizer. Any changes in the
rate of application of the mulch shall be approved by the Engineer prior to its use.
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907-227.03.5--Equipment. Hydraulic equipment shall be used for the application of fertilizers,
seeds and slurry of the prepared mulch. This equipment shall have a built-in agitation system
with an operating capacity sufficient to agitate, suspend, and homogeneously mix slurry of the
specified amount of fiber, fertilizer, seed and water. The slurry distribution lines shall be large
enough to prevent stoppage. The discharge line shall be equipped with a set of hydraulic spray
nozzles, which will provide even distribution of the slurry on the various areas to be seeded.

The seed, fertilizer, mulch and water shall all be combined into the slurry tank for distribution of
all ingredients in one operation as specified herein. The materials shall be combined in a manner
recommended by the manufacturer. The slurry mixture shall be so regulated that the amounts
and rates of application shall result in a uniform application of all materials at rates not less than
the amounts specified. Using the color of the mulch as a guide, the equipment operator shall
spray the prepared seedbed with a uniform visible coat. The slurry shall be applied in a
sweeping motion, in an arched stream, so as to fall like rain, allowing the mulch to build upon
each other until an even coat is achieved.

907-227.03.6--Protection _and Maintenance. The Contractor should maintain and protect
seeded areas until release of maintenance of the project. The Contractor should take every
precaution to prevent unnecessary foot and vehicular traffic.

The Contractor should mow or otherwise remove or destroy any undesirable growth on all areas
mulched to prevent competition with the desired plants and to prevent reseeding of undesirable
growth.

907-227.04--Method of Measurement. Hydroseeding, complete and accepted, will be
measured by the acre. No separate payment will be made for ground preparation, seeds,
fertilizers, or mulch. Acceptance will be based on a satisfactory growth and coverage of seeds
planted.

Agricultural limestone shall be measured and paid for under Section 213 of the Standard
Specifications.

907-227.05--Basis of Payment. Hydroseeding, measured as prescribed above, will be paid for
at the contract unit price per acre, which will be full compensation for all required materials,
equipment, labor, testing and all work necessary to establish a satisfactory growth of grass.

Payment will be made under:

907-227-A: Hydroseeding - per acre
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-234-5 CODE: (SP)
DATE: 09/23/2010
SUBJECT: Siltation Barriers

Section 234, Silt Fence, of the 2004 Edition of the Mississippi Standard Specifications for Road
and Bridge Construction is hereby amended as follows.

907-234.01--Description. Delete the first paragraph of Subsection 234.01 on page 177 and
substitute the following:

This work consists of furnishing, constructing and maintaining a water permeable filter type
fence, inlet siltation guard or turbidity barrier for the purpose of removing suspended soil
particles from the water passing through it in accordance with the requirements shown on the
plans, directed by the Engineer and these specifications. Fence, inlet siltation guards and
turbidity barriers measured and paid as temporary shall be removed when no longer needed or
permanent devices are installed.

Delete the first sentence of the second paragraph of Subsection 234.01 on page 177 and
substitute the following:

It is understood that measurement and payment for silt fence, inlet siltation guards, and turbidity
barriers will be made when a pay item is included in the proposal.

907-234.02--Materials. After the first paragraph of Subsection 234.02 on page 177, add the
following:

Inlet siltation guards shall be listed on the Department’s “Approved Sources of Materials”.
Turbidity barriers shall be one of the following, or an approved equal.
1. SiltMax Turbidity Barrier by Dawg, Inc., 1-800-935-3294, www.dawginc.com

2. Turbidity Barrier by IWT Cargo-Guard, Inc., 1-609-971-8810, www.iwtcargoguard.com
3. Turbidity Curtain by Abasco, LLC, 1-281-214-0300, www.abasco.net

Chain link fence and hardware for super silt fence shall meet the requirements of Section 607, as
applicable. Geotextile for super silt fence shall meet the requirements of Subsection 714.13 for a
Type 11 Woven fabric.

907-234.03--Construction Requirements. After the last paragraph of Subsection 234.03.1 on
page 178, add the following:
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Super Silt Fence. Super silt fence shall be constructed in accordance with the plans and these
specifications.

All posts shall be installed/driven so that at least 34 inches of the post will protrude above the
ground. The chain link wire and geotextile shall be stretched taut and securely fastened to the
posts as shown on the plans. The bottom edge of the fence and geotextile shall be buried at least
eight inches below ground surface to prevent undermining. When splicing of the geotextile is
necessary, the fabric shall be overlapped approximately 18 inches.

907-234.03.1.1--Placement_of Inlet Siltation Guards and Turbidity Barriers. The inlet
siltation guards and turbidity barriers shall be constructed at the locations shown on the erosion
control plans. Inlet siltation guards and turbidity barriers shall be installed in accordance with
the erosion control drawings in the plans. A copy of the manufacturer’s instructions for
placement of inlet siltation guards and turbidity barriers shall be provided to the Engineer prior
to construction.

907-234.03.2--Maintenance and Removal. At the end of the first paragraph of Subsection
234.03.2 on page 178, add the following:

The Contractor shall maintain the inlet siltation guards. The geotextile shall be removed and
replaced when deteriorated to such extent that it reduces the effectiveness of the guard.
Replacement geotextile shall be the same type and manufacture as the original. EXxcessive
accumulations against the guard shall be removed and disposed of at a location approved by the
Engineer.

The Contractor shall maintain the turbidity barriers. Excessive accumulations against the
turbidity barrier shall be removed and disposed of at a location approved by the Engineer.

Delete the second paragraph of Subsection 234.03.2 on page 178 and substitute the following:

Unless otherwise directed, all temporary silt fences, inlet guards and turbidity barriers shall be
removed. Upon removal, the Contractor shall remove and dispose of any excess silt
accumulations, shape the area to the line, grade, and cross section shown on the plans and
vegetate all bare areas in accordance with the contract requirements. The temporary fence, inlet
guard materials and turbidity barriers will remain the property of the Contractor and may be used
at other locations provided the materials are acceptable to the Engineer.

After Subsection 234.03.2 on page 178, insert the following:

907-234.03.3--Resetting Inlet Siltation Guards and Turbidity Barriers. When inlet siltation
guards and turbidity barriers are no longer needed at one location, they may be removed and
reset at other needed locations. The Engineer may allow the resetting of siltation guards and
turbidity barriers upon an inspection and determination that the siltation guards (frame and
geotextile) and turbidity barriers are adequate for their intended purpose. When they have to be
stored until needed at another location, payment for resetting will not be made until they are reset
at their needed location.
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907-234.04--Method of Measurement. Delete the sentence in Subsection 234.04 on page 178,
add the following:

Silt fence and super silt fence will be measured by the linear foot.

Inlet siltation guard and resetting siltation guards will be measured per each. Turbidity barrier
will be measured per linear foot.

907-234.05--Basis of Payment. Delete the sentence in Subsection 234.05 on page 178, add the
following:

Silt fence and super silt fence, measured as prescribed above, will be paid for at the contract unit
price per linear foot which shall be full compensation for completing the work.

Inlet siltation guard, resetting inlet siltation guards, and turbidity barrier, measured as prescribed
above, will be paid for at the contract unit price per each or linear foot, which shall be full
compensation for furnishing, constructing, and maintaining the work and for the removal and
disposal of all items comprising the devices.

After the last pay item listed on page 178, add the following:

907-234-C: Super Silt Fence - per linear foot
907-234-D: Inlet Siltation Guard - per each
907-234-E: Reset Inlet Siltation Guard - per each
907-234-F: Turbidity Barrier - per linear foot
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-237-4 CODE: (SP)
DATE: 03/13/2012
SUBJECT: Wattles

Section 907-237, Wattles, is hereby added to and made a part of the 2004 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction as follows.

SECTION 907-237 - WATTLES

907-237.01--Description. This work consists of furnishing, constructing and maintaining
wattles for the retention of soil around inlets, swale areas, small ditches, sediment basins and
other areas as necessary. Also, the work includes removing and disposing of the wattles and silt
accumulations.

Measurement and payment for wattles will be made only when a pay item is included in the bid
schedule of the proposal. The quantity is estimated for bidding purposes only and will be
dependent upon actual conditions which occur during construction of the project.

907-237.02--Materials. Wattles used around inlets shall have a diameter of twelve inches (12”)
and a length adequate to meet field conditions. Wattles used at other locations shall have a
diameter of twenty inches (20”) and a length adequate to meet field conditions. The minimum
diameter for the above wattle sizes shall be one inch (1) less than the specified diameter.

The stakes used in securing the wattles in place shall be placed approximately three feet (3°)
apart throughout the length of the wattle. Stakes shall be wooden and of adequate size to
stabilize the wattles to the satisfaction of the Engineer.

In addition to the requirements of this specifications, wattles shall be listed on the Department’s
“Approved Sources of Materials”.

907-237.03--Construction Requirements.

907-237.03.1--General. The wattles shall be constructed at the locations and according to the
requirements shown on the erosion control plan.

907-237.03.2--Maintenance and Removal. The Contractor shall maintain the wattles and
remove and dispose of silt accumulations.

When the wattles are no longer needed, they shall be removed and the Contractor shall dispose
of silt accumulations and treat the disturbed areas in accordance with the contract requirements.

907-237.04--Method of Measurement. Wattles of the size specified will be measured per linear
foot.
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907-237.05--Basis of Payment. Wattles, measured as prescribed above, will be paid for at the
contract unit price per linear foot, which price shall be full compensation for installation,
maintaining and removal of the wattles, the removal and disposal of silt accumulations and any
required restoration of the disturbed areas.

Payment will be made under:

907-237-A: Wattles, Size - per linear foot
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-246-3 CODE: (SP)
DATE: 11/08/2010
SUBJECT: Sandbags and Rockbags

Section 907-246, Sandbags and Rockbags, is hereby added to and made a part of the 2004
Edition of the Mississippi Standard Specifications for Road and Bridge Construction as follows.

SECTION 907-246 -- SANDBAGS AND ROCKBAGS

907-246.01--Description. This item of work shall consist of the furnishing, installing, and
maintaining sandbags and rockbags for the purpose of temporary erosion control by intercepting
and slowing the flow of sediment-laden runoff water, or for use as a temporary dam.

907-246.02--Materials. The filler material for sandbags shall consist of a fine aggregate
meeting the requirements of Subsection 703.02. The filler material for rockbags shall consist of
a size 57 aggregate meeting the requirements of Subsection 703.03.

The bag material shall be woven polypropylene, polyethylene or polyamide fabric with a
minimum unit weight of four (4) ounces per square yard. The bags shall be a minimum of 21
inches in length, 12 inches in width, and four (4) in thickness when filled.

907-246.03--Construction Requirements. Sandbags and rockbags shall be used to construct a
berm/dam which will intercept sediment-laden storm water runoff from disturbed areas, create a
retention pond, detain sediment, and release water in sheet flow. Sand or rock shall be placed in
the bag so that at least the top six (6) inches of the bag is unfilled to allow for proper tying of the
open end. Any subsequent rows of bags shall be offset one-half the length of the preceding row
to provide a layered brick-type arrangement.

The sandbag and rockbag berm/dam installation shall be maintained in good condition by the
Contractor. All necessary work and materials to maintain the integrity of the installation shall be
provided until earthwork construction is complete and permanent erosion-control features are in
place. The maintenance of the bags will not be paid for separately and will be included in the
cost for sandbags or rockbags.

907-246.04--Method of Measurement. Sandbags and rockbags will be measured per linear foot
or each.

Sandbags and rockbags measured by the linear foot shall be in accordance with the details in the
erosion control drawing. The length of the sandbag or rockbag berm/dam will be measured end-
to-end along the cross-section of the ditch in accordance with the erosion control drawing.

907-246.05--Basic of Payment. Sandbags and rockbags, measured as prescribed above, will be
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paid for per linear foot or each, which prices shall be full compensation for furnishing bags, fine
aggregate, size 57 aggregate, placement of bags, maintenance of the installation, removal and
disposal of the sediment deposits and removal after construction has been completed, and for all
labor, tools, equipment and incidentals necessary to complete the work.

Payment will be made under:

907-246-A: Sandbags - per linear foot or each

| 907-246-B: Rockbags - per linear foot or each
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-249-1 CODE: (SP)
DATE: 03/01/2011
SUBJECT: Riprap for Erosion Control

Section 907-249, Riprap for Erosion Control, is hereby added to and made a part of the 2004
Edition of the Mississippi Standard Specifications for Road and Bridge Construction as follows.

SECTION 907-249 -- RIPRAP FOR EROSION CONTROL

907-249.01--Description. Riprap for erosion control consists of furnishing and installing riprap
for the purpose of temporary erosion control by intercepting and slowing the flow of sediment-
laden runoff water, or for use as a temporary dam. It also includes the maintenance and removal
of riprap when no longer needed.

Remove and reset riprap consists of the removal and relocation of riprap to other locations
shown on the plans, directed by the Engineer, or indicated on the Contractor’s Erosion Control
Plan.

Riprap shall be installed in accordance with the specifications in reasonably close conformity
with the locations and dimensions shown on the plans or established.

907-249.02--Materials. Stones for riprap shall be Size 100 meeting the requirements of
Subsection 705.04.

907-249.03--Construction Requirements. Riprap shall be used to construct a berm/dam which
will intercept sediment-laden storm water runoff from disturbed areas, create a retention pond,
detain sediment, and release water in sheet flow.

The riprap installation shall be maintained in good condition by the Contractor. All necessary
work and materials to maintain the integrity of the installation shall be provided until earthwork
construction is complete and permanent erosion-control features are in place. The maintenance
of the riprap will not be paid for separately and will be included in the cost for riprap for erosion
control.

When required, existing riprap may need to be removed and reset at other locations. These
locations may be for additional temporary erosion control or may be placed in permanent
locations designated by the Engineer.

907-249.04--Method of Measurement. Riprap for erosion control will be measured per ton.
Remove and reset riprap shall be measured per cubic yard, FM.

907-249.05--Basis of Payment. Riprap for erosion control, measured as prescribed above, will
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be paid for per ton, which prices shall be full compensation for furnishing, installation,
maintenance of the installation, and removal/disposal after construction has been completed; and
for all labor, tools, equipment and incidentals necessary to complete the work.

Remove and reset of riprap, measured as prescribed above, will be paid for per cubic yard, which
prices shall be full compensation for loading, transporting, installing, maintenance of the new
installation, and removal/disposal after construction has been completed; and for all labor, tools,
equipment and incidentals necessary to complete the work.

Payment will be made under:

907-249-A: Riprap for Erosion Control - per ton

907-249-B: Remove and Reset Riprap - per cubic yard
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
| SPECIAL PROVISION NO. 907-304-13 CODE: (SP)
| DATE: 06/06/2012
SUBJECT: Granular Courses

Section 907-304, Granular Courses, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby amended as follows.

907-304.02--Materials. After the first paragraph of Subsection 304.02.1 on page 183, add the
following.

Crushed concrete meeting the requirements of Subsection 907-703.04.3 may be used in lieu of
granular courses or crushed stone courses specified in the contract. This applies to base courses,
shoulders, or other required construction on a prepared foundation.

907-304.03--Construction Requirements.

907-304.03.5--Shaping, Compacting and Finishing. Delete the sixth paragraph of Subsection
304.03.5 on page 185.

Delete the first table in Subsection 304.03.5 on page 186 and substitute the following.

Granular Material Lot Individual
Class Average Test
7,89 0r 10 97.0 93.0
5o0r6 99.0 95.0
3or4 100.0 96.0
lor?2 102.0 98.0
Crushed Courses* 99.0 95.0

* When placed on filter fabric on untreated subgrade, the individual tests and the average of the
five (5) tests shall equal or exceed the following values.

Lot Average Individual Test
96.0 92.0

| 907-304.05--Basis of Payment. Add the “907” prefix to the pay items listed on page 187.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-401-7
DATE: 03/22/2016
SUBJECT: Asphalt Pavements
Delete subparagraph 4 of Subsection 907-401.02.6.4.1 on page 16, and substitute the following.
4. For all pavements on new construction except shoulders that are untreated, the required lot
density for all lifts shall be 93.0 percent of maximum density. For all pavements on

shoulders that are untreated, the required lot density for all lifts shall be 92.0 percent of
maximum density.

138



MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION NO. 907-401-7 CODE: (SP)
DATE: 12/02/2014
SUBJECT: Asphalt Pavements

Section 401, Hot Mix Asphalt (HMA) - General, of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction is hereby deleted and replaced as follows.

SECTION 907-401 - ASPHALT PAVEMENT -- GENERAL

907-401.01--Description. These specifications include general requirements that are applicable
to all types of asphalt whether producing Hot Mix Asphalt (HMA) mixtures or Warm Mix
Asphalt (WMA) mixtures. These specifications also include the specific requirements for each
particular mixture when deviations from the general requirements are necessary.

This work consists of the construction of one or more lifts of asphalt pavement in accordance
with these specifications and the specific requirements for the mixture to be produced and in
reasonably close conformity with the lines, grades, thicknesses and typical sections shown on the
plans or established by the Engineer.

907-401.01.1--Definitions.

Maximum Sieve Size - Maximum sieve size is the smallest sieve size at which 100 percent of
the aggregate passes.

Nominal Maximum Sieve Size - The nominal maximum sieve size is one sieve size larger than
the first sieve to retain more than 10 percent of the aggregate.

Maximum Density Line - The maximum density line is a straight line plot on the FHWA 0.45
power gradation chart which extends from the zero origin point of the chart through the plotted

point of the combined aggregate gradation curve on the nominal maximum sieve size.

Mechanically Fractured Face - An angular, rough, or broken surface of an aggregate particle
created by crushing as determined by ASTM Designation: D 5821.

907-401.02--M aterials.

907-401.02.1--Component Materials.

907-401.02.1.1--General. Component materials will be conditionally accepted at the plant
subject to later rejection if incorporated in a mixture or in work which fails to meet contract
requirements.
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907-401.02.1.2--Aggregates. The source of aggregates shall meet the applicable requirements
of Section 703.

907-401.02.1.2.1--Coarse Aggregate Blend. Mechanically fractured faces by weight of the
combined mineral aggregate coarser than the No. 4 sieve:

Mixture Percent Fractured Faces, minimum
25-mm 70, one-face
19-mm * 80, one-face
12.5-mm 90, two-face
9.5-mm 90, two-face
4.75-mm 90, two-face

*  When used on routes requiring polymer modified asphalt, the top intermediate lift (19-
mm mixture), including travel lane and adjacent lane, shall have at least 90 percent two
fractured faces minimum. When placed on an existing Portland Cement Concrete
surface, all intermediate lifts (19-mm mixture) shall have at least 90 percent fractured two
faces minimum.

The maximum percentage by weight of flat and elongated particles, for all mixes other than 4.75-
mm, maximum to minimum dimension greater than 5, shall not exceed 10% for all mixtures.
This shall be determined in accordance with ASTM Designation: D 4791, Section 8.4, on the
combined mineral aggregate retained on the 3/8” sieve.

907-401.02.1.2.2--Fine Aggregate Blend. Of all the material passing the No. 8 sieve and
retained on the No. 200 sieve, not more than 60 percent shall pass the No. 30 sieve.

Uncrushed natural sand shall pass the 3/8” sieve and may be used, excluding the content in RAP,
in the percentages of the total mineral aggregate by weight set out in the following table:

Maximum Percentage of Natural Sand by

Total Weight of Mineral Aggregate
Mixture HT MT ST
25-mm 10 10 20
19-mm 10 10 20
12.5-mm 10 10 20
9.5-mm 10 10 10
4.75-mm 25 30 35
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907-401.02.1.2.3--Combined Aggregate Blend.

Design Master Range

S. P. No. 907-401-7 -- Cont’d.

Mixture: 25-mm | 19-mm 12.5-mm 9.5-mm 4.75-mm
Nominal
Maximum Sieve
Size: 1 inch | 3/4 inch 1/2 inch 3/8 inch 1/4 inch
Sieve Size Percent Passing
1% inch 100
1 inch 90-100 100
% inch 89 max. | 90-100 100
5 inch - 89 max. 90-100 100 100
3/8 inch - - 89 max. 90-100 95-100
No. 4 - - - 89 max. 90-100
No. 8 16-50 18-55 20-60 22-70 -
No. 16 - - - - 30-60
No. 200 4.0-9.0 | 4.0-9.0 4.0-9.0 4.0-9.0 6.0-12.0

For MT and HT mixtures, the combined aggregate gradation of the job mix formula, when
plotted on FHWA 0.45 power chart paper, shall fall entirely below the Maximum Density Line
on all sieve sizes smaller than the No. 4 sieve. However, MT and HT mixtures having a
minimum fine aggregate angularity index of 44.0, per ASTM Designation: C1252, Method A,
may be designed above the maximum density line.

The 9.5-mm mixtures shall have a minimum fine aggregate angularity of 44.0 for HT and MT
mixtures and 40.0 for ST mixtures when tested on combined aggregate in accordance with
ASTM Designation: C1252 Method A. The 4.75-mm mixtures shall have a minimum fine
aggregate angularity of 45.0 for all design levels when tested on combined aggregate in
accordance with ASTM Designation: C 1252, Method A.

The minus No. 40 fraction of the combined aggregate shall be non-plastic when tested according
to AASHTO Designation: T 90. The clay content for the combined aggregate for underlying
layers shall not exceed 1.0 percent, and for the top layer shall not exceed 0.5 percent by weight
of the total mineral aggregate when tested according to AASHTO Designation: T 88.

907-401.02.1.3--Bituminous Materials. Bituminous materials shall meet the applicable
requirements of Section 702 for the grade specified.

Tack coat shall be the same neat grade asphalt cement used in the mixture being placed or those
materials specified for tack coat in Table 410-A on the last page of Section 410. Emulsified
asphalt shall not be diluted without approval of the Engineer.

907-401.02.1.4--Blank.

907-401.02.1.5--Hydrated Lime. Hydrated lime shall meet the requirements of Subsection
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714.03.2 for lime used in soil stabilization.

907-401.02.1.6--Asphalt Admixtures. Additives for liquid asphalt, when required or permitted,
shall meet the requirements of Subsection 702.08.

907-401.02.1.7--Polymers. Polymers for use in polymer modified asphalt pavements shall meet
the requirements of Subsection 702.08.3.

907-401.02.2--WMA Products and Processes. The Department will maintain a list of qualified
WMA products and processes. No product or process shall be used unless it appears on this list.

The Contractor may propose other products or processes for approval by the Product Evaluation
Committee. Documentation shall be provided to demonstrate laboratory performance, field
performance, and construction experience.

907-401.02.3--Composition of Mixtures.

907-401.02.3.1--General. Unless otherwise specified or permitted, the asphalt shall consist of a
uniform mixture of asphalt, aggregate, hydrated lime and, when required or necessary to obtain
desired properties, antistripping agent and/or other materials.

The total amount of crushed limestone aggregate for mixtures, excluding shoulders, when used
in the top lift, shall not exceed 50 percent of the total combined aggregate by weight.

Hydrated lime shall be used in all asphalt at the rate of one percent (1%) by weight of the total
dry aggregate including aggregate in RAP, if used. The aggregate, prior to the addition of the
hydrated lime, shall contain sufficient surface moisture. If necessary, the Contractor shall add
moisture to the aggregate according to the procedures set out in Subsection 907-401.03.2.1.2.

The Contractor shall obtain a shipping ticket for each shipment of hydrated lime. The Contractor
shall provide the District Materials Engineer with a copy of each shipping ticket from the
supplier, including the date, time and weight of hydrated lime shipped and used in hot mix
asphalt production. An amount equal to twenty-five percent (25%) of the total value of asphalt
items performed during the initial estimate period in which the Contractor fails to submit the
hydrated lime shipping tickets to the District Materials Engineer will be withheld from the
Contractor's earned work. Non-conformance with this specification for successive estimate
period(s) will result in the total value (100%) of asphalt items performed during this period(s)
being withheld from the Contractor's earned work. Monies withheld for this non-conformance
will be released for payment on the next monthly estimate following the date the submittal of
hydrated lime shipping tickets to the District Materials Engineer is brought back into compliance
with this specification.

Mixtures will require the addition of an antistripping agent when the Tensile Strength Ratio
(MT-63) and/or the Boiling Water Test (MT-59) fail to meet the following criteria.
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Tensile Strength Ratio (TSR - MT-63)

Wet Strength / Dry Strength ............ccccveeennee 85 percent minimum

Interior Face Coating ..........ccccceevvveeeeniiiereenns 95 percent minimum
Boiling Water Test (MT-59)

Particle Coating ........ccccceeevciviieeniiiieeeeniieeeeas 95 percent minimum

Reclaimed asphalt pavement (RAP) materials may be used in the production of asphalt in the
percentages of the total mix by weight set out in the following table:

Asphalt Mixture Maximum Percentage of RAP
by total weight of mix
4.75-mm 0
9.5-mm 20 *
12.5-mm Surface Lift 20 *
12.5-mm Underlying Lift 30
19-mm 30
25-mm 30

* At a minimum, RAP shall be processed and/or screened such that the RAP
material size does not exceed the nominal maximum sieve size for the mixture
specified.

During asphalt production, the RAP shall pass through a maximum 2-inch square sieve located
in the asphalt plant after the RAP cold feed bin and prior to the RAP weighing system.

Crushed reclaimed concrete pavement may be used as an aggregate component of all asphalt
pavements. When crushed reclaimed concrete pavement is used as an aggregate component,
controls shall be implemented to prevent segregation. Crushed reclaimed concrete pavement
aggregate shall be separated into coarse and fine aggregate stockpiles using the 3/8-inch or 1/2-
inch sieve as a break-point unless otherwise approved by the Engineer in writing.

907-401.02.3.1.1--Mixture Properties.

Percent of Maximum

ALL MIXTURES Specific Gravity (Gmm)
NDesign 96.0
Nnitial Less than 90.0
NMaximum Less than 98.0
VMA CRITERIA Minimum percent
25-mm mixture 12.0
19-mm mixture 13.0
12.5-mm mixture 14.0
9.5-mm mixture 15.0
4.75-mm mixture 16.0

Mixtures with VMA more than two percent higher than the minimum may be susceptible to
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flushing and rutting; therefore, unless satisfactory experience with high VMA mixtures is
available, mixtures with VMA greater than two percent above the minimum should be avoided.

The specified VFA range for 4.75-mm nominal maximum size mixtures for design traffic levels
>3 million ESAL’s (HT Mixtures) shall be 75 to 78 percent, for design traffic levels of 1.0 to 3
million ESAL’s (MT mixtures) 65 to 78 percent, and for design traffic levels of <1.0 million
ESAL’s (ST mixtures) 65 to 78 percent.

DUST/BINDER RATIO for 4.75-mm mixtures
Percent Passing No0.200 / Effective Binder Percent ..........cccccccevviiiniiieniinenn. 0.91to0 2.0

DUST/BINDER RATIO for 9.5-mm, 12.5-mm, 19-mm & 25-mm mixtures
Percent Passing No.200 / Effective Binder Percent ...........ccccccevviiiniiieniinenn. 0.8to 1.6

907-401.02.3.2--Job Mix Formula. The job mix formula shall be established in accordance
with Mississippi Test Method: MT-78, where N represents the number of revolutions of the
gyratory compactor.

Compaction Requirements: Ninitial Nbesign NMaximum
High Type (HT) Mixtures
19-mm, 12.5-mm, 9.5-mm & 4.75-mm 7 85 130

Medium Type (MT) Mixtures
19-mm, 12.5-mm, 9.5-mm & 4.75-mm 7 65 100

All Standard Type (ST) Mixtures;
25-mm HT & MT Mixtures 6 50 75

At least 10 working days prior to the proposed use of each mixture, the Contractor shall submit
in writing to the Engineer a proposed job-mix formula or request the transfer of a verified job-
mix formula as set forth in the latest edition of MDOT’s Field Manual for HMA and SOP TMD-
11-78-00-000. The proposed job-mix formula shall indicate whether the mixture will be
produced as HMA or WMA. The process or product used to produce WMA should also be
noted on the proposed documentation for the job-mix formula. The job-mix formula shall be
signed by a Certified Mixture Design Technician (CMDT).

The Department will perform the tests necessary for review of a proposed job-mix formula for
each required mixture free of charge one time only. A charge will be made for additional job-
mix formulas submitted by the Contractor for review.

Review of the proposed job-mix formula will be based on percent maximum specific gravity at
Ninitial, NDesign, a0d Nvtaximum, VMA @ Npesign, resistance to stripping, and other criteria specified

for the mixture.

The mixture shall conform thereto within the range of tolerances specified for the particular
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mixture. No change in properties or proportion of any component of the job-mix formula shall
be made without permission of the Engineer. The job-mix formula for each mixture shall be in
effect until revised in writing by the Engineer.

A job-mix formula may be transferred to other contracts in accordance with conditions set forth
in the Department's Field Manual for HMA.

The Contractor shall not place any asphalt prior to receiving “tentative” approval and a MDOT
design number from the Central Laboratory.

When a change in source of materials, unsatisfactory mixture production results (such as
segregation, bleeding, shoving, rutting over '4”, raveling & cracking) or changed conditions
make it necessary, a new job-mix formula will be required. The conditions set out herein for the
original job-mix formula are applicable to the new job-mix formula.

In the event the Contractor wishes to change from an approved HMA job-mix formula to WMA
or an approved WMA job-mix formula to HMA, the Contractor shall submit the proposed
change in writing to the Engineer at least 10 working days prior to the proposed change. If no
changes (other than the plant production temperature) are to be made to the job-mix formula, a
new MDOT design number will be assigned by the MDOT Central Laboratory.

907-401.02.4--Substitution of Mixture. The substitution of a one (1) size finer mixture for an
underlying lift shall require written permission of the State Construction Engineer, except no
substitution of a 4.75-mm mixture will be allowed. A 9.5-mm mixture may be substituted for the
12.5-mm mixture designated on the plans as the top lift or pre-leveling. The 19-mm mixture
may be substituted for the 25-mm mixture in trench widening work. Any substitution of
mixtures shall be of the same type. No other substitutions will be allowed. The quantity of
substituted mixture shall be measured and paid for at the contract unit price for the mixture
designated on the plans. The substitution of any mixture will be contingent on meeting the
required total structure thickness and maintaining the minimum and/or maximum laying
thickness for the particular substituted mixture as set out in the following table.

Single Lift Laying Thickness
Inches

Mixture Minimum Maximum
25-mm 3 4
19-mm 2% 3%
12.5-mm 17 2%
9.5-mm 1 17
4.75-mm V5 Ya

907-401.02.5--Contractor's Quality Management Program.

907-401.02.5.1--General. The Contractor shall have full responsibility for quality management
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and maintain a quality control system that will furnish reasonable assurance that the mixtures and
all component materials incorporated in the work conform to contract requirements. The
Contractor shall have responsibility for the initial determination and all subsequent adjustments
in proportioning materials used to produce the specified mixture. Adjustments to plant operation
and spreading and compaction procedures shall be made immediately when results indicate that
they are necessary. Mixture produced by the Contractor without the required testing or
personnel on the project shall be subject to removal and replacement by the Contractor at no
additional cost to the State.

907-401.02.5.2--Personnel Requirements. The Contractor shall provide at least one Certified
Asphalt Technician-I (CAT-I) full-time during asphalt production at each plant site used to furnish
material to the project. Sampling shall be conducted by a certified technician or by plant personnel
under the direct observation of a certified technician. All testing, data analysis and data posting will
be performed by the CAT-I or by an assistant under the direct supervision of the CAT-I. The
Contractor shall have a Certified Asphalt Technician-II (CAT-II) available to make any necessary
process adjustments. Technician certification shall be in accordance with MDOT SOP TMD-22-
10-00-000, MDOT HMA Technician Certification Program. An organizational chart, including
names, telephone numbers and current certification, of all those responsible for the quality control
program shall be posted in the Contractor's laboratory while the asphaltic paving work is in
progress.

907-401.02.5.3--Testing Requirements. As a minimum, the Contractor's quality management
program shall include the following:

(a) Bituminous Material. Provide Engineer with samples in a sealed one quart metal
container at the frequency given in MDOT SOP TMD-20-04-00-000.

(b) Mechanically Fractured Face. Determine mechanically fractured face content of
aggregates retained on the No. 4 sieve, at a minimum of one test per day of production.

(c) Mixture Gradation. Conduct extraction tests for gradation determination on the mixture.
Sample according to the frequency in paragraph (i) and test according to Mississippi Test
Method MT-31.

(d) Total Voids and VMA. Determine total voids and voids in mineral aggregate (VMA), at
Nbesign, from the results of bulk specific gravity tests on laboratory compacted specimens.
Sample according to the sampling frequency in paragraph (i) and test according to the
latest edition of MDOT’s Field Manual for HMA.

(e) Asphalt Content. Sample according to the sampling frequency in paragraph (i).
Determine the asphalt content using one of the following procedures.

(1) Nuclear gauge per Mississippi Test Method MT-6.
(2) Incinerator oven per AASHTO Designation: T 308, Method A.

(f) Stripping Tests. Conduct a minimum of one stripping test at the beginning of each job-
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mix production and thereafter, at least once per each two weeks of production according
to Mississippi Test Method: MT-63 and one stripping test per day of production
according to Mississippi Test Method: MT-59. Should either the TSR (MT-63) or the
boiling water (MT-59) stripping tests fail, a new antistrip additive or rate shall be
established or other changes made immediately that will result in a mixture which
conforms to the specifications; otherwise, production shall be suspended until corrections
are made.

(g) Density Tests. For 25-mm, 19.5-mm, 12.5-mm & 9.5-mm mixtures, conduct density

tests as necessary to control and maintain required compaction according to Mississippi
Test Method: MT-16, Method C (nuclear gauge), or AASHTO Designation: T 166. Note
- The nuclear gauge may be correlated, at the Contractor’s option, with the average of a
minimum of five pavement sample densities. For 4.75-mm mixtures, conduct density
tests as necessary to control and maintain required compaction according to AASHTO
Designation: T 166.

(h) Quality Control Charts. Plot the individual test data, the average of the last four tests and

(1)

the control limits for the following items as a minimum:

Mixture Gradation (Percent Passing) Sieves:
1/2-inch, 3/8-inch, No. 8, No. 16, No. 30 and No. 200.
Asphalt Content, Percent
Maximum Specific Gravity, Gmm
Total Voids @ Npesign, Percent
VMA @ Npesign, Percent

NOTE: For 4.75-mm mixtures, Quality Control Charts for mixture gradation are not
required on the No. 8 and No. 30 sieves. For 4.75-mm mixtures, as a minimum, Quality
Control Charts for mixture gradation shall be kept on the 3/8-inch, No. 16 and No. 200
sieves. For all mixtures other than 4.75-mm, Quality Control Charts for mixture
gradation are not required on the No. 16 sieve.

Keep charts up-to-date and posted in a readily observable location. Charts may be kept
on a computer, however, the charts shall be printed out a minimum of once each
production day and displayed in the laboratory. Note any process changes or adjustments
on the Air Voids chart.

Sampling Frequency. Conduct those tests as required above at the following frequency
for each mixture produced based on the estimated plant tonnage at the beginning of the
day.

Total Estimated Production, tons Number of Tests
50-800 1
801-1700 2
1701-2700 3
2701+ 4
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NOTE: Material placed in a storage silo from a previous day's production shall be
randomly sampled and tested when removed for placement on the roadway. Such
sample(s) shall be independent of the day's production sampling frequency and shall be
used in calculating the four (4) sample running average.

(j) Sample Requirements. Obtain the asphalt mixture samples from trucks at the plant.
Obtain aggregate samples from cold feed bins or aggregate stockpile. Save a split portion
of all mixture samples at the laboratory site in a dry and protected location for 14
calendar days. At the completion of the project, the remaining samples may be disposed
of with the approval of the Engineer.

The above testing frequencies are for the estimated plant production for the day. If production is
discontinued or interrupted, the tests will be conducted at the previously established sample
tonnage points for the materials that are actually produced. If the production exceeds the
estimated tonnage, sampling and testing will continue at the testing increments previously
established for the day. A testing increment is defined as the estimated daily tonnage divided by
the required number of tests from the table in Subsection 907-401.02.5.3 paragraph (i).

In addition to the above program, the following tests shall be conducted on the first day of
production and once for every eight production samples thereafter, with a minimum of one test
per production week.

Aggregate Stockpile Gradations per AASHTO Designations: T-11 and T-27.
Reclaimed Asphalt Pavement (RAP) Gradation per Mississippi Test Method MT-31.

Fine Aggregate Angularity for all 4.75-mm and 9.5-mm mixtures and all MT and HT
mixtures designed above the maximum density line per ASTM Designation: C 1252, Method
A.

Testing of the aggregate and RAP stockpiles during production will be waived provided the
Contractor provides the Engineer with gradation test results for the materials in the stockpile
determined during the building of the stockpiles. The test results provided shall represent a
minimum frequency of one per one thousand tons of material in the stockpile. If the Contractor
continues to add materials to the stockpile during asphalt production, the requirements for
gradation testing during production are not waived.

907-401.02.5.4--Documentation. The Contractor shall document all observations, records of
inspection, adjustments to the mixture, and test results on a daily basis. All tests conducted by
the Contractor in accordance with Subsection 907-401.02.5.3(h) shall be included in the running
average calculations. If single tests are performed as a check on individual asphalt properties,
between regular samples, without performing all tests required in Subsection 907-401.02.5.3(h),
the results of those individual tests shall not be included in the running average calculations for
that particular property. The Contractor shall record the results of observations and records of
inspection as they occur in a permanent field record. The Contractor shall record all process
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adjustments and job mix formula (JMF) changes on the air void charts. The Contractor shall
provide copies of all test data sheets and the daily summary reports on the appropriate
Mississippi DOT forms to the Engineer on a daily basis. The Contractor shall provide a written
description of any process change, including blend proportions, to the Engineer as they occur.
Information provided to the Engineer must be received in the Engineer’s office by no later than
9:00 AM the day after the asphalt is produced. Fourteen days after the completion of the
placement of the asphalt, the Contractor shall provide the Engineer with the original testing
records and control charts in a neat and orderly manner.

907-401.02.5.5--Control Limits. The following control limits for the job mix formula (JMF)
and warning limits are based on a running average of the last four data points.

Item JMF Limits Warning Limits
Sieve - % Passing

1/2-inch +5.5 +4.0
3/8-inch +5.5 +4.0
No. 8 +5.0 +4.0
No. 16, for 4.75-mm mixtures ONLY +4.0 +3.0
No. 30 +4.0 +3.0
No. 200 +1.5 +1.0
Asphalt Content, % -0.3 to +0.5 -0.2to+0.4
Total Voids @ Npesign, %0 +1.3 +1.0
VMA @ Npesign, % —1.5 - 1.0

907-401.02.5.6--Warning Bands. Warning bands are defined as the area between the JMF
limits and the warning limits.

907-401.02.5.7--Job Mix Formula Adjustments. A request for a JMF adjustment signed by a
CAT-II may be made to the Engineer by the Contractor. Submit sufficient testing data with the
request to justify the change. The requested change will be reviewed by the State Materials
Engineer for the Department. If current production values meet the mixture design requirements,
a revised JMF will be issued. Adjustments to the JMF shall conform to the latest edition of
MDOT’s Field Manual for HMA. Adjustments to the JMF to conform to actual production shall
not exceed the tolerances specified for the JMF limits. Regardless of such tolerances, any
adjusted JMF gradation shall be within the design master range for the mixture specified. The
JMF asphalt content may only be reduced if the production VMA meets or exceeds the minimum
design VMA requirements for the mixture being produced.

907-401.02.5.8--Actions and Adjustments. Based on the process control test results for any
property in question, the following actions shall be taken or adjustments made when appropriate:

(a) When the running average trends toward the warning limits, the Contractor shall consider
taking corrective action. The corrective action, if any, shall be documented. All tests
shall be part of the contract files and shall be included in the running average
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calculations.

(b) The Contractor shall notify the Engineer whenever the running average exceeds the
warning limits.

(c) If two consecutive running averages exceed the warning limit, the Contractor shall stop
production and make adjustments. Production shall only be restarted after notifying the
Engineer of the adjustments made.

(d) If the adjustment made under (c) improves the process such that the running average after
four additional tests is within the warning limits, the Contractor may continue production
with no reduction in payment.

(e) If the adjustment made under (c) does not improve the process and the running average
after four additional tests stays in the warning band, the mixture will be considered
unsatisfactory. Reduced payment for unsatisfactory mixtures will be applied starting
from the stop point to the point when the running average is back within the warning
limits in accordance with Subsection 907-401.02.6.3.

(f) Failure to stop production and make adjustments when required shall subject all mixture
produced from the stop point to the point when the running average is back within the
warning limits to be considered unsatisfactory. Reduced payment for unsatisfactory
mixtures will be applied in accordance with Subsection 907-401.02.6.3.

(g) If the running average exceeds the JMF limits, the Contractor shall stop production and
make adjustments. Production shall only be restarted after notifying the Engineer of the
adjustments made.

(h) All materials for which the running average exceeds the JMF limits will be considered
unacceptable and shall be removed and replaced by the Contractor at no additional cost to
the State. The Engineer will determine the quantity of material to be replaced based on a
review of the individual testing data which make up the running average in question and
an inspection of the completed pavement. Ifthe Engineer decides to leave the mixture in
place because of special circumstances, the quantity of mixture, as defined above, will be
paid for in accordance with Subsection 907-401.02.6.3.

(1) Single test results shall be compared to 1.7 times the warning and JMF limits. If the test
results verified by QA testing (within allowable differences in Subsection 907-
401.02.6.2) exceed these limits, the pay factor provided in Subsection 907-401.02.6.3
will apply for the quantity of material represented by the test(s). Single test limits will be
used for the acceptance of projects when insufficient tonnage is produced to require four
(4) Contractor’s tests.

(j) The above corrective action will also apply for a mixture when the Contractor’s testing
data has been proven incorrect. The Contractor’s data will be considered incorrect when;
1) the Contractor’s tests and the Engineer’s tests do not agree within the allowable
differences given in Subsection 907-401.02.6.2 and the difference can not be resolved, or
2) the Engineer’s tests indicates that production is outside the JMF limits and the results
have been verified by the Materials Division. The Engineer’s data will be used in place
of the Contractor’s data to determine the appropriate pay factor.

907-401.02.6--Standards of Acceptance.

907-401.02.6.1--General. Acceptance for mixture quality (VMA and total voids @ Npesign,
gradation, and asphalt content) will be based on random samples tested in accordance with the
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latest edition of MDOT’s Field Manual for HMA. Pavement densities and smoothness will be
accepted by lots as set out in Subsections 907-401.02.6.4 and 907-401.02.6.5.

907-401.02.6.2--Assurance Program for Mixture Quality. The Engineer will conduct a
quality assurance program. The quality assurance program will be accomplished as follows:

1) Conducting verification tests.

2) Validate Contractor test results.

3) Periodically observing Contractor quality control sampling and testing.

4) Monitoring required quality control charts and test results.

5) Sampling and testing materials at any time and at any point in the production or laydown
process.

The rounding of all test results will be in accordance with Subsection 700.04.

The Engineer will conduct verification tests on samples taken by the Contractor under the direct
supervision of the Engineer at a time specified by the Engineer. The frequency will be equal to or
greater than ten percent (10%) of the tests required for Contractor quality control and the data will
be provided to the Contractor within two asphalt mixture production days after the sample has been
obtained by the Engineer. At least one sample shall be tested from the first two days of production.
All testing and data analysis shall be performed by a Certified Asphalt Technician-1 (CAT-I) or by
an assistant under the direct supervision of the CAT-I. Certification shall be in accordance with the
MDOT HMA Technician Certification Program chapter in the Materials Division Inspection,
Testing, and Certification Manual. The Department shall post a chart giving the names and
telephone numbers for the personnel responsible for the assurance program.

The Engineer shall be allowed to inspect Contractor testing equipment and equipment calibration
records to confirm both calibration and condition. The Contractor shall calibrate and correlate all
testing equipment in accordance with the latest versions of the Department's Test Methods and
AASHTO Designation: R 18.

Random differences between the Engineer's verification tests and the current running average of

four quality control tests at the time of obtaining the verification sample will be considered
acceptable if within the following limits:
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Item Allowable Differences

Sieve - % Passing

3/8-inch and above 6.0
No. 4 5.0
No. 8 4.0
No. 16, for 4.75-mm mixtures ONLY 3.5
No. 30 3.5
No. 200 2.0
AC Content 0.4
Specimen Bulk SG, Gmb @ Npesign 0.030
Maximum SG, Gmm 0.020

If four quality control tests have not been tested prior to the time of the first verification test, the
verification test results will be compared to the average of the preceding quality control tests. If the
verification test is the first material tested on the project or if a significant process adjustment was
made just prior to the verification test, the verification test results will be compared to the average of
four subsequent quality control test results. For all other cases after a significant process
adjustment, the verification test results will be compared to the average of the preceding quality
control tests (taken after the adjustment) as in the case of a new project start-up when four quality
control tests are not available.

In the event that; 1) the comparison of the Contractor’s running average quality control data and
Engineer’s quality assurance verification test results are outside the allowable differences in the
above table, or 2) if a bias exists between the results, such that one of the results is predominately
higher or lower than the other, and the Engineer’s results fail to meet the JMF control limits, the
Engineer will investigate the reason immediately. As soon as the need for an investigation becomes
known, the Engineer will increase the quality assurance sampling rate to the same frequency
required for Contractor testing. The additional samples obtained by the Engineer may be used as
part of the investigation process or for routine quality assurance verification tests. The Engineer's
investigation may include testing of the remaining quality control split samples, review and
observation of the Contractor's testing procedures and equipment, and a comparison of split sample
test results by the Contractor quality control laboratory, Department quality assurance laboratory
and the Materials Division laboratory. The procedures outlined in the latest edition of MDOT’s
Field Manual for HMA may be used as a guide for the investigation. In the event that the
Contractor’s results are determined to be incorrect, the Engineer's results will be used for the quality
control data and the appropriate payment for the mixture will be based on the procedures specified
in Subsection 907-401.02.5.8(j).

The Engineer will periodically witness the sampling and testing being performed by the Contractor.
The Engineer, both verbally and in writing, will promptly notify the Contractor of any observed
deficiencies. When differences exist between the Contractor and the Engineer which cannot be
resolved, a decision will be made by the State Materials Engineer, acting as the referee. The
Contractor will be promptly notified in writing of the decision. If the deficiencies are not corrected,
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the Engineer will stop production until corrective action is taken.

907-401.02.6.3--Acceptance Procedure for Mixture Quality. All obviously defective material
or mixture will be subject to rejection by the Engineer. Such defective material or mixture shall
not be incorporated into the finished work. If the defective material has already been placed in
the work, the material shall be removed and replaced at no additional cost to the State.

The Engineer will base final acceptance of the asphalt mixture production on the results of the
Contractor's testing for total voids and VMA @ Npesign, gradation, and asphalt content as verified by
the Engineer in the manner hereinbefore described and the uniformity and condition of the
completed pavement. Areas of pavement that exhibit non-uniformity or failures, materials or
construction related, such as but not limited to segregation, bleeding, shoving, rutting over 4",
raveling, slippage, or cracking will not be accepted. Such areas will be removed and replaced at no
additional cost to the State.

Bituminous mixture placed prior to correction for deficiencies in VMA and total voids @ Npesign,
gradation, or asphalt content, as required in Subsection 907-401.02.5.8 and determined by the
Engineer satisfactory to remain in place will be paid for in accordance with the following pay
factors times the contract unit price per ton.

Pay Factor for Mixture Quality *

Item Produced in Produced Outside JMF Limits,
Warning Bands Allowed to Remain in Place

Gradation 0.90 0.75

Asphalt Content 0.85 0.75

Total Voids @ 0.70 0.50

Nbesign

VMA @ Npesign 0.90 0.75

*  The minimum single payment will apply.

907-401.02.6.4--Acceptance Procedure for Density. Each completed lift will be accepted with
respect to compaction on a lot to lot basis from density tests performed by the Department. For
normal production days, divide the production into approximately equal lots as shown in the
following table. When cores are being used for the compaction evaluation, randomly obtain one
core from each lot. When the nuclear density gauge is being used for compaction evaluation,
obtain two random readings from each lot and average the results. See Chapter 7 of the latest
edition of MDOT’s Field Manual for HMA for more details. Additional tests may be required
by the Engineer to determine acceptance of work appearing deficient. The Contractor shall
furnish and maintain traffic control for all compaction evaluations, including coring, required in
satisfying specified density requirements.
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Lot Determination

Daily Production - Tons Number of Lots
0-300 1
301 - 600
601 - 1000
1001 - 1500
1501 -2100
2101 -2800
2801+

~N N W

907-401.02.6.4.1--Roadway Density. The density requirement for each completed lift on a lot
to lot basis from density tests performed by the Department shall be as follows:

1. For all leveling lifts, when full lane width and with a thickness as specified in the table in
Subsection 907-401.02.4, the required lot density shall be 92.0 percent of maximum
density.

2. For all single lift overlays, with or without leveling and/or milling, the required lot
density shall be 92.0 percent of maximum density.

3. For all multiple lift overlays of two (2) or more lifts excluding leveling lifts, the required
lot density of the bottom lift shall be 92.0 percent of maximum density. The required lot
density for all subsequent lifts shall be 93.0 percent of maximum density.

4. For all pavements on new construction, the required lot density for all lifts shall be 93.0
percent of maximum density.

When it is determined that the density for a lot is below the required density (93.0 percent or
92.0 percent) but not lower than 91.0 or 90.0 percent of maximum density, respectively, the
Contractor will have the right to remove and replace the lot(s) not meeting the specified