## $S \ E \ C \ T \ I \ O \ N \quad 9 \ 0 \ 5 \ -- \ P \ R \ O \ P \ O \ S \ A \ L \quad (CONTINUED)$

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. DATED ADDENDUM NO. DATED TOTAL ADDENDA: <u>1</u> (Must agree with total addenda issued prior to opening of bids) Respectfully Submitted,
TOTAL ADDENDA: <u>1</u> (Must agree with total addenda issued prior to opening of bids)
(Must agree with total addenda issued prior to opening of bids)
DATE
Contractor BY Signature TITLE ADDRESS
CITY, STATE, ZIP
PHONE
FAX
E-MAIL
and the names,
Address
Address
Address

# MISSISSIPPI DEPARTMENT OF TRANSPORTATION

### SECTION 904 - NOTICE TO BIDDERS NO. 378

CODE: (SP)

DATE: 11/16/2017

**SUBJECT:** Contract Time

### **PROJECT: IM-0010-01(151)** / **107074301** – **Jackson County**

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than **December 12, 2017** and the effective date of the Notice to Proceed / Beginning of Contract Time will be **May 10, 2018**.

Should the Contractor request a Notice to Proceed earlier than <u>May 10, 2018</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date.

23 Working Days have been allowed for the completion of work on this project.

FORM CSD-612 Rev. 1 / 2015													) )								
WORK PHASE DESCRIPTION	LINE NUMBERS	JAN FEB	EB MAR	APRIL	MAY	JUNE	JULY	AUGUST	SEPTEMBER	OCTOBER	NOV DEC JAN FEB	EB MAR	APRIL	MAY	JUNE	JULY	AUGUST	SEPTEMBER	OCTOBER N	NOV DEC	
Miscellaneous	10, 20 & 120-320												0		23						
Gran. Mat'l. and Pavement	<b>30-110 &amp; 410-430</b>													- v							
Permanent Strine	330-400													81	23						
LET:	11/28/2017																				
NOA:	12/12/2017																				
NTP/BCT:	5/10/2018																				
W.D.:	23																				
	MONTH	JAN FEB	EB MAR	APRIL		JUNE	JULY	AUGUST	SEPTEMBER C	OCTOBER	NOV DECJAN F	EB MAR	R APRIL	MAY	JUNE	JULY	AUGUST	SEPTEMBER	OCTOBER N	NOV	172 WORKING
ANTICIPATED V	ANTICIPATED WORKING DAYS PER MONTH	9	7 11	15	19	20	21	21	20	16	11 5 6 7	7 11	15	19	20	21	21	20	16	11 5	DAYS

# NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.