SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

| | · · | • | | • | • • | • | | | |
|-------|--------------------------------------|-------------|-----------------|--------------|--|-------------------------|--------------|--------|------|
| A | ADDENDUM NO. | 1 | DATED | 5/14/2018 | ADDENDUM NO. | DATED | | | |
| Α | ADDENDUM NO | 2 | DATED | 5/15/2018 | ADDENDUM NO. | DATED | | | |
| A | ADDENDUM NO | | DATED | | ADDENDUM NO. | DATED | | | |
| | | | | | | | | | |
| Numbe | er | Descrip | tion | | TOTAL ADDENDA: (Must agree with total ad | danda isawad mian ta s | maning of h | :da) | |
| 1 | Revised NTB No. 826 | ; Amendme | ent EBS Downlo | ad Required. | (Must agree with total ad | denda issued prior to o | pening of bi | ius) | |
| 2 | Revised NTB No. Amendment EBS Dow | | | ss Schedule; | Respectfully Submitted, | | | | |
| | | | | | DATE | | | | |
| | | | | | | Contractor | | | |
| | | | | | | Contractor | | | |
| | | | | | BY | G: | | | |
| | | | | | | Signature | | | |
| | | | | | TITLE | | | | |
| | | | | | ADDRESS | | | | |
| | | | | | CITY, STATE, ZIP | | | | |
| | | | | | PHONE | | | | |
| | | | | | FAX | | | | |
| | | | | | E-MAIL | | | | |
| | | | | 10, | 2 N. M.2 | | | | |
| (To | be filled in if a corpora | ation) | | | | | | | |
| 0111 | r corporation is chartere | d under the | e Laws of the S | tate of | | | and t | he nai | mes |
| | es and business address | | | | | | and t | ne na | ncs, |
| | | | | | | | | | |
| | Pres | sident | | | | Address | | | |
| | | | | | | | | | |
| | Sec | retary | | | | Address | | | |
| | | | | | | | | | |
| | Trea | asurer | | | | Address | | | |
| | | | | | | | | | |

The following is my (our) itemized proposal.

MP-2051-54(006)/ 306393301000

Panola County(ies)

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 825 CODE: (SP)

DATE: 5/15/2018

SUBJECT: Contract Time

PROJECT: MP-2051-54(006) / 306393301 – Panola County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than <u>June 12, 2018</u> and the date for Notice to Proceed / Beginning of Contract Time will be <u>July 12, 2018</u>.

Should the Contractor request a Notice to Proceed earlier than <u>July 12, 2018</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date.

<u>70</u> Working Days have been allowed for the completion of work on this project.

| Rev. 1 / 2015 | | | | | | | | | | | | | | | | | | | |
|---------------------------|------------------------|---------|-----|-------|-----|------|------|--------|-------------|---------|-----------------|-----|-----------|------|------|--------|-----------|---------|-----------------|
| WORK PHASE DESCRIPTION | LINE NUMBERS | JAN FEB | MAR | APRIL | MAY | JUNE | JULY | AUGUST | SEPTEMBER O | OCTOBER | NOV DEC JAN FEB | MAR | APRIL MAY | JUNE | JULY | AUGUST | SEPTEMBER | остовек | NOV DEC |
| Miscellaneous | 30, 110-180, 280 | | | | | | 0 | | | | o. | | | | | | | | |
| Pavement | 10,20, 40-100, 290-310 | | | | | | uo I | | | 99 | | | | | | | | | |
| Permanent Stripe 190-270 | ne 190-270 | | | | | | | | | 65 70 | 02 | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| LET: | : 05/22/2018 | | | | | | | | | | | | | | | | | | |
| NOA: | 06/12/2018 | | | | | | | | | | | | | | | | | | |
| NTP/BCT: | : 07/12/2018 | | | | | | | | | | | | | | | | | | |
| W.D.: | : 70 | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | | |
| | MONTH | JAN FEB | MAR | APRIL | MAY | JUNE | JULY | AUGUST | SEPTEMBER O | OCTOBER | NOV DEC JAN FEB | MAR | APRIL MAY | CONE | JULY | AUGUST | SEPTEMBER | OCTOBER | NOV DEC WORKING |
| ANITICIDATED | | | : | | | | | Ť | | 1 | | | | | | | | | |

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.