SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda): ADDENDUM NO. DATED 11/15/2018 ADDENDUM NO. DATED ADDENDUM NO **DATED** DATED ADDENDUM NO. ADDENDUM NO. DATED ADDENDUM NO DATED Number Description TOTAL ADDENDA: (Must agree with total addenda issued prior to opening of bids) Revised NTB No. 1086: Revised Progress Schedule: Amendment EBS Download Required. Respectfully Submitted, DATE Contractor Signature TITLE **ADDRESS** CITY, STATE, ZIP FAX E-MAIL (To be filled in if a corporation) Our corporation is chartered under the Laws of the State of and the names, titles and business addresses of the executives are as follows: President Address Secretary Address

Address

The following is my (our) itemized proposal.

NH-0009-03(065)/ 107762301000

Bolivar County(ies)

Treasurer

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1086 CODE: (SP)

DATE: 10/03/2018

SUBJECT: Contract Time

PROJECT: NH-0009-03(065) / 107762301 – Bolivar County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than **December 11, 2018** and the date for Notice to Proceed / Beginning of Contract Time will be **April 11, 2019**.

Should the Contractor request a Notice to Proceed earlier than <u>April 11, 2019</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date.

<u>86</u> Working Days have been allowed for the completion of work on this project.

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.