$S \ E \ C \ T \ I \ O \ N \quad 9 \ 0 \ 5 \ -- \ P \ R \ O \ P \ O \ S \ A \ L \quad (CONTINUED)$

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. ADDENDUM NO ADDENDUM NO	1 2 3	DATED DATED DATED	1/11/2019 1/16/2019 1/18/2019	ADDENDUM NO. ADDENDUM NO. ADDENDUM NO.	DATED DATED DATED		
Number Description 1 Revised Table of Contents; Added NTB No. 1067; Revised Bid Items; Amendment EBS Download Required. 2 Revised Wage Rates; Amendment EBS Download Required. 3 Revised NTB No. 1065; Revised Progress Schedule; Amendment EBS Download Required.				(Must agree with total addendated) Respectfully Submitted, DATE	Contractor Signature		
			ON	PHONE FAX E-MAIL			
(To be filled in if a corpo	ration)						
Our corporation is charter titles and business addres					a	and the	names,
Pr	President				ldress		
Secretary				Ad	ldress		
Tr The following is my (our IM-0055-03(089), Grenada County Revised 01/26/2016	/ 10707030	-		Ad	ldress		

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1065

CODE: (SP)

DATE: 07/20/2018

SUBJECT: Contract Time

PROJECT: IM-0055-03(089) / 107070301 – Grenada County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than **February 12, 2019** and the date for Notice to Proceed / Beginning of Contract Time will be **April 15, 2019**.

Should the Contractor request a Notice to Proceed earlier than <u>April 15, 2019</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date.

<u>118</u> Working Days have been allowed for the completion of work on this project.

NOV DECLAMFEB MAR APRIL MAY JUNE JULY AUGUST SEPTEMBER OCTOBER NOV D
BER NOV DECLANFEB MAR APRIL MAY JUNE JULY AUGUST SEPTEMBER OCTOBER NOV DEC
NOV DECJAN FEB MAR APRIL MAY JUNE JULY AUGUST SEPTEMBER OCTOBER NOV DEC
NOV DECJAN FEB MAR APRIL MAY JUNE JULY AUGUST SEPTEMBER OCTOBER NOV DEC
16 11 15 16 17 11 15 1 19 1 20 1 21 1 21 20 1 16 11 15 DAYS 1
11 5 6 7 11 15 19 20 21 21 20 16 11 5

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.