

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. <u> 1 </u>	DATED <u> 4/16/2019 </u>	ADDENDUM NO. _____	DATED _____
ADDENDUM NO. _____	DATED _____	ADDENDUM NO. _____	DATED _____
ADDENDUM NO. _____	DATED _____	ADDENDUM NO. _____	DATED _____

Number	Description
1	Revised Table of Contents; Added NTB No. 2 with Attachments; Revised NTB No. 1407; Revised Bid Items; Amendment EBS Download Required.

TOTAL ADDENDA: 1
(Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

Contractor

BY _____
Signature

TITLE _____

ADDRESS _____

CITY, STATE, ZIP _____

PHONE _____

FAX _____

E-MAIL _____

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

President Address

Secretary Address

Treasurer Address

The following is my (our) itemized proposal.

MP-7000-00(194)/ 306713301000

District 7 County(ies)

Revised 01/26/2016

**MISSISSIPPI DEPARTMENT OF TRANSPORTATION
TABLE OF CONTENTS**

PROJECT: MP-7000-00(194)/306713301 - District 7

Section 901 - Advertisement

Section 904 - Notice to Bidders

#1	Governing Specification
#2	Status of ROW, w/ Attachments
#7	Disadvantaged Business Enterprise In Federal-Aid Highway Construction, w/ Supplement
#9	Federal Bridge Formula
#296	Reduced Speed Limit Signs
#401	Standard Drawings
#516	Errata and Modifications to the 2017 Standard Specifications
#977	DUNS Requirement For Federal Funded Projects
#1206	MASH Compliant Devices
#1226	Material Storage Under Bridges
#1241	Fuel and Material Adjustments
#1398	Contract Time
#1399	Cooperation Between Contractors
#1400	Extension of Contract Time
#1401	Specification Changes
#1407	Scope of Work
906	Required Federal Contract Provisions -- FHWA 1273, w/Supplements

Section 907 - Special Provisions

907-102-2	Bidding Requirements and Conditions
907-103-2	Award and Execution of Contract
907-104-1	Significant Changes
907-108-3	Extension of Contract Time
907-610-1	Repair of High Tension Cable Barrier
907-701-1	Hydraulic Cement
907-702-4	Bituminous Materials
907-703-1	Gradation
907-705-1	Stone Riprap
907-711-2	Plain Steel Wire
907-720-2	Acceptance Procedure for Glass Beads

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal

Certification of Performance - Prior Federal-Aid Contracts

Certification Regarding Non-Collusion, Debarment and Suspension

SAM.GOV Registration and DUNS Number

Section 902 - Contract Form

Section 903 - Contract Bond Forms

Form -- OCR-485

PROJECT: MP-7000-00(194)/306713301 - District 7

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET
OF SECTION 905 AS ADDENDA)

04/16/2019 06:11 AM

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 2

CODE: (IS)

DATE: 03/01/2017

SUBJECT: Status of Right-of-Way

Although it is desirable to have acquired all rights-of-way and completed all railroad agreements, utility adjustments and work to be performed by others prior to receiving bids, sometimes it is not considered to be in the public interest to wait until each and every such clearance has been obtained. The bidder is hereby advised of possible unacquired rights-of-way, relocations, railroad agreements and utilities adjustments which have not been completed.

The status of right-of-way acquisition, utility adjustments, encroachments, potentially contaminated sites, railroad facilities, improvements, and asbestos contamination are set forth in the following attachments.

In the event right of entry is not available to ALL parcels of right-of-way and/or all work that is to be accomplished by others on the date set forth in the contract for the Notice to Proceed is not complete, the Department will issue a restricted Notice to Proceed.

STATUS OF RIGHT-OF-WAY

HSIP-9999-01(374)

107996-301000; 306713-301000

District 7 Districtwide

Cable Barrier 2019

All rights of way and legal rights of entry have been acquired **except:**

None.

ASBESTOS CONTAMINATION STATUS OF BUILDINGS
TO BE REMOVED BY THE CONTRACTOR
HSIP-9999-01(374)
107996, 306713-301000
Districtwide
April 5, 2019

Reference is made to notices to bidders entitled "Asbestos National Emission Standards for Hazardous Air Pollutants (NESHAP)" and "Removal of Obstructions".

The following pertinent information is furnished concerning asbestos containing materials (ACMs), if any, found in buildings to be removed by the Contractor.

There is no Right of Way required for this project. There are no buildings to be removed by the contractor.

STATUS OF POTENTIALLY CONTAMINATED SITES

HSIP-9999-01(374)

107996, 306713-301000

Districtwide

April 5, 2019

THERE IS NO RIGHT OF WAY REQUIRED FOR THIS PROJECT. NO INITIAL SITE ASSESSMENT WILL BE PERFORMED. IF CONTAMINATION ON EXISTING RIGHT OF WAY IS DISCOVERED, IT WILL BE HANDLED BY THE DEPARTMENT.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

Inter-Departmental Memorandum

TO: Ms. Trudi Loflin
Right-of-Way Division (84-01)

DATE: 4/12/2019

FROM: Gregory L. Wilkinson *GLW*
District Seven Preconstruction (17-01)

SUBJECT OR PROJECT NO: HSIP-9999-01(374)/107996301000

INFORMATION COPY TO:
Preconstruction File
Central File
District Seven (Mr. White & Mr. Morris)
District Seven (Ms. Brock)
Construction Division (Ms. Lamey)

COUNTY: District Wide

1. **STATUS OF RIGHT OF WAY:** All work will be done within the existing ROW.
2. **RIGHT OF WAY CLEARANCE:** There are no encroachments.
3. **STATUS OF AFFECTED RAILROAD OPERATING FACILITIES:** None affected.
4. **STATUS OF REQUIRED UTILITY RELOCATIONS:** No utility conflicts.
5. **STATUS OF CONSTRUCTION AGREEMENT:** None required.

If any other information is required, please advise.

Improvements to be included in Notice to Bidders to be removed by the Construction Contractor
FMS Construction Project No: 107996, 306713-301000
External ROW No: HSIP-9999-01(374)

Parcel No:
Station No:
Property Owner:
Description/Pictures:

NA

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1407

CODE: (SP)

DATE: 04/16/2019

SUBJECT: Scope of Work

PROJECT: MP-7000-00(194) / 306713301 -- District 7

The contract documents do not include an official set of construction plans but may, by reference, include some Standard Drawings when so specified in a Notice to Bidders entitled "Standard Drawings". All other references to plans in the contract documents and Standard Specifications for Road and Bridge Construction are to be disregarded.

The work to be accomplished, which shall be performed on an "on-call" basis using the pay items and corresponding specifications set forth in this contract, is for the repair of high tension cable barrier on various routes in District 7.

Bidder are advised of the following conditions regarding the repair of high tension cable barrier.

General. Work may be required during both daytime and nighttime hours. Some work may be on a high priority basis with response required within four (4) days. Upon receiving notification from MDOT, unless otherwise instructed regarding the need for immediate repair (i.e. high priority), the Contractor will have until the end of the fourth day after written notification for repairs greater than 100 linear feet and two (2) weeks for repairs less than 100 linear feet, not to include days restricted by MDOT, to bring the damaged section back to full service.

Failure to restore the damaged section to full service within the time period referenced above will result in a penalty of \$750.00 per calendar day. **Once the Contractor has begun the repair work, he cannot leave the site un-restored without consent of the Engineer.**

Maintenance of Traffic. The Contractor shall erect and properly maintain all traffic control devices as required by the Department and in conformance with the latest edition of the MUTCD during the period when work is being performed on a section of roadway associated with this Contract.

The Contractor's operations shall be performed in such a manner that traffic will be maintained on a paved surface at all times. Single traffic lanes in multi-lane facilities may be closed in sections of up to one (1) mile in each direction of travel. **The Project Engineer shall approve the times and days for any lane closures.**

The Contractor shall provide the personnel, equipment, and materials to properly maintain a safe, uniform flow of traffic through the limits of the work zone. NOTE: Traffic control devices must meet requirements of NCHRP Report 350 / MASH.

Construction Requirements. The Contractor shall be responsible for removing and disposing of all materials required to be replaced or removed in consequence of repairing and replacing cable barriers, cable barrier terminal end sections, vegetative pad, and cable post repair under this contract.

On any facilities opened to traffic, the Contractor shall not begin work on any section of cable barrier until preparations have been made to complete the installation of the section, including, but not limited to, posts, rail, anchors, and hardware as a continuous operation. Once work has been initiated on a section, the work shall be performed to its completion unless inclement weather or other conditions beyond the control of the Contractor interfere with the work. Uncompleted cable barrier or cable end sections shall not be left exposed to the travelling public without the approval of the Engineer. If approval is granted, the uncompleted section must satisfactorily be marked with drums, barricades, or other devices, as directed by the Engineer, at no additional cost to the Department. In no case will uncompleted cable barrier or cable end sections be allowed to remain over a weekend or holiday period.

Existing Inventory. Bidders are advised that the following list is an estimate of the current amount of cable barrier in District 7.

County	Route	Brifen	Gibraltar	NuCor	Safence
<i>Lincoln</i>	<i>I-55</i>	<i>7.2</i>			
<i>Pike</i>	<i>I-55</i>	<i>8.0</i>			<i>7.4</i>
<i>District Total Miles</i>		<i>15.2</i>	<i>0.0</i>	<i>0.0</i>	<i>7.4</i>

High Tension Cable Barrier Repairs on various routes throughout the District, known as Federal Aid Project No. MP-7000-00(194) / 306713301 in District 7.

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
Roadway Items					
0010	907-610-A1002		300	Each	Repair of Cable Barrier System, Brifen
0012	907-610-A1002		300	Each	Repair of Cable Barrier System, Safence
0020	907-610-B1001		5	Each	Repair of Cable Barrier Terminal End, Brifen
0022	907-610-B1001		5	Each	Repair of Cable Barrier Terminal End, Safence
0030	907-610-C1001		500	Linear Feet	Cable Rope
0040	907-610-D1001		5	Each	Turnbuckle
0050	907-610-E1001		5	Each	Splice
0060	907-610-F1001		100	Each	Brifen Peg Replacement
0070	907-610-G1001		1	Lump Sum	Annual Inspection
0080	907-610-H1001		10	Each	Re-tensioning
0090	907-610-I1001		5	Each	Lane Closure
0100	907-610-J1001		5	Cubic Yard	Vegetative Pad