SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda): ADDENDUM NO. 5/23/2019 DATED ADDENDUM NO. DATED ADDENDUM NO DATED ADDENDUM NO. DATED ADDENDUM NO. DATED ADDENDUM NO DATED Number Description TOTAL ADDENDA: (Must agree with total addenda issued prior to opening of bids) NTB No. 1609, replaces same: Updated Progress Schedule: Amendment EBS Download Required. Respectfully Submitted, DATE Contractor Signature TITLE **ADDRESS** CITY, STATE, ZIP FAX ___ E-MAIL (To be filled in if a corporation) Our corporation is chartered under the Laws of the State of the names, titles and business addresses of the executives are as follows: President Address

Address

Address

The following is my (our) itemized proposal.

MP-2032-68(008)/ 306647301000

Tallahatchie County(ies)

Secretary

Treasurer

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1609 CODE: (SP)

DATE: 5/21/2019

SUBJECT: Contract Time

PROJECT: MP-2032-68(008) / 306647301 – Tallahatchie County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than be <u>June 11, 2019</u> and the effective date of the Notice to Proceed / Beginning of Contract Time will be <u>August 8, 2019</u>.

A NOTICE TO PROCEED / BEGINNING OF CONTRACT TIME EARLIER THAN JULY 1, 2019 WILL NOT BE ALLOWED ON THIS PROJECT.

Should the Contractor request an early Notice to Proceed between the dates of <u>July 1, 2019 and August 8, 2019</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date. Regardless of whether or not an early Notice to Proceed is granted, contract time will start at the original Notice to Proceed date.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.

<u>53</u> Working Days have been allowed for the completion of work on this project.

Property		0													172	DAYS
Proceedings Proceeding Proceding Proceeding Proceeding Proceding																
The Control of Contr		стовек														
14-200 14-201 1) / 306647301														П	П
10-200 10-2019 10-20	-2032-68(008 llahatchie	JULY													>=	21
10-100 10-100		NOC													IN .	20
10-100 10-100	ROJECT NUN	MAY													MAY	19
10-200 10-100	#2														1	ш
10-100 1	2020															
110-200	YEAR															
10-100 10-100			8	w.												
110-200					97											
10-200																П
10-200			0	10												
10-100	EDULE															
10-200	SRESS SCH															
TE SIZ9JZ019 TE SIZPJZ019 TE	PROC	PRIL													- E	15
110-200 10-100	2019					-							-		-	Н
10-200 10-100 10	YEAR _															
10-100 10-		<u> </u>														
NATICIPATED WOULD IN THE PROPERTY OF THE PROPE		LINE NUMBERS	10-200	10-100	210-340						5/29/2019	6/11/2019	8/8/2019	53	HINOM	RKING DAYS PER MONTH
	M CSD-612 1 / 2015	DESCRIPTION			rmanent Stripe 2											ANTICIPATED WO

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.