$S \ E \ C \ T \ I \ O \ N \quad 9 \ 0 \ 5 \ -- \ P \ R \ O \ P \ O \ S \ A \ L \quad (CONTINUED)$

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO.	1	DATED	10/10/2019	ADDENDUM NO.	DATED		
ADDENDUM NO		DATED		ADDENDUM NO.	DATED		
ADDENDUM NO		DATED		ADDENDUM NO.	DATED		
Number 1 Revised NTB No. Amendment EBSx Do		evised Progre	ss Schedule;	TOTAL ADDENDA: (Must agree with total addence Respectfully Submitted, DATE		ning of bids)	
					Contractor Signature		
				CITY, STATE, ZIP			
				PHONE FAX			
(To be filled in if a corpor	ration)		0,	E-MAIL			
Our corporation is charter titles and business address						_ and the	names,
Pro	esident			А	Address		
Se	cretary	•		А	Address		
Tre	easurer			А	Address		
The following is my (our) BR-0014-03(076). Greene County(in Revised 01/26/2016	/ 10787930	•					

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 1935

CODE: (SP)

DATE: 10/10/2019

SUBJECT: Contract Time

PROJECT: BR-0014-03(076) / **107879301** – Greene County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than *November 12, 2019* and the date for Notice to Proceed / Beginning of Contract Time will be *March 12, 2020*.

Should the Contractor request a Notice to Proceed earlier than <u>March 12, 2020</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date. Regardless of whether or not an early Notice to Proceed is granted, contract time will start at the original Notice to Proceed date.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.

<u>145</u> Working Days have been allowed for the completion of work on this project.

	YEAF	YEAR 2020	PROGRE	PROGRESS SCHEDULE	ш						cour	COUNTY		ene	Greene			
LINE NUMBERS	JAN FEB	MAR	APRIL MAY	JUNE	JULY	AUGUST	SEPTEMBER OCTOBER	OCTOBER	Nov	DECJAN FEB MAR	APRIL	MAY	JUNE	JULY	AUGUST	SEPTEMBER OCTOBER	Nov	DEC
		0							145									
70, & 80	#	,																
October 22, 2019 November 12, 2019																		
NTP/BCT: March 12, 2020 W.D.: 145																		
	JAN FEB MAR		APRIL MAY	JUNE	JULY	AUGUST	SEPTEMBER	OCTOBER	Q	DECJAN FEB MAR	APRIL	MAY	JUNE	JULY	AUGUST	SEPTEMBER	OCTOBER NOV	DEC WORKING
ANTICIDATED MODIVING DAVE DED MONTH	2	∔			2	2				;	ţ	\$			t			

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.