

Call 04 Bridge Preservation on US 84 at Okatoma Creek, Bridge Nos. 122.8A and 122.8B, known as Federal Aid Project No. BR-0015-02(116) / 107177301 in Covington County.

Q1. Since all of the riprap material must be imported to the State for this project, would you consider adding 90 working days to the contract time for riprap mining / processing, delivery to the State, delivery to the project and onsite processing and consider not starting the contract time until all of the riprap was delivered? Since the bridge will not be closed for this work, the time extension should not affect traffic in any way.

A1. No.