#### SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda): ADDENDUM NO. 5/14/2020 DATED ADDENDUM NO. DATED ADDENDUM NO DATED ADDENDUM NO. DATED ADDENDUM NO. DATED ADDENDUM NO DATED Numbe Description TOTAL ADDENDA: (Must agree with total addenda issued prior to opening of bids) Revised Table of Contents: Deleted NTB No.1225: Revised NTB No. 2520; Revised Progress Schedule; Amendment EBSx Respectfully Submitted, Download Required. DATE Contractor Signature TITLE **ADDRESS** CITY, STATE, ZIP \_\_ FAX \_\_\_ E-MAIL (To be filled in if a corporation) Our corporation is chartered under the Laws of the State of the names, titles and business addresses of the executives are as follows: President Address Secretary Treasurer Address

The following is my (our) itemized proposal.

MP-7930-01(001)/ 307073301000, MP-7932-01(001)/ 307073302000 & MP-7061-01(006)/ 307073303000 Adams County(ies)

Revised 01/26/2016

# MISSISSIPPI DEPARTMENT OF TRANSPORTATION TABLE OF CONTENTS

PROJECT: MP-7930-01(001)/307073301 - Adams MP-7932-01(001)/307073302 - Adams

MP-7061-01(006)/307073303 - Adams

Section 901 - Advertisement

#1	Governing Specification
#3	Final Cleanup
110	E 1 1D'1 E 1

#9 Federal Bridge Formula

#13 Safety Edge #113 Tack Coat

#296 Reduced Speed Limit Signs

#401 Standard Drawings

#445 Mississippi Agent or Qualified Nonresident Agent

#447 Traffic on Milled Surface in Rural Areas

#516 Errata and Modifications to the 2017 Standard Specifications

#1226 Material Storage Under Bridges #1241 Fuel and Material Adjustments #2061 Reflective Sheeting for Signs #2206 MASH Compliant Devices

#2273 Mississippi Special Fuel Tax Law

#2365 Special Project Sign #2520 Contract Time #2521 Scope of Work

## Section 907 - Special Provisions

907-102-2	Bidding Requirements and Conditions
907-103-2	Award and Execution of Contract
907-109-1	Measurement and Payment
907-619-6	Temporary Portable Rumble Strips
907-701-1	Hydraulic Cement
907-702-4	Bituminous Materials
907-703-1	Gradation
907-705-1	Stone Riprap
907-707-2	Joint Material
907-711-2	Plain Steel Wire
907-720-2	Acceptance Procedure for Glass Beads

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal

Materials for Signing

State Board of Contractors Requirement

State Certification Regarding Non-Collusion, Debarment and Suspensions

Section 902 - Contract Form

Section 903 - Contract Bond Forms

Progress Schedule

907-721-1

PROJECT: MP-7930-01(001)/307073301 - Adams MP-7932-01(001)/307073302 - Adams MP-7061-01(006)/307073303 - Adams

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET OF SECTION 905 AS ADDENDA)

05/14/2020 09:37 AM

### MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 2520 CODE: (SP)

**DATE:** 5/14/2020

**SUBJECT:** Contract Time

PROJECT: MP-7930-01(001) / 307073301, MP-7932-01(001) / 307073302, &

MP-7061-01(006) / 307073303 - Adams County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than <u>June 9, 2020</u>.

The Contractor shall request a Notice to Proceed/Beginning of Contract Time date between the dates of the <u>July 1, 2020 and August 13, 2020</u>.

# <u>A NOTICE TO PROCEED / BEGINNING OF CONTRACT TIME EARLIER THAN</u> JULY 1, 2020 WILL NOT BE ALLOWED ON THIS PROJECT.

Should the Contractor not request a Notice to Proceed by <u>August 13, 2020</u>, the date for the Notice to Proceed and Beginning of Contract Time will be <u>August 13, 2020</u>.

40 Working Days have been allowed for the completion of work on this project.

The progress schedule for this project shows the Notice to Proceed and Beginning of Contract Time starting at the latest possible date. If the Contractor requests a Notice to Proceed earlier than this date, the Contractor shall submit a revised progress schedule showing the work beginning at the new Notice to Proceed and Beginning of Contract Time date.

CONITY   APPRILICATION   APP														172	DAYS
COUNTY   1982-2014   1982-20		NOV DEC												NOV DEC	11 5
COMPA   APPRIL   AP	(ann)													CTOBER	16
10   10   10   10   10   10   10   10	WF-/UD1-U	EPTEMBER													
10   10   10   10   10   10   10   10	8 70cc /0 /0														П
10   10   10   10   10   10   10   10	3303														Н
10-0-170; 280-230		JUNE												IUNE	20
196.270   196. NUMBERS   MAR   APRIL   MAY   JANE   JANE   JANE   AJGUST   SEPTEMBER   OCTOBER   MAY   AND INCLAMERS   AND I	_														
10-90; 300-220		APRIL												APRII	15
10-90, 300-320															
10-90; 300-320	-													OV DEC.JAN	11 5 6
180-270   180-	-			<b>3</b> 7	37 40										
180-270		SEPTEMBER												SEPTEMBER	20
10-170; 280-290		AUGUST	0	S.										AUGUST	21
100-170; 280-290		JULY												Y IIII	21
10-01/20   10-01/20		JUNE												ENU.	20
10-170; 280-290		MAY												MAY	19
10-170; 280-290   10-170; 280-290   10-90; 300-320   180-270   1														$\vdash$	+
100-170; 280-290   100-170; 280-290   100-90; 300-320   180-270														N FEB	7 11
EE 100-170; 3 eous 100-170; 3 eous 100-170; 3 eous 10-90; 300 19-9	}													Y.	
W.D.:  WESSARIPTION Scellaneous ing ement kings NOA:  W.D.:  W.D.:		LINE NUMBERS	100-170; 280-290	10-90; 300-320	180-270					5/27/2020	6/9/2020	8/13/2020 (FLEX)	40	HINOM	DRKING DAYS PER MONTH
	w. 1/2015	WORK PHASE DESCRIPTION		Paving 1	Pavement Markings										ANTICIPATED WC

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.