SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 ADDENDUM NO ADDENDUM NO	DATED DATED DATED	2/12/2021	ADDENDUM NO. ADDENDUM NO. ADDENDUM NO.	DATED DATED DATED		
ADDENDUM NO DATED Number Description 1 Revised Table of Contents; SP 907-109-2 Replaces SP 907- 109-1; Amendment EBSx Download Required.		laces SP 907-	TOTAL ADDENDA: (Must agree with total addend Respectfully Submitted, DATE BY	1 la issued prior to op Contractor Signature		
		<u>O</u>	FAX			
(To be filled in if a corporation)						
Our corporation is chartered under titles and business addresses of th					and the	names,
President			A	ddress		
Secretary			A	ddress		
Treasurer			A	ddress		
The following is my (our) itemize HSIP-0023-01(088)/ 108 Lamar County(ies) Revised 01/26/2016						

MISSISSIPPI DEPARTMENT OF TRANSPORTATION TABLE OF CONTENTS

PROJECT: HSIP-0023-01(088)/108426301 - Lamar

Section 901 - Advertisement

Section 904 - Notice to Bidders				
#1	Governing Specification			
#2	Status of ROW, w/ Attachments			
#3	Final Cleanup			
#13	Safety Edge			
#296	Reduced Speed Limit Signs			
#401	Standard Drawings			
#445	Mississippi Agent or Qualified Nonresident Agent			
#516	Errata and Modifications to the 2017 Standard Specifications			
#977	DUNS Requirement For Federal Funded Projects			
#1225	Early Notice to Proceed			
#1226	Material Storage Under Bridges			
#1241	Fuel and Material Adjustments			
#2206	MASH Compliant Devices			
#2273	Mississippi Special Fuel Tax Law			
#2397	Smoothness Tolerances for Ultra-Thin Asphalt Pavement			
#2611	Disadvantaged Business Enterprise In Federal-Aid Highway Construction, w/			
	Supplement			
#2954	Reflective Sheeting for Signs			
#3034	Contract Time			
#3035	Specialty Items			
#3036	Scope of Work			
906	Required Federal Contract Provisions FHWA 1273, w/Supplements			
Section 907 - Special Provisions				
907-102-2	Bidding Requirements and Conditions			
907-108-4	Subletting of Contract			
907-109-2	Measurement and Payment			
907-411-1	Material Transfer Equipment			
907-618-4	Additional Signing Requirements, w/Supplement			
907-619-6	Temporary Portable Rumble Strips			
907-701-2	Hydraulic Cement			
907-702-4	Bituminous Materials			
907-703-1	Gradation			
907-705-1	Stone Riprap			
907-707-2	Joint Material			
907-711-2	Plain Steel Wire			
907-720-2	Acceptance Procedure for Glass Beads			
907-721-2	Materials for Signs			
	-			

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal

PROJECT: HSIP-0023-01(088)/108426301 - Lamar

Certification of Performance - Prior Federal-Aid Contracts Certification Regarding Non-Collusion, Debarment and Suspension SAM.GOV Registration and DUNS Number Section 902 - Contract Form Section 903 - Contract Bond Forms Form -- OCR-485

Progress Schedule

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET OF SECTION 905 AS ADDENDA) 02/12/2021 01:46 PM

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION NO. 907-109-2

CODE: (SP)

DATE: 01/20/2021

SUBJECT: Measurement and Payment

Section 109, Measurement and Payment, of the 2017 Edition of the Mississippi StandardSpecifications for Road and Bridge Construction is hereby amended as follows.

<u>907-109.01--Measurement of Quantities</u>. Delete the sixth full paragraph of Subsection 109.01on page 88, and substitute the following.

If appropriate based on the specific circumstances of the project, the Contractor may request that material specified to be measured by the cubic yard or ton be converted to the other measure. The Contractor must submit this request to the Engineer. The Engineer will provide an approval or denial in writing. The decision is in the sole discretion of the Engineer. If approved, factors for this conversion will be determined by the District Materials Engineer and agreed to by the Contractor. The conversion of the materials along with the conversion factor will be incorporated into the Contract by supplemental agreement. The supplemental agreement must be executed before such method of measurement is used.

907-109.06--Partial Payment.

<u>907-109.06.2--Advancement on Materials</u>. Delete the next to last paragraph of Subsection 109.06.2 on page 95, and substitute the following.

Materials for which an advanced payment has been allowed must be paid for by the Contractor within 30 days of the estimate on which the advanced payment was first allowed and proof of said payment must be verified by the supplier. If proof of payment is not furnished within the allowable 30 days, the advanced payment will be deducted on subsequent current estimates until such time that proof of payment is furnished.