

Call 11 Bridge Replacement on SR 342 over Donaldson Creek (Bridge No. 0.2), known as Federal Aid Project No. STP-0874-00(006) / 106974301 in Pontotoc County.

Q1. Note #34 in the project plans is in regards to the Excel spreadsheet with permanent sign data. It was brought to our attention approximately a month ago per the Department that this would no longer be required. Will this spreadsheet be required on this project?

A1. No.

Q2. Will burning be allowed onsite?

A2. Burning will be allowed onsite per the requirements set forth in Subsection 107.22.2. Any restrictions on open burning as set forth in 107.22.2 will not be a basis for additional time or compensation.

Q3. Who will retain the ownership of the existing pre- cast bridge slabs that are to be removed?

A3. They will become property of the Contractor.

Q4. The Milestone completion items will require several materials that could take several weeks or longer to manufacture, leaving a very narrow window to construct the project within the tight deadline. Are there any flexibility in the start / completion dates for this project?

A4. No, the Milestone completion date must be met in order to minimize the impact to the local community and school.