
 
S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, 
disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of 
the bid proposal.  I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately 
executed for the benefit of the Commission.  This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits.  
I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in 
the proposal at the Commission’s election upon award.  Failure to so execute at the Commission’s request within the time allowed in the Standard 
Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security. 
 
Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda): 

     ADDENDUM NO.  1     DATED 3/17/2021      ADDENDUM NO.        DATED       
     ADDENDUM NO        DATED            ADDENDUM NO.        DATED       
     ADDENDUM NO        DATED            ADDENDUM NO.        DATED       

 

Number Description  TOTAL ADDENDA:   1  
(Must agree with total addenda issued prior to opening of bids) 
 
Respectfully Submitted,   
 

DATE   

  
 Contractor 

BY   
 Signature 

TITLE   

ADDRESS   

CITY, STATE, ZIP   

PHONE   

FAX   

E-MAIL   

1 Revised Notice To Bidders Nos. 3102, 3103, and 3104; 
Amendment EBSx Download Required.  

        
        
        
        

          
(To be filled in if a corporation) 
 
Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 

  
 President Address 

  
 Secretary Address 

  
 Treasurer Address 
 
The following is my (our) itemized proposal. 

NHPP-0010-01(169)108043/301000        
Jackson   County(ies) 

 
Revised 01/26/2016 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 3102 CODE: (SP) 
 
DATE: 2/08/2021 
 
SUBJECT: Contract Time 
 
PROJECT: NHPP-0010-01(169)/108043302 — Jackson County 
 
The completion of work to be performed by the Contractor for this project will not be a specified 
date but shall be when all allowable working days are assessed, or any extension thereto as 
provided in Subsection 108.06.  It is anticipated that the Notice of Award will be issued no later 
than April 13, 2021 and the date for Notice to Proceed / Beginning of Contract Time will be May 
13, 2021. 
 
Should the Contractor request a Notice to Proceed earlier than May 13, 2021 and it is agreeable 
with the Department for an early Notice to Proceed, the requested date will become the new Notice 
to Proceed date.  Regardless of whether or not an early Notice to Proceed is granted, contract time 
will start at the original Notice to Proceed date. 
 
All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward 
it to the Contract Administration Division. 
 
46 Working Days have been allowed for the completion of work on this project. 
 
 
 
 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 – NOTICE TO BIDDERS NO. 3103 CODE: (SP) 
 
DATE: February 8, 2021 
 
SUBJECT: Lane Closure Restrictions 
 
PROJECT: NHPP-0010-01(169)/108043302 — Jackson County 
 
 
Bidders are advised of the following restrictions:  
 

• Lane closures shall be restricted to 9:00 P.M. to 5:00 A.M. Sunday thru Thursday.  
• Changes or variances from the listed restrictions shall be submitted to the Project 

Engineer in writing for review and written approval. 
 
A lane rental fee of $1,500.00 per full or partial 5 minutes shall be assessed for closures or 
obstructions that extend beyond the times mentioned above.  No exposed signs shall be viewable 
to the traveling public prior to or after the above mentioned times.  No part of a closures, drums or 
cones, shall be in the roadway prior to or after the above mentioned times. 
 
Failure to begin work within this one (1) hour will result in the contractor being assessed a lane 
rental fee of $1,500.00 per full or partial 5 minutes until work begins. 
 
 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 3104 CODE:  (SP) 
 
DATE: 01/20/2021 
 
SUBJECT: Coast Guard Requirements 
 
PROJECT: NHPP-0010-01(169)/108043302 — Jackson County 
 
Bidders are hereby advised of the following Eighth Coast Guard District Bridge Administration 
and Navigation Safety General Requirements for Bridge Construction Activities.  Upon Notice of 
Award, the Contractor will serve as the authorized representative and will be responsible for 
securing Coast Guard approval prior to commencement of construction activities.  Bidders are to 
consider these requirements when preparing their bid. 
 

1. The bridge owner or authorized representative will provide the Eighth Coast Guard District 
Bridge Administration Branch (CG (dpb)) and the respective CG Captain of the Port (COTP) 
in with the following in writing: 
 
a. 24-hour contact information for the person in charge of overall construction activities 
b. 24-hour contact information for the person in charge of onsite construction activities 
c. 24-hour contact information for the person in charge of all waterborne activities 
d. A general work plan that provides: 

i. The dates when construction activities will begin over or on the waterway 
ii. Major phases for activities that impact waterways management or navigation safety 
iii. Projected completion dates of each phase 
iv. Names, type and size and general locations of all major waterborne equipment used 

during each phase. 
 

2. Construction activities will not impede a vessels reasonable ability to use the waterway 
without Coast Guard approval.  Prior to activities that impact waterways management or 
navigation safety, bridge owners can work with the Coast Guard to develop a navigation 
safety and bridge closure plan that sets specific dates and times for waterway or bridge 
closures to allow uninterrupted construction activities.  This would provide the bridge owner 
with specific scheduled times to perform work on the bridge and provide vessels with a 
reasonable ability to use the waterway. 

 
3. For any waterway or bridge closure that has not been approved by the Coast Guard, the bridge 

owner or authorized representative will provide the Coast Guard with written requests 
according to the following requirements: 
 
a. At least 14 days advance request for any restriction that will last less than 24 hours 
b. At least 21 days advance request for any restriction that will last greater than 24 hours 

 
4. All waterborne equipment will be removed from the channel at the end of each working day 
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and secured in a safe manner and location. 
 

5. The bridge owner or authorized representative will not place any temporary pier, dock, 
anchorage, cofferdam, barge, barge fleeting area, staging area, or any other equipment in the 
navigable waterway without the approval of the CG COTP.  Approved temporary structures 
will be appropriately lighted or marked according to CG requirements. 

 
6. Barges or other watercraft engaged in construction activities shall display such lights, shapes 

and signals as required by 33 Code of Federal Regulations (CFR) Subchapter E Inland 
Navigation Rules. 

 
7. Barges or other watercraft engaged in construction activities shall meet all CG inspection, 

examination, documentation, licensing and regulatory requirements. 
 

8. The bridge owner or authorized representative will: 
 

a. Completely remove any object dropped in the waterway which may constitute a hazard 
to navigation to the satisfaction of the CG COTP. 

b. Open the channel for the safe passage of any vessel involved in emergency operations. 
c. Vessel owners or operators will comply with 33 CFR Part 4 Marine Casualties and 

Investigations 
 

9. The bridge owner is ultimately responsible for meeting all CG laws, regulations and 
requirements. 
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