SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. ADDENDUM NO	1	DATED DATED	6/14/2021	ADDENDUM NO ADDENDUM NO.	DATED DATED		
ADDENDUM NO		DATED		ADDENDUM NO.	DATED DATED		
^{Number} 1 Revised Notice To Schedule; Amendm	Descript Descript Descript Descript Descript Descript Descript Descript Descript Descript Descript Descript Descript Descript	o. 3342; Revi	vised Progress ed.	TOTAL ADDENDA: (Must agree with total adde Respectfully Submitted, DATE	1	ening of bids)	1
				BY	Contractor Signature		
				ADDRESS			
				CITY, STATE, ZIP			
				PHONE FAX			
/T. 1. 611 1: - 6				E-MAIL			
(To be filled in if a corpo	-						
Our corporation is charted titles and business address						and the	names,
P	resident				Address		
S	ecretary				Address		
Т	reasurer				Address		
The following is my (our STP-0023-01(08 Smith County(ie Revised 01/26/2016	7)/ 1083673	-					

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 3342

CODE: (SP)

DATE: 6/14/2021

SUBJECT: Contract Time

PROJECT: STP-0023-01(087) / 108367301 – Smith County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than <u>July 13, 2021</u>.

The Contractor shall request a Notice to Proceed/Beginning of Contract Time date between the dates of the <u>August 12, 2021 and September 9, 2021</u>.

Should the Contractor request a Notice to Proceed earlier than <u>August 12, 2021</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed and Beginning of Contract Time date.

Should the Contractor not request a Notice to Proceed by <u>September 9, 2021</u>, the date for the Notice to Proceed and Beginning of Contract Time will be <u>September 9, 2021</u>.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.

<u>76</u> Working Days have been allowed for the completion of work on this project.

The progress schedule for this project shows the Notice to Proceed and Beginning of Contract Time starting at the latest possible date. If the Contractor requests a Notice to Proceed earlier than this date, the Contractor shall submit a revised progress schedule showing the work beginning at the new Notice to Proceed and Beginning of Contract Time date.

	NOV DEC												NOV DEC WORKING	
	OCTOBER												OCTORER	
01	SEPTEMBER												SEPTEMBER	
STP-0023-01(087) / 108367301 Smith	AUGUST												ALIGUET	->>>>
-P-0023-01	JULY												×""	-100
	JUNE												INI II	1.55
PROJECT NUMBER COUNTY	MAY												MAY	
I	MAR APRIL	10	99	92									MAR APRII	
YEAR 2022	DEC JAN FEB MA		41 59	99									DEC IAN FER MA	
	NOV		4										NON	
	SEPTEMBER OCTOBER												ER OCTORER	
	SEPTEMB		L S										SEPTEMBER	
	AUGUST												ALIGUET	
	JULY												> III	
PROGRESS SCHEDULE	JUNE												UN I	1000
ROGRESS	MAY												MAY	
I	APRIL												APRII	
YEAR 2021	JAN FEB MAR												IAN FFR MAR	
7	NAL												IAN	1
	LINE NUMBERS	90, 160-170	10-70	80, 100-150, 180-260					6/22/2021	7/13/2021	Flexible	76	MONTH	
FORM CSD-612 Rev. 1 / 2015	WORK PHASE DESCRIPTION	Miscellaneous	Joint Repair/ Paving /	Pavement Marking					LET:	NOA:	NTP/BCT:	W.D.:		

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.