## SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 7/20/2021 DATED ADDENDUM NO. DATED ADDENDUM NO DATED ADDENDUM NO. DATED ADDENDUM NO. DATED ADDENDUM NO DATED Number Description TOTAL ADDENDA: (Must agree with total addenda issued prior to opening of bids) Revised NTB No. 3443: Revised Progress Schedule: Amendment EBSx Download Required. Respectfully Submitted, DATE Contractor Signature TITLE **ADDRESS** CITY, STATE, ZIP FAX E-MAIL (To be filled in if a corporation) Our corporation is chartered under the Laws of the State of the names, titles and business addresses of the executives are as follows:

Address

Address

Address

The following is my (our) itemized proposal. SP-0209-00(006)/ 108665301000 Covington County(ies)

President

Secretary

Treasurer

Revised 01/26/2016

## MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 3443 CODE: (SP)

**DATE:** 7/20/2021

**SUBJECT:** Contract Time

**PROJECT:** SP-0209-00(006) / 108665301 – Covington County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than <u>August 10, 2021</u> and the date for Notice to Proceed / Beginning of Contract Time will be <u>September 09, 2021</u>.

Should the Contractor request a Notice to Proceed earlier than <u>September 09, 2021</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date. Regardless of whether or not an early Notice to Proceed is granted, contract time will start at the original Notice to Proceed date.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.

**86** Working Days have been allowed for the completion of work on this project.

													172 NORKING	DAYS PER YEAR
YEAR 2021 PROGRESS SCHEDULE VEAR 2022 PROJECT NUMBER SP-0209-00(006) / 108665301000 COUNTY Covington	NOV DEC												NOV DEC	11 5
	OCTOBER												띲	16
	SEPTEMBER OC												1BER	20
													П	
	AUGUST												AUGUST	21
	JULY												JULY	21
	JUNE												JUNE	20
	MAY												MAY	19
	APRIL	98	74	98									APRIL	15
	FEB MAR			7									FEB MAR	11
	DEC JAN FE												DECJAN	9
	OCTOBER NOV												OCTOBER NOV	16 11
	SEPTEMBER OC'												BER	20
	AUGUST SEP	0	<u>re</u>										ST	21
	JULY												JULY	21
	JUNE												JUNE	20
	MAY												MAY	19
	APRIL												٨	15
	EB MAR												- 1 1	7 11
	JAN FEB												JAN FEB	9
	LINE NUMBERS	40-50, 110, 220	10-30, 200-210	60-100, 120-190, 230					7/27/2021	8/10/2021	9/9/2021	98	MONTH	ANTICIPATED WORKING DAYS PER MONTH
FORM CSD-612 Rev. 1/2015	WORK PHASE DESCRIPTION	Miscellaneous	Paving / Shoulder	Pavement Marking					LET:	NOA:	NTP/BCT:	W.D.:		ANTICIPATED
	ON	-	2	<sub>2</sub>										$\perp$

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.