
S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, 
disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of 
the bid proposal.  I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately 
executed for the benefit of the Commission.  This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits.  
I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in 
the proposal at the Commission’s election upon award.  Failure to so execute at the Commission’s request within the time allowed in the Standard 
Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security. 
 
Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda): 

     ADDENDUM NO.  1     DATED 11/5/2021      ADDENDUM NO.        DATED       
     ADDENDUM NO  2     DATED 11/10/2021      ADDENDUM NO.      DATED     
     ADDENDUM NO        DATED          ADDENDUM NO.      DATED     

 

Number Description  TOTAL ADDENDA:   2  
(Must agree with total addenda issued prior to opening of bids) 
 
Respectfully Submitted,   
 

DATE   

 
 Contractor 

BY  
 Signature 

TITLE  

ADDRESS  

CITY, STATE, ZIP  

PHONE  

FAX  

E-MAIL  

1 Revised/Added Plan Sheet No.2, 29-39, 6052, 6055-6056, 
6352-6353, 6358-6360, 6362, 6364-6366, and 6419. 

2 Revised Table of Contents; Added Notice To Bidders 3694; 
Amendment EBSx Download Required.   

        

        

        

          

(To be filled in if a corporation) 
 
Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 

  
 President Address 

  
 Secretary Address 

  
 Treasurer Address 
 
The following is my (our) itemized proposal. 

NH-0007-01(094)/ 108204301000 & NH-9039-00(001)/  108204302000       
Alcorn  County(ies) 

 

Revised 01/26/2016 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO.  3694 CODE: (SP) 
 
DATE: 11/10/2021    
 
SUBJECT: Lane Closure Restrictions and Additional Work Requirements 
 
PROJECT:  NH-0007-01(094) / 108204301 -- Alcorn 
 NH-9039-00(001) / 108204302 -- Alcorn 
 
 
Bidders are hereby advised of the following lane closure restrictions and additional work 
requirements: 
 
Unless otherwise noted herein or specific written permission is allowed by the Engineer, 
the following conditions apply for work from Sta. 199+33 (Bridge End West of Cass Street) 
to Sta. 258+77 (just East of Harper Road) along with all the intersections within these 
limits.  These conditions will be in effect throughout the life of the project.   
No Lane Closures allowed for any reason: 
• Daily from 7:00 AM to 7:00 PM Monday through Saturday 
• Sundays from 7:00 AM to 5:00 PM 
Lane Closures and Night Work allowed: 
• 7:00 PM to 7:00 AM the following day,  Monday through Saturday 
• 5:00 PM Sunday to 7:00 AM Monday 

 
With the exception of the requirements listed below regarding Working Sheet TS-7, 
bidders are hereby advised that when the main lanes of a roadway are fine milled, traffic 
will be allowed to run on a milled surfaces for up to five (5) calendar days. The Contractor 
will be assessed a penalty of $5,000 per calendar day afterwards until the milled surfaces 
are covered with the next lift of asphalt. It shall be the Contractor’s responsibility to 
ensure that the milling operations do not commence until such time as forecasted weather 
conditions are suitable enough to allow the placement of the asphalt pavement after the 
milling operations. 

 
Unless otherwise noted herein or specific written permission is allowed by the Engineer, 
Bidders are advised of the following exceptions to the above listed times.  These conditions 
apply for work in the westbound lanes from Sta. 199+33 to Sta. 258+77 throughout the life 
of the project: 
• Once a lane is closed to perform the removal of white-topping shown on Working Sheet 

TS-7, work will be allowed 24 hours per day and 7 days per week until the 12.5mm lift 
of SMA is placed in that lane.   

• While the lane closure is in place for the work shown on Working Sheet TS-7, Mill and 
overlay work from Sta. 199+33 (Bridge End West of Cass Street) to Sta. 241+44 near 
South Parkway and from Sta. 246+10 to Sta. 258+77 (just East of Harper Road) 



 - 2 - Notice to Bidders No. 3694 -- Cont’d.  

SHALL be performed in that lane.  Work will be allowed 24 hours per day and 7 days 
per week during this operation. 

 
Prior to paving, milled areas shall be thoroughly swept to ensure fines and other debris 
have been removed from the milled surface. 
 
All night work shall be in accordance with Section 680 – Portable Construction Lighting.   
 
Lane closures using Precast Concrete Median Barriers shall not begin until the Contractor 
is ready to begin removal work. Removal work shall commence immediately (not to exceed 
8 hours) after installation of the Precast Concrete Median Barriers. Simultaneous work in 
other locations will be allowed, but work in this area must continue until this site has been 
reopened to traffic.  Once work in this area has begun, the Contractor shall continue 
without interruption until the site has been reopened.  If for any reason, the Contractor 
discontinues work, all other work on the project shall cease until work resumes in this 
area. 
 
If the lane closure restrictions listed above are violated, the Contractor will be charged a fee of 
$500.00 for each full or partial five minute period until the roadway is back in compliance with 
the lane closure restriction requirement. 
 
For the purposes of this contract, official time shall be the announced time available at the 
Jackson area telephone number (662) 842-8422. 


	Addendum_BidX
	TOC2
	3694 Lane Closure Restrictions

