SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

Α	ADDENDUM NO.	1	DATED	11/14/2022	ADDENDUM NO.	DATED			
A	ADDENDUM NO	2	DATED	11/16/2022	ADDENDUM NO.	DATED			
Α	ADDENDUM NO		DATED		ADDENDUM NO.	DATED			
NI la		Danada	41		TOTAL ADDENDA	2			
Numbe	er	Descrip	otion		TOTAL ADDENDA: (Must agree with total ad		onening of	hide)	
1	Revised Bid Items; A	mendment	EBSx Downloa	d Required.	(Must agree with total au	idelida issued prior to o	opening of	oius)	
2	Revised Bid Items; EBSx Download Red		ogress Schedul	e; Amendment	Respectfully Submitted,				
					DATE		-		
						Contractor			
					BY				
					TITLE	Signature			
					ADDRESS				
					CITY, STATE, ZIP				
					PHONE				
					FAX				
					E-MAIL				
				10,	E WILL				
(To	be filled in if a corpo	ration)							
	corporation is charte as and business addres						and	the	names,
	Pr	esident				Address			
	Se	ecretary	-			Address			
_									
	Tr	easurer			<u> </u>	Address			

The following is my (our) itemized proposal.

IM-0055-04(111)/ 108140301000

Panola County(ies)

Revised 01/26/2016

Proposal (Sheet 2 - 1)

PANOLA

Mill & Overlay approximately 13 miles of I-55 from 1.8 miles north of SR 35 to the Tate County Line and Mill & Overlay SR 310 & SR 315 through the No-Access Limits, known as Federal Aid Project No. IM-0055-04(111) / 108140301 in Panola County.

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
			Road	dway Items	
0010	202-B060		100	Linear Feet	Removal of Concrete Median Barrier
0020	202-B063		188	Square Yard	Removal of Concrete Paved Ditch
0030	202-B136		9,266	Linear Feet	Removal of Guard Rail
0040	202-B240		3,000	Linear Feet	Removal of Traffic Stripe
0050	221-A001	(S)	9	Cubic Yard	Concrete Paved Ditch
0060	304-B004	(GT)	1,550	Ton	Granular Material, Class 5, Group D
0070	403-A015	(BA1)	15,217	Ton	9.5-mm, ST, Asphalt Pavement
0072	403-S001		51	Mile	Joint Sealant
0080	406-D001		593,850	Square Yard	Fine Milling of Bituminous Pavement, All Depths
0090	407-A001	(A2)	75,000	Gallon	Asphalt for Tack Coat
0100	423-A001		50	Mile	Rumble Strips, Ground In
0110	601-B001	(S)	2	Cubic Yard	Class "B" Structural Concrete, Minor Structures
0120	602-A001	(S)	525	Pounds	Reinforcing Steel
0130	604-B001		1,053	Pounds	Gratings
0140	606-A002		96	Each	Guard Post, Type II Modified
0150	606-B001		7,350	Linear Feet	Guard Rail, Class A, Type 1
0160	606-C003		34	Each	Guard Rail, Cable Anchor, Type 1
0170	606-D006		5	Each	Guard Rail, Bridge End Section, Type A Modified
0180	606-D022		2	Each	Guard Rail, Bridge End Section, Type I
0190	606-E005		36	Each	Guard Rail, Terminal End Section, Flared
0200	615-A007	(S)	204	Linear Feet	Concrete Pier Protection Barrier, 54"
0210	618-A001		1	Lump Sum	Maintenance of Traffic
0220	619-A1001		58	Mile	Temporary Traffic Stripe, Continuous White
0230	619-A2001		56	Mile	Temporary Traffic Stripe, Continuous Yellow
0240	619-A3001		52	Mile	Temporary Traffic Stripe, Skip White
0250	619-A5001		28,302	Linear Feet	Temporary Traffic Stripe, Detail
0260	619-A6002		1,840	Linear Feet	Temporary Traffic Stripe, Legend
0270	619-D1001		42	Square Feet	Standard Roadside Construction Signs, Less than 10 Square Feet
0280	619-D2001		272	Square Feet	Standard Roadside Construction Signs, 10 Square Feet or More
0290	619-G4001		60	Linear Feet	Barricades, Type III, Double Faced
0300	619-G4005		48	Linear Feet	Barricades, Type III, Single Faced
0310	620-A001		1	Lump Sum	Mobilization

Line No.	Item Code	Adj Code	Quantity	Units	Description [Fixed Unit Price]
0320	626-A001		26	Mile	6" Thermoplastic Double Drop Traffic Stripe, Skip White
0330	626-C002		29	Mile	6" Thermoplastic Double Drop Edge Stripe, Continuous White
0340	626-E002		4,000	Linear Feet	6" Thermoplastic Double Drop Traffic Stripe, Continuous Yellow
0350	626-F001		27	Mile	6" Thermoplastic Double Drop Edge Stripe, Continuous Yellow
0360	626-G004		15,300	Linear Feet	Thermoplastic Double Drop Detail Stripe, White
0370	626-H002		920	Linear Feet	Thermoplastic Double Drop Legend, White
0380	627-K001		2,665	Each	Red-Clear Reflective High Performance Raised Markers
0390	627-L001		152	Each	Two-Way Yellow Reflective High Performance Raised Markers
0400	630-F006		194	Each	Delineators, Guard Rail, White
0410	630-F007		97	Each	Delineators, Guard Rail, Yellow
0420	630-F010		151	Each	Delineators, Post Mounted, Double White
0430	630-F011		36	Each	Delineators, Post Mounted, Double Yellow
0440	630-F012		47	Each	Delineators, Post Mounted, Single White
0450	630-F013		28	Each	Delineators, Post Mounted, Single Yellow
0460	630-G007		2	Each	Type 3 Object Markers, OM-3R, Post Mounted
0470	907-402-A002	(BA1)	19,588	Ton	Open Graded Friction Course, 9.5-mm Mixture
0472	907-402-B001	(A3)	31,500	Gallon	Bituminous Tack Coat
0480	907-405-A001	(BA1)	33,774	Ton	Stone Matrix Asphalt, 9.5 mm Mixture
0490	907-405-A002	(BA1)	45,031	Ton	Stone Matrix Asphalt, 12.5 mm Mixture
0500	907-606-PP005		5	Each	Guard Rail, Bridge Connector, Per Plans
0510	907-619-E3001		4	Each	Changeable Message Sign
0520	907-824-PP007		5	Cubic Yard	Bridge Repair, Concrete End Post
0530	907-906001		720	Hours	Trainees [\$5.00]
			ALTERNATE GR	OUP AA NUMBER	R1
0540	304-F001	(GT)	100	Ton	3/4" and Down Crushed Stone Base
			ALTERNATE GR	OUP AA NUMBER	R 2
0550	304-F002	(GT)	100	Ton	Size 610 Crushed Stone Base
			ALTERNATE GR	ROUP AA NUMBER	3
0560	304-F003	(GT)	100	Ton	Size 825B Crushed Stone Base

	Rev. 1/2015	-	-						-			-	-	ا ک ا	Y INO		<u> </u>				
Marche Marketing	WORK PHASE		L																		
Miles and Parish Deal, 17-144 Miles and Parish Miles and Mil	١L		JAN FEE	_	APRIL					PTEMBER OC		OV DECJA	N FEB MA		MAY	JUNE	JULY	AUGUST	SEPTEMBER		/ DEC
Marchet Land 1964 1971 20 20 20 20 20 20 20 20 20 20 20 20 20	\perp			-		-								-	E					_	
Main grad Penning 1564, 414-640 1564, 41	1 Miscellaneo	10-50, 100-130, 200-310, 380-460, 500-560		•																	
Partial Material States Partial Material	2 Milling and Pa			G								148	166		192						
Permanenti Single 326-310 Permanenti Single Permanenti Singl	3 Guardrail & Gran													182		223					
MAYEB WAR APRIL MAY AUNE 11 21 20 16 17 11 15 19 20 21 21 20 16 11 16 15 11 16 11 16 15 11 16 11 16 15 11 16 11 16 15 11 16	4 Permanent Str													192		212					
MAYERB WAR APRIL MAY JUNE 3ULY ALGUST SEPTEMBER GYOGGER NOV DCGMM FEB MAR APRIL MAY ALGUST SEPTEMBER GYOGER NOV DCGMM FEB MAR APRIL MAY ALGUST SEPTEMBER GYOGER NOV DCGMM FEB MAR APRIL MAY ALGUST SEPTEMBER GYOGER NOV DCGMM FEB MAR APRIL MAY ALGUST SEPTEMBER GYOGER NOV DCGMM FEB MAR APRIL MAY ALGUST SEPTEMBER GYOGER NOV DCGMM FEB MAR APRIL MAY ALGUST SEPTEMBER GYOGER NOV DCGMM FEB MAR APRIL MAY ALGUST SEPTEMBER GYOGER NOV DCGMM FEB MAR APRIL MAY ALGUST SEPTEMBER GYOGER NOV BCGMM FEB MAY ALGUST SEPTEMBER GYOGGER NOV BCGMM FEB MAY ALGUST SEPTEMBER GYOGER NOV BCGMM FEB MAY ALGUST SEPTEMBER GYOGER NOV BCGMM FEB MAY ALGUST SEPTEMBER GYOGGER GYOGGER NOV BCGMM FEB MAY ALGUST SEPTEMBER GYOGGER GYOGG																					
MAN FEB WAY APPRIL MAY AND SET 21 21 21 21 21 21 21 21 21 21 21 21 21																					
AND																					
JAN EES MAR APRIL MAY JUNE JULY AUGUST SEPTEMBER OCTOBER NOV DEJAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOV DEJAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOV DEJAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOT DE JAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOT DE JAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOT DE JAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOT DE JAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOT DE JAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOT DE JAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOT DE JAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOT DE JAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOT DE JAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOT DE JAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOT DE JAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOT DE JAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOT DE JAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOT DE JAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOT DE JAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOT DE JAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOT DE JAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOT DE JAM EES MAY JULY AUGUST SEPTEMBER OCTOBER NOT DE JAM EES MAY JAM EES																					
MAY																					
1 15 19 20 21 21 21 20 16 11 5 6 7 11 5 9 20 21 21 20 16 11 5 6 7 11 15 19 20 21 21 20 16 11 5 6 7 11 5 19 20 21 21 20 16 11 5 6 7 11 5 19 20 21 21 20 16 11 5 6 7 11 15 19 20 21 21 20 21 21 20 16 11 20 21 20 21 20 21 20 21 20 21 20 21 20 21 20 21 20 21 20 21 20 21 20 21 20 21 20 21 20 21 20 21 20 20																					
AND FEE MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAR APRIL MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JULY JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JULY JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JULY JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JULY JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JULY JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JULY JUL																					
AND FEB MAR APRIL MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV DECJAM FEB MAR APRIL MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV DECJAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV DECJAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV DECJAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV DECJAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV DECJAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV DECJAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV DECJAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV DECJAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV DECJAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV DECJAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV DECJAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV DECJAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV DECJAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV DECJAM FEB MAY JULY																					
AND FEE MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAR APRIL MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JULY AUGUST SEPTEMBER COTOBER NOV BEGLAM FEB MAY JULY AUGUST SEPTEMBER NOV BEGLAM FEB MAY JULY AUGUST SEPTEMBER NOV BEGLAM FEB MAY AUGUST AUGUST SEPTEMBER NOV BEGLAM FEB MAY AUGUST	T P																				
ANN FEB MAR APRIL MAY JUNE JULY AUGUST SEPTEMBER OCTOBER NOV DECJAN/FEB MAR APRIL MAY JUNE JULY AUGUST SEPTEMBER OCTOBER NOV DEC	Ž																				
AND FEB MAR APRIL MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV DEGLAM FEB MAR APRIL MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV DEGLAM FEB MAR APRIL MAY JUNE JULY AUGUST SEPTEMBER COTOBER NOV DEGLAM NOV D	NTP/B																				
ANN FEB MAR APRIL MAY JUNE JULY AUGUST SEPTEMBER OCTOBER NOV DECJAN/FEB MAR APRIL MAY JUNE JULY AUGUST SEPTEMBER OCTOBER NOV DECJAN/FEB MAR APRIL MAY JUNE JULY AUGUST SEPTEMBER OCTOBER NOV DEC	W																				
Second S																					
6 7 11 15 19 20 21 21 20 16 11 15 6 7 11 15 19 20 21 21 20 16 11 15 10 19 19 19 19 19 19 19 19 19 19 19 19 19		MONTH	JAN FEE	MAR	APRIL	+	+	+				OV DECJA		_	MAY	JUNE	JULY	AUGUST		_	SH
	ANTICIPA	TED WORKING DAYS PER MONTH	9	ш	15		20	21	21	20	Н	S	7		19	20	21	21	20	H	5 DAYS

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.