SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO.	1	DATED	11/17/2022	ADDENDUM NO.	DATED		
ADDENDUM NO		DATED		ADDENDUM NO.	DATED		
ADDENDUM NO		DATED		ADDENDUM NO.	DATED	<u> </u>	
Number 1 Revised NTB No. Amendment EBSx Do	Descrip 4625; Re wnload Re	evised Progress	s Schedule;	TOTAL ADDENDA: (Must agree with total addenda Respectfully Submitted, DATE BY TITLE ADDRESS CITY, STATE, ZIP PHONE	(Must agree with total addenda issued prior to opening of bids) Respectfully Submitted, DATE Contractor BY Signature TITLE		
				FAX			
(To be filled in if a corpora	ation)		0,,	E-MAIL			
Our corporation is chartered titles and business addressed						and the names,	
thes and business address		courves are as r	0110 W 3.				
Pres	sident			Ad	dress		
Sec	retary			Ad	dress		
Trea	asurer			Ad	dress		
The following is my (our) MP-2014-04(008)/ Attala County(ies) Revised 01/26/2016	3079023	•					

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 4625

CODE: (SP)

DATE: 11/17/2022

SUBJECT: Contract Time

PROJECT: MP-2014-04(008) / 307902301 -- Attala County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than **December 13, 2022**.

The Contractor shall request a Notice to Proceed/Beginning of Contract Time date between the dates of March 16, 2023 and May 11, 2023.

Should the Contractor request a Notice to Proceed earlier than <u>March 16, 2023</u>, and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed and Beginning of Contract Time date.

Should the Contractor not request a Notice to Proceed by <u>May 11, 2023</u>, the date for the Notice to Proceed and Beginning of Contract Time will be <u>May 11, 2023</u>.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.

52 Working Days have been allowed for the completion of work on this project.

The progress schedule for this project shows the Notice to Proceed and Beginning of Contract Time starting at the latest possible date. If the Contractor requests a Notice to Proceed earlier than this date, the Contractor shall submit a revised progress schedule showing the work beginning at the new Notice to Proceed and Beginning of Contract Time date.

WORK PHASE DESCRIPTION Miscellaneous 10-30																
N SN					-									-	_	-
	LINE NUMBERS	JAN FEB MAR	APRIL	MAY JUNE	JULY	AUGUST SEPTEMBER	OCTOBER NOV	DEC JAN FEB	MAR APRIL	L MAY	JUNE	JULY	AUGUST	SEPTEMBER OC	OCTOBER NOV D	DEC
	10-30, 100-190, 280-320, 340				<u> </u>											
				>	7											
Pavement 50-9	50-90, 330			5	33											
Granular Material & 40, 2 Permanent Stripe	40, 200-270				39 52											
LET: Nov	November 22, 2022															
NOA: Dec	December 13, 2022															
NTP/BCT: Flex	Flexible															
W.D.: 52																
MONTH	LI L	JAN FEB MAR	APRIL	MAY JUNE	JULY	AUGUST SEPTEMBER	OCTOBER NOV	DEC JAN FEB	MAR APRIL	MAY	JUNE	JULY	AUGUST	SEPTEMBER OC	OCTOBER NOV D	DEC WORKING
ITICIPATED WORKIN	ANTICIPATED WORKING DAYS PER MONTH		15	$\left \right $			16 11		\square		20	21	21		£	5 DAYS

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.