MISSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-109-6
DATE: 12/17/2013

SUBJECT: Measurement and Payment

Before the first sentence of Subsection 907-109.04 on page 1, add the following.
Delete the first paragraph under Subsection 109.04 on page 91, and substitute the following.

When extra work results for any reason and is not handled as prescribed elsewhere herein, the
Engineer and the Contractor will attempt to agree on equitable prices. When such prices are
agreed upon, a Supplemental Agreement will be issued by the Engineer.

When the Supplemental Agreement process is initiated, the Contractor will be required to submit
to the Engineer a detailed breakdown for Material, Labor, Equipment, Profit and Overhead. The
total allowable markup (which includes Prime Contractor and Subcontractor work, if applicable)
for Supplemental Agreement work shall not exceed 20%.

The requirement for detailed cost breakdowns may be waived when a Department’s Bid Item
History exists for the proposed item(s), and the Contractor’s requested price is within 20% of the
Department’s Bid History cost for that item(s). In any case, the Department reserves the right to
request detailed cost breakdowns from the Contractor on any Supplemental Agreement request.

When equitable prices cannot be agreed upon mutually by the Engineer and the Contractor, the
Engineer will issue a written order that work will be completed on a force account basis to be
compensated in the following manner:

After the last paragraph of Subsection 907-109.07 on page 2, add the following.

Delete the last paragraph of Subsection 109.07 on pages 97 & 98, and substitute the following.
Adjustments herein provided shall not apply to fuels consumed or materials incorporated into the work
during any monthly estimate period falling wholly after the expiration of contract time as defined in

Subsection 101.02 of the applicable Mississippi Standard Specifications for Road and Bridge
Construction, and as determined by checked final quantities..



