
MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-618-8 CODE: (SP) 
 
DATE: 03/08/2011 
 
SUBJECT: Construction and Removal of Detour  
 
Section 618, Maintenance of Traffic and Traffic Control Plan, of the 2004 Edition of the 
Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as 
follows: 
 
907-618.01--Description.  After Subsection 618.01.2 on page 413, add the following: 
 
907-618.01.3--Lump Sum Detour.   
 
907-618.01.3.1--General.  When specified on the plans, the Contractor will construct, maintain 
and remove all detour roads and bridges as indicated in the plans and contract documents.  This 
work shall consist of the design, furnishing of materials, construction, maintenance and removal 
of detour roads and bridges as described herein. 
 
The plans will indicate the required opening size for the bridge, traffic data, horizontal 
alignment, finish grade and typical section.   
 
The final riding surface of the detour road shall be asphalt pavement. 
 
Limits of the lump sum detour shall be all work right of the right edge of pavement, or left of the 
left edge of pavement as applicable, necessary to construct the detour. 
 
Temporary erosion control items, signing and striping items will not be included in the cost of 
the lump sum detour.  These items will be paid for under appropriate pay items.  However, the 
grassing associated with the detour will be included in the cost of the detour.  Prior to opening 
the detour road to traffic, areas adjacent to the detour shall be grassed. 
 
907-618.01.3.2--Design and Documentation.  The Contractor will be responsible for the design 
of the detour bridge(s) and the pavement structure design.  The Contractor has the option to 
select any type of embankment material they choose.  The pavement structure shall be designed 
based on the selected type of embankment. 
 
Prior to beginning any work on the detour, the Contractor shall provide the Project Engineer with a 
Project Management Plan which will include design drawings, calculations and other necessary 
supporting data used in the design of the detour.  The purpose of the Contractor’s Project 
Management Plan is to provide sufficient information to adequately inform the Department of 
proposed project activities.  The design data shall address all items of work and materials 
incorporated in the detour.  No official approval of the Project Management Plan will be given by 
MDOT.  The design information is for informational purposes only.  The design shall be 
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prepared, stamped or sealed by a Professional Engineer registered in the State of Mississippi 
proficient in roadway and bridge design. 
 
The plan shall include but not be limited to embankment design and test data, base and pavement 
design and test data, proposed asphalt Job Mix Formula (JMF), the method of developing the JMF, 
all JMF testing, a list of materials and their test properties, a quality control plan and construction 
plan that includes lift thicknesses.  The proposed  job mix formula (JMF) shall be signed by a 
Certified Mixture Design Technician (CMDT). 
 
Prior to opening the detour to traffic, the Contractor shall provide the Department with copies of 
records for all quality control testing of mixture properties and all roadway embankment, gravel and 
asphalt density tests conducted during the construction of the detour.  A certification shall also be 
provided stating that the testing record are true and accuate. 
 
After construction of the detour bridge and prior to opening it to the traveling public, the Contractor 
shall furnish the Engineer with a written certification from the Registered Professional Design 
Engineer that the bridge has been built in accordance with the Design Plans. 
 
907-618.04--Method of Measurement.  After the third paragraph of Subsection 618.04 on page 
417, delete the remainder of the subsection and substitute the following: 
 
Construction and removal of detour, including detour road and bridge, will be measured as a 
lump sum quantity, consisting of furnishing all labor and materials, construction, repair and 
replacement of each detour as deemed necessary during the life of the project. 
 
Temporary erosion control items, signing and striping items will not be included in the cost of 
the lump sum detour.  These items will be paid for under appropriate pay items. 
 
After the permanent bridge is opened to traffic, the detour road and bridge shall be removed.  If 
embankment material used in the construction of the detour road(s) is used to construct the final 
roadway section, no separate payment will be made for the material.  All Contractor furnished 
material shall remain the property of the Contractor and shall be removed from the site unless 
otherwise approved by the Engineer. 
 
Percentages for construction and removal of each detour will be applied as follows: 
 
 Construction of Detour ...................................................................  80% 
 Removal of Detour ..........................................................................  20% 
 
Each month the Engineer will estimate the percentage of construction and removal of each 
detour and apply the percentage as indicated herein to the Contractor’s monthly estimate. 
 
907-618.05--Basis of Payment.   Delete the fourth paragraph of Subsection 618.05 on page 418 
and substitute the following: 
 
Construction and removal of detour, measured as provided above, will be paid for at the contract 
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lump sum bid price bid, which price shall be full compensation for furnishing all labor and 
materials, design, construction, repair, replacement and removal when ordered by the Engineer. 
 
After the last pay item listed on page 418, add the following: 
 
907-618-D: Construction and Removal of Detour - lump sum 


