
MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

SECTION 904 - NOTICE TO BIDDERS NO. 7001 CODE: (SP) 

 

DATE: 1/7/2015  

 

SUBJECT: Contract Time 

 

PROJECT: _____________________________________________ 

 

The completion of work to be performed by the Contractor for this project will not be a specified 

date but shall be when all allowable working days are assessed, or any extension thereto as 

provided in Subsection 907-108.06.   

 

The Notice of Award will be issued within 60 days of the bid opening date and the effective date 

of the Notice to Proceed / Beginning of Contract Time Date will be within 

___________________ months following the Date of the Notice of Execution of Contract Letter.  

 

The Contractor shall request a Notice to Proceed / Beginning of Contract Time Date in writing 

after receiving the Notice of Execution of Contract Letter and the date requested should be 

within the __________________   month period following the Date of the Notice of Execution 

of Contract Letter.  The Contractor’s written request for the Notice to Proceed Date should be 

given a minimum of seven (7) calendar days in advance of the Notice to Proceed Date 

requested.  

 

Should the Contractor not request a Notice to Proceed Date within the _______________ months 

allowed, the date for the Notice to Proceed / Beginning of Contract Time will be 

___________________ months after the Date of the Notice of Execution of Contract Letter. 

 

_______________  Working Days have been allowed for the completion of work on this project. 

 

A Preconstruction Conference as required by Subsection 907-108.03.2 should be held prior to 

commencement of any field work by the Contractor.   

 

Any fabrication of needed materials can begin after the contract has been executed and 

submittals are approved.  

 

It is understood that the Anticipated Notice to Proceed Date shown in the Progress Schedule in 

the Contract Documents will move based on the date requested by the Contractor.  All work 

phases will also move accordingly but the starting and stopping working days and corresponding 

total working days for each phase will remain constant unless a different progress schedule is 

submitted by the Contractor and approved. 
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