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(10/2012) 

BIDDER CHECK LIST 
(FOR INFORMATION ONLY) 

 
______ All unit prices have been entered into Expedite Bid in accordance with 

Subsection 102.06 of the Mississippi Standard Specifications for Road and 
Bridge Construction. 

 
______ Expedite bid sheets have been stapled and inserted into the proposal package. 
 
______ First sheet of SECTION 905--PROPOSAL has been completed. 
 
______ Second sheet of SECTION 905--PROPOSAL has been completed and signed. 
 
______ Addenda, if any, have been acknowledged.  Second sheet of Section 905 listing 

the addendum number has been substituted for the original second sheet of 
Section 905.  Substituted second sheet of Section 905 has been properly 
completed, signed, and added to the proposal. 

 
______ DBE/WBE percentage, when required by contract, has been entered on last 

sheet of the bid sheets of SECTION 905 - PROPOSAL. 
 
______ Form OCR-485, when required by contract, has been completed and signed. 
 
______ The last sheet of the Expedite bid sheets of SECTION 905--PROPOSAL has 

been signed. 
 
______ Combination Bid Proposal of SECTION 905--PROPOSAL has been completed 

for each project which is to be considered in combination (See Subsection 
102.11). 

 
______ Equal Opportunity Clause Certification, when included in contract, has been 

completed and signed. 
 
______ The Certification regarding Non-Collusion, Debarment and Suspension, etc. has 

been executed in duplicate. 
 
______ A certified check, cashier's check or bid bond payable to the State of 

Mississippi in the principal amount of 5% of the bid has been included with 
project number identified on same.  A bid bond has been signed by the bidder 
and has also been signed or countersigned by a Mississippi Agent or Qualified 
Nonresident Agent for the Surety with Power of Attorney attached. 

 
______ ON FEDERAL FUNDED PROJECTS, the Notice To Bidders regarding DUNS 

Requirements has been completed and included in the contract documents. 
 
______ Non-resident Bidders:  ON STATE FUNDED PROJECTS ONLY, a copy of the 

current laws regarding any preference for local Contractors from State wherein 
domiciled has been included.  See Subsection 103.01, Mississippi Standard 
Specifications for Road and Bridge Construction, and Section 31-7-47, MCA, 
1972 regarding this matter.  

 
Return the MDOT flash drive with completed EBS file, proposal and contract documents in its 
entirety in a sealed envelope.  DO NOT remove any part of the contract documents; exception - 
an addendum requires substitution of second sheet of Section 905.  A stripped proposal is 
considered as an irregular bid and will be rejected. 
 
Failure to complete any or all of the applicable requirements will be cause for the proposal to be 
considered irregular.   
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(SPWOP)(11/2012) 

MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

SECTION 901 - ADVERTISEMENT 
 
Sealed bids will be received by the Mississippi Transportation Commission in the Office of the 
Contract Administration Engineer, Room 1013, Mississippi Department of Transportation 
Administration Building, 401 North West Street, Jackson, Mississippi, until 10:00 o'clock A.M., 
Tuesday, June 25, 2013, and shortly thereafter publicly opened on the Sixth Floor for: 
 
Widen & Overlay approximately 9 miles of SR 15 from 200 feet South of Lyon Drive to 2.5 miles 
North of the Jasper County Line, known as State Project No. MP-6015-34(015) / 304814301 &  
MP-6015-31(008) / 304814302 in Jones & Jasper Counties. 
 
The attention of bidders is directed to the predetermined minimum wage rate set by the U. S. 
Department of Labor under the Fair Labor Standards Act. 
 
The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively 
insure that in any contract entered into pursuant to this advertisement, disadvantaged business 
enterprises will be afforded full opportunity to submit bids in response to this invitation and will not 
be discriminated against on the grounds of race, color, sex, age, disability, religion or national 
origin in consideration for an award. 
 
The specifications are on file in the offices of the Mississippi Department of Transportation. 
 
Bid proposals must be purchased online at https://shopmdot.ms.gov.  Specimen proposals may be 
viewed and downloaded online at no cost at http://mdot.ms.gov or purchased online.  Proposals are 
available at a cost of Ten Dollars ($10.00) per proposal plus a small convenience fee.  Cash or 
checks will not be accepted as payment. 
 
Bid bond, signed or countersigned by a Mississippi Agent or Qualified Nonresident Agent, with 
Power of Attorney attached, a Cashier's check or Certified Check for five (5%) percent of bid, 
payable to STATE OF MISSISSIPPI, must accompany each proposal.   
 
The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular 
proposals and rejection of bids. 
 
 
 
 

MELINDA L. MCGRATH 
EXECUTIVE DIRECTOR 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1 CODE:  (IS) 
 
DATE: 05/03/2004 
 
SUBJECT: Governing Specifications 
 
The current (2004) Edition of the Standard Specifications for Road and Bridge Construction 
adopted by the Mississippi Transportation Commission is made a part hereof fully and completely 
as if it were attached hereto, except where superseded by special provisions, or amended by 
revisions of the Specifications contained herein.  Copies of the specification book may be 
purchased from the MDOT Construction Division. 
 
A reference in any contract document to controlling requirements in another portion of the 
contract documents shall be understood to apply equally to any revision or amendment thereof 
included in the contract. 
 
In the event the plans or proposal contain references to the 1990 Edition of the Standard 
Specifications for Road and Bridge Construction, it is to be understood that such references shall 
mean the comparable provisions of the 2004 Edition of the Standard Specifications. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 3 CODE: (SP) 
 
DATE: 05/03/2004 
 
SUBJECT: Final Clean-Up 
 
Immediately prior to final inspection for release of maintenance, the Contractor shall pick up, 
load, transport and properly dispose of all litter from the entire highway right-of-way that is 
within the termini of the project. 
 
Litter shall include, but not be limited to, solid wastes such a glass, paper products, tires, wood 
products, metal, synthetic materials and other miscellaneous debris. 
 
Litter removal is considered incidental to other items of work and will not be measured for 
separate payment. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO.  640 CODE:  (IS) 
 
DATE: 09/26/2005 
 
SUBJECT: Fiber Reinforced Concrete 
 
Bidders are hereby advised that synthetic structural fibers meeting the requirements of 
Subsection 907-711.04 may be used in lieu of wire mesh in some items of construction.  
Substitution of fibers for wire mesh will be allowed in the construction of paved ditches, paved 
flumes, paved inlet apron, driveways, guard rail anchors and pile encasements.  Substitution in 
any other items of work must be approved by the State Construction Engineer prior to use. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 883 CODE:  (IS) 
 
DATE: 04/28/2006 
 
SUBJECT: Payroll Requirements 
 
Bidders are hereby advised that the Contractor and Subcontractor(s) are required to submit 
payroll information to the Project Engineers on a weekly basis. 
 
On Federal-Aid Projects, CAD-880, CAD-881 and certified payroll submissions are required each 
week the Contractor or a Subcontractor performs work on the project.  This is addressed in 
Section V, page 6 of Form FHWA-1273. 
 
On State-Funded Projects, CAD-880 is required each week the Contractor or a Subcontractor 
performs work on the project.   
 
When no work is performed on either Federal-Aid and State-Funded Projects, the Contractor 
should only submit CAD-880 showing no work activities. 
 
The Contractor shall make all efforts necessary to submit this information to the Project Engineer 
in a timely manner.  The Engineer will have the authority to suspend the work wholly or in part 
and to withhold payments because of the Contractor's failure to submit the required information.  
Submission of forms and payrolls shall be current through the first full week of the month for the 
estimate period in order for the Project Engineer to process an estimate. 
 
Bidders are advised to review the requirements regarding payroll submissions in Section 110 of 
the Standard Specifications. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1405 CODE:  (IS) 
 
DATE: 03/15/2007 
 
SUBJECT: ERRATA AND MODIFICATIONS TO THE 2004 STANDARD 

SPECIFICATIONS 
 
Page Subsection Change 
 
101 201.01 In the second sentence of the first paragraph, change “salvable” to 

“salvageable”. 
 
107 202.04 In the fourth sentence of the fourth paragraph, change “yard” to 

“feet”. 
 
107 202.05 In the list of units measurements for 202-B, add “square foot”. 
 
132 211.03.4 In the second sentence of the second paragraph, change “planted” 

to “plated”. 
 
192 306.02.4 In the first line of the first paragraph, delete the word “be”. 
 
200 307.03.7 In the fourth sentence of the second paragraph, change “lime-fly 

ash” to “treated”. 
 
236 401.01 Change the header from “Section 403” to “Section 401”. 
 
242 401.02.3.2 In the first sentence of the third full paragraph, add “1/8” in the 

blank before the inch mark. 
 
250 401.02.6.3 In the second sentence of the first paragraph on page 250, change 

“rutting over   ” ” to “rutting over 1/8" ”. 
 
253 401.02.6.4.2 In the paragraph preceding the table, change “91.0” to “89.0”. 
 
259 401.03.1.4 In the first paragraph, change “92.0 percent” to “the specified 

percentage (92.0 or 93.0)”. 
 
269 403.03.2 In the table at the top of page 269, change the PI requirement from 

“ = ” to “ < ”. 
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 - 2 - Notice to Bidders No. 1405 -- Cont’d. 

278 404.04 In the second sentence, change the subsection from “401.04” to 
“403.04”. 

 
283 409.02.2 Change “PG 64-22” to “PG 67-22”. 
 
294 413.02 In the first sentence of the second paragraph, change “707.02.1.3” 

to “Subsection 707.02.1.3”. 
 
340 511.04 In the second sentence of the second paragraph, change “412” to 

“512”. 
 
349 601.03.3 In the first sentence, change “804.03.2” to “804.03.5”. 
 
355 603.02 Change the subsection reference for Joint mortar from “707.03” to 

“714.11”. 
 
369 604.04 In the first sentence, change “601.04” to “Subsection 601.04”. 
 
427 619.04 Delete the second paragraph. 
 
442 625.04 In the third paragraph, change “626.04” to “Subsection 626.04”. 
 
444 626.03.1.2 Delete the third sentence of the first paragraph. 
 
464 631.02 Change the subsection reference for Water from “714.01.0” to 

“714.01.1”. 
 
570 682.03 Change the subsection number from “682-03” to “682.03”. 
 
575 683.10.4 Change the subsection number from “683.10.4” to “683.04”. 
 
575 683.10.5 Change the subsection number from “683.10.5” to “683.05”. 
 
596 701.02 In the table under the column titled “Cementations material 

required”, change Class F, FA” to “Class F FA,”. 
 
603 702.11 In the first sentence, change “702.12” to “Subsection 702.12”. 
 
612 703.04.2 In the fifth paragraph, delete “Subsection 703.11 and”. 
 
616 703.07.2 In the Percentage By Weight Passing Square Mesh Sieves table, 

change the No. 10 requirement for Class 7 material from “30 - 10” 
to “30 - 100”. 
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 - 3 - Notice to Bidders No. 1405 -- Cont’d. 

618 703.13.1 In the first sentence of the first paragraph, change “703.09” to 
“703.06”. 

 
618 703.13.2 In the first sentence, change “703.09” to “703.06”. 
 
671 712.06.2.2 In the first sentence, change “712.05.1” to “Subsection 712.05.1”. 
 
689 714.11.2 In the first sentence, change “412” to “512”. 
 
709 715.09.5 In the first sentence of the first paragraph, change “guage” to 

“gauge”. 
 
717 717.02.3.4 In the top line of the tension table, change “1 1/2” to “1 1/8” and 

change “1 1/8” to “1 1/2”. 
 
741 720.05.2.2 In the last sentence of this subsection, change “720.05.2.1” to 

“Subsection 720.05.2.1”. 
 
827 803.03.2.3.7.5.2 In the first sentence of the second paragraph, change “803.03.5.4” 

to “803.03.2.3.4”. 
 
833 803.03.2.6 In the first sentence, change “803.03.7” to “803.03.2.5”. 
 
854 804.02.11 In the last sentence of the first paragraph, change “automatically” to 

“automatic”. 
 
859 804.02.13.1.3 In the last sentence, change Subsection “804.02.12.1” to 

“804.02.12”. 
 
879 804.03.19.3.2 In the first sentence of the third paragraph, change “listed on of 

Approved” to “listed on the Approved”. 
 
879 804.03.19.3.2 In the last sentence of the last paragraph, change “804.03.19.3.1” 

to “Subsection 804.03.19.3.1”. 
 
962 814.02.3 In the first sentence, change “710.03” to “Subsection 710.03”. 
 
976 820.03.2.1 In the first sentence, change “803.02.6” to “803.03.1.7”. 
 
976 820.03.2.2 In the first sentence, change “803.03.9.6” to “803.03.1.9.2”. 
 
985 Index Change the subsection reference for Petroleum Asphalt Cement 

from “702.5” to “702.05”. 
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 - 4 - Notice to Bidders No. 1405 -- Cont’d. 

985 Index Change the subsection reference for the Definition of Asphaltic 
Cement or Petroleum Asphalt from “700.2” to “700.02”. 

 
985 Index Change the subsection reference for Automatic Batchers from 

“501.03.2.4” to “804.02.10.4”. 
 
986 Index Delete “501.03.2” as a subsection reference for Batching Plant & 

Equipment. 
 
988 Index Change the subsection reference for the Central Mixed Concrete 

from “501.03.3.2” to “804.02.11”. 
 
988 Index Change the subsection reference for the Concrete Batching Plant & 

Equipment from “501.03.2” to “804.02.11”. 
 
999 Index Delete “501.03.3.3” as a subsection reference for Truck Mixers. 
 
1001 Index Change the subsection reference for Edge Drain Pipes from 

“605.3.5” to “605.03.5”. 
 
1002 Index Change the subsection reference for Metal Posts from “713.05.2” 

to “712.05.2”. 
 
1007 Index Change the subsection reference for Coarse Aggregate of Cement 

Concrete Table from “703.3” to “703.03”. 
 
1007 Index Change the subsection reference for Composite Gradation for 

Mechanically Stabilized Courses Table from “703.8” to “703.08”. 
 
1009 Index Delete “501.03.3.3” as a subsection reference for Truck Mixers and 

Truck Agitators. 
 
1010 Index Delete reference to “Working Day, Definition of”. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 1928 CODE:  (IS) 
 
DATE: 04/14/2008 
 
SUBJECT: Federal Bridge Formula 
 
 
Bidders are hereby advised that Federal Highway Administration Publication No. FHWA-MC-94-
007, BRIDGE FORMULA WEIGHTS, dated January 1994, is made a part of this contract 
when applicable. 
 
Prior to the preconstruction conference, the Contractor shall advise the Engineer, in writing, what 
materials, if any, will be delivered to the jobsite via Interstate route(s). 
 
Copies of the BRIDGE FORMULA WEIGHTS publication may be obtained by contacting: 
 
Federal Highway Administration 
400 7th Street, SW 
Washington, DC  20590 
(202) 366-2212 
 
or 
 
http://ops.fhwa.dot.gov/freight/sw/brdgcalc/calc_page.htm 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 2818 CODE:  (SP) 
 
DATE: 10/01/2009 
 
SUBJECT: Non-Quality Control / Quality Assurance Concrete 
 
Bidders are advised that the following pay items will not be accepted based on the Quality Control 
/ Quality Assurance (QC/QA) requirements of Section 804 of the specifications.  The acceptance 
of these pay items will be based on sampling and testing at the project site by MDOT forces.  The 
Contractor is required to submit mix designs to accomplish this work in accordance with Section 
804 and perform normal Quality Control functions at the concrete plant.  Acceptance will be in 
accordance with the requirements of 907-601, Structural Concrete, and TMD-20-04-00-000.  At 
the discretion of the Engineer, the Contractor may request that the concrete be accepted based on 
QC/QA requirements. 
 
Pay Item Description 

221 Paved Ditches 
601 Minor Structures - manholes, inlets, catch basins, junction boxes, pipe 

headwalls, and pipe collars. 
606 Guardrail Anchors 
607 Fence Post Footings 
608 Sidewalks 
609 Curb and Gutter 
614 Driveways 
616 Median and Island Pavement 
630 Sign Footings, except Overhead Sign Supports 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 2937 CODE:  (SP) 
 
DATE: 01/11/2010 
 
SUBJECT: Reduced Speed Limit Signs 
 
Bidders are advised that all black and white speed limits signs that are used to reduce the speed 
limit through construction zones shall be covered or removed during times when the Contractor is 
not performing work.  If the Contractor has a routine daytime operation and is not working at 
night, the signs shall be covered or removed during the nighttime when there is no work activity. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 3039 CODE:  (SP) 
 
DATE: 03/23/2010 
 
SUBJECT: Alternate Asphalt Mixture Bid Items 
 
Bidders are advised that the asphalt mixture used on this project will be bid as an alternate pay 
item:  Hot Mix Asphalt (HMA) or Warm Mix Asphalt (WMA).  Bidders must select one of the 
alternates at the time of bid.  The Contractor must use the selected asphalt mixture, HMA or 
WMA, throughout the entire project. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 3131 CODE:  (SP) 
 
DATE: 06/24/2010 
 
SUBJECT: Temporary Traffic Paint 
 
Bidders are hereby advised that the temporary traffic paint for this project can be waterborne paint 
as specified in the 2004 Mississippi Standard Specifications For Road and Bridge Construction or 
fast dry solvent traffic paint meeting the requirements set out in 907-710-1 (Fast Dry Solvent 
Traffic Paint). 
 
Payment for all temporary traffic paint shall be paid under the appropriate 619 pay items. 
 
When using fast dry solvent traffic stripe, no paint can be sprayed or placed on the ground during 
set-up or clean-up. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 3585 CODE:  (SP)

DATE: 06/22/2011

SUBJECT: Safety Edge

Bidders are hereby advised that the Shoulder Wedge (Safety Edge) specified in the Supplement 
to Special Provision 907-401-2 shall only apply to the top two (2) lifts of asphalt. Attached is a 
drawing showing the safety edge. 
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- 2 - Notice To Bidder No. 3585 -- Cont'd.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 3655 CODE:  (SP) 
 
DATE: 10/04/2011 
 
SUBJECT: Type III Barricade Rails 
 
Bidders are advised that the use of 2-inch nominal thickness timber for rails on Type III 
barricades has not been approved by NCHRP as a crashworthy device.  Therefore, the use of 2-
inch nominal thickness timbers will not be allowed for rails on Type III Barricades.  Timber rails 
for Type III Barricades shall be as follows. 
 
 For barricades up to four feet (4’) wide, the maximum thickness of timber rails shall be one 

inch (1”) and the material shall be pine timber or ¾-inch ACX plywood. 
 
 For barricades more than four feet (4’) wide, timber rails shall be constructed of ¾-inch 

ACX plywood. 
 
A list of crashworthy Type III Barricades can be found at the below FHWA website. 
 
http://safety.fhwa.dot.gov/roadway_dept/policy_guide/road_hardware/wzd/ 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 3893 CODE:  (SP) 
 
DATE: 04/10/2012 
 
SUBJECT: Petroleum Products Base Prices 
 
Bidders are advised that monthly petroleum products base prices will be available at the web site 
listed below.  Current monthly prices will be posted to this web site on or before the 15th of each 
month.  Bidders are advised to use the petroleum base prices on this web site when preparing 
their bids.  The current monthly petroleum products base prices will be acknowledged by the 
Bidder and become part of the contract during the execution process. 
 
Monthly Petroleum Products Base Prices can be viewed at: 
 
http://sp.gomdot.com/Contract%20Administration/BidSystems/Pages/letting%20calendar.aspx 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 3980 CODE:  (SP) 
 
DATE: 07/25/2012 
 
SUBJECT: Questions Regarding Bidding 
 
Bidders are advised that all questions that arise regarding the contract documents (proposal) or 
plans on this project shall be directed to the www.gomdot.com current letting webpage.  Click on 
the call number for this project to open an email form to submit your question.  Questions must 
be submitted by 8:00 a.m. on Monday prior to the letting on Tuesday.  Answers to questions will 
be posted by 6:00 p.m. on Monday prior to the letting on Tuesday.  Answers can be viewed by 
clicking on Q&A link under the Proposal Addenda column. 
 
It shall be the Bidders responsibility to familiarize themselves with the questions and answers 
that have been submitted on this project. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 

SECTION 904 – NOTICE TO BIDDERS NO. 4100 CODE: (SP) 

DATE: 09/05/2012 

SUBJECT: Standard Drawings 

Standard Drawings attached hereto shall govern appropriate items of required work. 

Larger copies of Standard Drawings may be purchased from: 

MDOT Plans Print Shop 
MDOT Shop Complex, Building C, Room 114 
2567 North West Street 
P.O. Box 1850 
Jackson, MS   39215-1850 
Telephone: (601) 359-7460 
or FAX:  (601) 359-7461 
or e-mail:  plans@mdot.state.ms.us 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 4189 CODE:  (SP) 
 
DATE: 11/08/2012 
 
SUBJECT: Rumble Stripe 
 
Bidders are hereby advised that when edge lines are placed over rumble strips, the pavement 
marking stripe must be applied using the atomization/spray method instead of extrusion / ribbon 
method.  To ensure the proper alignment of the rumble stripes, the Contractor will be required to 
place a layout line to be followed during installation of the edge lines over the rumble strips. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 4214 CODE:  (IS) 
 
DATE: 11/29/2012 
 
SUBJECT: Safety Apparel 
 
Bidders are advised that the Code of Federal Regulations CFR 23 Part 634 final rule was adopted 
November 24, 2006 with an effective date of November 24, 2008.  This rule requires that "All 
workers within the right-of-way of a Federal-Aid Highway who are exposed either to traffic 
(vehicles using the highway for the purposes of travel) or to construction equipment within the 
work area shall wear high-visibility safety apparel".  High-visibility safety apparel is defined in 
the CFR as "personnel protective safety clothing that is intended to provide conspicuity during 
both daytime and nighttime usage, and that meets the Performance Class 2 or 3 requirements of 
the ANSI/ISEA 107-2004 publication entitled American National Standard for High-Visibility 
Safety Apparel and Headwear".  All workers on Mississippi State Highway right-of-way shall 
comply with this Federal Regulation.  Workers are defined by the CFR as "people on foot whose 
duties place them within the right-of way of a Federal-Aid Highway, such as highway 
construction and maintenance forces, survey crews, utility crews, responders to incidents within 
the highway right-of-way, and law enforcement personnel when directing traffic, investigating 
crashes, and handling lane closures, obstructed roadways, and disasters within the right-of-way 
of a Federal-Aid Highway". 
 
More information regarding high visibility safety apparel can be found at the following sites. 
 
http://www.gpo.gov/fdsys/pkg/CFR-2008-title23-vol1/pdf/CFR-2008-title23-vol1-sec634-1.pdf 
 
http://ops.fhwa.dot.gov/wz/resources/policy.htm#hv 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
NOTICE TO BIDDERS NO. 4308 CODE:  (SP) 
 
DATE: 02/07/2013 
 
SUBJECT: Terminal End Sections 
 
Guard rail terminal end sections shall be construction in accordance with the plans, 
specifications, and the following. 
 

Flared. 
Flared terminal end sections shall be FLEAT-350, REGENT, SRT-350, ROSS-350 or 
approved flared equal and installed in accordance with the manufacturer’s recommendation.  
The Contractor shall provide two copies of the manufacturer’s installation details to the Project 
Engineer.  The Project Engineer will keep one copy in the project file and provide one copy to 
the District Maintenance Engineer.  The installation details shall be engineering drawings, a 
minimum of 11” X 17” in size.  Reflective adhesive sheeting with alternating black and yellow 
stripes (sloping downward at an angle of 45 degrees in the direction traffic is to pass) shall be 
required on the end of the terminal section.  The type of terminal section installed shall be 
written on the device with a Permanent Marking Stick or some other means of permanent 
identification.  
 
Non-Flared. 
Non-Flared terminal end sections shall be ET-2000, SKT-350, or approved non-flared equal 
and installed in accordance with the manufacturer’s recommendation.  The Contractor shall 
provide two copies of the manufacturer’s installation details to the Project Engineer.  The 
Project Engineer will keep one copy in the project file and provide one copy to the District 
Maintenance Engineer.  The installation details shall be engineering drawings, a minimum of 
11” X 17” in size.  Reflective adhesive sheeting with alternating black and yellow stripes 
(sloping downward at an angle of 45 degrees in the direction traffic is to pass) shall be required 
on the end of the terminal section.  The type of terminal section installed shall be written on the 
device with a Permanent Marking Stick or some other means of permanent identification. 

 
Likewise, impact attenuators shall be construction in accordance with the plans, specifications, 
and the following. 
 

Approved impact attenuator systems shall meet standardized testing defined in Manual for 
Assessing Safety Hardware (MASH) or NCHRP Report 350.  In addition, these devices shall 
have an acceptance letter from FHWA that documents the device meets the appropriate crash 
test criteria and can be used on the National Highway System (NHS).  The Contractor shall 
provide two copies of the manufacturer’s installation details to the Project Engineer.  The 
Project Engineer shall keep one copy in project file and provide one copy to District 
Maintenance Engineer.  The installation details shall be engineering drawings, a minimum of 
11"x17" in size.  Reflective adhesive sheeting with alternating black and yellow stripes 
(sloping downward at an angle of 45 degrees in the direction traffic is to pass) shall be required 
on the end of the attenuator section.  The type of system installed shall be written on the device 
with a Permanent Marking Stick or some other means of permanent identification.  
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904- NOTICE TO BIDDERS NO. 4473 CODE: (SP) 
 
DATE: 04/08/2013 
 
SUBJECT: Alternate Crushed Stone Base Bid Items 
 
Bidders are advised that the Crushed Stone Base used on this project will be bid as an 
alternate pay item:  ¾” and Down Crushed Stone Base, Size 825B Crushed Stone Base, or 
Size 610 Crushed Stone Base.  Bidders must select one of the alternates at the time of bid.  
The Contractor must use the selected crushed stone base throughout the entire project.   
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO.  4520 CODE: (SP) 
 
DATE: 5/21/2013 
 
SUBJECT: Contract Time 
 
PROJECT: MP-6015-34(015) / 304814301 & MP-6015-31(008) / 304814302 
 Jones & Jasper Counties 
 
The calendar date for completion of work to be performed by the Contractor for this project shall 
be October 10, 2013 which date or extended date as provided in Subsection 907-108.06 shall be 
the end of contract time.  It is anticipated that the Notice of Award will be issued no later than be 
July 9, 2013 and the effective date of the Notice to Proceed / Beginning of Contract Time will 
be August 8, 2013. 
 
Should the Contractor request a Notice to Proceed earlier than August 8, 2013 and it is agreeable 
with the Department for an early Notice to Proceed, the requested date will become the new 
Notice to Proceed / Beginning of Contract Time date.   
 
The available productive days for this project are 42. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 

SECTION 904 - NOTICE TO BIDDERS NO.  4521 CODE: (SP) 

DATE: 05/21/2013 

SUBJECT: Scope of Work 

PROJECT:  MP-6015-34(015) / 304814301 & MP-6015-31(008) / 304814302 - 
  Jones & Jasper Counties 

The contract documents do not include an official set of construction plans but may, by 
reference, include some Standard Drawings when so specified in a Notice to Bidders entitled, 
“Standard Drawings”.  All other references to plans in the contract documents and Standard 
Specifications for Road and Bridge Construction are to be disregarded. 

Work on the project shall consist of the following: 

SR 15 
WIDEN AND OVERLAY FROM 200 FEET SOUTH OF LYON DRIVE 

TO 2.5 MILES NORTH OF JASPER COUNTY LINE - 10+00 TO 448+00

(A)  Prior to the overlay, centerline alignment shall be determined by the Contractor by 
measuring the existing roadway at 500-foot intervals in tangent sections, and 100-foot intervals 
in horizontal curves.  The existing shoulders shall be clipped and surplus material shall be spread 
along the edge of the shoulders, fore slopes, or other adjacent areas as directed by the Project 
Engineer, and will be an absorbed item.   

(B)  Cold Mill 1.5” & Variable on SR 15 at all the transitions including E.O.P., B.O.P., bridge 
approaches, and all tie-ins.  Cold Mill 1.5” for the entire road width from Station 10+00 to 
64+00 and 316+87 to 354+14.  Milled material in the amount of 500 tons shall be stockpiled at
the intersection of Audubon Drive and HWY 15 as designated by the Engineer and will be 
property of MDOT.  All other milled material shall become property of the Contractor.  Existing 
concrete joints between 10+00 and 64+00 shall be marked prior to milling in such as manner as 
to ensure the proper placement of saw joints when the surface course is in place.  

(C)  Overlay SR 15 with 1.5” of 9.5-mm, MT, asphalt mixture from 200 feet south of Lyon Drive 
in Jones County to 2.5 miles north of the Jasper County Line.  Prior to the overlay, a leveling 
course of ¾” & variable of 9.5-mm, MT, asphalt shall be required.  SR 15 is to be widened 2’ 
from BOP to EOP.  The foundation for widening the roadway shall be formed by trenching or 
excavating to the required depth and width (See Typical Drawings).  Trenching or excavating for 
the trench widening will be absorbed. In the areas where MDOT Maintenance forces have 
previously widened the roadway with asphalt, this material shall be excavated in the normal 
trench widening operations (Not to be measured for separate pay).  In the instance that the 
Contractor cannot, in the Project Engineer’s opinion, adequately incorporate the excess asphalt 
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material from the trench into the shoulder, the excess asphalt material shall be hauled off of the 
job site (Not to be measured for separate pay). 

The asphalt for trench widening shall be placed at the same time with the ¾” leveling course.  
Smoothness incentive/disincentive will be governed by special provision for MRI (mean 
roughness index).  All incentive/disincentive will be based on theoretical tonnage placed on a 
12-foot travel lane.  Remove any failed areas on the main facility and repair by backfilling with 
19-mm, MT, asphalt as directed by the Project Engineer.  Removal areas will be marked by 
MDOT personnel and include but are not limited to areas included in Table 1.  Approximately 
184 tons of 19-mm, MT, asphalt will be used for backfill in all removal sections.  Publicly 
maintained roads or streets shall be surfaced to the existing R.O.W.; privately owned entrances 
shall be surfaced a distance of 10 feet & variable from edge of pavement.  Any site grading at 
local roads or drives will not be measured for separate payment but will be considered an 
absorbed item.  Cross slopes shall be maintained to achieve a uniform cross slope of 2% where 
practical with plan quantities.  The Contractor will mill a 12-inch rumble strip along the inside of 
the shoulders and place the traffic stripe on the inside six inches (6”) of the rumble strip.  If 
water stands when project is complete, the Contractor shall correct at no additional cost to the 
State.

(D)  Raise the existing shoulders to match the new pavement elevation by placing 2.25” & 
variable depth crushed stone on the shoulders.  Placement of the crushed stone on the finished 
surface course shall not be permitted.  The material shall be bladed, rolled and compacted to a 
finished slope of 4% where practical.  Shoulders with existing adequate shoulder material in 
place shall be bladed to a slope of 4%, the cost of which shall be included in the prices of other 
items bid.   

(E)  Temporary striping shall conform to finished stripe specifications for alignment, neatness, 
reflectivity, and straightness. All permanent pavement markings are to be hot thermoplastic.  
Edge lines will be placed so as to maintain the original lane width.  Glass beads applied to 
thermoplastic shall conform to Subsection 720.01.  On all bridges and concrete sections of 
highway, old traffic stripe shall be removed and replaced with High Performance Thermoplastic. 
Special care should be taken for the placement of Thermoplastic Detail Stripe along the edge of 
pavement at turn-outs on all local roads and along tapers where Detail Stripe is required as per 
Typical PMD-1. 

(F)  Raised pavement markers will be placed as per sheet PM-1 of the Standard Drawings.  Any 
removal of existing raised pavement markers or rumble bars shall be considered an absorbed 
item.  Only flexible adhesive shall be allowed for placement of raised pavement markers meeting 
the requirements of Subsection 720.03.7.7 of the 2004 Mississippi Standard Specifications for 
Road and Bridge. 

(G)  Approximately 49 SY of 10-inch island pavement, 251 SY of 4-inch island pavement and 
1478 LF of Type 2 Combination Curb and Gutter shall be placed as specified in typical 
drawings.  Final location and dimension of concrete islands shall be directed by the Project 
Engineer.  Concrete shall be Class B and an approved mix design shall be obtained prior to 
beginning work on any paved islands.  Islands shall be backfilled with crushed stone or 19-mm, 
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MT, asphalt.  Removal of existing pavement and excavation for islands will be paid for under 
Removal of Pavement, All Types and Depths.  The cost to remove vegetation in the existing 
island at Station 60+43 shall be included in bid price for Removal of Curb and Gutter, All Types 
and will not be measured for separate pay.  Concrete testing shall be performed by MDOT 
personnel.

(H)  The installation of terminal end sections, installed as per manufactures recommendations, 
shall be National Cooperative Highway Research Program (NCHRP) Report 350 Test Level 3 
(TL-3) approved.  The flared Terminal End Section or equivalent shall be used at each of the 
bridge locations on this project.  The Contractor shall furnish the Project Engineer two (2) copies 
of the manufacture's installation instructions prior to beginning guardrail operations.  All 
terminal end sections shall be marked with a Samford Mean Streak grease pen to identify type 
installed.  Any site grading and all fill material necessary at the guardrail locations will not be 
measured for separate payment but will be absorbed in other guardrail pay items.  Guard rail 
pads shall be overlaid prior to placing guardrail and will be paid for under 907-403, 9.5-mm, 
MT, asphalt mixture.  Seeding, fertilizer and vegetative mulch are required on all disturbed areas 
at the guardrail site and will be considered an absorbed item.  Application rate for Bermuda grass 
seed will be 25 pounds per acre.  Application rate for combination fertilizer (13-13-13) will be 
1,000 pounds per acre.  Application rate for mulch shall be two (2) tons per acre. 

Pay Item 907-824-PP008 shall be used on Bridge Locations 89.1 & 89.4.( See Attached Detail) 

The Contractor shall erect and maintain construction signing, and provide all signs and traffic 
handling devices, and shall provide two portable R16-3 signs per work zone or lane closure in 
addition to signs required by standard drawings in accordance with Manual Uniform Traffic 
Control Devices (MUTCD) (the cost is to be included in the price bid for pay item No. 618-A, 
Maintenance of Traffic).

Incidental work such as removing vegetation, shaping and compaction of shoulder, removing 
excess asphalt material, project clean-up, and other incidental work necessary to complete the 
project will not be measured for separate payment, but will be included in other bid items, and 
must be performed during the operating hours for this project. 

If pavement section marking tape is encountered on this project, it shall be located prior to 
overlaying and placed back in same location after paving operations have ceased.  The section 
marking shall be 8-inch high performance cold plastic detail stripe and shall be four feet 
(4’) in length.  The marking shall be centered across the centerline stripe.  The cost of this 
item shall be absorbed in other bid items. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SECTION 904 - NOTICE TO BIDDERS NO. 4524 CODE: (SP) 
 
DATE: 05/13/2013 
 
SUBJECT: Warm Mix Asphalt 
 
Bidders are advised that MDOT approved products and processes for the production of Warm 
Mix Asphalt are available at the following MDOT website. 
 
http://sp.mdot.ms.gov/Materials/Pages/MPL.aspx 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-101-4 CODE:  (IS) 
 
DATE: 11/05/2008 
 
SUBJECT: Definitions 
 
Section 101, Definitions and Terms, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-101.02--Definitions.  Replace the following definitions in Subsection 101.02 on pages 3 
through 13. 
 
Contract - The written agreement between the Mississippi Transportation Commission and the 
Contractor setting forth the obligations of the parties thereunder, including but not limited to, the 
performance of the work, the furnishing of labor and materials, and the basis of payment. 
 
The contract includes the invitation for bids, proposal, contract form and contract bonds, 
specifications, supplemental specifications, interim specifications, general and detailed plans, 
special provisions, notices to bidders, notice to proceed, and also any agreements that are 
required to complete the construction of the work in an acceptable manner, including authorized 
extensions thereof, all of which constitute one instrument. 
 
Contract Bonds - The approved form of security, executed by the Contractor and the 
Contractor’s Surety(ies), guaranteeing complete execution of the contract and all supplemental 
agreements pertaining thereto and the payment of all legal debts pertaining to the construction of 
the project.  This term includes Performance and Payment Bond(s). 
 
Surety - A corporate body, qualified under the laws of Mississippi, which is bound with and for 
the successful bidder by "contract bond(s)" to guarantee acceptable performance of the contract 
and payment of all legal taxes and debts pertaining to the construction of the project, including 
payment of State Sales Tax as prescribed by law, and any overpayment made to the Contractor. 
 
 
Add the following to the list of definitions in Subsection 101.02 on pages 3 through 13. 
 
Performance Bond - The approved form of security, executed by the Contractor and issued by 
the Contractor’s Surety(ies), guaranteeing satisfactory completion of the contract and all 
supplemental agreements pertaining thereto. 
 
Payment Bond - The approved form of security, executed by the Contractor and issued by the 
Contractor’s Surety(ies), guaranteeing the payment of all legal debts pertaining to the 
construction of the project including, but not limited to, the labor and materials of subcontractors 
and suppliers to the prime contractor. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SUPPLEMENT TO SPECIAL PROVISION NO. 907-102-8 

DATE: 04/24/2013

SUBJECT: Bidding Requirements and Conditions

Delete Subsection 907-102.06 on page 1, and substitute the following. 

907-102.06--Preparation of Proposal.  Delete the first paragraph of Subsection 102.06 on page 
17, and substitute the following. 

The bidder’s complete original proposal shall be submitted upon the forms (Certification of 
Performance, Certification Regarding Non-Collusion, etc.) furnished by the Department and 
shall include Expedite Bid printed bid sheets along with the bid data on the MDOT-supplied 
USB Flash Drive.  Expedite Bid System (EBS) files shall be downloaded from the Department’s 
website http://mdot.ms.gov.  In case of discrepancy between a unit price and the extension, the 
unit price will govern and the extension along with the total amount of the proposal will be 
corrected.   

Delete the fifth, sixth, and seventh paragraphs of Subsection 102.06 on page 18, and substitute 
the following. 

Bid sheets generated by the Department’s Electronic Bid System (Trns•port Expedite Bid) along 
with a completed proposal package (with all forms completed and signed) will constitute the 
official bid and shall be signed on the last sheet of the Expedite Bid generated bid sheets and 
delivered to the Department in accordance with the provisions of Subsection 102.09.  Bids 
submitted using any other form, format or means will result in an irregular bid.  The bidder’s bid 
data shall be saved on the MDOT-supplied USB Flash Drive and submitted with the bid.  Failure 
to return the USB Flash Drive with bid data will result in an irregular bid.  If a Bidder is 
submitting bids on multiple proposals, the bid data for all proposals can be included on one flash 
drive and submitted with any of the bid envelopes.

Bidders are cautioned that using other versions of the Expedite Bid may result in improperly 
printed bid sheets.  The correct version of Expedite Bid can be obtained at no cost from the 
MDOT Contract Administration Division or at the MDOT website, http://mdot.ms.gov.  The 
current version of Expedite Bid is also included on the MDOT-supplied USB Flash Drive. 

The Expedite Bid generated bid sheets should be stapled together in order beginning with page 1, 
signed and included in the bid proposal package in the sealed envelope.  Only the Expedite Bid 
generated sheets will be recognized as the official bid.  The MDOT-provided USB Flash Drive 
containing the information printed on the Expedite Bid generated bid sheets should be placed in 
the padded envelope included with the bid proposal package and enclosed in the sealed envelope.
Bid sheets printed from Expedite Bid should be a representation of the data returned on the flash 
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drive.  To have a true representation of the bid sheets, the Bidder must copy the EBS and EBS 
amendment files used to prepare the bid sheets to the flash drive.  Otherwise, the unit prices bid 
will not be recorded to the flash drive.  Bidders are cautioned that failure to follow proper flash 
drive handling procedures could result in the Department being unable to process the flash drive.  
Any modification or manipulation of the data contained on the flash drive, other than entering 
unit bid prices and completing all required Expedite Bid sections, will not be allowed and will 
cause the Contractor’s bid to be considered irregular. 

76



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION NO. 907-102-8 CODE:  (IS)

DATE: 01/20/2011

SUBJECT: Bidding Requirements and Conditions

907-102.06--Preparation of Proposal. Delete the fifth, sixth, and seventh paragraphs of 
Subsection 102.06 on page 18 and substitute the following:

Bid sheets generated by the Department’s Electronic Bid System (Trns•port Expedite Bid) along 
with a completed proposal package will constitute the official bid and shall be signed on the last 
sheet of the Expedite Bid generated bid sheets and delivered to the Department in accordance 
with the provisions of Subsection 102.09.

Bidders are cautioned that using other versions of the Expedite Bid may result in improperly 
printed bid sheets.  The correct version of Expedite Bid can be obtained at no cost from the 
MDOT Contract Administration Division or at the MDOT website, www.gomdot.com.

If bidders submit Expedite Bid generated bid sheets, then the bid sheets included in the proposal 
should not be completed.  The Expedite Bid generated bid sheets should be stapled together , 
signed and included in the bid proposal package in the sealed envelope.  If both the forms in the 
proposal and the Expedite Bid generated bid sheets are completed and submitted, only the 
Expedite Bid generated sheets will be recognized and used for the official bid.  The USB Flash 
Drive containing the information printed on the Expedite Bid generated bid sheets should be 
placed in the padded envelope included with the bid proposal package and enclosed in the sealed 
envelope.  Bid sheets printed from Expedite Bid should be a representation of the data returned 
on the flash drive.  To have a true representation of the bid sheets, the Bidder must copy the EBS 
and EBS amendment files used to prepare the bid sheets to the flash drive.  Otherwise, the unit 
prices bid will not be recorded to the flash drive.  Bidders are cautioned that failure to follow 
proper flash drive handling procedures could result in the Department being unable to process 
the flash drive.  Any modification or manipulation of the data contained on the flash drive, other 
than entering unit bid prices and completing all required Expedite Bid sections, will not be 
allowed and will cause the Contractor’s bid to be considered irregular.

907-102.08--Proposal Guaranty.  Delete the first and second paragraphs in Subsection 102.08 
on page 20 and substitute the following:

No proposal will be considered unless accompanied by certified check, cashier's check or bid 
bond, made payable to the State of Mississippi, in an amount of not less than five percent (5%) 
of the total amount of the proposal offered. The guaranty shall be evidence of good faith that, if 
awarded the contract, the bidder will execute the contract and give performance and payment 
contract bond(s) as stipulated in Subsection 907-103.05.1, 907-103.05.2, and as required by law.
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If a bid bond is offered as guaranty, the bond must be on a form approved by the Executive 
Director, made by a Surety acceptable to the Executive Director and signed or countersigned by 
a Mississippi Agent or Qualified Nonresident Agent and the Bidder.  Such bid bond shall also 
conform to the requirements and conditions stipulated in Subsection 907-103.05.2 as applicable.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-103-8 CODE: (SP) 
 
DATE: 12/15/2009 
 
SUBJECT: Award and Execution of Contract 
 
Section 103, Award and Execution of Contract, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
907-103.04--Return of Proposal Guaranty.  Delete the second paragraph of Subsection 103.04 
on page 23 and substitute the following: 
 
Certified checks or cashier's checks submitted as proposal guaranties, except those of the two 
lowest bidders, will be returned within 10 days of contract award.  The retained proposal 
guaranty of the unsuccessful of the two lowest bidders will be returned within ten days following 
the execution of a contract with the successful low bidder.  The retained proposal guaranty of the 
successful bidder will be returned after satisfactory performance and payment bonds have been 
furnished and the contract has been executed. 
 
In the event all bids are rejected by the Commission, certified checks or cashier's checks 
submitted as proposal guaranty by all bidders will be returned within 10 days of rejection. 
 
Delete Subsection 103.05 on page 23 and substitute the following: 
 
907-103.05--Contract Bonds.   
 
907-103.05.1--Requirement of Contract Bonds.  Prior to the execution of the contract, the 
successful bidder shall execute and deliver to the Executive Director a performance and payment  
bond(s),  in a sum equal to the full amount of the contract as a guaranty for complete and full 
performance of the contract and the protection of the claimants and the Department for  materials 
and equipment and full payment of wages in accordance with Section 65-1-85 Miss. Code Ann. 
(1972 as amended).  In the event of award of a joint bid, each individual, partnership, firm or 
corporation shall assume jointly the full obligations under the contract and the contract bond(s).   
 
907-103.05.2--Form of Bonds.  The form of bond(s) shall be that provided by or acceptable to 
the Department.  These bonds shall be executed by a Mississippi agent or qualified nonresident 
agent and shall be accompanied by a certification as to authorization of the attorney-in-fact to 
commit the Surety company.  A power of attorney exhibiting the Surety's original seal 
supporting the Mississippi agent or the qualified nonresident agent's signature shall be furnished 
with each bond.  The Surety company shall be currently authorized and licensed in good standing 
to conduct business in the State of Mississippi with a minimum rating by A.M. Best of (A-) in 
the latest printing "Best's Key Rating Guide" to write individual bonds up to ten percent of the 
policy holders' surplus or listed on the current list of “Companies Holding Certificates of 
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as 
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published by the United States Department of the Treasury, Financial Management Service, 
Circular 570 (latest revision as published and supplemented on the Financial Management 
Service Web site and in the Federal Register) within the underwriting limits listed for that 
Surety.  All required signatures on the bond(s) and certifications shall be original signatures, in 
ink, and not mechanical reproductions or facsimiles.  The Mississippi agent or qualified 
nonresident agent shall be in good standing and currently licensed by the Insurance 
Commissioner of the State of Mississippi to represent the Surety company(ies) executing the 
bonds.   
 
Surety bonds shall continue to be acceptable to the Commission throughout the life of the 
Contract and shall not be canceled by the Surety without the consent of the Department.  In the 
event the Surety fails or becomes financially insolvent, the Contractor shall file a new Bond in 
the amount designated by the Executive Director within thirty (30) days of such failure, 
insolvency, or bankruptcy.  Subsequent to award of Contract, the Commission or the Department 
may require additional security for any supplemental agreements executed under the contract or 
replacement security in the event of the surety(ies) loss of the ratings required above. Suits 
concerning bonds shall be filed in the State of Mississippi and adjudicated under its laws without 
reference to conflict of laws principles. 
 
907-103.08--Failure to Execute Contract..  In the first sentence of Subsection 103.08 on page 
24, change “bond” to “performance and payment bonds”. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-104-4 CODE: (SP) 
 
DATE: 03/01/2011 
 
SUBJECT: Disposal of Materials 
 
Section 104, Scope of Work, of the 2004 Edition of the Mississippi Standard Specifications for 
Road and Bridge Construction is hereby amended as follows: 
 
907-104.05--Removal and Disposal of All Materials From the Project.  Delete the second 
sentence of the first full paragraph of Subsection 104.05 on page 30 and substitute the following: 
 
The Contractor shall also furnish the Engineer a certified letter stating that the area of disposal is 
not in a wetland or in Waters of the U.S. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SUPPLEMENT TO SPECIAL PROVISION NO. 907-105-6 

DATE: 12/12/2011

SUBJECT: Control of Work 

After Subsection 907-105.05 on page 1, add the following. 

907-105.14--Maintenance During Construction.  Before the first sentence Subsection 105.14
on page 39, add the following: 

The Contractor will be responsible for the maintenance of existing roadways within the limits of 
this project starting on the date of the Notice To Proceed / Beginning of Contract Time.  Anytime 
work is performed in a travel lane, the Contractor shall install portable lane closure signs meeting
the requirement of the MDOT Standard Drawing or MUTCD.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION NO. 907-105-6 CODE:  (IS)

DATE: 01/20/2011

SUBJECT: Control of Work 

Section 105, Control of Work, of the 2004 Edition of the Mississippi Standard Specifications for 
Road and Bridge Construction is modified as follows:

907-105.05--Cooperation by Contractor. In the third sentence of the second paragraph of 
Subsection 105.05 on page 35, change “Notice to Proceed” to “Notice of Award”.

Delete the fourth paragraph of Subsection 105.05 on page 35, and substitute the following.

On projects that include erosion control pay items, the Contractor shall also designate a 
responsible person whose primary duty shall be to monitor and maintain the effectiveness of the 
erosion control plan, including NPDES permit requirements.  This responsible person must be a 
Certified Erosion Control Person certified by an organization approved by the Department.  Prior 
to or at the pre-construction conference, the Contractor shall designate in writing the Certified 
Erosion Control Person to the Project Engineer. The designated Certified Erosion Control Person 
shall be assigned to only one (1) project.  When special conditions exist, such as two (2) 
adjoining projects or two (2) projects in close proximity, the Contractor may request in writing 
that the State Construction Engineer approve the use of one (1) Certified Erosion Control Person 
for both projects.  The Contractor may request in writing that the Engineer authorize a substitute
Certified Erosion Control Person to act in the absence of the Certified Erosion Control Person.  
The substitute Certified Erosion Control Person must also be certified by an organization 
approved by the Department.  A copy of the Certified Erosion Control Person's certification 
must be included in the Contractor's Protection Plan as outlined in Subsection 907-107.22.1.  
This in no way modifies the requirements regarding the assignment and availability of the 
superintendent. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SUPPLEMENT TO SPECIAL PROVISION NO. 907-107-9 

DATE: 08/23/2011

SUBJECT: Legal Relations and Responsibility to Public

907-107.14.2.2--Railroad Protective.  Delete the first sentence of subparagraph (b) of 
Subsection 907-107.14.2.2 on page 3 and substitute the following.

(b)  Contractor's Liability - Railroad, including subcontractors, XCU and railroad contractual 
with limits of $1,000,000 each occurrence; $2,000,000 aggregate.   

After Subsection 907-107.17 on page 4, add the following:

907-107.18--Contractor’s Responsibility for Utility Property and Services.  After the first 
sentence of Subsection 107.18 on page 63, add the following:

Prior to any excavation on the project, the Contractor shall contact MS 811 and advise them to 
mark all known utilities in the area of the excavation. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION NO. 907-107-9 CODE:  (IS)

DATE: 01/20/2011

SUBJECT: Legal Relations and Responsibility to Public

Section 107, Legal Relations and Responsibility to Public, of the 2004 Edition of the Mississippi 
Standard Specifications for Road and Bridge Construction is hereby amended as follows:

907-107.02--Permits, Licenses and Taxes.  Delete in toto Subsection 107.02 on page 49 and 
substitute the following: 

The Contractor or any Subcontractor shall have the duty to determine any and all permits and 
licenses required and to procure all permits and licenses, pay all charges, fees and taxes and issue
all notices necessary and incidental to the due and lawful prosecution of the work.  At any time 
during the life of this contract, the Department may audit the Contractor’s or Subcontractor’s 
compliance with the requirements of this section.

The Contractor or any Subcontractor is advised that the “Mississippi Special Fuel Tax Law”, 
Section 27-55-501, et seq. and the Mississippi Use Tax Law, Section 27-67-1, et seq., and their 
requirements and penalties, apply to any contract or subcontract for construction, reconstruction, 
maintenance or repairs, for contracts or subcontracts entered into with the State of Mississippi, 
any political subdivision of the State of Mississippi, or any Department, Agency, Institute of the 
State of Mississippi or any political subdivision thereof. 

The Contractor or any Subcontractor will be subject to one or more audits by the Department 
during the life of this contract to make certain that all applicable fuel taxes, as outlined in Section 
27-55-501, et seq., and any sales and/or use taxes, as outlined in Section 27-67-1, et seq. are 
being paid in compliance with the law.  The Department will notify the Mississippi State Tax 
Commission of the names and addresses of any Contractors or Subcontractors. 

907-107.14--Damage Claims and Insurance. 

907-107.14.2--Liability Insurance. Delete Subsection 107.14.2 beginning on page 60 and 
substitute:

907-107.14.2.1--General.  The Contractor shall carry Contractor's liability, including 
subcontractors and contractual, with limits not less than: $500,000 each occurrence; $1,000,000 
aggregate; automobile liability - $500,000 combined single limit - each accident; Workers' 
Compensation and Employers' Liability - Statutory & $100,000 each accident; $100,000 each 
employee; $500,000 policy limit.  Each policy shall be signed or countersigned by a Mississippi 
Agent or Qualified Nonresident Agent of the Insurance Company. 
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The Contractor shall have certificates furnished to the Department from the insurance companies 
providing the required coverage.  The certificates shall be on the form furnished by the 
Department and will show the types and limits of coverage. 

907-107.14.2.2--Railroad Protective.  The following provisions are applicable to all work 
performed under a contract on, over or under the rights-of-way of each railroad shown on the 
plans. 

The Contractor shall assume all liability for any and all damages to work, employees, servants, 
equipment and materials caused by railroad traffic. 

Prior to starting any work on railroad property, the Contractor shall furnish satisfactory evidence 
to the Department that insurance of the forms and amounts set out herein in paragraphs (a) and 
(b) has been obtained.  Also, the Contractor shall furnish similar evidence to the Railroad 
Company that insurance has been obtained in accordance with the Standard Provisions for 
General Liability Policies and the Railroad Protective Liability Form as published in the Code of 
Federal Regulations, 23 CFR 646, Subpart A.  Evidence to the Railroad Company shall be in the 
form of a Certificate of Insurance for coverages required in paragraph (b), and the original policy 
of the Railroad Protective Liability Insurance for coverage required in paragraph (a).

All insurance herein specified shall be carried until the contract is satisfactorily complete as 
evidenced by a release of maintenance from the Department. 

The Railroad Company shall be given at least 30 days notice prior to cancellation of the Railroad 
Protective Liability Insurance policy.

For work within the limits set out in Subsection 107.18 and this subsection, the Contractor shall 
provide insurance for bodily injury liability, property damage liability and physical damage to 
property with coverages and limits no less than shown in paragraphs (a) and (b).  Bodily injury 
shall mean bodily injury, sickness, or disease, including death at anytime resulting therefrom.  
Property damage shall mean damages because of physical injury to or destruction of property, 
including loss of use of any property due to such injury or destruction. Physical damage shall 
mean direct and accidental loss of or damage to rolling stock and their contents, mechanical 
construction equipment or motive power equipment.

(a)  Railroad Protective Liability Insurance shall be purchased on behalf of the Railroad 
Company with limits of $2,000,000 each occurrence; $6,000,000 aggregate applying 
separately to each annual period for lines without passenger trains.  If the line carries 
passenger train(s), railroad protective liability insurance shall be purchased on behalf of the 
Railroad Company with limits of $5,000,000 each occurrence; $10,000,000 aggregate 
applying separately to each annual period. 

Coverage shall be limited to damage suffered by the railroad on account of occurrences 
arising out of the work of the Contractor on or about the railroad right-of-way, independent 
of the railroad's general supervision or control, except as noted in paragraph 4 below. 
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Coverage shall include: 

(1) death of or bodily injury to passengers of the railroad and employees of the railroad 
not covered by State workmen's compensation laws,

 
(2) personal property owned by or in the care, custody or control of the railroads, 
 
(3) the Contractor, or any of the Contractor’s agents or employees who suffer bodily 

injury or death as a result of acts of the railroad or its agents, regardless of the 
negligence of the railroads, and 

 
(4) negligence of only the following classes of railroad employees: 

(i) any supervisory employee of the railroad at the job site 

(ii) any employee of the railroad while operating, attached to, or engaged on, work 
trains or other railroad equipment at the job site which are assigned exclusively 
to the Contractor, or

(iii) any employee of the railroad not within (i) or (ii) above who is specifically 
loaned or assigned to the work of the Contractor for prevention of accidents or 
protection or property, the cost of whose services is borne specifically by the 
Contractor or Governmental authority. 

(b)  Regular Contractor's Liability, including subcontractors, XCU and railroad contractual 
with limits of $1,000,000 each occurrence; $2,000,000 aggregate.  Automobile with limits of 
$1,000,000 combined single limit any one accident; Workers' Compensation and 
Employer's Liability - statutory and $100,000 each accident; $100,000 each employee; 
$500,000 policy limit. Excess/Umbrella Liability $5,000,000 each occurrence; $5,000,000 
aggregate.  All coverage to be issued in the name of the Contractor shall be so written as to 
furnish protection to the Contractor respecting the Contractor’s operations in performing 
work covered by the contract.  Coverage shall include protection from damages arising out of 
bodily injury or death and damage or destruction of property which may be suffered by 
persons other than the Contractor's own employees. 

In addition, the Contractor shall provide for and on behalf of each subcontractor by means of a 
separate and individual liability and property damage policy to cover like liability imposed upon 
the subcontractor as a result of the subcontractor's operations in the same amounts as contained 
above; or, in the alternative each subcontractor shall provide same.

907-107.15--Third Party Beneficiary Clause. In the first sentence of the first paragraph of 
Subsection 107.15 on page 61, change “create the public” to “create in the public”.

907-107.17--Contractor’s Responsibility for Work. Delete the fifth sentence of the fifth 
paragraph of Subsection 107.17 on page 63 and substitute the following: 
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The eligible permanent items shall be limited to traffic signal systems, changeable message 
signs, roadway signs and sign supports, lighting items, guard rail items, delineators, impact 
attenuators, median barriers, bridge railing or pavement markings.  The eligible temporary items 
shall be limited to changeable message signs, guard rail items, or median barriers.

88



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-108-31 CODE: (SP) 
 
DATE: 05/28/2013 
 
SUBJECT: Prosecution and Progress 
 
Section 108, Prosecution and Progress, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows. 
 
907-108.01--Subletting of Contract. 
 
907-108.01.1--General.  At the end of the last paragraph of Subsection 108.01.1 on page 73, add 
the following. 
 
The Engineer will have the authority to suspend the work wholly or in part and to withhold 
payments because of the Contractor's failure to make prompt payment within 15 calendar days as 
required above, or failure to submit the required OCR-484 Form, Certification of Payments to 
Subcontractors, which is also designed to comply with prompt payment requirements. 
 
907-108.02--Notice To Proceed.  Delete the second paragraph of Subsection 108.02 on page 75 
and substitute the following. 
 
The anticipated date of the Notice to Proceed (NTP) / Beginning of Contract Time (BCT) will be 
specified in the proposal. 
 
Delete the fourth paragraph of Subsection 108.02 on page 75 and substitute the following. 
 
Upon written request from the Contractor and if circumstances permit, the Notice to Proceed 
may be issued at an earlier date subject to the conditions stated therein.  The Contractor shall not 
be entitled to any monetary damages or extension of contract time for any delay claim or claim 
of inefficiency occurring between the early issuance Notice To Proceed date and the Notice to 
Proceed date stated in the contract. 
 
907-108.03--Prosecution and Progress.  Delete Subsection 108.03.1 on pages 75 & 76, and 
substitute the following. 
 
907-108.03.1--Progress Schedule.  Prior to or at the Pre-Construction Conference, the 
Contractor shall furnish a progress schedule and be prepared to discuss both its proposed 
methodologies for fulfilling the scheduling requirements and its sequence of operations.  The 
Engineer will review the schedule and approve the schedule as it relates to compliance with the 
specifications and logic.  The progress schedule must be approved by the Engineer prior to 
commencing work.  The schedule shall be a bar-chart type schedule submitted on 11”x17” paper 
meeting the below minimum requirements.  These activities shall be significantly detailed 
enough to communicate the Contractor's understanding of the construction sequencing and 
phasing of the project. 
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When preparing the progress schedule, the Contractor shall include the following: 
 

 Show a time scale to graphically show the completion of the work within contract time. 
 Define and relate activities to the contract pay items. 
 Show all activities in the order the work is to be performed including submittals, 

submittal reviews, fabrication and delivery. 
 Show all activities that are controlling factors in the completion of the work. 
 Show the time needed to perform each activity and its relationship in time to other 

activities. 
 
Should the schedule not include the above requirements or becomes unrealistic during 
construction, the Contractor should immediately submit a revised, more realistic schedule for 
approval. 
 
907-108.03.2--Preconstruction Conference.  Delete the first paragraph of Subsection 108.03.2 
on page 76 and substitute the following. 
 
Prior to commencement of the work, a preconstruction conference shall be held for the purpose 
of discussing with the Contractor essential matters pertaining to the prosecution and satisfactory 
completion of the work.  The Contractor will be responsible for scheduling the preconstruction 
conference.  The Contractor will advise the Project Engineer in writing 14 days prior to the 
requested date that a conference is requested.  When the contract requires the Contractor to have 
a certified erosion control person, the Contractor’s certified erosion control person shall be at the 
preconstruction conference.  The Department will arrange for utility representatives and other 
affected parties to be present. 
 
Delete the third paragraph of Subsection 108.03.2 on page 76. 
 
907-108.06--Determination and Extension of Contract Time.  Delete Subsections 108.06.1 
and 108.06.2 on pages 79 thru 85 and substitute the following. 
 
907-108.06.1--Blank. 
 
907-108.06.2--Based on Calendar Date Completion.   
 
907-108.06.2.1--General.  Contract Time will be established on the basis of a Completion Date, 
as indicated in the contract.  The span of time allowed for the completion of the work included in 
the contract will be indicated in the contract documents and will be known as "Contract Time".   
 
The span of time allowed in the contract as awarded is based on the quantities used for 
comparison of bids.  If satisfactory fulfillment of the contract requires performance of work in 
greater quantities than those set forth in the proposal, the time allowed for completion shall be 
increased in Calendar Days in the same ratio that the cost of such added work, exclusive of the 
cost of work altered by Supplemental Agreement for which a time adjustment is made for such 
altered work in the Supplemental Agreement, bears to the total value of the original contract 
unless it can be established that the extra work was of such character that it required more time 
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than is indicated by the money value. 
 
The Contractor shall provide sufficient materials, equipment and labor to guarantee the 
completion of the work in the contract in accordance with the plans and specifications within the 
Contract Time. 
 
907-108.06.2.2--Contract Time.  The following TABLE OF ANTICIPATED PRODUCTIVE 
DAYS indicates an average/anticipated number of productive days per month. 
 
 

TABLE OF ANTICIPATED PRODUCTIVE DAYS 
 
 Month Available Productive Days 
 
 January 6 
 February 7 
 March 11 
 April 15 
 May 19 
 June 20 
 July 21 
 August 21 
 September 20 
 October 16 
 November 11 
 December 5 
 
 Calendar Year 172 
 
Allocation of anticipated productive days for a fractional part of the month will be computed as a 
proportion of the listed anticipated productive days for the applicable month. 
 
Available productive days will start being assessed at the original Notice to Proceed/Beginning 
of Contract Time date shown in the contract documents, regardless of whether or not the 
Contractor has been issued an early Notice to Proceed. 
 
Available productive days will be based on soil and weather conditions and other specific 
conditions cited in the contract.  The Engineer will determine on each applicable day the extent 
to which work in progress could have been productive, regardless of whether the Contractor 
actually worked. 
 
An available productive day will be assessed as follows: 
 

(a) any day of the week, Monday through Friday, exclusive of legal holidays recognized by the 
Department in Subsection 108.04.1, in which the Contractor works or could have worked for 
more than six (6) consecutive hours on the controlling item(s) of work, as determined by the 
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Engineer from the Contractor’s approved progress schedule.  When the Contractor works or 
could work more than four but less than six consecutive hours, one-half (0.5) of an available 
work day will be charged for that day.  When the Contractor works or could work six or more 
consecutive hours during the day, one (1.0) available work day will be charged for that day, or 
 
(b) any Saturday, exclusive of legal holidays recognized by the Department in Subsection 
108.04.1, in which the Contractor works for more than six (6) consecutive hours on the 
controlling item(s) of work, as determined by the Engineer from the Contractor’s approved 
progress schedule.  When the Contractor works less than four consecutive hours during the 
day, no time will be charged for that day.  When the Contractor works more than four but less 
than six consecutive hours, one-half (0.5) of an available work day will be charged for that day.  
When the Contractor works six or more consecutive hours during the day, one (1.0) available 
work day will be charged for that day. 

 
Should the weather or other conditions be such that four (4) consecutive satisfactory hours are 
not available prior to noon (for daytime operations) or midnight (for nighttime operations), no 
time will be assessed for that day regardless of the above conditions.  However, if the Contractor 
elects to work, time will be assessed in accordance with the previous paragraph. 
 
Weather delays will not be considered for Saturdays, Sundays or legal holidays recognized by 
the Department in Subsection 108.04.1. 
 
Each month the Engineer will complete, and furnish to the Contractor, an "Assessment Report 
for Available Productive Days" (CSD-765).  This report shows the number of available 
productive days during the estimate period and the cumulative available productive days to date.  
The Contractor should review the Engineer's report as to the accuracy of the assessment and 
confer with the Resident or Project Engineer to rectify any differences.  Each should make a 
record of the differences, if any, and conclusions reached.  In the event mutual agreement cannot 
be reached, the Contractor will be allowed a maximum of 15 calendar days following the ending 
date of the monthly report in question to file a protest Notice of Claim in accordance with the 
provisions of Subsection 105.17.  Otherwise, the Engineer's assessment shall be final unless 
mathematical errors of assessment are subsequently found to exist, and any claim of the 
Contractor as to such matter shall be waived. 
 
The Contractor’s progress will be determined monthly at the time of each progress estimate and 
will be based on the percentage of money earned by the Contractor compared to the percentage 
of elapsed time. 
 
The percentage of money earned will be determined by comparing the total money earned to-
date by the Contractor, minus any payment for advancement of materials, to the total dollar 
amount of the contract.  The percentage of time elapsed will be determined by comparing the 
available productive days assessed to-date on Form CSD-765 to the total available productive 
days for the contract. 
 
When the "percent complete" lags more than 20 percent behind the "percentage of elapsed time", 
the Contractor shall immediately submit a written statement and revised progress schedule 
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indicating any additional equipment, labor, materials, etc. to be assigned to the work to ensure 
completion within the specified contract time.  When the "percent complete" lags more than 40 
percent behind the "percentage of elapsed time", the contract may be terminated. 
 
907-108.06.2.3--Extension of Time.  The Contractor may, prior to the expiration of the Contract 
Time, make a written request to the Engineer for an extension of time with a valid justification 
for the request.  The Contractor's plea that insufficient time was specified is not a valid reason 
for extension of time. 
 
No extension of the specified completion date will be granted except as provided herein.  An 
extension of contract time may be granted for unusually severe weather, abnormal delays caused 
solely by the State or other governmental authorities, or unforeseeable disastrous phenomena of 
nature of the magnitude of earthquakes, hurricanes, tornadoes, or flooded essential work areas 
which are deemed to unavoidably prevent prosecuting the work. 
 
Unusually severe weather is defined as when the actual available productive days for the contract 
time are less than the number of available productive days shown in the Table of Anticipated 
Productive Days.  Any extension of contract time will be based on a calendar days basis, 
excluding Saturdays, Sundays or legal holidays recognized by the Department in Subsection 
108.04.1.  Any extension of contract time will be made on or after the specified completion date.  
No extension of contract time will be made on a monthly basis. 
 
If the specified completion date of the project is extended into a season of the year in which 
completion of certain items of work would be prohibited or delayed because of seasonal or 
temperature limitations, the Engineer may waive the limitations provided the completion of the 
work will not result in a reduction in quality.  When determined that the completion of the out-
of-season items will cause a reduction in the quality of the work, the completion of the project 
will be further extended so the items may be completed under favorable weather conditions.  In 
either case, the Engineer will notify the Contractor in writing. 
 
Liquidated damages as set forth in Subsection 108.07 under the heading "Daily Charge Per 
Calendar Day" in the Table titled "Schedule of Deductions for Each Day of Overrun in Contract 
Time", shall be applicable to each calendar day after the specified completion date, or authorized 
extension thereof, and until all work under the contract is completed. 
 
907-108.06.2.4--Cessation of Contract Time.  When the Engineer by written notice schedules a 
final inspection, time will be suspended until the final inspection is conducted and for an 
additional 14 calendar days thereafter.  If after the end of the 14-day suspension all necessary 
items of work have not been completed, time charges will resume.  If the specified completion 
date had not been reached at the time the Contractor called for a final inspection, the calendar 
day difference between the specified completion date and the date the Contractor called for a 
final inspection will be added after the 14-day period before starting liquidation damages.  If a 
project is on liquidated damages at the time a final inspection is scheduled, liquidated damages 
will be suspended until the final inspection is conducted and for seven (7) calendar days 
thereafter.  If after the end of the 7-day suspension all necessary items of work have not been 
completed, liquidated damages will resume.  When final inspection has been made by the 
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Engineer as prescribed in Subsection 105.16 and all items of work have been completed, the 
daily time charge will cease. 
 
907-108.07--Failure to Complete the Work on Time.  Delete the Schedule of Deductions table 
in Subsection 108.07 on page 85, and substitute the following. 
 

Schedule of Deductions for Each Day of Overrun in Contract Time 
 
 Original Contract Amount Daily Charge 
 From More Than To and Including Per Calendar Day 
 $  0 100,000 $ 150 
 100,000 500,000 360 
 500,000 1,000,000 540 
 1,000,000 5,000,000 830 
 5,000,000 10,000,000 1,200 
 10,000,000 20,000,000 1,800 
 20,000,000 ------------- 3,500 
 
907-108.10--Termination of Contractor's Responsibility.  In the last sentence of Subsection 
108.10 on page 88, change “bond” to “performance and payment bond(s)”. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SUPPLEMENT TO SPECIAL PROVISION NO.  907-109-5 

DATE: 05/15/2012 

SUBJECT: Measurement and Payment

After the last paragraph of Subsection 907-109.01 on page 1, add the following. 

After the second sentence of the fourth full paragraph of Subsection 109.01 on page 90, add the 
following.

Where loose vehicle measurement (LVM) is used, the capacity will be computed to the nearest 
one-tenth cubic yard and paid to the whole cubic yard.  Measurements greater than or equal to 
nine-tenths of a cubic yard will be rounded to the next highest number.  Measurements less than 
nine-tenths of a cubic yard will not be rounded to the next highest number.   Example:  A vehicle 
measurement of 9.9 cubic yards will be classified as a 10-cubic yard vehicle.  A vehicle 
measurement of 9.8 cubic yards will be classified as a 9-cubic yard vehicle.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION NO.  907-109-5 CODE: (IS)

DATE: 1/20/2011

SUBJECT: Measurement and Payment 

Section 109, Measurement and Payment, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows:

907-109.01--Measurement of Quantities.  Delete the third full paragraph of Subsection 109.01 
on page 90 and substitute the following. 

When requested by the Contractor, material specified to be measured by the cubic yard or ton 
may be converted to the other measure as appropriate.  Factors for this conversion will be 
determined by the District Materials Engineer and agreed to by the Contractor.  The conversion 
of the materials along with the conversion factor will be incorporated into the contract by
supplemental agreement.  The supplemental agreement must be executed before such method of 
measurement is used.

907-109.04--Extra and Force Account Work.  In the last sentence of subparagraph (b) in 
Subsection 109.04 on page 91, change “bond” to “bond(s)”. 

Delete the first sentence of the second paragraph of subparagraph (d) in Subsection 109.04 on 
page 92 and substitute the following:

In the event an agreement cannot be reached for a particular piece of equipment, the book
entitled "Rental Rate Blue Book For Construction Equipment" as published by 
EquipmentWatch® and is current at the time the force account work is authorized will be used to 
determine equipment ownership and operating expense rates.   

907-109.06--Partial Payment.

907-109.06.1--General.  Delete the fourth and fifth sentences of the third paragraph of 
Subsection 109.06.1 on page 94, and substitute the following: 

In the event mutual agreement cannot be reached, the Contractor will be allowed a maximum of 
25 calendar days following the Contractor’s receipt of the monthly estimate in question to file in 
writing, a protest Notice of Claim in accordance with the provisions Subsection 105.17.  
Otherwise, the Engineer's estimated quantities shall be considered acceptable pending any 
changes made during the checking of final quantities. 

907-109.07--Changes in Material Costs.  Delete the third full paragraph of Subsection 109.07 
on page 96 and substitute the following:
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A link to the established base prices for bituminous products and fuels will be included in the 
contract documents under a Notice to Bidders entitled "Petroleum Products Base Prices."

97



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-304-13 CODE: (SP) 
 
DATE: 06/06/2012 
 
SUBJECT: Granular Courses 
 
Section 907-304, Granular Courses, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows. 
 
907-304.02--Materials.  After the first paragraph of Subsection 304.02.1 on page 183, add the 
following. 
 
Crushed concrete meeting the requirements of Subsection 907-703.04.3 may be used in lieu of 
granular courses or crushed stone courses specified in the contract.  This applies to base courses, 
shoulders, or other required construction on a prepared foundation.  
 
907-304.03--Construction Requirements.   
 
907-304.03.5--Shaping, Compacting and Finishing.  Delete the sixth paragraph of Subsection 
304.03.5 on page 185. 
 
Delete the first table in Subsection 304.03.5 on page 186 and substitute the following. 
 
 Granular Material Lot Individual 
 Class Average Test 
 7,8,9 or 10 97.0 93.0 
 5 or 6 99.0 95.0 
 3 or 4 100.0 96.0 
 1 or 2 102.0 98.0 
 Crushed Courses* 99.0 95.0 

 
* When placed on filter fabric on untreated subgrade, the individual tests and the average of the 

five (5) tests shall equal or exceed the following values. 
 
 Lot Average Individual Test 
 96.0 92.0 

 
907-304.05--Basis of Payment.  Add the “907” prefix to the pay items listed on page 187. 

98



MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SUPPLEMENT TO SPECIAL PROVISION NO.  907-401-2 

DATE: 05/14/2013

SUBJECT: Hot Mix Asphalt (HMA)

Add the following before 907-401.02.6.2 on page 1. 

907-401.02.4--Substitution of Mixture.  Delete the table in Subsection 401.02.4 on page 242, 
and substitute the following. 

 Single Lift Laying Thickness 
Inches 

Mixture Minimum Maximum 
 25 mm  3  4 
 19 mm  2¼  3½ 
 12.5 mm  1½  2½ 
 9.5 mm  1  1½ 
 4.75 mm  ½  ¾ 

After Subsection 907-401-02.6.2 on page 2, add the following. 

907-401.02.6.4.1--Roadway Density.  Delete subparagraphs 1., 2., & 3. on page 251 and 
substitute the following. 

1. For all leveling lifts, when full lane width and with a thickness as specified in the table in 
Subsection 401.02.4, the required lot density shall be 92.0 percent of maximum density. 

2. For all single lift overlays, with or without leveling and/or milling, the required lot 
density shall be 92.0 percent of maximum density. 

3. For all multiple lift overlays of two (2) or more lifts excluding leveling lifts, the required 
lot density of the bottom lift shall be 92.0 percent of maximum density.  The required lot 
density for all subsequent lifts shall be 93.0 percent of maximum density. 

4. For all pavements on new construction, the required lot density for all lifts shall be 93.0 
percent of maximum density. 

Delete Subsections 401.02.6.5 and 401.02.6.6 on pages 253 thru 257 and substitute the 
following.

907-401.02.6.5--Blank.
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907-401.02.6.6--Blank.

907-401.02.6.7--Surface Correction.  Delete the paragraph in Subsection 401.02.6.7 on page 
257, and substitute the following. 

Corrective work to sections exceeding short continuous interval thresholds reported by ProVal, 
as described in Subsection 907-403.03.2.1, shall consist of diamond grinding in accordance with 
these specifications or methods approved by the Engineer.  All surface areas corrected by 
grinding shall be sealed with a sealant approved by the Engineer.

907-401.02.6.8--Acceptance Procedure for Pavement Smoothness Using Mean Roughness 
Index (MRI).  When compaction is completed, the lift shall have a uniform surface and be in 
reasonably close conformity with the line, grade and cross section shown on the plans.

The smoothness of the surface lift will be determined by using an Inertial Profiling System (IPS) 
to measure and record roughness data in each designated location.  Roughness data for each 
longitudinal profile will be reported as a Mean Roughness Index (MRI).  MRI is calculated by 
averaging the International Roughness Index (IRI) values from the two individual wheelpath 
profiles.  The surface shall be tested and corrected to a smoothness index as described herein 
with the exception of those locations or specific projects that are excluded from smoothness 
testing with an IPS.  

The smoothness of the surface lift will be determined for traffic lanes, auxiliary lanes, climbing 
lane and two-way turn lanes.  Areas excluded from a smoothness test with the IPS are 
acceleration and deceleration lanes, tapered sections, transition sections for width, shoulders, 
crossovers, ramps, side street returns, etc.  The roadway pavement on bridge replacement 
projects having 1,000 feet or less of pavement on each side of the structure will be excluded from 
a smoothness test.  Pavement on horizontal curves having a radius of less than 1,000 feet at the 
centerline and pavement within the super elevation transition of such curves are excluded from 
smoothness testing.  Smoothness testing shall terminate 15 feet from each transverse joint that 
separates the pavement from a bridge deck, bridge approach slab or existing pavement not 
constructed under the contract.

Initial smoothness measurements shall take place no more than 72 hours following placement of 
surface and must be performed at the posted speed limit or 50 miles per hour (±5 mile per hour), 
whichever is lower.  This speed requirement will be waived for all lightweight profilers.  
Measurements will be made in both wheel paths of exterior and interior lanes.  The wheel paths 
shall be designated as being located three feet (3’) and nine feet (9’) from centerline or 
longitudinal joint, respectively.  Beginning and ending latitude and longitude coordinates shall be 
required on each smoothness surface test.  Testing will also be required on sections that have 
been surface corrected.  No smoothness testing shall be performed when there is moisture of any 
kind on the pavement surface.  Any additional testing shall meet the requirements of Subsection 
907-403.03.2.

The surface lift will be accepted on a continuous basis for pavement smoothness. Continuous 
reporting is based upon all MRI values for a specified running interval.  These values are 
averaged and presented at the midpoint of the specified running interval.  The last 15 feet of a 
day's lift may not be obtainable until the lift is continued and for this reason may be included in 
the subsequent section.
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Areas of localized roughness exceeding the continuous 25-foot interval thresholds described in 
Subsection 907-403.03.2.1 shall be corrected regardless of the 528-foot interval MRI value of the 
section.  Surface correction by grinding shall be performed in accordance with Subsection 
401.02.6.7.  The Contractor shall also make other necessary surface corrections to ensure that the 
final mean roughness index of the section meets the requirements of Subsection 907-403.03.2.

Continuous sections exceeding the accepted long interval MRI value shall be corrected as 
specified in Subsection 403.03.4.  All such corrections shall be performed at no additional costs 
to the State.  Scheduling and traffic control will be the responsibility of the Contractor with 
approval of the Engineer.  All tests and corrections shall be in accordance with AASHTO R 54-
10, Accepting Pavement Ride Quality When Measured Using Inertial Profiling Systems.  

907-401.02.6.9--High Speed Inertial Profiling System. 

907-401.02.6.9.1--General.  The IPS, furnished and operated by the Contractor under the 
supervision of the Engineer or the Engineer’s representative, shall meet the requirements of 
AASHTO M 328-10, Standard Specification for Inertial Profiler.

907-401.02.6.9.2--Mechanical Requirements.  The IPS should function independent of vehicle 
suspension and speed with an operational range of 15-70 mph (for high speed profilers only) and 
must collect data at a sample interval of no more than three inches (3”).  All IPSs, operators, and 
combinations thereof shall be verified in accordance with AASHTO R 56-10, Standard Practice 
for Certification of Inertial Profiler Systems and AASHTO R 57-10, Operating Inertial Profiler 
Systems.  

907-401.02.6.9.3--Computer Requirements. The computer measurement program must be 
menu driven, Windows compatible, and able to produce profiler runs in University of 
Michigan’s Transportation Research Institute’s (UMTRI) Engineering Research Division (.erd) 
file format.  The computer shall have the ability to display and print data on sight for verification 
and shall have the ability to save and transfer data via Universal Serial Bus (USB) flash drive, 
which shall be provided by the Contractor. 

In addition to manufacturers software; the latest version of FHWA’s ProVAL software shall be 
installed on the IPS computer.  ProVAL software is available for free download at 
http://www.roadprofile.com.  

907-401.03.1.2--Tack Coat.  Delete the three sentences of Subsection 401.03.1.2 on page 259, 
and substitute the following. 

Tack coat shall be applied to previously placed HMA and between lifts, unless otherwise 
directed by the Engineer.  Tack coat shall be applied with a distributor spray bar.  A hand wand 
will only be allowed for applying tack coat on ramp pads, irregular shoulder areas, median 
crossovers, turnouts, or other irregular areas.  Bituminous materials and application rates for tack 
coat shall be as specified in Table 410-A on page 293.  Construction requirements shall be in 
accordance with Subsection 407.03 of the Standard Specifications. 

907-401.03.1.4--Density.  Delete the first sentence of the first paragraph of Subsection 
401.03.1.4 on page 259 and substitute the following. 
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The lot density for all dense graded pavement lifts, except as provided below for preleveling, 
wedging [less than fifty percent (50%) of width greater than minimum lift thickness], ramp pads, 
irregular shoulder areas, median crossovers, turnouts, or other areas where the established rolling 
pattern cannot be performed, shall not be less than the specified percent (92.0% or 93.0%) of the  
maximum density based on AASHTO Designation: T 209 for the day’s production.  For all 
leveling lifts, when full lane width and with a thickness as specified in the table in Subsection 
401.02.4, the required lot density shall be 92.0 percent of maximum density. 

907-401.03.9--Material Transfer Equipment.  Delete the paragraph in Subsection 401.03.9 on 
page 264 and substitute the following. 

Excluding the areas mentioned below, the material transferred from the hauling unit when 
placing the top lift, or the top two (2) lifts of a multi-lift HMA pavement with density 
requirements, shall be remixed prior to being placed in the paver hopper or insert by using an 
approved Materials Transfer Device.  Information on approved devices can be obtained from the 
State Construction Engineer.  Areas excluded from this requirement include: leveling courses, 
temporary work of short duration, detours, bridge replacement projects having less than 1,000 
feet of pavement on each side of the structure, acceleration and deceleration lanes less than 1,000 
feet in length, tapered sections, transition sections for width, shoulders less than 10 feet in width, 
crossovers, ramps, side street returns and other areas designated by the Engineer. 

After Subsection 401.03.13 on page 266, add the following. 

907-401.03.14--Shoulder Wedge.  The Contractor shall attach a device to the screed of the 
paver that confines the material at the end gate and extrudes the asphalt material in such a way 
that results in a compacted wedge shape pavement edge of approximately 30 degrees, but not 
steeper than 35 degrees. The device shall maintain contact between itself and the road shoulder 
surface and allow for automatic transition to cross roads, driveways, and obstructions.  The 
device shall be used to constrain the asphalt head reducing the area by 10% to 15% increasing 
the density of the extruded profile.  Conventional single plate strike off shall not be used. 

The device shall be TransTech Shoulder Wedge Maker, the Advant-Edge, or a similar approved 
equal device that produces the same wedge consolidation results.  Contact information for these 
wedge shape compaction devices is the following: 

1. TransTech Systems, Inc. 
1594 State Street 
Schenectady, NY 12304 
800-724-6306
www.transtechsys.com

2. Advant-Edge Paving Equipment, LLC 
P.O. Box 9163 
Niskayuna, NY 12309-0163 
518-280-6090
Contact; Gary D. Antonelli 
Cell: 518-368-5699 
email: garya@nycap.rr.com 
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Website:  www.advantedgepaving.com

Before using a similar device, the Contractor shall provide proof that the device has been used on 
previous projects with acceptable results, or construct a test section prior to the beginning of 
work and demonstrate wedge compaction to the satisfaction of the Engineer.  Short sections of 
handwork will be allowed when necessary for transitions and turnouts, or otherwise authorized 
by the Engineer. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION NO.  907-401-2 CODE:  (IS) 

DATE: 11/04/2005 

SUBJECT: Hot Mix Asphalt (HMA)

Section 401, Hot Mix Asphalt (HMA) - General, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 

Delete in toto Subsection 401.02.6.2 on pages 248 and 249, and substitute: 

907-401.02.6.2--Assurance Program for Mixture Quality.  The Engineer will conduct a 
quality assurance program.  The quality assurance program will be accomplished as follows: 

1) Conducting verification tests. 
2) Validate Contractor test results.    
3) Periodically observing Contractor quality control sampling and testing. 
4) Monitoring required quality control charts and test results. 
5) Sampling and testing materials at any time and at any point in the production or laydown 

process.

The rounding of all test results will be in accordance with Subsection 700.04. 

The Engineer will conduct verification tests on samples taken by the Contractor under the direct 
supervision of the Engineer at a time specified by the Engineer.  The frequency will be equal to or 
greater than ten percent (10%) of the tests required for Contractor quality control and the data will 
be provided to the Contractor within two asphalt mixture production days after the sample has been 
obtained by the Engineer.  At least one sample shall be tested from the first two days of production.  
All testing and data analysis shall be performed by a Certified Asphalt Technician-I (CAT-I) or by 
an assistant under the direct supervision of the CAT-I.  Certification shall be in accordance with the 
MDOT HMA Technician Certification Program chapter in the Materials Division Inspection, 
Testing, and Certification Manual.  The Department shall post a chart giving the names and 
telephone numbers for the personnel responsible for the assurance program.  

The Engineer shall be allowed to inspect Contractor testing equipment and equipment calibration 
records to confirm both calibration and condition.  The Contractor shall calibrate and correlate all 
testing equipment in accordance with the latest versions of the Department's Test Methods and 
AASHTO Designation: R 18. 

Random differences between the Engineer's verification tests and the current running average of 
four quality control tests at the time of obtaining the verification sample will be considered 
acceptable if within the following limits: 
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Item Allowable Differences 
Sieve - % Passing  
3/8-inch and above 6.0 
No. 4 5.0 
No. 8 4.0 
No. 16, for 4.75 mm mixtures ONLY 3.5 
No. 30 3.5 
No. 200 2.0 
AC Content 0.4 
Specimen Bulk SG, Gmb @ NDesign 0.030 
Maximum SG, Gmm 0.020 

If four quality control tests have not been tested prior to the time of the first verification test, the 
verification test results will be compared to the average of the preceding quality control tests.  If the 
verification test is the first material tested on the project or if a significant process adjustment was 
made just prior to the verification test, the verification test results will be compared to the average of 
four subsequent quality control test results.  For all other cases after a significant process 
adjustment, the verification test results will be compared to the average of the preceding quality 
control tests (taken after the adjustment) as in the case of a new project start-up when four quality 
control tests are not available.      

In the event that; 1) the comparison of the Contractor’s running average quality control data and 
Engineer’s quality assurance verification test results are outside the allowable differences in the 
above table, or 2) if a bias exists between the results, such that one of the results is predominately 
higher or lower than the other, and the Engineer’s results fail to meet the JMF control limits, the 
Engineer will investigate the reason immediately.  As soon as the need for an investigation becomes 
known, the Engineer will increase the quality assurance sampling rate to the same frequency 
required for Contractor testing.  The additional samples obtained by the Engineer may be used as 
part of the investigation process or for routine quality assurance verification tests.  The Engineer's 
investigation may include testing of the remaining quality control split samples, review and 
observation of the Contractor's testing procedures and equipment, and a comparison of split sample 
test results by the Contractor quality control laboratory, Department quality assurance laboratory 
and the Materials Division laboratory.  The procedures outlined in the latest edition of MDOT’s 
Field Manual for HMA may be used as a guide for the investigation.  In the event that the 
Contractor’s results are determined to be incorrect, the Engineer's results will be used for the quality 
control data and the appropriate payment for the mixture will be based on the procedures specified 
in Subsection 401.02.5.8(j). 

The Engineer will periodically witness the sampling and testing being performed by the Contractor.  
The Engineer, both verbally and in writing, will promptly notify the Contractor of any observed 
deficiencies.  When differences exist between the Contractor and the Engineer which cannot be 
resolved, a decision will be made by the State Materials Engineer, acting as the referee.  The 
Contractor will be promptly notified in writing of the decision.  If the deficiencies are not corrected, 
the Engineer will stop production until corrective action is taken. 

105



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-401-6 CODE:  (SP) 
 
DATE: 08/21/2012 
 
SUBJECT: Warm Mix Asphalt (WMA) 
 
Section 401, Hot Mix Asphalt (HMA) - General, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction as amended by this special provision is 
applicable to Warm Mix Asphalt Only. 
 
907-401.01--Description.   
These specifications include general requirements that are applicable to Warm Mix Asphalt 
(WMA). 
 
This work consists of the construction of one or more lifts of WMA in accordance with Section 
401 for Hot Mix Asphalt, with the exceptions set forth in this special provision.  The WMA shall 
meet the specific requirements for the mixture to be produced and placed in reasonably close 
conformity with the lines, grades, thicknesses and typical sections shown on the plans or 
established by the Engineer. 
 
907-401.02--Materials.   
 
907-401.02.2--WMA Products and Processes.  The Department will maintain a list of qualified 
WMA products and processes.  No product or process shall be used unless it appears on this list.   
 
The Contractor may propose other products or processes for approval by the Product Evaluation 
Committee.  Documentation shall be provided to demonstrate laboratory performance, field 
performance, and construction experience. 
 
907-401.03--Construction Requirements. 
 
907-401.03.1.1--Weather Limitations.  The air and pavement temperature at the time of 
placement shall equal or exceed 40ºF, regardless of compacted lift thickness. 
 
907-401.03.8--Preparation of Mixture.   Warm mix asphalt is defined as a plant produced 
asphalt mixture that can be produced and constructed at lower temperatures than typical hot mix 
asphalt.  Typical temperature ranges of non-polymer modified, WMA produced by foaming the 
asphalt binder at the plant are typically 270ºF to 295ºF at the point of discharge of the plant.  
Typical temperature ranges of polymer modified, WMA produced by foaming the asphalt binder 
at the plant are typically 280ºF to 305ºF at the point of discharge of the plant.  WMA produced 
by addition of a terminal blended additive may allow the producer to reduce the temperatures 
below 270ºF as long as all mixture quality and field density requirements are met.  Production 
temperatures at the plant may need to be increased or decreased due to factors such as material 
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characteristics, environmental conditions, and haul time to achieve mixture temperatures at the 
time of compaction in which uniform mat density can be achieved. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SUPPLEMENT TO SPECIAL PROVISION NO.  907-403-4 

DATE: 05/15/2013

SUBJECT: Hot Mix Asphalt (HMA)

Before Subsection 907-403.05.2 on page 1, add the following: 

907-403.03--Construction Requirements. 

907-403.03.2--Smoothness Tolerances.  Delete the table, footnotes, and first six paragraphs of 
Subsection 403.03.2 on page 266 & 267, and substitute the following. 

 Lower* 
 & Lower* Top 
 Leveling Intermediate Intermediate Surface 
 Lifts Lift Lift Lift 
Maximum deviation from 
grade and cross section 
at any point  ...........................................  1/2" 3/8" 1/4" 1/4" 

Maximum deviation from   
A 10 foot straight edge ..........................  3/8" 1/4" 1/8" 1/8" 

Note: Where more than four (4) lifts of HMA are required, all lifts, excluding the top three (3) 
lifts, shall meet the requirements of the lower lift. 

 * When tested longitudinally from a stringline located equidistant above points 50 feet 
apart, the distance from the stringline to the surface at any two points located 12 1/2 
feet apart shall not vary one from the other more than the maximum deviation allowed 
above from a 10-foot straight edge.  

Delete the last paragraph of Subsection 403.03.2 at the bottom of page 268, the table at the top of 
page 269, and the first, second and third full paragraphs on page 269, and substitute the 
following.

Sections(s) or portions thereof representing areas excluded from a smoothness test with the High 
Speed Inertial Profiling System (IPS) shall also be excluded from consideration for a contract 
price adjustment for rideability. 

Any contract price adjustment for rideability will be applied on a continuous basis to the pay 
tonnage, determined in accordance with Subsections 907-401.02.6.8 and 403.04, for the 
section(s) or portions thereof for which an adjustment is warranted. 
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Contract price adjustments for rideability shall only be applicable to the surface lift and 
furthermore to only the long continuous section(s) or portions of the long continuous section(s) 
of the surface lift that require smoothness be determined by using a profiling device. 

907-403.03.2.1--Smoothness Tolerances for Mean Roughness Index (MRI).  Smoothness 
tolerances shall be applied to asphalt pavements based on the following pavement categories. 

Category A applies to the following pavement constructions: 

New construction 
Construction with three (3) or more lifts 
Mill and two (2) or more lifts 

Category B applies to the following pavement constructions: 

Mill and one (1) lift  
Two (2) lift overlays without milling 

Category C applies to the following pavement constructions: 

Single lift overlay without milling 

NOTE: Spot Leveling does not count as a lift.  Full width / continuous leveling courses 
will be considered a lift. 

For all projects, the surface lift smoothness data shall be reported by two MRI methods: 

1. A continuous 528-foot long interval MRI report 
2. A continuous 25-foot short interval MRI report 

Category A projects shall have a long interval surface MRI of not more than 60 inches per mile.  
Areas of the surface lift with localized roughness greater than 130 inches per mile as determined 
by the continuous short interval report will be identified for correction by the Project Engineer. 

Category B projects shall have a long interval surface MRI of not more than 70 inches per mile.  
Areas of the surface lift with localized roughness greater than 140 inches per mile as determined 
by the continuous short interval report will be identified for correction by the Project Engineer. 

Category C projects shall have the existing surface profiled at no additional cost to the State. 
The finished surface lift shall meet the following requirements: 

 A 50% improvement in MRI from the existing surface 
 or 
 80 inches per mile long interval surface MRI value whichever value is higher. 
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Additionally, areas of the surface lift with localized roughness greater than 150 inches per mile, 
as determined by the continuous short interval report, will be identified for correction by the 
Project Engineer.  In the case that 50% of the existing surface MRI is greater than 80 inches per 
mile, the short continuous threshold shall be increased from 150 inches per mile by the 
difference between 50% of the existing surface MRI and 80 inches per mile.

No incentive will be allowed if the MRI value from the newly paved surface is greater than the 
existing surface. 

When a project has multiple lifts, all lifts preceding the surface lift shall have a MRI of no more 
than 10 inches/mile (or one Project Category) more than the surface lift threshold for both long 
and short continuous intervals.  Corrective action must be taken on those segments that do not 
meet this requirement.  No unit price adjustment will be applied on any underlying lift. 

For Category A and B projects, a unit price increase will be added when the MRI for the final 
surface lift, following all required localized roughness (short interval) corrective action, is less 
than or equal to forty-five inches per mile (45.0 inches / mile) on the long interval report.  These 
Projects will be considered for incentive pay based on the following guidelines for the long 
interval surface lift MRI. 

Mean Roughness Index 
inches / mile 

Contract Price Adjustment 
percent of HMA unit bid price 

Less than 30.0 108 
30.0 to 35.0 106 
35.1 to 40.0 104 
40.1 to 45.0 102 

45.1 to Required Surface MRI 100 

For Category C projects, a unit price increase will be added when the MRI for the final surface 
lift, following all required localized roughness (short interval) corrective action, is less than or 
equal to forty-five inches per mile (45.0 inches / mile) on the long interval report.  These Projects 
will be considered for incentive pay based on the following guidelines for the long interval 
surface lift MRI. 

Mean Roughness Index 
inches / mile 

Contract Price Adjustment 
percent of HMA unit bid price 

Less than or equal to 45.0 103 
45.1 to Required Surface MRI 100 

In addition to the above pay incentive factors, a project may be subject to a disincentive when the 
Long Continuous Interval MRI for the surface exceeds the allowable tolerance.  This applies to 
all project categories and will correlate to the maximum allowed Long Continuous Interval MRI. 
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Mean Roughness Index 
inches / mile 

Contract Price Adjustment 
percent of HMA unit bid price 

Above 20.0 Over Remove And Replace 
15.1 to 20.0 Over 80 
10.1 to 15.0 Over 85 
5.1 to 10.0 Over 90 
0.1 to 5.0 Over 95 

Required Surface MRI 100 

Note: All incentives and disincentives will be based on a single smoothness test, following 
all required localized roughness (short interval) corrective action, of the newly paved 
surface.  

Corrective action must be taken on those sections that exceed the ‘Remove and Replace’ 
threshold on the Long Continuous Interval as directed by the Project Engineer.  Sections that fall 
into this requirement may also need corrective action on both the preceding and following 264-
foot sections as to conform to a complete 528-foot Long Continuous Interval.  The minimum 
remove and replace length will be 528 feet (0.1 mile).  Additional smoothness testing shall be 
required on sections following replacement and will be required to meet at least the maximum 
surface MRI short of ‘Remove and Replace’. 

The above pay factors will be applied in conjunction with the Long Continuous Histogram Chart 
from ProVAL’s Smoothness Assurance Module.  The price adjustments for rideability will be 
tabulated in MDOT’s Pay Incentive spreadsheet on the basis of a theoretical tonnage of 110 
lbs/yd2*inch thickness (pounds per square yard * inch thickness) and 12-foot travel lanes, 
determined in accordance with Subsections 401.02.6.5 and 403.04, for the segment(s) or portions 
thereof for which an adjustment is warranted. 

Delete Subsection 403.03.5.5 on page 273 and substitute the following. 

907-403.03.5.5--Preliminary Leveling.  All irregularities of the existing pavement, such as ruts, 
cross-slope deficiencies, etc., shall be corrected by spot leveling, skin patching, feather edging or 
a wedge lift in advance of placing the first overall lift. 

907-403.04--Method of Measurement.  After the first paragraph of Subsection 403.04 on page 
274, add the following. 

The pay quantities for each individual job mix formula (JMF) will be calculated using the 
approved JMF maximum specific gravity (Gmm) and the following formulas. 

When the composite mixture has a maximum specific gravity of 2.540 or less, 

Tp = Tw 

When the composite mixture has a maximum specific gravity greater than 2.540, 
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Tp = Tw((100-(((Gmm*A*B)-C)/(Gmm*A*B))*100))/100

Where:

 Tp = Total tonnage for payment 
 Tw = Total tonnage weighed, used and accepted 
Gmm = Maximum Specific Gravity of the approved composite asphalt mixture 
 A = 46.725 lbs/yd2/in 
 B = 0.93 = 93% density 
 C = 110.374 lbs/yd2/in = Theoretical density at 2.540 Gmm 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION NO.  907-403-4 CODE:  (IS) 

DATE: 11/04/2005 

SUBJECT: Hot Mix Asphalt (HMA)

Section 403, Hot Bituminous Pavement, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 

907-403.05.2--Pay Items.  Add the "907" prefix to the pay items listed on page 275 & 276. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-403-12 CODE:  (SP) 
 
DATE: 08/21/2012 
 
SUBJECT: Warm Mix Asphalt (WMA) 
 
Section 403, Hot Bituminous Pavement, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction as amended by this special provision is 
applicable to Warm Mix Asphalt Only. 
 
907-403.01--Description.  This work consists of constructing one or more lifts of Warm Mix 
Asphalt (WMA) pavement in accordance with the requirements of Section 403 for Hot Mix 
Asphalt, with the exceptions set forth in this special provision.  The WMA shall meet the 
requirements of this section and placed in reasonably close conformity with the lines, grade, 
thicknesses, and typical cross sections shown on the plans or established by the Engineer. 
 
907-403.04--Method of Measurement.  Warm mix asphalt will be measured by the ton.  The 
weight of the composite mixture shall be determined in accordance with the provisions of 
Subsection 401.03.2.1.11. 
 
907-403.05--Basis of Payment.  Subject to the adjustments set out in Subsections 401.02.6.3, 
401.02.6.4, 401.02.6.5, 401.02.6.6 & 403.03.2, warm mix asphalt, measured as prescribed above, 
will be paid for at the contract unit price per ton for each lift of pavement specified in the bid 
schedule and shall be full compensation for completing the work. 
 
907-403.05.2--Pay Items.  After the last pay item listed  on page 276, add the following: 
 
907-403-M: Warm Mix Asphalt,    (1)  ,       (2)      - per ton 
 Type     Mixture 
 
907-403-N: Warm Mix Asphalt,   (1)  ,      (3)    , Leveling - per ton 
 Type  Mixture 
 
 
907-403-O: Warm Mix Asphalt,   (1)  ,      (4)    , Trench Widening - per ton 
 Type  Mixture 
 
907-403-P: Warm Mix Asphalt, HT,       (3)    , Polymer Modified - per ton 
 Mixture 
 
907-403-Q: Warm Mix Asphalt, HT,        (3)    , Polymer Modified, Leveling - per ton 
 Mixture 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-407-1 CODE:  (SP) 
 
DATE: 02/26/2008 
 
SUBJECT: Tack Coat 
 
Section 407, Tack Coat, of the 2004 Edition of the Mississippi Standard Specifications for Road 
and Bridge Construction is hereby amended as follows: 
 
907-407.02.1--Bituminous Material.  Delete the second sentence of the first paragraph of 
Subsection 407.02.1 on page 281, and substitute the following: 
 
When not specified, the materials shall be as specified in Table 410-A on page 293. 
 
907-407.03.3--Application of Bituminous Material.  Delete the first paragraph of Subsection 
407.03.3 on page 281, and substitute the following. 
 
Tack coat shall be applied with a distributor spray bar.  A hand wand will only be allowed for 
applying tack coat on ramp pads, irregular shoulder areas, median crossovers, turnouts, or other 
irregular areas.  Bituminous materials and application rates for tack coat shall be as specified in 
Table 410-A on page 293.  Tack coat shall not be applied during wet or cold weather, after 
sunset, or to a wet surface.  Emulsions shall be allowed to "break" prior to superimposed 
construction. 
 
907-407.05--Basis of Payment.  Delete the pay item at the end of Subsection 407.05 on page 
282, and substitute the following: 
 
907-407-A: Asphalt for Tack Coat * - per gallon 
 
 * Grade may be specified 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SUPPLEMENT TO SPECIAL PROVISION NO.  907-413-4 

DATE: 03/27/2013 

SUBJECT: Sawing and Sealing Transverse Joints in Asphalt Pavement

Delete the drawing in Subsection 907-413.03.3.1 on page 1, and substitute the following. 

Existing Concrete Pavement Existing Joint

3/8" Min.

Saw Cut Req'd.

Fill to 1/16" to 1/8" Hot Poured Elastic
Sealant Req'd.Variable Depth Asphalt

Overlay Required

DETAIL OF SAWING AND SEALING TRANSVERSE JOINTS

1" Min.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION NO. 907-413-4 CODE: (IS)

DATE: 01/22/2013

SUBJECT: Sawing and Sealing Transverse Joints in Asphalt Pavement

Section 413, Cleaning and Sealing Joints and Cracks, of the 2004 Edition of the Mississippi 
Standard Specifications for Road and Bridge Construction is hereby amended as follows.

907-413.02--Materials.  Delete the second and third sentence of the second paragraph of 
Subsection 413.02 on page 294.

907-413.03--Construction Requirements.

907-413.03.3-- Sawing and Sealing Transverse Joints in Asphalt Pavement.

907-413.03.3.1--General. Delete the first paragraph of Subsection 413.03.3.1 on page 296 and 
substitute the following.

The Contractor’s operation shall be conducted so that sawcutting of transverse joints, cleaning, 
and sealing is a continuous operation.  The entire sawing and sealing operation shall be 
completed within seven (7) days after the placement of the final wearing course, unless the 
approved traffic control plan or sequence of operations provide otherwise.  Traffic shall not be 
allowed on sawed unsealed joints in the final wearing course.

When intermediate lifts must be exposed to traffic for over seven (7) days, the Contractor shall 
be required to make an interim 1/8-inch wide saw cut which is one third (1/3) as deep as the 
asphalt layer.  This interim saw cut does not require sealing.  Costs of any interim cut(s) shall be
included in the pay item for sawing and sealing transverse joints in asphalt pavement.

The detail for sawing and sealing transverse joints in asphalt pavement shall be as shown below.
No sawing and sealing of transverse joints will be required in Open Graded Friction Courses
(OGFC). However, the lift under the OGFC will require sawing and sealing.

Existing Concrete Pavement
Existing Joint

3/8"

Saw Cut Req'd.

Fill to 1/16" to 1/8" Hot Poured Elastic
Sealant Req'd.Variable Depth Asphalt

Overlay Required

1"
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907-413.03.3.4--Sealing.  Delete the second paragraph of Subsection 413.03.3.4 on page 297.

907-413.04--Method of Measurement. Delete the second sentence of the third paragraph of 
Subsection 413.04 on page 297, and substitute the following.

Sawing and joint sealant material will not be paid for as separate items but will be included in the 
unit price per linear foot for sawing and sealing transverse joints in asphalt pavement.

907-413.05--Basis of Payment.  Delete “Bond Breaker Tape and” from the first sentence of the 
third paragraph of Subsection 413.05 on page 298.

Add the “907” prefix to pay item no. 413-E on page 298.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SUPPLEMENT TO SPECIAL PROVISION NO. 907-618-1 
 
DATE: 05/01/2013 
 
PROJECT:  MP-6015-34(015) / 304814301 & MP-6015-31(008) / 304814302 - 
  Jones & Jasper Counties 
 
After the first paragraph of Subsection 907-618.01.2 on page 1, add the following. 
 
Additional signs will be required as follows. 
 
 Centerline 
 
 BOP  or  EOP 
 
 
 
 
 
 500 Feet before BOP or beyond EOP for traffic 
 G-20–2A Mounted on Barricade in each direction 
 
 
 
  
 G-20-1 ( 9 Miles ) Mounted on Barricade 
 
 
 6-foot  Type III Barricades 500 feet 
 (Double Faced) 
 
 
 
 R16-3 Sign Required 
 
ADDITIONAL TRAFFIC CONTROL SIGNS REQUIRED: 
 
   38    - W20-1 “AHEAD” signs required.  One (1) W20-1 “AHEAD” sign is required at each local road 

or street entering the project. 
   69    - R4-1 “DO NOT PASS” signs required. 
   22    - R4-2 “PASS WITH CARE” signs required. 
   26     W14-3 “NO PASSING ZONE” signs required. 
    8   - R16-3 “SPEEDING FINES DOUBLED” signs required. 
 
R4-1 “DO NOT PASS”, R4-2 “PASS WITH CARE”, and W14-3 “NO PASSING ZONE” signs are required 
in accordance with Subsection 618.03.3, this drawing, and as specified in the Manual on Uniform Traffic 
Control Devices.  If no passing zones are 1,000 feet or more, additional “DO NOT PASS” signs shall be 
installed. 
 
R16-3 signs shall be spaced in accordance with sheet titled “Location of R16-3 Signs”. 
 
All Construction signing is included in the bid for Pay Item 618-A, Maintenance of Traffic.  Fluorescent 
orange sheeting shall be used on all construction and traffic control signs except for R16-3, R4-1 and R4-2 
signs which shall be black legend and border on white background. 119
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-618-1 CODE:  (SP) 
 
DATE: 04/29/2004 
 
SUBJECT: Additional Signing Requirements 
 
Section 618, Maintenance of Traffic and Traffic Control Plan, of the 2004 Edition of the 
Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as 
follows. 
 
907-618.01.2--Traffic Control Plan.  At the end of Subsection 618.01.2 on page 413, add the 
following: 
 
For compliance with the traffic control plan, the Contractor will be required to install and 
maintain construction signs at various location throughout the project.  Payment for these signs 
will be included in the price bid for pay item no. 618-A, Maintenance of Traffic per lump sum. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-618-9 CODE: (IS) 
 
DATE: 11/08/2012 
 
SUBJECT: Placement of Temporary Traffic Stripe 
 
Section 618, Maintenance of Traffic and Traffic Control Plan, of the 2004 Edition of the 
Mississippi Standard Specifications for Road and Bridge Construction is hereby amended as 
follows. 
 
907-618.03.3--Safe Movement of Traffic.  Delete subparagraphs (2) and (3) of Subsection 
618.03.3 on page 416, and substitute the following. 
 

(2) Temporary edge lines on projects requiring shoulders constructed of granular material 
may be delayed for a period not to exceed three (3) days. 

 
Temporary edge lines placed on the final pavement course of projects requiring paved shoulders 
with surface treatment may be placed on the adjacent shoulder in as near the permanent location 
as possible until the surface treatment is placed.  When the edge lines are obliterated by the 
placement of the surface treatment, the edge lines shall be placed in the permanent stripe 
location.  The replacement of edge lines may be delayed for a period not to exceed three (3) days 
for a two or three-lane roads. 
 
Delete the first sentence of next to last paragraph of Subsection 618.03.3 on page 416 and 
substitute the following. 
 
Permanent pavement markings are to be applied no sooner than 10 days nor later than 45 days 
after placement of the final lift of pavement.   
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-626-25 CODE:  (IS) 
 
DATE: 11/13/2012 
 
SUBJECT: Thermoplastic Traffic Markings 
 
Section 626, Thermoplastic Traffic Markings, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows. 
 
907-626.01--Description.  After the last sentence of the first paragraph of Subsection 626.01 on 
page 443, add the following. 
 
All pavement marking material, excluding edge lines over rumble strips, shall be applied using 
the extrusion/ribbon method.  Edge lines placed over rumble strips shall be applied using the 
atomization/spray method. 
 
907-626.03.1.1--Equipment.  After the second paragraph of Subsection 626.03.1.1 on page 444, 
add the following. 
 
When edge lines are placed over rumble strips, the equipment must be able to apply the marking 
material using the atomization/spray method instead of extrusion/ribbon method. 
 
907-626.03.1.2--Construction Details.  Delete the second sentence of the first full paragraph of 
Subsection 626.03.1.2 on page 445, and substitute the following. 
 
Unless otherwise specified in the plans or contract documents, the thickness shall be 90 mils for 
edge lines, center lines, lane lines, barrier lines and detail stripe including gore markings, and 
120 mils for crosswalks, stop lines, and railroad, word and symbol markings. 
 
After the last sentence of the third full paragraph of Subsection 626.03.1.2 on page 445, add the 
following. 
 
When double drop thermoplastic stripe is called for in the contract, additional beads by the drop-
on method shall be applied as follows. 
 
Class A glass beads at a rate of not less than three pounds of beads per 100 feet of six-inch stripe.  
Class B glass beads at a rate of not less than three pounds of beads per 100 feet of six-inch stripe. 
 
The Class B glass beads shall be applied to the newly placed stripe first, followed by the 
application of the Class A glass beads. 
 
907-626.05--Basis of Payment.  Delete the pay items listed on page 446 and substitute the 
following. 
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907-626-A: 6” Thermoplastic* Traffic Stripe, Skip White - per linear foot or mile 
 
907-626-B: 6” Thermoplastic* Traffic Stripe, Continuous White - per linear foot or mile 
 
907-626-C: 6” Thermoplastic* Edge Stripe, Continuous White - per linear foot or mile 
 
907-626-D: 6” Thermoplastic* Traffic Stripe, Skip Yellow - per linear foot or mile 
 
907-626-E: 6” Thermoplastic* Traffic Stripe, Continuous Yellow - per linear foot or mile 
 
907-626-F: 6” Thermoplastic* Edge Stripe, Continuous Yellow - per linear foot or mile 
 
907-626-G: Thermoplastic* Detail Stripe, Color - per linear foot 
 
907-626-H: Thermoplastic* Legend, White - per linear foot or square foot 
 
 *  Indicate Double Drop if applicable 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-701-4 CODE:  (IS) 
 
DATE: 11/09/2010 
 
SUBJECT: Hydraulic Cement 
 
Section 701, Hydraulic Cement, of the 2004 Edition of the Mississippi Standard Specifications 
for Road and Bridge Construction is hereby amended as follows: 
 
Delete Subsection 701.01 on pages 595 & 596, and substitute the following: 
 
907-701.01--General.  The following requirements shall be applicable to hydraulic cement: 
 
Only hydraulic cements conforming to Section 701 shall be used.  Hydraulic cements shall not 
be listed or designated as meeting more than one AASHTO or Department type.   
 
Different brands of hydraulic cement, or the same brand of hydraulic cement from different 
mills, shall not be mixed or used alternately in any one class of construction or structure, without 
written permission from the Engineer; except that this requirement will not be applicable to 
hydraulic cement treatment of design soils, or bases. 
 
The Contractor shall provide suitable means for storing and protecting the hydraulic cement 
against dampness. Hydraulic cement, which for any reason, has become partially set or which 
contains lumps of caked hydraulic cement will be rejected.  Hydraulic cement salvaged from 
discarded or used bags shall not be used. 
 
The temperature of bulk hydraulic cement shall not be greater than l65°F at the time of 
incorporation in the mix. 
 
Acceptance of hydraulic cement will be based on the certification program as described in the 
Department’s Materials Division Inspection, Testing, and Certification Manual and job control 
sampling and testing as established by Department SOP. 
 
Retests of hydraulic cement may be made for soundness and expansion within 28 days of test 
failure and, if the hydraulic cement passes, it may be accepted.  Hydraulic cement shall not be 
rejected due to failure to meet the fineness requirements if upon retests after drying at 212°F for 
one hour, it meets such requirements. 
 
Delete Subsection 701.02 on page 596, and substitute the following: 
 
907-701.02--Portland Cement. 
 
907-701.02.1--General. 
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907-701.02.1.1--Types of Portland Cement.  Portland cement (cement) shall be either Type I or 
Type II conforming to AASHTO Designation:  M85 or Type I(MS), as defined by the 
description below Table 1.  Type III cement conforming to AASHTO Designation:  M85 or Type 
III(MS), as defined by the description below Table 1, may be used for the production of precast 
or precast-prestressed concrete members.   
 
907-701.02.1.2--Alkali Content.  All cement types in this Subsection shall meet the Equivalent 
alkali content requirement for low-alkali cements listed in AASHTO Designation:  M85, Table 
2. 
 
907-701.02.2--Replacement by Other Cementitious Materials.  The maximum replacement of 
cement by weight is 25% for fly ash or 50% for ground granulated blast furnace slag (GGBFS).  
The minimum tolerance for replacement shall be 5% below the maximum replacement content.  
Replacement contents below this minimum tolerance by fly ash or GGBFS may be used, but 
shall not be given any special considerations, like the maximum acceptance temperature for 
Portland cement concrete containing pozzolans.  Special considerations shall only apply for 
replacement of cement by fly ash or GGBFS.   
 
907-701.02.2.1--Portland Cement Concrete Exposed to Soluble Sulfate Conditions or 
Seawater.  When Portland cement concrete is exposed to moderate or severe soluble sulfate 
conditions, or to seawater, cement types and replacement of cement by Class F fly ash, GGBFS, 
or silica fume shall be as follows in Table 1. 

 
Table 1- Cementitious Materials for Soluble Sulfate Conditions 

 
Sulfate 

Exposure 
Water-soluble 

sulfate (SO4) in soil, 
% by mass 

Sulfate (SO4)in 
water, ppm 

Cementitious material required* 

Moderate and 
Seawater 

0.10 - 0.20 150 - 1,500 Type II **, ***, **** cement, 
or Type I cement with one of 
the following replacements of 
cement by weight: 

25% Class F fly ash, 
50% GGBFS, or 
8% silica fume 

Severe 0.20 - 2.00 1,500 - 10,000 Type I cement with a 
replacement by weight of 50% 
GGBFS, or 
Type II ** cement with one of 
the following replacements of 
cement by weight: 

25% Class F fly ash, 
50% GGBFS, or 
8% silica fume 
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 * The values listed in this table for replacement of Portland cement by the 
cementitious materials listed are maximums and shall not be exceeded.  The 
minimum tolerance for replacement shall be 0.5% below the maximum replacement 
content.  Replacement contents below this minimum tolerance by the cementitious 
materials listed in this table do not meet the requirements for the exposure conditions 
listed and shall not be allowed. 

 ** Type I cement conforming to AASHTO Designation:  M85 with a maximum 8% 
tricalcium aluminate (C3A) may be used in lieu of Type II cement; this cement is 
given the designation “Type I(MS)”.  Type III cement conforming to AASHTO 
Designation:  M85 with a maximum 8% tricalcium aluminate (C3A) may be used in 
lieu of Type II cement as allowed in Subsection 907-701.02.1; this cement is given 
the designation “Type III(MS)”. 

 *** Blended cement meeting the sulfate resistance requirements of Subsection 907-
701.04 may be used in lieu of Type II as allowed in Subsection 907-701.04.  No 
additional cementitious materials shall be added to or as a replacement for blended 
cement. 

 **** Class F fly ash or GGBFS may be added as a replacement for cement as allowed in 
Subsection 907-701.02.2.   

 
Class C fly ash shall not be used as a replacement for cement in any of the sulfate exposure 
conditions listed above. 
 
907-701.02.2.2--Cement for Soil Stabilization Exposed to Soluble Sulfate Conditions or 
Seawater.  When Portland cement for use in soil stabilization is exposed to moderate or severe 
soluble sulfate conditions, or to seawater, cement types and replacement of cement by Class F fly 
ash or GGBFS shall meet the requirements of Subsection 907-701.02.2.1.  Neither metakaolin 
nor silica fume shall be used to bring the cementitious materials into compliance with the 
requirements of Table 1. 
 
Delete Subsection 701.03 on page 596, and substitute the following: 
 
907-701.03--Masonry Cement.  Masonry cement shall conform to ASTM Designation: C 91 
and shall only be used in masonry applications. 
 
Delete Subsection 701.04 on page 596, and substitute the following: 
 
907-701.04--Blended Hydraulic Cement. 
 
907-701.04.1--General. 
 
907-701.04.1.1--Types of Blended Cement.  Blended hydraulic cements (blended cements) 
shall be of the following types and conform to AASHTO Designation:  M 240: 
 

Type I(SM) –  Slag-modified Portland cement 
Type IS –  Portland blast-furnace slag cement 
Type I(PM) –  Pozzolan-modified Portland cement 
Type IP –  Portland-pozzolan cement 
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Blended cement for use in Portland cement concrete or soil stabilization exposed to the moderate 
soluble sulfate condition or exposure to seawater as defined in Table 1 shall meet the Sulfate 
resistance requirement listed in AASHTO Designation:  M 240, Table 2 and the “(MS)” suffix 
shall be added to the type designation. 
 
907-701.04.1.2--Alkali Content.  All blended cement types in this Subsection shall meet the 
Mortar expansion requirements listed in AASHTO Designation:  M 240, Table 2. 
 
907-701.04.2--Replacement by Other Cementitious Materials.  No additional cementitious 
materials, such as Portland cement, performance hydraulic cement, fly ash, GGBFS, metakaolin, 
or others, shall be added to or as a replacement for blended cement.  
 
907-701.04.3--Exposure to Soluble Sulfate Conditions or Seawater.  When Portland cement 
concrete or blended cement for soil stabilization is exposed to moderate soluble sulfate 
conditions or to seawater, where the moderate soluble sulfate condition is defined in Table 1, the 
blended cement shall meet the sulfate resistance requirement listed in AASHTO Designation:  M 
240, Table 2. 
 
When Portland cement concrete or blended cement for soil stabilization is exposed to severe 
soluble sulfate conditions, where the severe soluble sulfate condition is defined in Table 1, 
blended cements shall not be used. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION NO.  907-702-3 CODE:  (SP) 

DATE: 05/08/2012 

SUBJECT: Polyphosphoric Acid (PPA) Modification of Petroleum Asphalt Cement 

Section 702.05, Petroleum Asphalt Cement, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 

907-702.05--Petroleum Asphalt Cement.  Delete the third paragraph of Subsection 702.05 on 
page 598, and substitute the following. 

The bituminous material used in all types of asphalt mixtures shall conform to AASHTO 
Designation:  M 320, Performance Grade PG 67-22, as modified in the table below, except that 
Polyphosphoric Acid (PPA) may be used at low dosage rates as a modifier to enhance the 
physical properties of a base binder to meet the requirements for Performance Grade PG 67-22.  
In addition, PPA may be used as a catalyst or mixing agent at low dosage rates in the production 
of Polymer Modified, Performance Grade PG 76-22.   

When PPA is used as a modifier, in no case shall the PPA modifier be used to adjust the physical 
properties of the binder a full binder grade.  For example:  the base binder (unmodified) is graded 
as a PG 64-22 and should only be modified by the addition of PPA to a modified binder grade of 
PG 67-22. 

When petroleum asphalt cement is modified by PPA, the following dosage limits shall be 
applied.

 Grade Dosage Limit 
 PG 67-22 0.75% by weight of binder 
 PG 76-22 0.50% by weight of binder 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 

SUPPLEMENT TO SPECIAL PROVISION NO. 907-703-10 

DATE: 05/14/2013 

SUBJECT: Aggregates 

Before Subsection 907-703.06.1.2 on page 1, add the following. 

907-703.06.1--Coarse Aggregates.  Delete the third paragraph of Subsection 703.06.1 on page 
613, and substitute the following. 

When tested in accordance with AASHTO Designation: T 19, the dry rodded unit weight of all 
aggregates except expanded clay and shale shall not be less than 70 pounds per cubic foot.

Before Subsection 907-703.20.3 on page 2, add the following. 

907-703.14--Aggregates for Bituminous Surface Treatments. 

907-703.14.2--Detail Requirements. 

907-703.14.2.1--Gradation.  In the table entitled “Gradation Requirements For Cover 
Aggregate” in Subsection 703.14.2.1 on page 622, delete the requirement for the No. 16 sieve for 
Size No. 7 under the column “Slag or Expanded Clay”. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION NO.  907-703-10 CODE:  (SP)

DATE: 06/06/2012

SUBJECT: Aggregates

Section 703, Aggregates, of the 2004 Edition of the Mississippi Standard Specifications for Road 
and Bridge Construction is hereby amended as follows.

907-703.03.2.4--Gradation.  Delete the last sentence of the last paragraph of Subsection 
703.03.2.4 on page 611.

907-703.04--Aggregate for Crushed Stone Courses.

907-703.04.1--Coarse Aggregate. Delete the first paragraph of Subsection 703.04.1 on page 
611, and substitute the following.

Coarse aggregate, defined as material retained on No. 8 sieve, shall be either crushed limestone, 
steel slag, granite, concrete, or combination thereof. Crushed concrete is defined as recycled 
concrete pavement, structural concrete, or other concrete sources that can be crushed to meet the 
gradation requirements for Size No. 825 B as modified below.  In no case shall waste from 
concrete production (wash-out) be used as a crushed stone base.

907-703.04.2--Fine Aggregate. Delete the first sentence of the first paragraph of Subsection 
703.04.2 on page 612, and substitute the following.

Fine aggregate, defined as material passing No. 8 sieve, shall be material resulting from the 
crushing of limestone, steel slag, granite, concrete, or combination thereof.  

Delete the third paragraph of Subsection 703.04.2 on page 612.

907-703.04.3--Gradation. After the table in Subsection 703.04.3 on page 613, add the 
following.  

If crushed concrete is used, the crushed material shall meet the gradation requirements of Size 
No. 825 B with the exception that the percent passing by weight of the No. 200 sieve shall be 2 –
18.

907-703.06--Aggregates for Hot Mix Asphalt.

907-703.06.1.2--Fine Aggregates.  Delete the last sentence of Subsection 703.06.1.2 on page 
614.
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907-703.20.3--Gradation.  Delete the table and notes in Subsection 703.20.3 at the top of page 
626, and substitute the following.

PERCENT PASSING BY WEIGHT

Shell Coarse Medium Fine
Square Mesh
Sieves

Size I Size II
Note (1)

Size III
Note (3)

3 inch 100
2 1/2 inch 90-100 90-100
2 inch 100
1 1/2 inch 90-100 100 25-60
1 inch 80-100 97-100
3/4 inch 55-100 55-100 0-10
1/2 inch 35-85 35-85 0-5 100
3/8 inch 12-65 12-65 97-100
No. 4, Note (2) 0-30 0-30 92-100
No. 10 0-8 0-8 80-100 100
No. 40 10-40 80-100
No. 60 0-20 30-100
No. 100 15-80
No. 200 0-5 0-4 0-4 0-5 0-30
PI Material
Passing No. 40 6 or less 0

Note (1): Size II is intended for use in bases in which portland cement is used.
Note (2): Ground shell shall contain at least 97% passing the No. 4 sieve.
Note (3): Size III is intended for use in stabilized construction entrances.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-710-1 CODE: (SP) 
 
DATE: 06/24/10 
 
SUBJECT: Fast Dry Solvent Traffic Paint 
 
Section 710, Paint, of the 2004 Edition of the Mississippi Standard Specifications for Road and 
Bridge Construction is amended as follows: 
 
After Subsection 710.05 on Page 661, add the following: 
 
907-710.06--Fast Dry Solvent Traffic Paint.  Fast dry solvent traffic paints intended for use 
under this specification shall include products that are single packaged and ready mixed.  Upon 
curing, these materials shall produce an adherent, reflective pavement marking capable of 
resisting deformation by traffic.  The manufacturer shall have the option of formulating the 
material according to their own specifications.  However, the requirements delineated in this 
specification, Section 619 and Section 710 shall apply regardless of the formulation used.  The 
material shall be free from all skins, dirt and foreign objects. 
 
907-710.06.1--Composition. 
 
907-710.06.1.1--Percent Pigment.  The percent pigment by weight shall be not less than 51% 
nor more than 58% when tested in accordance with ASTM D 3723. 
 
907-710.06.1.2--Viscosity.  The consistency of the paint shall be not less than 75 nor more than 
95 Krebs Units (KU) when tested in accordance with ASTM D 562. 
 
907-710.06.1.3--Weight per Gallon.  The paint shall weigh a minimum 11.8 pounds per gallon 
and the weight of the production batches shall not vary more than +/- 0.5 pounds per gallon from 
the weight of the qualification samples when tested in accordance with ASTM D 1475. 
 
907-710.06.1.4--Total Solids.  The percent of total solids shall not be less than 70% by weight 
when tested in accordance with ASTM D 2369. 
 
907-710.06.1.5--Dry Time (No pick-up).  The paint shall dry to a no tracking condition in a 
maximum of 10 minutes. 
 
907-710.06.1.6--Volatile Organic Content.   The volatile organic content (VOC) shall contain a 
maximum of 1.25 pounds of volatile organic matter per gallon of total non-volatile paint material 
when tested in accordance with ASTM D 3960. 
 
907-710.06.1.7--Bleeding.  The paint shall have a minimum bleeding ratio of 0.95 when tested 
in accordance with Federal Specification TT-P-115D. 
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907-710.06.1.8--Color.   The initial daytime chromaticity for yellow materials shall fall within 
the box created by the following coordinates: 
 

Initial Daytime Chromaticity Coordinates (Corner Points) 
1 2 3 4 

x 0.53 0.51 0.455 0.472 
y 0.456 0.485 0.444 0.4 

 
 
The initial daytime chromaticity of white materials shall fall within the box created by the 
following coordinates: 
 

Initial Daytime Chromaticity Coordinates (Corner Points) 
1 2 3 4 

x 0.355 0.305 0.285 0.355 
y 0.355 0.305 0.325 0.375 

 
907-710.06.2--Environmental Requirements.  All yellow materials using lead chromate 
pigments shall meet the criteria of non-hazardous waste as defined by 40 CFR 261.24 when 
tested in accordance with EPA Test Method 1311, Toxicity Characteristics Leaching Procedures 
(TCLP).  The striping and marking material , upon preparation and installation, shall not exude 
fumes which are toxic, or detrimental to persons or property.  All material using lead free 
pigments shall NOT contain either lead or other Resource Conservation and Recovery Act 
(RCCA) materials in excess of the standard defined by EPA Method 3050 and 6010. 
 
907-710.06.3--Acceptance Procedures.  Acceptance of all fast dry solvent based traffics paint 
will be based on the Manufacturer’s Certification and Certified Test Results.  The Contractor 
shall furnish the Engineer with three copies of the manufacturer’s certification stating that each 
lot of material in a shipment complies with the requirements of this contract.  In addition, the 
Contractor shall provide Certified Test Reports for all tests required by this specification.  The 
test results shall be representative of the material contained with the shipment. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO.  907-711-4 CODE:  (IS) 
 
DATE: 06/26/2009 
 
SUBJECT: Synthetic Structural Fiber Reinforcement 
 
Section 711, Reinforcement and Wire Rope, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 
 
After Subsection 711.03.4.3 on page 665, add the following: 
 
907-711.04--Synthetic Structural Fiber.  The synthetic structural fibers shall be approved for 
listing in the Department’s “Approved Sources of Materials” prior to use.  The synthetic 
structural fibers shall be added to the concrete and mixed in accordance with the manufacturer’s 
recommended methods. 
 
907-711.04.1--Material Properties.  The fibers shall meet the requirements of ASTM 
Designation: C 1116, Section 4.1.3.  The fibers shall be made of polypropylene, 
polypropylene/polyethylene blend, nylon, or polyvinyl alcohol (PVA).   
 
907-711.04.2--Minimum Dosage Rate. The dosage rate shall be such that the average residual 
strength ratio (R150,3.0) of fiber reinforced concrete beams is a minimum of 20.0 percent when the 
beams are tested in accordance with ASTM Designation: C 1609.  The dosage rate for fibers 
shall be determined by the following. 
 
The fiber manufacturer shall have the fibers tested by an acceptable, independent laboratory 
acceptable to the Department and regularly inspected by the Cement and Concrete Reference 
Laboratory of the National Institutes of Standards and Technology and approved to perform 
ASTM Designations: C 39, C 78, and C192. 
 
The laboratory shall test the fibers following the requirements of ASTM Designation: C 1609 in 
a minimum of three (3) test specimens cast from the same batch of concrete, molded in 6 x 6 x 
20-inch standard beam molds meeting the requirements of ASTM Designation: C 31.  The beams 
shall be tested on an 18-inch span.  The tests for R150,3.0 shall be performed when the average 
compressive strength of concrete used to cast the beams is between 3500 and 4500 psi.  The tests 
for compressive strength shall follow the requirements of ASTM Designation: C 39.  The 
average compressive strength shall be determined from a minimum of two (2) compressive 
strength cylinders.  
 
The value for R150,3 shall be determined using the following equation:  
 

100
1

0.3,150
0.3,150 

f
f

R  
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The residual flexural strength ( 0.3,150f ) shall be determined using the following equation: 
 

2
0.3,150

0.3,150 db
LP

f



  

 
where: 

0.3,150f  is the residual flexural strength at the midspan deflection of L/150, (psi), 

0.3,150P  is the residual load capacity at the midspan deflection of L/150, (lbf), 
L is the span, (in), 
b is the width of the specimen at the fracture, (in), and 
d is the depth of the specimen at the fracture, (in). 

 
For a 6 x 6 x 20-inch beam, the 0.3,150P  shall be measured at a midspan deflection of 0.12 inch.   
 
Additionally, 0.3,150R , 0.3,150f , and 0.3,150P  may also be referred to as 150

150R , 150
150f , and 150

150P  
respectively. 
 
At the dosage rate required to achieve the minimum R150,3 , the mixture shall both be workable 
and the fibers shall not form clumps. 
 
The manufacturer shall submit to the State Materials Engineer certified test reports from the 
independent laboratory showing the test results of each test specimen. 
 
907-711.04.3--Job Control Requirements.  The synthetic structural fibers shall be one from the 
Department’s “Approved Sources of Materials.”   
 
At the required dosage rate, the mixture shall both be workable and the fibers shall not form 
clumps to the satisfaction of the Engineer.  If the mixture is determined by the Engineer to not be 
workable or have clumps of fibers, the mixture may be rejected. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SUPPLEMENT TO SPECIAL PROVISION NO. 907-713-2 

DATE: 04/04/2012

SUBJECT: Admixtures for Concrete

After the last sentence of the first paragraph of Subsection 907-713.02 on page 1, add the 
following. 

Admixtures providing a specific performance characteristic(s) other than those of water 
reduction or set retardation shall meet the minimum requirements for Type S.  For admixtures 
meeting the requirements for Type S, the manufacturer shall provide data to substantiate the 
specific performance characteristic(s) to the satisfaction of the State Materials Engineer.   
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION NO.  907-713-2 CODE:  (IS)

DATE: 11/09/2010

SUBJECT: Admixtures for Concrete

Section 713, Concrete Curing Materials and Admixtures, of the 2004 Edition of the Mississippi 
Standard Specifications for Road and Bridge Construction is hereby amended as follows:

After the second paragraph of Subsection 713.01.2 on page 676, add the following.

Type 1-D compound may be used on bridge rails, median barriers, and other structures requiring
a spray finish. When Type 1-D compound is used, it will be the Contractor’s responsibility to 
assure that the compound has dissipated from the structure prior to applying the spray finish and 
that the spray finish adheres soundly to the structure.

Delete Subsection 713.02 on pages 676 & 677, and substitute the following:

907-713.02--Admixtures for Concrete.  Air-entraining admixtures used in Portland cement 
concrete shall comply with AASHTO Designation: M 154.  Set-retarding, accelerating, and/or 
water-reducing admixtures shall comply with AASHTO Designation: M 194.  Water-reducing 
admixture shall meet the minimum requirements for Type A.  Set-retarding admixtures shall 
meet the minimum requirements for Type D.

In order to obtain approval of an admixture, the State Materials Engineer shall have been 
furnished certified test reports, made by an acceptable independent laboratory regularly inspected 
by the Cement and Concrete Reference Laboratory of the National Institutes of Standards and 
Technology, which show that the admixture meets all the requirements of the applicable 
AASHTO Standard Specification.

The Department reserves the right to sample, for check tests, any shipment or lot of admixture 
delivered to a project.

The Department reserves the right to require tests of the material to be furnished, using the 
specific cement and aggregates proposed for use on the project, as suggested in AASHTO 
Designation: M 154 and outlined in AASHTO Designation: M 194.

After an admixture has been approved, the Contractor shall submit to the State Materials 
Engineer, with each new lot of material shipped, a certification from the manufacturer in 
accordance with the requirements of Subsection 700.05.1 and stating the material is of the same 
composition as originally approved and  has not been changed or altered in any way.  The 
requirement in Subsection 700.05.1(b) is not required on the certification from the manufacturer.

Admixtures containing chlorides will not be permitted.
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Failure to maintain compliance with any requirement of these specifications shall be cause for 
rejection of any previously approved source or brand of admixture. 

Admixtures shall only be used in accordance with the manufacturer’s recommended dosage 
range as set forth in the manufacturer’s approval request correspondence.  When an admixture is 
used in Portland cement concrete, it shall be the responsibility of the Contractor to produce 
satisfactory results.

907-713.02.1--Source Approval.  In order to obtain approval of an admixture, the 
Producer/Suppliers shall submit to the State Materials Engineer the following for review:  
certified test reports, made by an acceptable independent laboratory regularly inspected by the 
Cement and Concrete Reference Laboratory of the National Institutes of Standards and 
Technology, which show that the admixture meets all the requirements of the applicable 
AASHTO or Department Specification for the specific type and the dosage range for the specific 
type of admixture.

907-713.02.2--Specific Requirements. Admixtures containing chlorides will not be permitted. 

907-713.02.3--Acceptance.  The Department reserves the right to sample, for check tests, any 
shipment or lot of admixture delivered to a project. 

The Department reserves the right to require tests of the material to be furnished, using the 
specific cement and aggregates proposed for use on the project, as suggested in AASHTO 
Designation: M 154 and outlined in AASHTO Designation: M 194.

Failure to maintain compliance with any requirement of these specifications shall be cause for 
rejection of any previously approved source or brand of admixture. 

With each new lot of material shipped the Contractor shall submit to the State Materials 
Engineer, a notarized certification from the manufacturer showing that the material complies 
with the requirements of the applicable AASHTO or Department Specification. 

When an admixture is used, it shall be the responsibility of the Contractor to produce satisfactory 
results. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SUPPLEMENT TO SPECIAL PROVISION NO. 907-714-6 

DATE: 04/11/2013 

SUBJECT: Miscellaneous Materials

In the fifth paragraph of Subsection 907-714.05.1 on page 1, change “6.0%” to “8.0%”. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION NO. 907-714-6 CODE:  (IS) 

DATE: 11/09/2010 

SUBJECT: Miscellaneous Materials 

Section 714, Miscellaneous Materials, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 

907-714.05--Fly Ash.  Delete Subsections 714.05.1 & 714.05.2 on pages 680 & 681, and 
substitute the following:

907-714.05.1--General.  The fly ash source must be approved for listing in the Department’s 
“Approved Sources of Materials” prior to use.  The acceptance of fly ash shall be based on 
certified test reports, certification of shipment from the supplier, and tests performed on samples 
obtained after delivery in accordance with the Department’s Materials Division Inspection, 
Testing, and Certification Manual and Department SOP. 

Different classes of fly ash or different sources of the same class shall not be mixed or used in 
the construction of a structure or unit of a structure without written permission from the 
Engineer. 

The Contractor shall provide suitable means for storing and protecting the fly ash from 
dampness.  Separate storage silos, bins, or containers shall be provided for fly ash.  Fly ash 
which has become partially set or contains lumps of caked fly ash shall not be used. 

The temperature of the bulk fly ash shall not be greater than 165°F at the time of incorporation 
into the work. 

All classes of fly ash shall meet the supplementary option chemical requirement for available 
alkalies listed in AASHTO Designation: M 295, Table 2.  Class F fly ash shall have a calcium 
oxide (CaO) content of less than 6.0%.  Class C fly ash shall have a CaO content of greater 
than or equal to 6.0%. 

The replacement of Portland cement with fly ash shall be in accordance with the applicable 
replacement content specified in Subsection 907-701.02.2. 

In addition to these requirements, fly ash shall meet the following specific requirements for the 
intended use. 

907-714.05.2--Fly Ash for Use in Concrete.  When used with Portland cement in the production 
of concrete or grout, the fly ash shall meet the requirements of AASHTO Designation: M 295, 
Class C or F, with the following exception: 

The loss on ignition shall not exceed 6.0 percent. 
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No additional cementitious materials, such as blended hydraulic cement, GGBFS, metakaolin, or 
others, shall be added to or as a replacement for Portland cement when used with fly ash.  

907-714.06--Ground Granulated Blast Furnace Slag (GGBFS).  Delete Subsection 714.06.1 
on page 681, and substitute the following:

907-714.06.1--General.  The GGBFS source must be approved for listing in the Department’s 
“Approved Sources of Materials” prior to use.  The acceptance of GGBFS shall be based on 
certified test reports, certification of shipment from the supplier, and tests performed on samples 
obtained after delivery in accordance with the Department’s Materials Division Inspection, 
Testing, and Certification Manual and Department SOP.

The Contractor shall provide suitable means for storing and protecting the GGBFS against 
dampness and contamination.  Separate storage silos, bins, or containers shall be provided for 
GGBFS.  GGBFS which has become partially set, caked or contains lumps shall not be used.

The State Materials Engineer shall be notified in writing of the nature, amount and identity of 
any processing or other additions made to the GGBFS during production. 

GGBFS from different mills shall not be mixed or used alternately in any one class of 
construction or structure without written permission from the Engineer; except that this 
requirement will not be applicable to cement treatment of design soils or bases. 

No additional cementitious materials, such as blended hydraulic cement, fly ash, metakaolin, or 
others, shall be added to or as a replacement for Portland cement when used with GGBFS in the 
production of concrete.  The replacement of Portland cement with GGBFS shall be in accordance 
with the applicable replacement content specified in Subsection 907-701.02.2. 

Delete Subsection 714.07 on page 682, and substitute the following: 

907-714.07--Additional Cementitious Materials. 

907-714.07.1--Metakaolin. 

907-714.07.1.1--General.  Metakaolin shall only be used as a supplementary cementitious
material in Portland cement concrete for compliance with the requirements for cementitious 
materials exposed to soluble sulfate conditions.  Metakaolin from different sources shall not be 
mixed or used alternately in any one class of construction or structure without written permission 
from the Engineer.  No additional cementitious materials, such as blended hydraulic cement, fly 
ash, GGBFS, or others, shall be added to or as a replacement for Portland cement when used 
with metakaolin in the production of concrete. 

The State Materials Engineer shall be notified in writing of the nature, amount and identity of 
any processing, or other additions made to the metakaolin during production.  

907-714.07.1.2--Source Approval. The approval of each metakaolin source shall be on a case 
by case basis as determined by the State Materials Engineer.  In order to obtain approval of a 
metakaolin source, the Producer/Suppliers shall submit to the State Materials Engineer the 
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following for review:  certified test reports, made by an acceptable, independent laboratory 
regularly inspected by the Cement and Concrete Reference Laboratory of the National Institutes 
of Standards and Technology, which show that the metakaolin meets all the requirements of 
AASHTO Designation: M295, including the Effectiveness in contributing to sulfate resistance, 
Procedure A, listed in AASHTO Designation: M295, Table 4 for Supplementary Optional 
Physical Requirements, and other requirements listed herein.   

In order to demonstrate effectiveness in contributing to sulfate resistance, included in this test 
data shall be results of metakaolin from the proposed source tested in accordance with ASTM 
Designation: C 1012.  There shall be two sets of test specimens per the following: 

a. One set of test specimens shall be prepared using a Type I Portland cement meeting the 
requirements of AASHTO Designation: M85 and having a tricalcium aluminate (C3A)
content of more than 8.0%, 

 
b. One set of test specimens shall be prepared using a Type II Portland cement meeting the 

requirements of AASHTO Designation:  M85.   
 
c. The proposed metakaolin shall be incorporated at the rate of 10% cement replacement in 

each set of test specimens and shall meet both of the acceptance criteria listed below for 
source approval.   

The requirement for acceptance of the test sample using Type I Portland cement is an expansion 
of 0.10% or less at the end of six months.  The requirement for acceptance of the test sample 
using Type II Portland cement is an expansion of 0.05% or less at the end of six months.  

907-714.07.1.3--Storage. The Contractor shall provide suitable means for storing and protecting 
the metakaolin against dampness and contamination.  Metakaolin which has become partially set, 
caked, or contains lumps shall not be used.  

907-714.07.1.4--Specific Requirements.  Metakaolin shall meet the requirements of AASHTO 
Designation: M 295, Class N with the following modifications:

1. The sum of SiO2 + Al2O3 + Fe2O3 shall be at least 85%. The Material Safety Data Sheet 
shall indicate that the amount of crystalline silica, as measured by National Institute of 
Occupation Safety and Health (NIOSH) 7500 method, after removal of the mica 
interference, is less than 1.0%.

2. The loss on ignition shall be less than 3.0%.
3. The available alkalies, as equivalent Na2O, shall not exceed 1.0%.
4. The amount of material retained on a No. 325 mesh sieve shall not exceed 1.0%. 
5. The strength activity index at seven (7) days shall be at least 85%.

907-714.07.1.5--Acceptance. With each new lot of material shipped the Contractor shall submit 
to the State Materials Engineer a certified test report from the manufacturer showing that the 
material meets the requirements AASHTO Designation: M295, Class N and the requirements of 
this Subsection. 

The Department reserves the right to sample, for check tests, any shipment or lot of metakaolin
delivered to a project.
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907-714.07.2--Silica Fume. 

907-714.07.2.1--General.  Silica fume shall only be used as a supplementary cementitious
material in Portland cement concrete for compliance with the requirements for cementitious 
materials exposed to soluble sulfate conditions.  Silica fume from different sources shall not be 
mixed or used alternately in any one class of construction or structure without written permission 
from the Engineer.  No additional cementitious materials, such as blended hydraulic cement, 
performance hydraulic cement, fly ash, GGBFS, or others, shall be added to or as a replacement 
for Portland cement when used with silica fume in the production of concrete. 

The State Materials Engineer shall be notified in writing of the nature, amount and identity of 
any processing, or other additions made to the silica fume during production.  

907-714.07.2.2--Source Approval. The approval of each silica fume source shall be on a case 
by case basis as determined by the State Materials Engineer.  In order to obtain approval of a 
silica fume source, the Producer/Suppliers shall submit to the State Materials Engineer the 
following for review:  certified test reports, made by an acceptable, independent laboratory 
regularly inspected by the Cement and Concrete Reference Laboratory of the National Institutes 
of Standards and Technology, which show that the silica fume meets all the requirements of 
AASHTO Designation: M307, Table 3, including the Sulfate resistance expansion, listed in the 
table for Optional Physical Requirements, and other requirements listed herein.  

In order to demonstrate effectiveness in contributing to sulfate resistance, included in this test 
data shall be results of silica fume from the proposed source tested in accordance with ASTM 
Designation: C 1012.  There shall be two sets of test specimens per the following:

a. One set of test specimens shall be prepared using a Type I Portland cement meeting the 
requirements of AASHTO Designation: M85 and having a tricalcium aluminate (C3A)
content of more than 8.0%,

b. One set of test specimens shall be prepared using a Type II Portland cement meeting the 
requirements of AASHTO Designation: M85.  

c. The proposed silica fume shall be incorporated at the rate of 8% cement replacement in 
each set of test specimens and shall meet both of the acceptance criteria listed below for 
source approval.  

The requirement for acceptance of the test sample using Type I Portland cement is an expansion 
of 0.10% or less at the end of six months.  The requirement for acceptance of the test sample 
using Type II Portland cement is an expansion of 0.05% or less at the end of six months.  

907-714.07.2.3--Storage.  The Contractor shall provide suitable means for storing and protecting 
the silica fume against dampness and contamination.  Silica fume which has become partially set, 
caked, or contains lumps shall not be used.   

907-714.07.2.4--Acceptance. With each new lot of material shipped, the Contractor shall 
submit to the State Materials Engineer a certified test report from the manufacturer showing that 
the material meets the Chemical and Physical Requirements of AASHTO Designation: M307. 

The Department reserves the right to sample, for check tests, any shipment or lot of silica fume
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delivered to a project. 

Delete Subsection 714.11.6 on pages 690 and 691, and substitute the following: 

907-714.11.6--Rapid Setting Cementitious Patching Compounds for Concrete Repair.
Rapid setting concrete patching compounds must be approved for listing in the Department’s 
“Approved Sources of Materials” prior to use.  Upon approval, a product must be recertified 
every four (4) years to remain on the “Approved Sources of Materials” list.  Each product shall 
be pre-measured and packaged dry by the manufacturer.  All liquid solutions included by the 
manufacturer as components of the packaged material shall be packaged in a watertight 
container.  The manufacturer may include aggregates in the packaged material or recommend the 
addition of Contractor furnished aggregates. 

The type, size and quantity of aggregates, if any, to be added at the job site shall be in 
accordance with the manufacturer's recommendations and shall meet the requirements of 
Subsection 703.02 for fine aggregate and Subsection 703.03 for coarse aggregate.  Required 
mixing water to be added at the job site shall meet the requirements of Subsection 714.01.2.

Only those bonding agents, if any, recommended by the manufacturer of the grout or patching 
compounds may be used for increasing the bond to old concrete or mortar surfaces. 

Patching compounds containing soluble chlorides will not be permitted when in contact with 
steel. 

Site preparation, proportioning of materials, mixing, placing and curing shall be performed in 
accordance with the manufacturer's recommendation for the specific type of application, and the 
Contractor  shall furnish a copy of these recommendations to the Engineer.

Rapid setting cementitious concrete patching compounds, including components to be added at 
the job site, shall conform to the following physical requirements: 

Non-shrink cementitious grouts shall not be permitted for use. 

Compressive strength shall equal or exceed 3000 psi in 24 hours in accordance with ASTM C 
928 for Type R2 concrete or mortar.
 
Bond strength shall equal or exceed 1000 psi in 24 hours in accordance with ASTM C 928 for 
Type R2 concrete or mortar. 

The material shall have a maximum length change of ±0.15% in accordance with ASTM C 928 
for Type R2 concrete or mortar.

The Contractor shall furnish to the Engineer three copies of the manufacturer’s certified test 
report(s) showing results of all required tests and certification that the material meets the 
specifications when mixed and place in accordance with the manufacturer's instructions. When 
the mixture is to be placed in contact with steel, the certification shall further state that the 
packaged material contains no chlorides. Certified test report(s) and certification shall be 
furnished for each lot in a shipment. 
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The proportioning of materials must be approved by the State Materials Engineer and any 
subsequent change in proportioning must also be approved.  A sample of each component shall 
be submitted to the Engineer along with the quantity or percentage of each to be blended.  At 
least 45 days must be allowed for initial approval. 

The proportioning of materials for subsequent lots may be approved by the State Materials 
Engineer upon receipt of certification from the manufacturer that the new lot of material is the 
same composition as that originally approved by the Department and that the material has not 
been changed or altered in any way.  

907-714.11.7--Commercial Grout for Anchoring Doweled Tie Bars in Concrete.  Before 
Subsection 714.11.7.1 on page 691, add the following: 

Approved Non-“Fast Set” Epoxy anchor systems as specified below may be used for the repair 
of concrete pavements that do not involve permanent sustained tension applications or overhead 
applications.

“Fast Set Epoxy” may not be used for any Adhesive Anchor Applications.  Adhesive Anchor 
Systems (Fast Set epoxy or otherwise) shall not be used for permanent sustained tension 
applications or overhead applications.  “Fast Set Epoxy” refers to an epoxy produced by the Sika 
Corporation called Sikadur AnchorFix-3 and repackaged for sale under a variety of 
names/companies listed at the Federal Highway Administration web site at the following link:

http://www.fhwa.dot.gov/Bridge/adhesives.cfm

907-714.11.7.4--Acceptance Procedure. After the last sentence of the first paragraph of 
Subsection 714.11.4 on page 691, add the following:

Upon approval, a product must be recertified every four (4) years to remain on the “Approved 
Sources of Materials” list.  

907-714.11.8--Epoxy Joint Repair System. 

907-714.11.8.1--General. After the last sentence of the first paragraph of Subsection 714.11.8.1 
on page 692, add the following: 

Upon approval, a product must be recertified every four (4) years to remain on the “Approved 
Sources of Materials” list.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SUPPLEMENT TO SPECIAL PROVISION NO. 907-720-1

DATE: 10/04/2012

SUBJECT: Pavement Marking Material

Before Subsection 907-720.02 on page 1, add the following.

907-720.01--Glass Beads.  After the first sentence of Subsection 720.01 on page 729, add the 
following.

The glass beads shall contain no more than 200 ppm (mg/kg) total concentration for lead, 
arsenic, or antimony.  The manufacture shall furnish the Engineer with a certified test report 
indicating that the glass beads meet the above requirement.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION NO. 907-720-1 CODE: (IS)

DATE: 3/17/2008 

SUBJECT: Pavement Markings Materials

Section 720, Pavement Marking Materials, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 

907-720.02--Thermoplastic Pavement Markings. Delete the first paragraph of Subsection 
720.02 on page 730 and substitute the following:

The thermoplastic material shall be lead free and conform to AASHTO Designation: M 249 
except the glass beads shall be moisture resistant coated. 

After the first sentence of the second paragraph of Subsection 720.02 on page 730, add the 
following: 

In addition, the certification for the thermoplastic material shall state that the material is lead 
free.
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SUPPLEMENT TO SPECIAL PROVISION NO.  907-804-13 

DATE: 04/23/2013

SUBJECT: Concrete Bridges And Structures

After the second paragraph of Subsection 907-804.02.10 on page 2, add the following. 

After the first paragraph of Subsection 804.02.10 on page 850, add the following. 

If the Contractor chooses to cure the concrete in accordance with the requirements listed under
Length of Time Defined by Development of Compressive Strength in Subsection 907-
804.03.17, the compressive strength/maturity relationship shall be developed for the mixture 
design for a minimum of 28 days following the requirements of Subsection 907-804.03.15.  The 
compressive strength/maturity relationship information shall be submitted with the mixture 
design information. 

In the ** Note of Subsection 907-804.02.10 on page 2, delete “metakaolin” from the list of other 
cementitious materials. 

After the first sentence of the last paragraph of Subsection 907-804.02.10 on page 3, add the 
following.

Mixture designs containing accelerating admixtures will not be approved.  Admixtures providing 
a specific performance characteristic other than those of water reduction or set retardation may 
be used in accordance with the manufacturer’s recommended dosage range.

After Subsection 907-804.02.10.1.1 on page 3, add the following. 

907-804.02.10.1.2--Proportioning on the Basis of Laboratory Trial Mixtures.  Delete 
subparagraph d) of Subsection 804.02.10.1.2 on pages 852 & 853, and substitute the following.

d) For each proposed mixture, at least three compressive test cylinders shall be made and 
cured in accordance with AASHTO Designation: T 126.  Each change of water-
cementitious ratio shall be considered a new mixture.  The cylinders shall be tested for 
strength in accordance with AASHTO Designation: T 22 and shall be tested at 28 days. 

After Subsection 907-804.02.10.3 on page 4, add the following. 

After Subsection 804.02.10.3 on page 853, add the following. 

907-804.02.10.3.1--Slump Retention of Class DS Concrete Mixture Designs.  Prior to 
concrete placement, the Contractor shall provide test results of a slump loss test using approved 
methods to demonstrate that the mixture meets the four hour requirement in Subsection 907-
803.02.7.1.  These tests shall be conducted successfully by an approved testing laboratory within 
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30 days prior to installation of the trial shaft, with personnel from the Department's Central 
Laboratory present.  The slump loss test shall be conducted at temperatures and conditions 
similar to those expected at the job site at the time of the installation of the trial shaft.  The 
sample for the slump loss test shall be from a minimum batch size of four cubic yards of 
concrete.  If the time between the previous successful slump loss test and the installation of the 
trial shaft exceeds 30 days, another successful slump loss test shall be performed on the first 
truckload of concrete as part of the installation of the trial shaft.  This requirement limiting the 
time between the previous slump loss test and an installation of the trial shaft also applies to 
Class DS concrete mixture designs being transferred from another project.  During any shaft 
installation a slump loss test shall be conducted by the Contractor at the direction of the Engineer 
from the concrete at the site for verification of slump loss requirements  using a sample from a 
minimum batch size of four cubic yards of concrete. 

Before Subsection 907-804.02.12.3 on page 5, add the following. 

907-804.02.12.1.1--Elements of Plan. After item 3) in Subsection 804.02.12.1.1 on page 855, 
add the following. 

4) Job Site Batch Adjustments by Addition of Chemical Admixtures: 

The Plan shall address if the Contractor intends to adjust either the slump and/or total air 
content of a batch on the job site by adding chemical admixture(s) to a batch. The 
Contractor shall include the names of the personnel designated to perform this batch 
adjustment, the equipment used to add the chemical admixture(s), and the procedure by 
which the batch adjustment will be accomplished.  Only the Contractor’s designated 
personnel shall adjust a batch.  Only calibrated dispensing equipment shall be used to add 
chemical admixture(s) to a batch.  Only the procedure described in section of the Plan 
shall be utilized.

If the maximum permitted slump or total air content is exceeded after the addition of 
admixtures at the job site, the concrete shall be rejected. 

If the Contractor elects to utilize Job Site Batch Adjustments by Addition of Chemical 
Admixture within Item 2, Procedures for Corrective Actions for Non Compliance of 
Specifications, to adjust batches which do not meet the minimum specification 
requirements for slump and/or total air content, no more than three batches on any one 
project shall be allowed to be adjusted.

5) Construction of Concrete Bridge Decks, including the following: 

the description of the equipment used for placing concrete on the bridge deck in 
accordance with Subsection 907-804.03.6 and, as applicable, Subsections 907-
804.03.7 and 907-804.03.8 including any accessories added to the pump to ensure the 
entrained air in the concrete mixture remains entrained during pumping and 
depositing of the concrete mixture, 
the description of and the number of pieces of equipment used to consolidate the 
concrete in accordance with Subsection 907-804.03.6.2, 
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the description of the equipment used to finish the bridge deck in accordance with 
Subsection 907-804.03.19.7, 
the plan for ensuring a continuous rate of finishing the bridge deck without delaying the 
application of curing materials within the time specified in Subsection 907-804.03.17, 
including ensuring a continuous supply of concrete throughout the placement with an 
adequate quantity of concrete to complete the deck and filling diaphragms and end 
walls in advance of deck placement, 
the plan for applying the curing materials within the time specified in Subsection 907-
804.03.17,
the description of the powered fogging equipment in accordance with Subsection 
907-804.03.17,
a sample of the documentation used as the daily inspection report for ensuring 
maintenance of the continuous wet curing in accordance with Subsection 907-
804.03.17, as required, 
the description of the equipment used to apply the liquid membrane, including but not 
limited to, the nozzles, pumping/pressurization equipment, and liquid membrane 
tanks, in accordance with Subsection 907-804.03.17, 
the method for determining the rate of applied liquid membrane meets the application 
rate requirements in accordance with Subsection 907-804.03.17, 
a sample of the documentation used for the application rate verification of the liquid 
membrane in accordance with Subsection 907-804.03.17. 

After Subsection 907-804.03.6.2 on page 7, add the following. 

907-804.03.8--Pumping Concrete.  Delete the second paragraph of Subsection 804.03.8 on page 
866, and substitute the following. 

Where concrete mixture is conveyed and placed by mechanically applied pressure (pumping), 
the equipment shall be suitable in kind and adequate in capacity for the work.  The Contractor 
shall select concrete mixture proportions such that the concrete mixture is pumpable and 
placeable with the selected equipment.   

The pumping equipment shall be thoroughly cleaned prior to concrete placement.  Excess form 
release agent shall be removed from the concrete pump hopper.  The Contractor shall prime the 
pump at no additional cost to the Department by pumping and discarding enough concrete 
mixture to produce a uniform mixture exiting the pump.  At least 0.25 cubic yard of concrete 
mixture shall be pumped and discarded to prime the pump.  This shall be accomplished by using 
the pump to fill a commercially-available six (6) cubic foot wheelbarrow to overflowing or 
filling a commercially-available eight (8) cubic foot wheel barrow to level.  Only concrete 
mixture shall be added directly into the concrete pump hopper after placement has commenced.  
If anything other than concrete mixture is added to the concrete pump hopper, all concrete 
mixture in the concrete pump hopper and pump line shall be discarded and the pump re-primed 
at no additional cost to the Department. 

The discharge end of the pump shall be of such a configuration that the concrete does not move 
in the pump line under its own weight.  The intent of this requirement is to ensure that entrained 
air in the concrete mixture remains entrained during pumping and depositing the concrete 
mixture.  This shall be accomplished with one or both of the following: 
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a minimum 10-foot flexible hose attached to the discharge end of a steel reducer having a 
minimum length of three (3) feet and a minimum reduction in area of 20% which is 
attached to the discharge end of the pump line, or  
a flexible reducing hose to the discharge end of the pumpline with a minimum reduction in 
area of 20% over a minimum 10-foot hose length.  

Regardless of the configuration chosen, the Contractor shall ensure that the concrete is pumped 
and does not free-fall more than five (5) feet within the entire length of pump line and after 
discharge from the end of pump line.   

The Contractor shall not have any type of metal elbow, metal pipe, or other metal fitting within 
five (5) feet of any person during discharge of concrete mixture. 

Boom pumps shall have a current Concrete Pump Manufacturers Association’s ASME/ANSI 
B30.27 certification.  Equipment added to the boom and pump line shall meet the pump 
manufacturer’s specifications and shall not exceed the manufacturer’s maximum recommended 
weight limit for equipment added to the boom and pump line.  

The operation of the pump shall be such that a continuous stream of concrete without air pockets 
is produced.  When pumping is completed, the concrete remaining in the pipe line, if it is to be 
used, shall be ejected in such a manner that there will be no contamination of the concrete or 
separation of the ingredients.  After this operation, the entire equipment shall be thoroughly 
cleaned.

Before Subsection 907-804.03.15 on page 7, add the following. 

907-804.03.14.2--Stay-In-Place Metal Forms.  Delete the sentence in Subsection 804.03.14.2 
on page 871 and substitute the following. 

Stay-in-place (SIP) metal forms are corrugated metal sheets permanently installed between the 
supporting superstructure members.  After the concrete has cured, these forms shall remain in 
place as permanent, non-structural members of the bridge. 

Pay quantities for bridge deck concrete will be computed from the dimensions shown in the 
Contract Plans with no allowance for changes in deflection and /or changes in dimensions 
necessary to accommodate the SIP metal forms. 

There will be no direct payment for the cost of the forms and form supports, or any material, 
tools, equipment, or labor incidental thereto, but the cost shall be considered absorbed in the 
contract unit price for bridge deck concrete. 

Before fabricating any material, three (3) complete sets of SIP metal form shop drawings and design 
calculations, bearing the Design Engineer’s Seal, shall be submitted to the Director of Structures, 
State Bridge Engineer, through the Project Engineer, for review.  The Contractor’s SIP metal form 
Design Engineer shall be a MS Registered Professional Engineer who is knowledgeable in the field 
of structural design.   
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In no case shall additional dead load produced by the use of SIP metal forms overstress any bridge 
component.  Design calculations shall indicate any additional dead load from SIP metal form self-
weight, form support hangers, concrete in flutes, concrete due to form deflection, etc. not 
included in the Contract Plans.  The additional dead loads shall be clearly labeled and tabulated 
on the shop drawings.  Bridge Division will evaluate the additional load for overstress of the 
bridge components.  In the event that the additional dead load produces an overstress in any 
bridge component, Bridge Division will reject the Contractor’s design.  Deflection and loads 
produced by deflection of the SIP metal forms shall be considered and indicated in the design 
calculations.  

The cambers and deflections provided in the Contract Plans do not consider the effects of SIP 
metal forms.  The Contractor’s Engineer shall take into account the weight of the forms and any 
additional dead load when developing the “Bridge Superstructure Construction Plan”. 

For the purpose of reducing any additional dead load produced by the SIP metal forms, the flutes 
of SIP metal forms may be filled with polystyrene foam.  When polystyrene foam is used to fill 
the forms, the form flutes shall be filled completely; no portion of the polystyrene foam shall 
extend beyond the limits of the flutes.  The Contractor shall ensure that the polystyrene foam 
remains in its required position within flutes during the entire concrete placement process.  The 
Contractor shall not use reinforcing steel supports or other accessories in such a manner as to 
cause damage to the polystyrene foam.  All damaged polystyrene foam shall be replaced to the 
satisfaction of the Project Engineer.  All welding of formwork shall be completed prior to 
placement of polystyrene foam. 

For bridges not located in horizontal curves, the Contractor may reduce the additional dead load 
by matching the flute spacing with the transverse steel spacing of the bottom layer.  The bottom 
longitudinal layer of steel shall have one (1) inch of minimum concrete cover measured from the 
bottom of the reinforcing to the top of the flute.  The Contractor will not be allowed to vary the 
reinforcing steel spacing or size from the Contract Plans for the purpose of matching flute 
spacing.

907-804.03.14.2.1--Materials.  SIP metal forms and supports shall meet the requirements of 
ASTM Designation: A653 having a coating designation G165.  Form materials that are less than 
0.03-inch uncoated thickness shall not be allowed. 

907-804.03.14.2.2--Certification.  The Contractor shall provide written certification from the 
manufacturer stating the product meets the requirements of this specification to the Project 
Engineer along with the delivery of the coated forms to the job site. 

All welds shall be performed by certified welders meeting the requirements of the approved shop 
drawings.

907-804.03.14.2.3--Polystyrene Foam.  The polystyrene foam shall be comprised of expanded 
polystyrene manufactured from virgin resin of sufficient density to support the weight of 
concrete without deformation. The polystyrene foam shall be extruded to match the geometry of 
the flutes and provide a snug fit.  The polystyrene foam shall have a density of not less than 0.8 
pounds per cubic foot.  The polystyrene foam shall have water absorption of less than 2.6% when 
tested according to ASTM Designation: C272.  The Contractor shall provide written certification 
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from the manufacturer stating the polystyrene foam product meets the requirements of this 
specification to the Project Engineer along with the delivery of the coated forms to the job site.

907-804.03.14.2.4--Design.  The design of the SIP metal forms shall meet the following criteria. 

1. The maximum self-weight of the stay in place metal forms, plus the weight of the concrete 
or expanded polystyrene required to fill the form flutes (where used), shall not exceed 20 
psf.

2. The forms shall be designed on the basis of dead load of form, reinforcement, and plastic 
concrete plus 50 pounds per square foot for construction loads.  The design shall use a unit 
working stress in the steel sheet of not more than 0.725 of the specified minimum yield 
strength of the material furnished, but not to exceed 36,000 psi. 

3. Deflection under the weight of the forms, reinforcement, and plastic concrete shall not 
exceed 1/180 of the form span or 1/2 inch, whichever is less, for form spans of 10 feet or 
less, or 1/240 of the form span or 3/4 inch, whichever is less, for form spans greater than 10 
feet.

4. The design span of the form shall equal the clear span of the form plus two (2) inches.  The 
span shall be measure parallel to the form flutes. 

5. Physical design properties shall be computed in accordance with requirements of the AISI 
Specifications for the Design of Cold Formed Steel Structural Members, latest published 
edition.

6. The design concrete cover required by the plans shall be maintained for all reinforcement. 

7. The plan dimensions of both layers of primary deck reinforcement from the top surface of 
the concrete deck shall be maintained. 

8. The SIP metal form shall not be considered as lateral bracing for compression flanges of 
supporting structural members. 

9. SIP metal forms shall not be used under closure pours or in bays where longitudinal slab 
construction joints are located.  SIP metal forms shall not be used under cantilevered slabs 
such as the overhang outside of fascia members. 

10. Forms shall be secured to the supporting members by means other than welding directly to 
the member.  Welding to the top flanges of steel stringers and/or girders shall not be allowed.  
Alternate installation procedures shall be submitted addressing this condition. 

907-804.03.14.2.5--Construction.  SIP metal form sheets shall not rest directly on the top of the 
stringer of floor beam flanges.  Sheets shall be fastened securely to form supports, and maintain a 
minimum bearing length of one (1) inch at each end for metal forms.  Form supports shall be 
placed in direct contact with the flange of the stringer or floor beam.  All attachments for coated 
metal forms shall be made by bolts, clips, screws, or other approved means. 
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907-804.03.14.2.6--Form Galvanizing Repairs.  Where forms or their installation are 
unsatisfactory in the opinion of the Project Engineer, either before or during placement of the 
concrete, the Contractor shall correct the defects before proceeding with the construction work.  The 
cost of such corrective work shall be at the sole expense of the Contractor.  Minor heat 
discoloration in areas of welds shall not be touched up. 

907-804.03.14.2.7--Placing of Concrete.  The Contractor shall insure that concrete placement 
does not damage the SIP metal forms.  The concrete shall be vibrated to avoid honeycomb and 
voids, especially at construction joints, expansion joints, valleys and ends of form sheets.  
Approved pouring sequences shall be used.  Calcium chloride or any other admixture containing 
chloride salts shall not be used in the concrete.  The completed SIP metal form system shall be 
sufficiently tight to prevent leakage of mortar or concrete. 

907-804.03.14.2.8--Inspection.  The Project Engineer will observe the Contractor’s method of 
construction during all phases of the construction of the bridge deck slab, including the 
installation of the SIP metal form system; location and fastening of the reinforcement; 
composition of concrete items; mixing procedures, concrete placement, and vibration; and 
finishing of the bridge deck.  Should the Project Engineer determine that the procedures used 
during the placement of the concrete warrant inspection of the underside of the deck, at least one 
section of the metal forms shall be removed in each span for this purpose.  This shall be done as 
soon after placing the concrete as practical in order to provide visual evidence that the concrete 
mix and the procedures are obtaining the desired results.  An additional section shall be removed 
in any span if the Project Engineer determines that there has been any change in the concrete mix 
or in the procedures warranting additional inspection.

If, in the Project Engineer’s judgment, inspection is needed to check for defects in the bottom of 
the deck or to verify soundness, the SIP metal forms shall be sounded with a hammer after the 
deck concrete has been in place a minimum of two days.  If sounding discloses areas of doubtful 
soundness to the Project Engineer, the SIP metal forms shall be removed from such areas for 
visual inspection after the concrete has attained adequate strength.  The SIP metal bridge deck 
forms shall be removed at no expense to the State.   

At locations where sections of the metal forms have been removed, the Project Engineer will not 
require the Contractor to replace the metal forms.  The adjacent metal forms and supports shall 
be repaired to present a neat appearance and to ensure their satisfactory retention.  As soon as the 
form is removed, the Project Engineer will examine the concrete surfaces for cavities, 
honeycombing, and other defects.  If irregularities are found and the Project Engineer determines 
that these irregularities do not justify rejection of the work, the concrete shall be repaired as 
directed by the Project Engineer.  If the Project Engineer determines that the concrete where the 
form is removed is unsatisfactory, additional metal forms as necessary shall be removed to 
inspect and repair the slab, and the Contractor’s method of construction shall be modified as 
required to obtain satisfactory concrete in the slab.  All unsatisfactory concrete shall be removed 
and replaced as directed at no expense to the State.   

If the method of construction and the results of the inspections as outlined above indicate that 
sound concrete has been obtained throughout the slabs, the amount of sounding and form 
removal may be reduced when approved by the Project Engineer.   
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The Contractor shall provide a safe and convenient means of conducting of the inspection. 

Delete Table 6 of Subsection 907-804.03.15 on page 8, and substitute the following. 

Table 6 
Minimum Compressive Strength Requirements for Form Removal 

Forms:
 Columns  ...................................................................  1000 psi 
 Side of Beams  ..........................................................  1000 psi 
 Walls not under pressure  ..........................................  1000 psi 
 Other Parts  ...............................................................  1000 psi 

Centering:
 Under Beams  ............................................................  2400 psi 
 Under Bent Caps  ......................................................  2000 psi 

Limitation for Placing Beams on: 
 Pile Bents, pile under beam  .....................................  2000 psi 
 Frame Bents, two or more columns  .........................  2200 psi 
 Frame Bents, single column  .....................................  2400 psi 

Forms for bridge deck slabs overhead and bridge deck slabs between beams shall be removed 
with the approval of the Engineer, between two weeks and four weeks after the removal of the 
wet burlap applied in accordance with Subsection 907-804.03.17.1, or application of liquid 
membrane applied in accordance with Subsection 907-804.03.17.2. 

Delete the second paragraph of Subsection 907-804.03.16.1 on page 9, and substitute the 
following.

At the option of the Contractor with the approval of the Engineer, when concrete is placed during 
cold weather and there is a probability that the ambient temperatures will be lower than 40°F, an 
approved maturity meter may be used to determine concrete strengths by inserting probes into 
concrete placed in a structure.  The minimum number of maturity meter probes required for each 
structural component shall be in accordance with Table 7.  An approved insulating blanketing 
material shall be used to protect the work when ambient temperatures are less than 40°F and 
shall remain in place until the required concrete strength in Table 6 is achieved.  Within 30 
minutes of removal of the insulating blanketing material in any area, the Contractor shall have 
curing of the concrete established in accordance with the requirements in Subsection 907-
804.03.17.  Procedures for using the maturity meter and developing the strength/maturity 
relationship shall follow the requirements of AASHTO Designation: T 325 and ASTM 
Designation: C 1074 specifications.  Technicians using the maturity meter or calculating 
strength/maturity graphs shall be required to have at least two hours of training prior to using the 
maturity equipment. 

Before Subsection 907-804.03.19 on page 9, add the following. 
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907-804.03.17--Curing Concrete.  Delete Subsection 804.03.17 on pages 874 & 875, and 
substitute the following. 

Curing is defined as all actions taken to ensure the moisture and temperature conditions of 
freshly placed concrete exist so the concrete may develop its potential properties.  Curing shall 
take place from the time of placement until its potential properties have developed.  The 
Contractor shall use the guidance in ACI 308R-01 to: 

a) cure the concrete in such a manner as to prevent premature moisture loss from the 
concrete,

b) supply additional moisture to the concrete as required in order to ensure sufficient 
moisture within the concrete, and  

c) maintain a concrete temperature beneficial to the concrete. 

Curing in accordance with the requirements in either Subsection 907-804.03.17.1 or Subsection 
907-804.03.17.2 shall be completely established within 20 minutes after finishing, except as 
noted for bridge decks.  Finishing is complete when the pan drag, burlap drag, or other is 
complete.   

The length of time for curing shall be maintained in accordance with either of the following: 

1. Prescribed Length of Time: 
a) Curing following the requirements of Subsection 804.03.17.1 shall continue 

uninterrupted for at least 14 days. 
b) Curing following the requirements of Subsection 804.03.17.2 shall continue 

uninterrupted for at least 10 days. 

OR 

2. Length of Time Defined by Development of Compressive Strength: 
Curing following the application requirements of Subsection 907-804.03.17.1 or 
Subsection 907-804.03.17.2 shall continue uninterrupted for each day’s production  until 
the compressive strength of the concrete exceeds 75% of the 28-day compressive strength 
submitted as the Basis of Proportioning per Subsection 907-804.02.10.1.  Therefore, if an 
area is being cured in accordance with Subsection 907-804.03.17.1, the curing by wet 
burlap shall continue until the concrete in that area has attained a minimum of 75% of the 
28-day compressive strength submitted as the Basis of Proportioning per Subsection 907-
804.02.10.1.  Likewise,  if an area is being cured in accordance with Subsection 907-
804.03.17.2, the curing by liquid membrane shall continue until the concrete in that area 
has attained a minimum of 75% of the 28-day compressive strength submitted as the Basis 
of Proportioning per Subsection 907-804.02.10.1.   

The compressive strength of the concrete may be determined by the use of maturity meter 
in accordance with Subsection 907-804.03.15.   
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907-804.03.17.1--Water With Waterproof Cover.  All burlap shall be completely saturated and 
wet prior to placing it on the concrete.  The burlap shall have been fully soaked in water for a 
minimum of 12 hours prior to placement on the concrete.   

For bridge decks, the Contractor shall apply one (1) layer of saturated burlap within 20 minutes of 
the initial strike-off for bridges without a skew and 25 minutes of the initial strike-off for bridges 
with a skew.  For all other concrete, the Contractor shall apply one (1) layer of saturated burlap 
within 20 minutes of completing finishing. 

Following the first layer of burlap, the Contractor shall apply a second layer of saturated burlap 
within five (5) minutes of applying the first layer.  The concrete surface shall not be allowed to dry 
after strike-off or at any time during the curing period.   

The Contractor shall maintain the burlap in a fully wet condition using powered fogging equipment 
capable of producing a fog spray of atomized droplets of water until the concrete has gained 
sufficient strength to allow foot traffic without the foot traffic marring the surface of the concrete.  
Burlap shall not be maintained in the fully wet condition using equipment which does not produce 
a fog spray of atomized droplets of water or by use of manually pressurized sprayers.  For bridge 
decks, once the concrete has gained sufficient strength to allow foot traffic which does not mar the 
surface of the concrete, soaker hoses shall be placed on the burlap.  The soaker hoses shall then be 
supplied with running water continuously to maintain continuous saturation of all burlap and the 
entire concrete surface.   

If there is a delay in the placement of the first layer of saturated burlap outside the time limit, the 
struck-off and finished concrete shall be kept wet by use of the powered fogging equipment used to 
keep the burlap wet. 

White polyethylene sheets shall be placed on top of the wet burlap and, as applicable, soaker hoses 
covering the entire concrete surface as soon as practical and not more than 12 hours after the 
placement of the concrete.  White polyethylene sheets of the widest practical width shall be used, 
overlapping adjacent sheets a minimum of six inches (6”) and tightly sealed with an adhesive like 
pressure sensitive tape, mastic, glue, or other approved methods to form a complete waterproof 
cover of the entire concrete surface. White polyethylene sheets which overlap a minimum of two 
feet (2’) may be held in place using means other than an adhesive.  The white polyethylene sheets 
shall be secured so that wind will not displace them.  The Contractor shall immediately repair the 
broken or damaged portions or replace sections that have lost their waterproof qualities.   

If burlap and/or white polyethylene sheets are temporarily removed for any reason during the 
curing period, the Contractor shall keep the entire exposed area continuously wet. The saturated 
burlap and white polyethylene sheets shall be replaced, resuming the specified curing conditions, 
as soon as possible. 

The Contractor shall inspect the concrete surface once  every 8 hours for the entirety of the curing 
period, so that all areas remain wet for the entire curing period and all curing requirements are 
satisfied and document the inspection in accordance with Subsection 907-804.03.17.1.1.   

At the end of the curing period, one coating of liquid membrane shall be applied following the 
requirements of Subsection 907-804.03.17.1.2.  The purpose of the coating of liquid membrane is 

159



 - 11 - Supplement to S.P. 907-804-13 -- Cont’d. 

to allow for slow drying of the concrete.  The application of liquid membrane to any area shall be 
complete within 30 minutes of the beginning of removal of the white polyethylene sheets, soaker 
hoses, and burlap from this area.  

907-804.03.17.1.1--Documentation.  The Contractor shall provide the Engineer with a daily 
inspection report that includes: 

documentation that identifies any deficiencies found (including location of deficiency); 
documentation of corrective measures taken; 
a statement of certification that all areas are wet and all curing material is in place on the 
entire bridge deck; 
documentation showing the time and date of all inspections and the inspector’s signature; 
documentation of any temporary removal of curing materials including location, date and 
time, length of time curing was removed, and means taken to ensure exposed area was kept 
continuously wet. 

907-804.03.17.1.2--Liquid Membrane.  At the end of the 14-day wet curing period the wet burlap 
and polyethylene sheets shall be removed and within 30 minutes, the Contractor shall apply white 
liquid membrane to the deck.  The liquid membrane shall be thoroughly mixed within the time 
recommended by the liquid membrane producer but no more than an hour before use.  If the use 
of liquid membrane results in a streaked or blotched appearance, the method shall be stopped and 
water curing applied until the cause of defective appearance is corrected.   

The liquid membrane shall be applied when no free water remains on the surface but while the 
surface is still wet.  The liquid membrane shall be applied according to the manufacturer’s 
instructions with a minimum spreading rate per coat of one (1) gallon per 200 square feet of 
concrete surface.  If the concrete is dry or becomes dry, the Contractor shall thoroughly wet it 
with water applied as a fog spray by means of approved equipment.   

The application of liquid membrane shall be accomplished by the use of power applied spray 
equipment using nozzles and other equipment recommended by the liquid membrane producer.  
Manually pressurized or manual pump-up type sprayers shall not be used to apply the first 
application of liquid membrane.   

As a visual guide, the color of concrete covered with the required amount of liquid membrane 
should be indistinguishable from a sheet of commercially available standard “letter” size white 
copier paper placed on top of it when viewed from a distance of about five feet (5’) away 
horizontally if standing on the same grade as the concrete.  The appearance of the concrete does 
not supersede applying the minimum spreading rate.   

The coating shall be protected against marring for at least seven (7) days after the application of 
the curing compound.  The coating on bridge decks shall receive extra attention and may require 
additional protection as required by the Engineer.  All membrane marred or otherwise disturbed 
shall be given an additional coating.  Manually pressurized or manual pump-up type sprayers 
may be used for giving marred areas the required additional application of liquid membrane.  
Should the surface coating be subjected repeatedly to injury, the Engineer may require that the 
water curing method be applied at once. 
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The 7-day period during which the liquid membrane is applied and protected shall not be 
reduced even if the period of wet curing is extended past the required 14 days. 

907-804.03.17.1.2.1--Liquid Membrane Documentation.  The Contractor shall make available 
to the Engineer an application rate verification method and any information necessary during 
application of the liquid membrane to verify that the rate of application meets the prescribed rate 
for the various surfaces of the concrete, including, but not limited to, the top surface of the bridge 
deck and exposed sides of the bridge deck after any forms are removed.  The Contractor shall 
submit this application verification method to the Engineer in accordance with Subsection 907-
804.02.12.1.1.

One method of verifying the rate of application is as follows: 

1. Determine the volume of liquid membrane in the container.  For a container with a uniform 
cross-sectional area, for example a 55-gallon drum, determine the area of the cross-section.  
Determine the height of the surface of the liquid membrane from the bottom of the 
container.  This may be accomplished by inserting a sufficiently long, clean dip-stick 
parallel with the axis of the container into the liquid membrane until the inserted end of the 
dip-stick contacts the bottom of the container.  On removing the dip-stick, measure the 
length from the end which was inserted to the point on the dip-stick where the liquid 
membrane ceases to coat the dip-stick.  Multiply the area of the cross-section by the height 
of the level of liquid membrane, maintaining consistent units, to determine the volume. 

2. Perform step 1 prior to beginning applying the liquid membrane to establish the initial 
volume. 

3. During the period of application, perform step 1 each 100 square feet of bridge deck. 
4. In order to meet the required application rate of one (1) gallon per 200 square feet, the 

amount in the container shall be at least 0.5 gallon less than the previous volume in the 
previous 100 square feet.  Other changes in volume may apply depending on the 
manufacturer’s recommended application rate. 

5. Additional applications to an area shall be applied until the required rate is satisfied.  Areas 
which are not visually satisfactory to the Engineer shall have additional liquid membrane 
applied as directed by the Engineer. 

The amount of liquid membrane applied shall be determined each day using the application 
verification method.  This information shall be submitted to the Engineer within 24 hours of 
applying the liquid membrane. 

907-804.03.17.2--Liquid Membrane Method.  Surfaces on which curing is to be by liquid 
membrane shall be given the required surface finish prior to the application of liquid membrane.  
Concrete surfaces cured by liquid membrane shall receive two applications of white liquid 
membrane.  Neither application shall be made from a position supported by or in contact with the 
freshly placed concrete.  Both applications shall be applied perpendicularly to the surface of the 
concrete.

When using liquid membrane, the liquid membrane shall be thoroughly mixed within the time 
recommended by the liquid membrane producer but no more than an hour before use.  If the use 
of liquid membrane results in a streaked or blotched appearance, the method shall be stopped and 
water curing applied until the cause of defective appearance is corrected. 

161



 - 13 - Supplement to S.P. 907-804-13 -- Cont’d. 

The application of liquid membrane shall accomplished by the use of power applied spray 
equipment using nozzles and other equipment recommended by the liquid membrane producer.  
Manually pressurized or manual pump-up type sprayers shall not be used to apply the first two 
applications of liquid membrane. 

The liquid membrane shall be applied when no free water remains on the surface but while the 
surface is still wet.  The liquid membrane shall be applied according to the manufacturer’s 
instructions with a minimum spreading rate per coat of one (1) gallon per 200 square feet of 
concrete surface.  If the concrete is dry or becomes dry, the Contractor shall thoroughly wet it 
with water applied as a fog spray by means of approved equipment. 

The first application of the liquid membrane shall be made as the work progresses.  For bridge 
decks, the first application shall be completed in each area of the deck within 20 minutes of 
initial strike-off for bridges with no skew and within 25 minutes of initial strike-off for bridges 
with skew.  For all other concrete, the first application of the liquid membrane shall be completed 
within 20 minutes of finishing.  

The second application shall be applied within 30 minutes after the first application.  The liquid 
membrane shall be uniformly applied to all exposed concrete surfaces. 

As a visual guide, the color of concrete covered with the required amount of liquid membrane 
should be indistinguishable from a sheet of commercially available standard “letter” size white 
copier paper placed on top of it when viewed from a distance of about five feet (5’) away 
horizontally if standing on the same grade as the concrete.  The appearance of the concrete does 
not supersede applying the minimum spreading rate.   

The Contractor shall make available to the Engineer an application rate verification in 
accordance with Subsection 907-804.03.17.1.2.1.   

The coating shall be protected against marring for at least 10 days after the application of the 
curing compound.  The coating on bridge decks shall receive extra attention and may require 
additional protection as required by the Engineer.  All membrane marred or otherwise disturbed 
shall be given an additional coating.  Manually pressurized or manual pump-up type sprayers 
may be used for giving marred areas the required additional application of liquid membrane.  
Should the surface coating be subjected repeatedly to injury, the Engineer may require that the 
water curing method be applied at once. 

Delete Subsection 907-804.19.7 on page 9, and substitute the following. 

907-804.03.19.7--Finishing Bridge Decks.

907-804.03.19.7.1--General.  Delete the third paragraph of Subsection 804.03.19.7.1 on page 
884, and substitute the following. 

Except when indicated otherwise on the plans, the finish of the bridge deck shall be either a belt 
finish, a broom finish, or one of the following drag methods: pan, double pan, burlap, or pan and 
burlap.  Manual finishing of the bridge deck shall be performed only in areas inaccessible by the 
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finishing equipment mounted to the strike-off screed, but shall not hinder the requirements for 
curing in accordance with Subsection 907-804.03.17.1.  The surface texture specified and surface 
requirements shall be in accordance with the applicable requirements of Subsections 501.03.17 
and 501.03.18 modified only as the Engineer deems necessary for bridge deck construction 
operations.

At no time shall water on the surface of the concrete from bleeding, fogging, curing, or other 
sources be worked into the concrete or used as an aid for finishing. 

Regardless of the method of finishing selected, requirements for curing per Subsection 907-
804.03.17 shall be completed within the specified time limits.  If the requirements in Subsection 
907-804.03.17 are not completed within the specific time limits, the Contractor shall cease 
operations, revise his operations up to and including acquiring new or additional equipment or 
additional personnel in order to satisfy the requirements in Subsection 907-804.03.17, and, on 
approval from the Engineer, resume operations 

907-804.03.19.7.2--Longitudinal Method.  Before the first paragraph of Subsection 
804.03.19.7.2 on page 884, add the following. 

The longitudinal method may be used for repairs to bridge decks or bridge widening projects.  
For bridge widening projects, the time for establishing curing in accordance with Subsections 
907-804.03.17 shall be increased to within 30 minutes for bridges without skew and within 35 
minutes for bridges with skew. 

907-804.03.19.7.3--Transverse Method.  Delete the first sentence of the second paragraph of 
Subsection 804.03.19.7.3 on page 885, and substitute the following. 

The machine shall be so constructed and operated as to produce a bridge deck of uniform density 
with minimum manipulation of the fresh concrete and achieved in the shortest possible time.   

Delete the fourth paragraph of Subsection 804.03.19.7.3 on page 885, and substitute the 
following.

At least one dry run shall be made the length of each pour with a "tell-tale" device attached to the 
screed carriage to assure the specified clearance to the reinforcing steel. 

Delete the last sentence of the fifth paragraph of Subsection 804.03.19.7.3 on page 885, and 
substitute the following. 

The screed shall be mechanically actuated to deliver the screeding action and for travel in a 
longitudinal direction at a uniform rate along the bridge deck. 

Delete the last paragraph of Subsection 804.03.19.7.3 on page 886, and substitute the following. 

Other finishing requirements shall be in accordance with the general requirements in Subsection 
907-804.03.19.7.1 and as specified on the plans.
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Regardless of the finish, the requirements for curing per Subsection 907-804.03.17 shall be 
completed within the specified time limits. 

907-804.03.19.7.4--Acceptance Procedure for Bridge Deck Smoothness.  Delete the third 
sentence of the first paragraph of Subsection 804.03.19.7.4 on page 886, and substitute the 
following.

The profilograph shall meet the requirements of Subsection 907-804.03.19.7.5. 

After the fourth sentence of the first paragraph of Subsection 804.03.19.7.4 on page 886, add the 
following.

The wheel paths shall be designated as being located three feet (3’) and nine feet (9’) from 
centerline or longitudinal joint, respectively. 

After the first sentence of the second paragraph of Subsection 804.03.19.7.4 on page 886, add the 
following.

Auxiliary lanes, tapers, shoulders and other areas that are not checked with the profilograph, 
shall meet a 1/8 inch in 10-foot straightedge check made transversely and longitudinally across 
the deck or slab.

After Subsection 907-804.03.19.7.4 on page 9, add the following. 

Delete the title of Subsection 804.03.19.7.4.1.3 on page 888, and substitute the following. 

907-804.03.19.7.4.1.3--Final Surface Texture.

Delete the first sentence of the second paragraph of Subsection 804.03.19.7.4.1.3 on page 889 
and substitute the following. 

The finished bridge decks and bridge end slabs shall be retested for riding quality using a 
Contractor furnished profilograph meeting the requirements of Subsection 907-804.03.19.7.5.  

After Subsection 804.03.19.7.4.1.3 on page 889, add the following. 

907-804.03.19.7.5--Profilograph Requirements.  The smoothness of the bridge deck will be 
determined by using a California Profilograph to produce a profilogram (profile trace) at each 
designated location.  The surface shall be tested and corrected to a smoothness index as 
described herein with the exception of those locations or specific projects that are excluded from 
a smoothness test with the profilograph. 

The profilograph, furnished and operated by the Contractor under supervision of the Engineer, 
shall consist of a frame at least 25 feet in length supported upon multiple wheels having no 
common axle.  The wheels shall be arranged in a staggered pattern so that no two wheels will 
simultaneously cross the same bump.  A profile is to be recorded from the vertical movement of 
a sensing mechanism.  This profile is in reference to the mean elevation of the contact points 
established by the support wheels.  The sensing mechanism, located at the mid-frame, may 
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consist of a single bicycle-type wheel or a dual-wheel assembly consisting of either a bicycle-
type (pneumatic tire) or solid rubber tire vertical sensing wheel and a separate bicycle-type 
(pneumatic tire) longitudinal sensing wheel.  The wheel(s) shall be of such circumference(s) to 
produce a profilogram recorded on a scale of one (1) inch equal to 25 feet longitudinally and one 
(1) inch equal to one (1) inch (full scale) vertically.  Motive power may be provided manually or 
by the use of a propulsion unit attached to the center assembly.  In operation, the profilograph 
shall be moved longitudinally along the pavement at a speed no greater than 3 MPH so as to 
reduce bounce as much as possible.  The testing equipment and procedure shall comply with the 
requirements of Department SOP. 

The Contractor may elect to use a computerized version of the profilograph in lieu of the 
standard profilograph.  If the computerized version of the profilograph is used, it shall meet the 
requirements of Subsection 907-804.03.19.7.5.1. 

907-804.03.19.7.5.1--Computerized Profilograph. 

907-804.03.19.7.5.1.1--General  The computerized profilograph, furnished and operated by the 
Contractor under the supervision of the Engineer, shall be equipped with an on-board computer 
capable of meeting the following conditions. 

Vertical displacement shall be sampled every three (3) inches or less along the bridge deck.  The 
profile data shall be bandpass filtered in the computer to remove all spatial wavelengths shorter 
than two (2) feet.  This shall be accomplished by a third order, low pass Butterworth filter.  The 
resulting band limited profile will then be computer analyzed according to the California 
Profilograph reduction process to produce the required inches per mile index.  This shall be 
accomplished by fitting a linear regression line to the length of bridge.  This corresponds to the 
perfect placement of the blanking band bar by a human trace reducer.  Scallops above and below 
the blanking band are then detected and totaled according to the California protocol.  Bump/Dip 
analysis shall take place according to the California Profilograph reduction process. 

The computerized profilograph shall be capable of producing a plot of the profile and a printout 
which will give the following data:  Stations every twenty five (25) feet, bump/dip height and 
bump/dip length of specification (3/10 of an inch and 25 feet respectively), the blanking band 
width, date of measurement, total profile index in inches per mile for the measurement, total 
length of the measurement, and the raw inches for each segment. 

907-804.03.19.7.5.1.2--Mechanical Requirements.  The profilograph shall consist of a frame 
twenty five (25) feet long supported at each end by multiple wheels.  The frame shall be 
constructed to be easily dismantled for transporting.  The profilograph shall be constructed from 
aluminum, stainless steel and chromed parts.  The end support wheels shall be arranged in a 
staggered pattern such that no two wheels cross a transverse joint at the same time.  The relative 
smoothness shall be measured by the vertical movement of an eight (8) inch or larger diameter 
sensing wheel at the midpoint of the 25-foot frame.  The horizontal distance shall be measured 
by a twenty (20) inch or larger diameter pneumatic wheel.  This profile shall be the mean 
elevation referenced to the twelve points of contact with the pavement established by the support 
wheels.  Recorded graphical trace of the profile shall be on a scale of one inch equals one inch 
(full scale) vertical motion of the sensing wheel and one inch equals 25 feet horizontal motion of 
the profilograph. 
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907-804.03.19.7.5.1.3--Computer Requirements.  The computer shall have the ability to 
produce output on sight for verification.  The computerized output shall indicate the profile index 
for each specified section of bridge deck.  Variable low and high pass third-order Butterworth 
filtering options shall be available.  The printout shall be capable of showing station marks 
automatically on the output.  Blanking band positioning for each specified section of the bridge 
deck shall be placed according to the least squares fit line of the collected data.  Variable bump 
and dip tests shall be available to show “must correct” locations on the printout.  The computer 
must have the ability to display on screen “must correct” conditions and alert the user with an 
audible warning when a “must correct” location has been located.  The computer must have the 
ability to store profile data for later reanalysis.  The measurement program must be menu driven 
and PC compatible.  User selected options, identification, calibration factors, and time and date 
stamps shall be printed at the top of each printed report for verification.  The control software 
must be upgradeable.  A power source shall be included for each profilograph and be capable of 
supplying all power needs for a full days testing.

907-804.03.20--Opening Bridges.

907-804.03.20.2--Construction Traffic.  Delete the paragraph in Subsection 804.03.20.2 on 
page 889, and substitute the following: 

Unless otherwise specified, the concrete bridge decks shall be closed to construction traffic for 
the time required for curing in Subsection 907-804.03.17 and until the required compressive 
strength for the concrete is obtained. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION NO. 907-804-13 CODE: (IS) 

DATE:  11/09/2010

SUBJECT: Concrete Bridges And Structures 

Section 804, Concrete Bridges And Structures, of the 2004 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction is hereby amended as follows: 

907-804.02-- Materials.

907-804.02.1--General. Delete the third and fourth sentences of the first paragraph of 
Subsection 804.02.1 on page 846, and substitute the following: 

For projects with 1000 cubic yards and more, quality control and acceptance shall be achieved 
through statistical evaluation of test results.  For projects of more than 200 but less than 1000 
cubic yards, quality control and acceptance shall be achieved by individual test results.

Add the following materials to the list of materials in Subsection 804.02.1 on page 847. 

Blended Cement ........................................................................ 907-701.01 and 907-701.04 
Ground Granulated Blast Furnace Slag (GGBFS) .............................................. 907-714.06 
Silica Fume ...................................................................................................... 907-714.07.2

907-804.02.8--Laboratory Accreditation.   In Table 1 of Subsection 804.02.8 on page 849, 
substitute AASHTO: R 39 - Making and Curing Concrete Test Specimens in the Laboratory for 
AASHTO: T 126 - Making and Curing Concrete Test Specimens in the Laboratory.   

907-804.02.9--Testing Personnel.  Delete Table 2 in this subsection and replace it with the 
following.

Table 2 
Concrete Technician’s 

Tasks 
Test Method Required Certification Required**

Sampling or Testing of 
Plastic Concrete 

AASHTO Designation:T 23, 
T 119, T 121, T 141,  T 152, 
T 196, and ASTM Designation: 
C 1064 

MDOT Class I certification 

Compressive Strength 
Testing of Concrete 
Cylinders

AASHTO Designation: T 22 
and T 231 

MDOT Concrete Strength 
Testing Technician 
certification

Sampling of Aggregates AASHTO Designation: T 2 Work under the supervision 
of an MDOT Class II 
certified technician 
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Testing of Aggregates AASHTO Designation: T 19, 
T 27, T 84, T 85, T 248, and 
T 255 

MDOT Class II certification 

Proportioning of Concrete 
Mixtures*

AASHTO Designation: M 157 
and R 39 

MDOT Class III 

Interpretation and 
Application of Maturity 
Meter Readings 

AASHTO Designation:  T 325 
and ASTM Designation: 
C 1074 

MDOT Class III or Two 
hours maturity method 
training

* Technicians making concrete test specimens for meeting the requirements of Subsection 
804.02.10.1.2 shall be MDOT Class I certified and under the direct supervision of an MDOT 
Class III certified technician.

** MDOT Class I certification encompasses the same test procedures and specifications as ACI 
Concrete Field Testing Technician Grade I.  MDOT Class II certification encompasses the 
same test procedures and specifications as ACI Aggregate Testing Technician - Level 1.  
MDOT Concrete Strength Testing Technician encompasses the same test procedures and 
specifications as ACI Concrete Strength Testing certification. 

For specifics about the requirements for each level of certification, please refer to the latest 
edition of the Department’s Concrete Field Manual.  Technicians holding current MDOT Class 
I, MDOT Class II and/or MDOT Class III certifications shall be acceptable until those 
certifications expire.  Upon a current certification expiration, recertification with the 
certifications listed in Table 2 shall be required.  Technicians currently performing either 
specific gravity testing of aggregates or compressive strength tests shall be required to either: 

have the required MDOT certification listed in Table 2, or 
have a current MDOT Class III certification or work under the direct supervision of 
current MDOT Class III technician, and have demonstrated the specific gravity and/or 
compressive strength test during the inspection of laboratory equipment by the Materials 
Division, Concrete Section.

907-804.02.10--Portland Cement Concrete Mix Design. Delete the first sentence of the first 
paragraph of Subsection 804.02.10 on page 850 and substitute the following: 

At least 30 days prior to production of concrete , the Contractor shall submit to the Engineer 
proposed concrete mixture designs complying with the Department’s Concrete Field Manual.

Delete the Notes under Table 3 of Subsection 804.02.10 on pages 850 & 851, and substitute the 
following:

 * Maximum size aggregate shall conform to the concrete mix design for the specified 
aggregate. 

 ** The replacement limits of Portland cement by weight by other cementitious materials 
(such as fly ash, GGBFS, metakaolin, silica fume, or others) shall be in accordance 
with the values in Subsection 907-701.02.  Other hydraulic cements may be used in 
accordance with the specifications listed in Section 701. 
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 *** The slump may be increased up to eight (8) inches with : 
an approved water-reducing admixture,  
an approved water-reducing/set-retarding admixture, or  
a combination of an approved water-reducing admixture and an approved set-
retarding admixture, in accordance with 907-713.02.  Minus slump requirements 
shall meet those set forth in Table 3 of AASHTO Designation: M157. 

 **** Entrained air is not required except for concrete exposed to seawater.  For concrete 
exposed to seawater, the total air content shall be 3.0 % to 6.0%.  For concrete not 
exposed to seawater, the total air content shall not exceed 6.0%. 

 ***** Class DS Concrete for drilled shafts shall have an 8±1-inch slump.

Delete the last paragraph of Subsection 804.02.10 on page 851 and substitute the following: 

At least one water-reducing admixture shall be used in all classes of concrete in accordance with 
the manufacturer’s recommended dosage range.  Any combinations of admixtures shall be 
approved by the Engineer before their use.

907-804.02.10.1.1--Proportioning on the Basis of Previous Field Experience of Trial 
Mixtures.  Delete the first sentence of the first paragraph of Subsection 804.02.10.1.1 on page 
851, and substitute the following: 

Where a concrete production facility has a record, based on at least 10 consecutive strength tests 
from at least 10 different batches within the past 12 months from a mixture not previously used 
on Department projects, the standard deviation shall be calculated.

907-804.02.10.3--Field Verification of Concrete Mix Design. Delete the first sentence of the 
third paragraph of Subsection 804.02.10.3 on page 853 and substitute the following: 

For all Classes of concrete, the mixture shall be verified to yield within 2.0% of the correct 
volume when all the mix water is added to the batch.   

For all Classes of concrete other than DS, F, and FX, the mixture shall produce a slump within a 
minus 1½-inch tolerance of the maximum permitted for mixtures with a maximum permitted 
slump of three inches (3") or less or within a minus 2½-inch tolerance of the maximum 
permitted for mixtures with a maximum permitted slump of greater than three inches (3"), and 
producing a total air content within a minus 1½ percent tolerance of the maximum allowable air 
content in Table 3.   

For Class DS, the slump shall be within the requirements in Note ***** below Table 3.  For 
Class DS exposed to seawater, the total air content shall be within a minus 1½ percent tolerance 
of the maximum allowable air content in Note **** below Table 3.  For Class DS not exposed 
to seawater the total air content shall be within the requirements in Note **** below Table 3.  

For Classes F and FX, the slump shall be within a minus 1½-inch tolerance of the maximum 
permitted for mixtures with a maximum permitted slump of three inches (3") or less or within a 
minus 2½-inch tolerance of the maximum permitted for mixtures with a maximum permitted 
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slump of greater than three inches (3").  For Classes F and FX exposed to seawater, the total air 
content shall be within a minus 1½ percent tolerance of the maximum allowable air content in 
Note **** below Table 3.  For Classes F and FX not exposed to seawater the total air content 
shall be within the requirements in Note **** below Table 3.

Delete the third sentence of the third paragraph of Subsection 804.02.10.3 on page 853, and 
substitute the following: 

If the requirements of yield, slump, or total air content are not met within three (3) production 
days after the first placement, subsequent field verification testing shall not be permitted on 
department projects, and the mix design shall not be used until the requirements listed above are 
met 

907-804.02.10.4--Adjustments of Mixture Proportions.   Delete the paragraph in Subsection 
804.02.10.4 on page 854, and substitute the following: 

The mixture may be adjusted by the Class III Certified Technician representing the Contractor in 
accordance with the allowable revisions listed in the Department’s Concrete Field Manual, 
paragraph 5.7.  Written notification shall be submitted to the Engineer a minimum of seven (7) 
days prior to any source or brand of material change, aggregate size change, allowable material 
type change, or decrease in any cementitious material content.  Any adjustments of the concrete 
mixture design shall necessitate repeat of field verification procedure as described in Subsection 
804.02.10.3 and approval by the Engineer. 

907-804.02.11--Concrete Batch Plants.   Delete the first three paragraphs of Subsection 
804.02.11 on page 854, and substitute the following: 

The concrete batch plant shall meet the requirements of the National Ready Mixed Concrete 
Association Quality Control Manual, Section 3, Plant Certification Checklist as outlined in the 
latest edition of the Department’s Concrete Field Manual.  The Contractor shall submit a copy of 
the approved checklist along with proof of calibration of batching equipment, i.e., scales, water 
meter, and admixture dispenser, to the Engineer 30 days prior to the production of concrete.

For projects with 1000 cubic yards and more, the concrete batch plant shall meet the 
requirements for an automatic system capable of recording batch weights.  It shall also have 
automatic moisture compensation for the fine aggregate.  For projects of more than 200 but less 
than 1000 cubic yards the plant can be equipped for manual batching with a fine aggregate 
moisture meter visible to the plant operator.

The concrete batch plant shall have available adequate facilities to cool concrete during hot 
weather. 

Mixer trucks to be used on the project are to be listed in the checklist and shall meet the 
requirements of the checklist.  

907-804.02.12--Contractor’s Quality Control.  Delete the fourth paragraph of Subsection 
804.02.12 on page 854 & 855, and substitute the following: 
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The Contractor’s Quality Control program shall encompass the requirements of AASHTO 
Designation: M 157 into concrete production and control, equipment requirements, testing, and 
batch ticket information.  The requirement of AASHTO Designation: M 157, Section 11.7 shall 
be followed except, on arrival to the job site, a maximum of 1½ gallons per cubic yard is allowed 
to be added.  Water shall not be added at a later time.  If the maximum permitted slump is 
exceeded after the addition of water at the job site, the concrete shall be rejected. 

907-804.02.12.3--Documentation.   After the second sentence of the second paragraph of 
Subsection 804.02.12.3 on page 856, add the following: 

Batch tickets and gradation data shall be documented in accordance with Department 
requirements.  Batch tickets shall contain all the information in AASHTO Designation: M157, 
Section 16 including the additional information in Subsection 16.2 with the following exception:  
the information listed in paragraphs 16.2.7 and 16.2.8 is not required.  Batch tickets shall also 
contain the concrete producer’s permanent unique mix number assigned to the concrete mix 
design.

907-804.02.12.5--Non-Conforming Materials.   In Table 4 of Subsection 804.02.12.5 on page 
857, delete “/ FM” from the requirements on line B.3.a.  

In Table 4 of Subsection 804.02.12.5 on page 857, re place “One set ( two cylinders ) for 0-100 
yd3 inclusive” with “A minimum of one set (two cylinders) for each 100 yd3,”

907-804.02.13--Quality Assurance Sampling and Testing.   Delete subparagraph c) in 
Subsection 804.02.13 on page 858 and substitute the following: 

 c) For concrete, the Contractor's QC and Department’s QA testing of concrete compressive 
strengths compare when using the data comparison computer program with an alpha value 
of 0.01 for projects with 1000 cubic yards and more; or, strength comparisons are within 
990 psi for projects of more than 200 but less than 1000 cubic yards.

In Table 5 of Subsection 804.02.13 on page 858, dele te “and FM” from the requirements on line 
A.3.

Delete Subsection 907-804.02.13.1 beginning on page 859 and substitute the following: 

907-804.02.13.1--Basis of Acceptance.

907-804.02.13.1.1--Sampling.   Sampling of concrete mixture shall be performed in accordance 
with the latest edition of the Department’s Concrete Field Manual.

907-804.02.13.1.2--Slump.  Slump of plastic concrete shall meet the requirements of Table 3:  
MASTER PROPORTION TABLE FOR STRUCTURAL CONCRETE DESIGN. A check test 
shall be made on another portion of the sample before rejection of any load. 
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907-804.02.13.1.3--Air.    Total air content of concrete shall be within the specified range for the 
class of concrete listed in Table 3: MASTER PROPORTION TABLE FOR STRUCTURAL 
CONCRETE DESIGN. A check test shall be made on another portion of the sample before 
rejection of any load. 

907-804.02.13.1.4--Yield.   If the yield of the concrete mix design is more than plus or minus 3% 
of the designed volume, the mix shall be adjusted by a Class III Certified Technician 
representing the Contractor to yield the correct volume plus or minus three percent (±3%).  If 
batching of the proportions of the mix design varies outside the batching tolerance range of the 
originally approved proportions by more than the tolerances allowed in Subsection 804.02.12.1, 
the new proportions shall be field verified per Subsection 804.02.10.3.

907-804.02.13.1.5--Temperature.  Cold weather concreting shall follow the requirements of 
Subsection 907-804.03.16.1.  Hot weather concreting shall follow the requirements of 
Subsection 804.03.16.2 with a maximum temperature of 95°F for Class DS concrete or for 
concrete mixes containing cementitious materials meeting the requirements of Subsection 907-
701.02.2 as a replacement of Portland cement.  For other concrete mixes, the maximum concrete 
temperature shall be 90°F.  Concrete with a temperature more than the maximum allowable 
temperature shall be rejected and not used in Department work. 

907-804.02.13.1.6--Compressive Strength.  Laboratory cured concrete compressive strength 
tests shall conform to the specified strength ( f’c) listed in the specifications.  Concrete 
represented by compressive strength test below the specified strength (f’c) may be removed and 
replaced by the Contractor.  If the Contractor elects not to remove the material, it will be 
evaluated by the Department as to the adequacy for the use intended.  All concrete evaluated as 
unsatisfactory for the intended use shall be removed and replaced by the Contractor at no 
additional cost to the Department.  For concrete allowed to remain in place, reduction in payment 
will be as follows:  

Projects with 1000 Cubic Yards and More.   When the evaluation indicates that the work may 
remain in place, a statistical analysis will be made of the QC and QA concrete test results.  If 
this statistical analysis indicates at least 93% of the material would be expected to have a 
compressive strength equal to or greater than the specified strength ( f’c) and 99.87% of the 
material would be expected to have a compressive strength at least one standard deviation above 
the allowable design stress (fc), the work will be accepted.  If the statistical analysis indicates 
that either of the two criteria are not met, the Engineer will provide for an adjustment in pay as 
follows for the material represented by the test result.  

 Total Pay on Material in Question = Unit Price - (Unit Price x % Reduction) 

 % Reduction = 100
sff

Xf
cc

c

 where:  

f’c =  Specified 28-day compressive strength, psi
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X =  Individual compressive strength below f’c, psi 
s =  standard deviation, psi* 
fc =  allowable design stress, psi 

* Standard deviation used in the above reduction of pay formula shall be calculated from the 
applicable preceding compressive strengths test results plus the individual compressive 
strength below f’c. If below f’c strengths occur during the project’s first ten compressive 
strength tests, the standard deviation shall be calculated from the first ten compressive 
strength tests results. 

Projects of More Than 200 but Less Than 1000 Cubic Yards.  When the evaluation indicates 
that the work may remain in place, a percent reduction in pay will be assessed based on a 
comparison of the deficient 28-day test result to  the specified strength.  The Engineer will 
provide for an adjustment in pay as follows for the material represented by the test result.  

 Total Pay on Material in Question = Unit Price - (Unit Price x % Reduction) 

 % Reduction = 100
c

c

f
Xf

 where:  

f’c =  Specified 28-day compressive strength, psi
X =  Individual compressive strength below f’c, psi

907-804.03--Construction Requirements. 

907-804.03.6--Handling and Placing Concrete. 

907-804.03.6.2--Consolidation.  After the last sentence of Subsection 804.03.6.2 on page 864, 
add the following: 

If the Department determines that there is an excessive number of projections, swells, ridges, 
depressions, waves, voids, holes, honeycombs or other defects in the completed structure, 
removal of the entire structure may be required as set out in Subsection 105.12.

907-804.03.15--Removal of Falsework, Forms, and Housing.  Delete the first sentence of the 
second paragraph of Subsection 804.03.15 on page 871, and substitute the following: 

Concrete in the last pour of a continuous superstructure shall have attained a compressive 
strength of 2,400 psi, as determined by cylinder tests or maturity meter probe, prior to striking 
any falsework.

Delete the first sentence of the third paragraph of Subsection 804.03.15 on page 871, and 
substitute the following: 
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At the Contractor's option and with the approval of the Engineer, the time for removal of forms 
may be determined by cylinder tests, in accordance with the requirements listed in Table 6, in 
which case the Contractor shall furnish facilities for testing the cylinders.   

Delete the fourth and fifth paragraphs of Subsection 804.03.15 on pages 871 & 872, and 
substitute the following: 

The cylinders shall be cured under conditions which are not more favorable than those existing 
for the portions of the structure which they represent. 

Delete the table in Subsection 804.03.15 on page 872, and substitute the following: 

Table 6 
Minimum Compressive Strength Requirements for Form Removal 

Forms:
 Columns  ...................................................................  1000 psi 
 Side of Beams  ..........................................................  1000 psi 
 Walls not under pressure  ..........................................  1000 psi 
 Floor Slabs, overhead ...............................................  2000 psi 
 Floor Slabs, between beams  .....................................  2000 psi 
 Slab Spans  ................................................................  2400 psi 
 Other Parts  ...............................................................  1000 psi 

Centering:
 Under Beams  ............................................................  2400 psi 
 Under Bent Caps  ......................................................  2000 psi 

Limitation for Placing Beams on: 
 Pile Bents, pile under beam  .....................................  2000 psi 
 Frame Bents, two or more columns  .........................  2200 psi 
 Frame Bents, single column  .....................................  2400 psi 

In lieu of using concrete strength cylinders to determine when falsework, forms, and housings 
can be removed, an approved maturity meter may be used to determine concrete strengths by 
inserting probes into concrete placed in a structure.  The minimum number of maturity meter 
probes required for each structural component shall be in accordance with Table 7.  Falsework, 
forms, and housings may be removed when maturity meter readings indicate that the required 
concrete strength is achieved.  Procedures for using the maturity meter and developing the 
strength/maturity relationship shall follow the requirements of AASHTO Designation: T 325 and 
ASTM Designation: C 1074 specifications.  Technicians using the maturity meter or calculating 
strength/maturity graphs shall be required to have at least two hours of training prior to using the 
maturity equipment. 
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Table 7 
Requirements for use of Maturity Meter Probes 

Structure Component Quantity of Concrete No. of Probes  
Slabs, beams, walls, & miscellaneous items 0 - 30 yd3 2 
 > 30 to 60 yd3 3
 > 60 to 90 yd3 4
 > 90 yd3 5
Footings, Columns & Caps 0 - 13 yd3 2 
 > 13 yd3 3 
Pavement, Pavement Overlays 1200 yd2 2 
Pavement Repairs Per repair or 900 yd2 2 
 Whichever is smaller 

907-804.03.16--Cold or Hot Weather Concreting. 

907-804.03.16.1--Cold Weather Concreting.   After the third paragraph of Subsection 
804.03.16.1 on page 873, add the following: 

In lieu of the protection and curing of concrete in cold weather, at the option of the Contractor 
with the approval of the Engineer, when concrete is placed during cold weather and there is a 
probability of ambient temperatures lower that 40°F, an approved maturity meter may be used to 
determine concrete strengths by inserting probes into concrete placed in a structure.  The 
minimum number of maturity meter probes required for each structural component shall be in 
accordance with Table 7.  An approved insulating blanketing material shall be used to protect the 
work when ambient temperatures are less than 40°F and shall remain in place until the required 
concrete strength in Table 6 is achieved.  Procedures for using the maturity meter and developing 
the strength/maturity relationship shall follow the requirements of AASHTO Designation: T 325 
and ASTM Designation: C 1074 specifications.  Technicians using the maturity meter or 
calculating strength/maturity graphs shall be required to have at least two hours of training prior 
to using the maturity equipment. 

Rename the Table in Subsection 804.03.16.1 on page 874 from “Table 6” to “Table 8”. 

907-804.03.19--Finishing Concrete Surfaces. 

907-804.03.19.7--Finishing Bridge Floors. 

907-804.03.19.7.4--Acceptance Procedure for Bridge Deck Smoothness.  After the first 
sentence of the second paragraph of Subsection 804.03.19.7.4 on page 886, add the following: 

Auxiliary lanes, tapers, shoulders and other areas that are not checked with the profilograph, 
shall meet a 1/8 inch in 10-foot straightedge check made transversely and longitudinally across 
the deck or slab. 

907-804.05--Basis of Payment.   Add the "907" prefix to the pay items listed on page 898. 
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Date _______________________ 
 
Mississippi Transportation Commission 
Jackson, Mississippi 
 
Sirs:  The following proposal is made on behalf of   
_______________________________________ of   
  
for constructing the following designated project(s) within the time(s) hereinafter specified. 
 

The plans are composed of drawings and blue prints on file in the offices of the Mississippi Department of 
Transportation, Jackson, Mississippi.   
 

The Specifications are the current Standard Specifications of the Mississippi Department of Transportation approved by 
the Federal Highway Administration, except where superseded or amended by the plans, Special Provisions and Notice(s) to 
Bidders attached hereto and made a part thereof.   
 

I (We) certify that I (we) possess a copy of said Standard and any Supplemental Specifications. 
 

Evidence of my (our) authority to submit the Proposal is hereby furnished.  The proposal is made without collusion on 
the part of any person, firm or corporation.  I (We) certify that I (we) have carefully examined the Plans, the Specifications, 
including the Special Provisions and Notice(s) to Bidders, herein, and have personally examined the site of the work.  On the 
basis of the Specifications, Special Provisions, Notice(s) to Bidders, and Plans, I (we) propose to furnish all necessary 
machinery, tools, apparatus and other means of construction and do all the work and furnish all the materials in the manner 
specified.  I (We) understand that the quantities mentioned herein are approximate only and are subject to either increase or 
decrease, and hereby propose to perform any increased or decreased quantities of work at the unit prices bid, in accordance 
with the above.   
 

Attached hereto is a certified check, cashier's check or Proposal Guaranty Bond in the amount as required in the 
Advertisement (or, by law).   
 
INSTRUCTION  TO  BIDDERS:  Alternate and Optional Items on Bid Schedule. 
 

1. Two or more items entered opposite a single unit quantity WITHOUT DEFINITE DESIGNATION AS 
"ALTERNATE ITEMS" are considered as "OPTIONAL ITEMS".  Bidders may or may not indicate on bids the 
Optional Item proposed to be furnished or performed WITHOUT PREJUDICE IN REGARD TO IRREGULARITY 
OF BIDS. 

 
2. Items classified on the bid schedule as "ALTERNATE ITEMS" and/or "ALTERNATE TYPES OF 

CONSTRUCTION" must be preselected and indicated on bids.  However, "Alternate Types of Construction" may 
include Optional Items to be treated as set out in Paragraph 1, above.   

 
3. Optional items not preselected and indicated on the bid schedule MUST be designated in accordance with Subsection 

102.06 prior to or at the time of execution of the contract. 
 
4. Optional and Alternate items designated must be used throughout the project.   

 
I (We) further propose to perform all "force account or extra work" that may be required of me (us) on the basis provided in 
the Specifications and to give such work my (our) personal attention in order to see that it is economically performed. 
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I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and 
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement.  I (We) also 
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percent of the total of 
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted. 
 
I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and hereby agree that in case of 
my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check 
(bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the 
contract as proposed.  It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in 
the Specifications. 
 

 
     

Respectfully Submitted,   
 
DATE   

  
 Contractor 

BY   
 Signature 

TITLE   

ADDRESS   

CITY, STATE, ZIP   

PHONE   

FAX   

E-MAIL   

  

  

  

  

  

 
 

(To be filled in if a corporation) 
 

Our corporation is chartered under the Laws of the State of    and the names, 
titles and business addresses of the executives are as follows: 
 
  
 President Address 
 
  
 Secretary Address 
 
  
 Treasurer Address 
 
The following is my (our) itemized proposal. 
 
 
  
Revised 11/24/2008 



Section 905
Proposal (Sheet 2 - 1)

MP-6015-34(015) / 304814301 MP-6015-31(008) / 304814302
Jasper & Jones Counties

Widen and overlay approximately 9 miles of SR 15 from 200 feet South of Lyon Drive to 2.5 miles North of the Jasper County Line, known as State
Project Nos. MP-6015-34(015) & MP-6015-31(008) / 304814301 & 302 in Jones & Jasper Counties.

Line
No.

Item Code Adj
Code

Quantity Units Description [Fixed Unit Price]

Roadway Items

0010 202-B053 1,350 Linear Feet Removal of Guard Rail Including Post, Blockouts & Hardware

0020 202-B076 1,410 Linear Feet Removal of Traffic Stripe

0030 202-B078 1,450 Square Yard Removal of Pavement, All Types and Depths

0040 202-B093 160 Linear Feet Removal of Curb & Gutter, All Types

0050 406-A001 35,091 Square Yard Cold Milling of Bituminous Pavement, All Depths

0060 423-A001 14 Mile Rumble Strips, Ground In

0070 606-B005 850 Linear Feet Guard Rail, Class A, Type 1, 'W' Beam

0080 606-D015 8 Each Guard Rail, Bridge End Section

0090 606-E002 8 Each Guard Rail, Terminal End Section, Flared

0100 609-D002 (S ) 1,478 Linear Feet Combination Concrete Curb and Gutter Type 2

0110 616-A001 (S ) 251 Square Yard Concrete Median and/or Island Pavement, 4-inch

0120 616-A003 (S ) 49 Square Yard Concrete Median and/or Island Pavement, 10-inch

0130 618-A001 1 Lump Sum Maintenance of Traffic

0140 618-B001 2 Square Feet Additional Construction Signs [$10.00]

0150 619-A1002 32 Mile Temporary Traffic Stripe, Continuous White

0160 619-A2002 18 Mile Temporary Traffic Stripe, Continuous Yellow

0170 619-A4006 12 Mile Temporary Traffic Stripe, Skip Yellow

0180 619-A5001 1,247 Linear Feet Temporary Traffic Stripe, Detail

0190 619-A6001 2,957 Linear Feet Temporary Traffic Stripe, Legend

0200 627-J001 684 Each Two-Way Clear Reflective High Performance Raised Markers

0210 627-L001 1,212 Each Two-Way Yellow Reflective High Performance Raised Markers

0220 630-F001 44 Each Delineators, Guard Rail, White

0230 630-G001 4 Each Type 3 Object Markers, OM-3R, Post Mounted

0240 630-G003 4 Each Type 3 Object Markers, OM-3L, Post Mounted

0250 907-407-A001 (A2 ) 15,410 Gallon Asphalt for Tack Coat

0260 907-413-E001 3,780 Linear Feet Sawing and Sealing Transverse Joints in Asphalt Pavement

0270 907-626-C003 16 Mile 6" Thermoplastic Double Drop Edge Stripe, Continuous White

0280 907-626-D003 6 Mile 6" Thermoplastic Traffic Stripe, Skip Yellow

0290 907-626-E004 9 Mile 6" Thermoplastic Traffic Stripe, Continuous Yellow

0300 907-626-G004 4,545 Linear Feet Thermoplastic Detail Stripe, White

0310 907-626-G005 3,972 Linear Feet Thermoplastic Detail Stripe, Yellow

0320 907-626-H004 2,957 Linear Feet Thermoplastic Legend, White

(Date Printed 05/13/13)
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MP-6015-34(015) / 304814301 MP-6015-31(008) / 304814302
Jasper & Jones Counties

Line
No.

Item Code Adj
Code

Quantity Units Description [Fixed Unit Price]

0330 907-626-H005 98 Square Feet Thermoplastic Legend, White

0340 907-824-PP008 546 Linear Feet Bridge Repair, Silicone Sealed Joint, Per Plans

ALTERNATE GROUP AA NUMBER 1

0350 907-304-F002 (GT ) 3,756 Ton Size 610 Crushed Stone Base

ALTERNATE GROUP AA NUMBER 2

0360 907-304-F003 (GT ) 3,756 Ton 3/4" and Down Crushed Stone Base

ALTERNATE GROUP AA NUMBER 3

0370 907-304-F004 (GT ) 3,756 Ton Size 825B Crushed Stone Base

ALTERNATE GROUP BB NUMBER 1

0380 907-403-A007 (BA1 ) 188 Ton Hot Mix Asphalt, MT, 19-mm mixture

ALTERNATE GROUP BB NUMBER 2

0390 907-403-M007 (BA1 ) 188 Ton Warm Mix Asphalt, MT, 19-mm mixture

ALTERNATE GROUP CC NUMBER 1

0400 907-403-A010 (BA1 ) 14,650 Ton Hot Mix Asphalt, MT, 9.5-mm mixture

ALTERNATE GROUP CC NUMBER 2

0410 907-403-M006 (BA1 ) 14,650 Ton Warm Mix Asphalt, MT, 9.5-mm mixture

ALTERNATE GROUP DD NUMBER 1

0420 907-403-B006 (BA1 ) 9,020 Ton Hot Mix Asphalt, MT, 9.5-mm mixture, Leveling

ALTERNATE GROUP DD NUMBER 2

0430 907-403-N005 (BA1 ) 9,020 Ton Warm Mix Asphalt, MT, 9.5-mm mixture, Leveling

(Date Printed 05/13/13)



 
SECTION 905 - COMBINATION BID PROPOSAL  (Continued) 
 

CONDITIONS  FOR  COMBINATION  BID 
 
If a bidder elects to submit a combined bid for two or more of the contracts listed for this month's letting, the bidder must complete and execute 
these sheets of the proposal in each of the individual proposals to constitute a combination bid.  In addition to this requirement, each individual 
contract shall be completed, executed and submitted in the usual specified manner. 
 
Failure to execute this Combination Bid Proposal in each of the contracts combined will be just cause for each proposal to be received and 
evaluated as a separate bid. 
 
 
* * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * 
 
 

COMBINATION  BID  PROPOSAL 
 

I. This proposal is tendered as one part of a Combination Bid Proposal utilizing option       * of Subsection 102.11 on the following contracts: 
 
* Option to be shown as either (a), (b), or (c). 
 
 Project No. County  Project No. County 

 
1. _______________________       ___________________ 
 
2. _______________________       ___________________ 
 
3. _______________________       ___________________ 
 
4. _______________________       ___________________ 
 
5. _______________________       ___________________ 
 

6. _______________________       _____________________ 
 
7. _______________________       _____________________ 
 
8. _______________________       _____________________ 
 
9. _______________________       _____________________ 
 
10. _______________________       _____________________ 

 
 
A. If option (a) has been selected, then go to II, and sign Combination Bid Proposal. 
 
B. If option (b) has been selected, then complete the following, go to II, and sign Combination Bid Proposal. 



 
SECTION 905 - COMBINATION BID PROPOSAL  (Continued) 
 
 

Project Number Pay Item 
Number 

Unit Unit Price 
Reduction 

Total Item 
Reduction 

Total Contract 
 Reduction 

1.  
_____________________                     
 

 
__________
__________ 

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

2.  
_____________________                     
 

 
__________
__________                  

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

3.  
_____________________                     
 

 
__________
__________                  

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

4.  
_____________________                     
 

 
__________
__________                  

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

5.  
_____________________                     
 

 
__________
__________                  

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

6.  
_____________________                     
 

 
__________
__________                  

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

7.  
_____________________                     
 

 
__________
__________                  

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

8.  
_____________________                     
 

 
__________
__________                  

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 
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Project Number Pay Item 
Number 

Unit Unit Price 
Reduction 

Total Item 
Reduction 

Total Contract 
Reduction 

9.  
_____________________                     
 

 
__________
__________                  

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

10.  
_____________________                     
 

 
__________
__________                  

 
_____
_____ 

 
_______________
_______________ 

 
________________
________________ 

 

 
 
 
 

C. If option (c) has been selected, then initial and complete one of the following, go to II. and sign Combination Bid Proposal. 
 

_____  I (We) desire to be awarded work not to exceed a total monetary value of  $ _______________________. 
 
_____  I (We) desire to be awarded work not to exceed  _______ number of contracts. 

 
II. It is understood that the Mississippi Transportation Commission not only reserves the right to reject any and all proposals, but also the 

right to award contracts upon the basis of lowest separate bids or combination bids most advantageous to the State. 
 
It is further understood and agreed that the Combination Bid Proposal is for comparison of bids only and that each contract shall operate 
in every respect as a separate contract in accordance with its proposal and contract documents. 
 
I (We), the undersigned, agree to complete each contract on or before its specified completion date. 

 
 

SIGNED  _____________________________________________ 
 
_____________________________________________ 
 
_____________________________________________ 

 



 

TO: EXECUTIVE DIRECTOR, MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
JACKSON, MISSISSIPPI 

 
CERTIFICATE 

 
If awarded this contract, I (we) contemplate that portions of the contract will be sublet.  I (we) certify that 
those subcontracts which are equal to or in excess of fifty thousand dollars ($50,000.00) will be in 
accordance with regulations promulgated and adopted by the Mississippi State Board of Contractors on 
January 13, 1999. 
 
I (we) agree that this notification of intent DOES NOT constitute APPROVAL of the subcontracts. 
 
NOTE: Insert name and address of subcontractors.  (Subcontracts equal to or in excess of fifty thousand 

dollars ($50,000.00) ONLY.) 
 
 
    
 (Individual or Firm) (Address) 
 
 
    
 (Individual or Firm) (Address) 
 
 
    
 (Individual or Firm) (Address) 
 
 
    
 (Individual or Firm) (Address) 
 
 
NOTE: Failure to complete the above DOES NOT preclude subsequent subcontracts.  Subsequent 

subcontracts, if any, equal to or in excess of fifty thousand dollars ($50,000.00) will be in 
accordance with regulations promulgated and adopted by the Mississippi State Board of 
Contractors on January 13, 1999. 

 
 
 

Contractor    
 
 
By    
 
 
Title    

 
 

CERTIFICATE MUST BE EXECUTED 
REV. 2/99 



 
MISSISSIPPI DEPARTMENT OF TRANSPORTATION 

 
CERTIFICATION 

(Execute in duplicate) 
 
 
 
I,___________________________________________________________________________________,  
 (Name of person signing certification) 
 
individually, and in my capacity as ______________________________________________________ of 
 (Title) 
 
_________________________________________________________________ do hereby certify under 

 (Name of Firm, Partnership, or Corporation) 
 
pen al t y  of  per ju r y  un der   th e  l a ws  of   th e  Un i t ed  S t a t es  and  th e  S ta t e  of  Mi ss i ss i pp i  tha t  
 
______________________________________________________________________________________,  Bidder 
 (Name of Firm, Partnership, or Corporation) 
 
on Project No. MP-6015-34(015) / 304814301 & MP-6015-31(008) / 304814302 , 
 
in  Jones & Jasper   County(ies), Mississippi, has not either 
directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any 
action in restraint of free competitive bidding in connection with this contract; nor have any of its corporate 
officers or principal owners. 
 
Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal 
owners, managers, auditors and others in a position of administering federal funds are not currently under 
suspension, debarment, voluntary exclusion or determination of ineligibility; nor have a debarment 
pending; nor been suspended, debarred, voluntarily excluded or determined ineligible within the past 
three years by the Mississippi Transportation Commission, the State of Mississippi, any other State or a 
federal agency; nor been indicted, convicted or had a civil judgment rendered by a court of competent 
jurisdiction in any matter involving fraud or official misconduct within the past three years. 
 
Initial here "_______" if exceptions are attached and made a part thereof.  Any exceptions shall address to 
whom it applies, initiating agency and dates of such action. 
 
Note:  Exceptions will not necessarily result in denial of award but will be considered in determining 
bidder responsibility.  Providing false information may result in criminal prosecution or administrative 
sanctions. 
 
All of the foregoing and attachments (when indicated) is true and correct. 
 
 
 
Executed on __________________________________   ___________________________________ 
 Signature 
 
(5/29/2008S)



 
MISSISSIPPI DEPARTMENT OF TRANSPORTATION 

 
CERTIFICATION 

(Execute in duplicate) 
 
 
 
I,___________________________________________________________________________________,  
 (Name of person signing certification) 
 
individually, and in my capacity as ______________________________________________________ of 
 (Title) 
 
_________________________________________________________________ do hereby certify under 

 (Name of Firm, Partnership, or Corporation) 
 
pen al t y  of  per ju r y  un der   th e  l a ws  of   th e  Un i t ed  S t a t es  and  th e  S ta t e  of  Mi ss i ss i pp i  tha t  
 
______________________________________________________________________________________,  Bidder 
 (Name of Firm, Partnership, or Corporation) 
 
on Project No. MP-6015-34(015) / 304814301 & MP-6015-31(008) / 304814302 , 
 
in  Jones & Jasper   County(ies), Mississippi, has not either 
directly or indirectly entered into any agreement, participated in any collusion; or otherwise taken any 
action in restraint of free competitive bidding in connection with this contract; nor have any of its corporate 
officers or principal owners. 
 
Except as noted hereafter, it is further certified that said legal entity and its corporate officers, principal 
owners, managers, auditors and others in a position of administering federal funds are not currently under 
suspension, debarment, voluntary exclusion or determination of ineligibility; nor have a debarment 
pending; nor been suspended, debarred, voluntarily excluded or determined ineligible within the past 
three years by the Mississippi Transportation Commission, the State of Mississippi, any other State or a 
federal agency; nor been indicted, convicted or had a civil judgment rendered by a court of competent 
jurisdiction in any matter involving fraud or official misconduct within the past three years. 
 
Initial here "_______" if exceptions are attached and made a part thereof.  Any exceptions shall address to 
whom it applies, initiating agency and dates of such action. 
 
Note:  Exceptions will not necessarily result in denial of award but will be considered in determining 
bidder responsibility.  Providing false information may result in criminal prosecution or administrative 
sanctions. 
 
All of the foregoing and attachments (when indicated) is true and correct. 
 
 
 
Executed on __________________________________   ___________________________________ 
 Signature 
 
(5/29/2008S) 
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CONTRACT FOR   MP-6015-34(015) / 304814301 & MP-6015-31(008) / 304814302  

LOCATED IN THE COUNTY(IES) OF   Jones & Jasper  

STATE OF MISSISSIPPI, 

COUNTY OF HINDS 
 

This contract entered into by and between the Mississippi Transportation Commission on one hand, and the 
undersigned contractor, on the other witnesseth; 

That, in consideration of the payment by the Mississippi Transportation Commission of the prices set out in the 
proposal hereto attached, to the undersigned contractor, such payment to be made in the manner and at the time of times 
specified in the specifications and the special provisions, if any, the undersigned contractor hereby agrees to accept the 
prices stated in the proposal in full compensation for the furnishing of all materials and equipment and the executing of all 
the work contemplated in this contract. 

It is understood and agreed that the advertising according to law, the Advertisement, the instructions to bidders, the 
proposal for the contract, the specifications, the revisions of the specifications, the special provisions, and also the plans for 
the work herein contemplated, said plans showing more particularly the details of the work to be done, shall be held to be, 
and are hereby made a part of this contract by specific reference thereto and with like effect as if each and all of said 
instruments had been set out fully herein in words and figures. 

It is further agreed that for the same consideration the undersigned contractor shall be responsible for all loss or 
damage arising out of the nature of the work aforesaid; or from the action of the elements and unforeseen obstructions or 
difficulties which may be encountered in the prosecution of the same and for all risks of every description connected with 
the work, exceptions being those specifically set out in the contract; and for faithfully completing the whole work in good 
and workmanlike manner according to the approved Plans, Specifications, Special Provisions, Notice(s) to Bidders and 
requirements of the Mississippi Department of Transportation. 

It is further agreed that the work shall be done under the direct supervision and to the complete satisfaction of the 
Executive Director of the Mississippi Department of Transportation, or his authorized representatives, and when Federal 
Funds are involved subject to inspection at all times and approval by the Federal Highway Administration, or its agents as 
the case may be, or the agents of any other Agency whose funds are involved in accordance with those Acts of the 
Legislature of the State of Mississippi approved by the Governor and such rules and regulations issued pursuant thereto by 
the Mississippi Transportation Commission and the authorized Federal Agencies. 

The Contractor agrees that all labor as outlined in the Special Provisions may be secured from list furnished by 
 
 
 

It is agreed and understood that each and every provision of law and clause required by law to be inserted in this 
contract shall be deemed to be inserted herein and this contract shall be read and enforced as though it were included 
herein, and, if through mere mistake or otherwise any such provision is not inserted, then upon the application of either 
party hereto, the contract shall forthwith be physically amended to make such insertion. 

The Contractor agrees that he has read each and every clause of this Contract, and fully understands the meaning of 
same and that he will comply with all the terms, covenants and agreements therein set forth. 
 

Witness our signatures this the ______ day of ________________, ______. 
 
___________________________________________ 
 Contractor (s) 
By  ________________________________________  MISSISSIPPI TRANSPORTATION COMMISSION  
 
Title _______________________________________    By  __________________________________________________ 
Signed and sealed in the presence of:  Executive Director 
(names and addresses of witnesses) 
 
__________________________________________            __________________________________________________ 
 Secretary to the Commission 
Award authorized by the Mississippi Transportation Commission in session on the ____ day of 
________________________, ______,   Minute Book No. ___________,  Page No. _________. 
Revised  8/06/2003
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S  E  C  T  I  O  N     9  0  3 
PERFORMANCE AND PAYMENT BOND 

 
 
CONTRACT BOND FOR:   MP-6015-34(015) / 304814301 & MP-6015-31(008) / 304814302  

LOCATED IN THE COUNTY(IES) OF:   Jones & Jasper  

STATE OF MISSISSIPPI, 

COUNTY OF HINDS 

Know all men by these presents: that we,     
 ( Contractor ) 

______________________________ Principal, a    

residing at ______________________________________ in the State of    

and    
 ( Surety ) 

residing at  _____________________________________ in the State of  , 

authorized to do business in the State of Mississippi, under the laws thereof, as surety, are held and firmly bound 

unto the State of Mississippi in the sum of   

  

($______________________________________) Dollars, lawful money of the United States of America, to be paid 

to it for which payment well and truly to be made, we bind ourselves, our heirs, administrators, successors, or 

assigns jointly and severally by these presents. 

 
Signed and sealed this the _____ day of ____________________ A.D. ________. 

 
The conditions of this bond are such, that whereas the said    

  

principal, has (have) entered into a contract with the Mississippi Transportation Commission, bearing the date of 

______ day of _______________________ A.D. _______ hereto annexed, for the construction of certain projects(s) 

in the State of Mississippi  as mentioned in said contract in accordance with the Contract Documents therefor, on 

file in the offices of the Mississippi Department of Transportation, Jackson, Mississippi. 

Now therefore, if the above bounden   

_______________________________________ in all things shall stand to and abide by and well and truly observe, 
do keep and perform all and singular the terms, covenants, conditions, guarantees and agreements in said contract, 
contained on his (their) part to be observed, done, kept and performed and each of them, at the time and in the 
manner and form and furnish all of the material and equipment specified in said contract in strict accordance with 
the terms of said contract which said plans, specifications and special provisions are included in and form a part of 
said contract and shall maintain the said work contemplated until its final completion and acceptance as specified in 
Subsection 109.11 of the approved specifications, and save harmless said Mississippi Transportation Commission 
from any loss or damage arising out of or occasioned by the negligence, wrongful or criminal act, overcharge, fraud, 
or any other loss or damage whatsoever, on the part of said principal (s), his (their) agents, servants, or employees in 
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the performance of said work or in any manner connected therewith, and shall be liable and responsible in a civil 
action instituted by the State at the instance of the Mississippi Transportation Commission or any officer of the State 
authorized in such cases, for double any amount in money or property, the State may lose or be overcharged or 
otherwise defrauded of, by reason of wrongful or criminal act, if any, of the Contractor(s), his (their) agents or 
employees, and shall promptly pay the said agents, servants and employees and all persons furnishing labor, 
material, equipment or supplies therefor, including premiums incurred, for Surety Bonds, Liability Insurance, and 
Workmen's Compensation Insurance; with the additional obligation that such Contractor shall promptly make 
payment of all taxes, licenses, assessments, contributions, damages, any liquidated damages which may arise prior 
to any termination of said principal's contract, any liquidated damages which may arise after termination of the said 
principal's contract due to default on the part of said principal, penalties and interest thereon, when and as the same 
may be due this state, or any county, municipality, board, department, commission or political subdivision:  in the 
course of the performance of said work and in accordance with Sections 31-5-51 et seq. Mississippi Code of 1972, 
and other State statutes applicable thereto, and shall carry out to the letter and to the satisfaction of the Executive 
Director of the Mississippi Department of Transportation, all, each and every one of the stipulations, obligations, 
conditions, covenants and agreements and terms of said contract in accordance with the terms thereof and all of the 
expense and cost and attorney's fee that may be incurred in the enforcement of the performance of said contract, or 
in the enforcement of the conditions and obligations of this bond, then this obligation shall be null and void, 
otherwise to be and remain in full force and virtue. 
 
 

Witness our signatures and seals this the  _______ day of ______________________ A.D.  ______. 
 
 
    
 (Contractors) Principal Surety 
 
By   By   
  (Signature) Attorney in Fact 
 
 Address   
 
   
 
Title     
 (Contractor's Seal) (Printed) MS Agent 
 
   
  (Signature) MS Agent 
 
 Address   
 
   
 
   
  (Surety Seal) 
 
   
  Mississippi Insurance ID Number 
 
 



 

 

BID BOND 
 
KNOW ALL MEN BY THESE PRESENTS, that we    
 Contractor 
 
    
  Address 
 
    
  City, State   ZIP 
  
 
as Principal, hereinafter called the Principal, and    
 Surety 
 
a corporation duly organized under the laws of the state of    

as Surety, hereinafter called the Surety, are held and firmly bound unto   State of Mississippi, Jackson, Mississippi  
 
As Obligee, hereinafter called Obligee, in the sum of  Five Per Cent (5%) of Amount Bid 
 
 Dollars ($   ) 
 
for the payment of which sum will and truly to be made, the said Principal and said Surety, bind ourselves, our heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, the Principal has submitted a bid for Widen & Overlay approximately 9 miles of SR 15 from 200 feet South 
of Lyon Drive to 2.5 miles North of the Jasper County Line, known as State Project No. MP-6015-34(015) / 304814301 
& MP-6015-31(008) / 304814302 in Jones & Jasper Counties. 
 
NOW THEREFORE, the condition of this obligation is such that if the aforesaid Principal shall be awarded the contract, the 
said Principal will, within the time required, enter into a formal contract and give a good and sufficient bond to secure the 
performance of the terms and conditions of the contract, then this obligation to be void; otherwise the Principal and Surety 
will pay unto the Obligee the difference in money between the amount of the bid of the said Principal and the amount for 
which the Obligee legally contracts with another party to perform the work if the latter amount be in excess of the former, but 
in no event shall liability hereunder exceed the penal sum hereof. 
 
Signed and sealed this    day of     , 20___ 
 
    
  (Principal) (Seal) 
 
 
  By:    
 (Witness)   (Name) (Title) 
 
 
     
   (Surety) (Seal) 
 
 
  By:    
 (Witness)  (Attorney-in-Fact) 
  
    
  MS Agent 
 
    
  Mississippi Insurance ID Number 


	Bid Items



