SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications,
disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of
the bid proposal. | (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be
separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures
and/or affidavits. 1 (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or
affidavit contained in the proposal at the Commission’s election upon award. Failure to so execute at the Commission’s request within the time
allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 DATED 6/18/2019 ADDENDUM NO. DATED

ADDENDUM NO DATED ADDENDUM NO. DATED

ADDENDUM NO DATED ADDENDUM NO. DATED
Number Description TOTAL ADDENDA: 1

1 Revised Table of Contents; Added Notice to Bidder No. 1734; (Must agree with total addenda issued prior to opening of bids)

Amendment EBS Downoload Required. Respectfully Submitted,

DATE
Contractor
BY
Signature
TITLE
ADDRESS
CITY, STATE, ZIP
PHONE
FAX
E-MAIL
(To be filled in if a corporation)
Our corporation is chartered under the Laws of the State of and the names,
titles and business addresses of the executives are as follows:
President Address
Secretary Address
Treasurer Address

The following is my (our) itemized proposal.
ER-0063-04(010)/ 106793302000
Greene County(ies)

Revised 01/26/2016
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904-NOTICE TO BIDDERS NO. 1734
DATE: 6/18/2019
SUBJECT: Steel Fabrication Schedule

PROJECT: ER-0063-04(010) / 106793302 — Greene County

To ensure that MDOT is able to acquire a contract with its fabrication firm in a timely manner, a detailed
schedule for the fabrication of structural steel from your Sub-Contractors shall be provided in writing no
later than the preconstruction meeting. The provided schedules will be used by MDOT to establish the
maximum contract amount as indicated in section 810.04.5 of the Standard Specifications. MDOT will be
responsible for the cost not to exceed the maximum contract amount.

It is the responsibility of the Prime Contractor to make all structural steel fabrication Sub-Consultants
aware that MDQOT is not responsible for any additional costs associated with a change in the provided
schedule and fabrication locations (including coating locations) that raise the maximum contract amount.

The schedule should include but is not limited to the following:

Location where material will be fabricated (including coating locations)
Project fabrication duration (including coatings)

Project shipping durations

Any projected breaks in the fabrication schedule

Projected work schedule (days per week, hours per shift, shifts per day)
The name and address of subcontractors involved in the fabrication
The number of fabricated items

Steel fabrication shall not commence until MDOT has contracted with a steel fabrication inspection firm,
all submittals are reviewed and stamped, a prefabrication meeting is held, and MDOT’s fabrication
inspection firm is on site.
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