## SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM N ADDENDUM N ADDENDUM N	0 <b>2</b>	DATED DATED DATED	8/18/2021 8/19/2021	ADDENDUM NO ADDENDUM NO ADDENDUM NO.	DATED DATED DATED		
2677; Added N Items; Amendr 2 Revised NTB	Descri of Contents; NT TB No. 3602; Add nent EBSx Down No. 2958; F 3Sx Download Re	B No. 3600 repl ded SP 907-207- oad Required. Revised Progre	-2; Revised Bid	TOTAL ADDENDA: (Must agree with total adde Respectfully Submitted, DATE BY TITLE ADDRESS CITY, STATE, ZIP PHONE FAX E-MAIL	Contractor Signature		
(To be filled in if a Our corporation is a titles and business a	chartered under th	the Laws of the S xecutives are as	State of follows:			and t	he name
	President				Address		
	Secretary				Address		
	Treasurer				Address		
		-	0072-05(011)/ 1	03330303000			

# MISSISSIPPI DEPARTMENT OF TRANSPORTATION

### **SECTION 904 - NOTICE TO BIDDERS NO. 2958**

CODE: (SP)

DATE: 8/19/2021

### SUBJECT: Contract Time

#### PROJECT: BR-0072-05(011) / 103330302 – Tate County BR-0072-05(011) / 103330303 – Tunica County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than <u>September 14, 2021</u> and the date for Notice to Proceed / Beginning of Contract Time will be <u>November 15, 2021.</u>

Should the Contractor request a Notice to Proceed earlier than <u>November 15, 2021</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date. Regardless of whether or not an early Notice to Proceed is granted, contract time will start at the original Notice to Proceed date.

<u>All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.</u>

472 Working Days have been allowed for the completion of work on this project.

RM CSD-612		YEAR	YEAR 4041	1	PROGRESS SCHEDULE	CHENULE									COLINITY		Tate & Tunica					
Rev. 1 / 2015																						
WORK PHASE	LINE NUMBERS	JAN FEB	MAR	APRIL	МАҮ	JUNE	JULY	AUGUST	SEPTEMBER OCTOBER	OCTOBER	NOV	DEC JAN FEB	EB MAR	APRIL	MAY	JUNE	JULY	AUGUST	SEPTEMBER OCTOBER	OCTOBER	NOV	DEC
Miscellaneous	10-90, 130-350, 520, 540-560, 700-960, 1150-1180, 1190-1210, 1250-1260										•											182
Excavation & Drainage	100-120, 570-690, 1185											23	3									17
Bridges	1270-1550																	122			1	441
Base & Paving	360-510, 1220-1240																					
Signs and Stripe	530, 970-1140																					
	YEAR: 2023												X	YEAR: 2024								
Miscellaneous	10-90, 130-350, 520, 540-560, 700-960, 1150-1180, 1190-1210, 1250-1260	182																G -	T.			
Excavation & Drainage	100-120, 570-690, 1185															T\$		47	Z			
Bridges	1270-1550	195									67. 72		367				437					
Base and Paving	360-510, 1220-1240													2	404			459				
Signs and Stripe	530, 970-1140																453	472	X			
LET:	August 24, 2021																					
NOA:	September 14, 2021																					
NTP/BCT:	November 15, 2021																					
W.D.:	472																					
	MONTH	JAN FEB MAR	MAR	APRIL	MAY	JUNE	JULY	ST	BER	OCTOBER	NON :		1-1	APRIL	MAY	JUNE	JULY	AUGUST	SEPTEMBER	OCTOBER		DEC WORKING
	ANTICIPATED WORKING DATS FER MONTH		-	0	2	20	7	7	2	<u>0</u>	=	~ 0 0	11. 1	<u>c</u>	2	۶N	7	7	۶N	0	-	Α Α

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.