SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO.	1 DATED	4/20/2022	ADDENDUM NO.	DATED
ADDENDUM NO	DATED		ADDENDUM NO.	DATED
ADDENDUM NO	DATED		ADDENDUM NO.	DATED
Number 1 Revised NTB No Amendment EBSx Do	Description 4125; Revised Prog	gress Schedule;	TOTAL ADDENDA: <u>1</u> (Must agree with total addenda is Respectfully Submitted, DATEC	
			ADDRESS	
			CITY, STATE, ZIP	
			PHONE	
			E-MAIL	
(To be filled in if a corpor	ation)			
Our corporation is charter titles and business address				and the names,
Pre	sident		Addre	SSS
Sec	pretary		Addre	288
Tre	asurer		Addre	ess
The following is my (our) NH-0009-04(038) Coahoma County Revised 01/26/2016	/ 107958301000 & NI	H-0009-04(039)/	107958302000	

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 4125

CODE: (SP)

DATE: 4/20/2022

SUBJECT: Contract Time

PROJECT: NH-0009-04(038) / 107958301 & NH-0009-04(039) / 107958302 Coahoma County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than <u>May 10, 2022</u> and the date for Notice to Proceed / Beginning of Contract Time will be <u>June</u> 09, 2022.

Should the Contractor request a Notice to Proceed earlier than <u>June 09, 2022</u> and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date. Regardless of whether or not an early Notice to Proceed is granted, contract time will start at the original Notice to Proceed date.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.

222 Working Days have been allowed for the completion of work on this project.

Rev. 1 / 2015																				
WORK PHASE DESCRIPTION	LINE NUMBERS	JAN FEB	MAR	APRIL	МАҮ	JUNE		AUGUST SI	SEPTEMBER OCTOBER	NOV	DEC JAN FEB	MAR	APRIL M		JUNE	JULY ,	AUGUST SE	SEPTEMBER OCTOBER	VON	DEC
Miscellaneous	10, 40-70, 200, 240-440, 730																222			
Milling & Paving	20, 30, 80-190, 220, 760-780					<u>с</u>					103 121			167						
ning & mament Stripe	Signing & 210, 230, 450-720, 740-750 Permament Stripe													167			222			
LET: NOA:	04/26/2022 05/10/2022																			
NTP/BCT: W.D.:	NTP/BCT: 06/09/2022 W.D.: 222																			
	MONTH	JAN FEB	MAR	APRIL	MAY	TUNE	, YULY	AUGUST	SEPTEMBER OCTOBER	NON	DEC.JAN FEB	MAR	APRIL	MAY	IUNE		AUGUST SE	SEPTEMBER OCTOBER	ER NOV DEC	172 MODVING
ANTICIDATED W		2 - 2	144	1 1		100	╉	t					+				t			202

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.