SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO.	1	DATED	5/18/2022	ADDENDUM NO.	DATED		
ADDENDUM NO		DATED		ADDENDUM NO.	DATED		
ADDENDUM NO		DATED		ADDENDUM NO.	DATED		
Number	Descrip	tion		TOTAL ADDENDA:	_1		
 Revised Table of Contents; Revised Notice to Bidder No. 4197; Added Notice to Bidder No. 4199; Revised Progress Schedule; Amendment EBSx Download Required. 				(Must agree with total add	denda issued prior to ope	ening of bids)	
				Respectfully Submitted,			
				DATE			
				BY	Contractor		
				TITLE	Signature		
				CITY, STATE, ZIP			
				PHONE			
				FAX			
				E-MAIL			
(To be filled in if a corpo	ration)						
Our corporation is chartered under the Laws of the State of						and the	names,
Pr	esident				Address		
S	cretary				Address		
	cretary				Address		
Tr	easurer				Address		
The following is my (our) itemized p	roposal.					
MP-2051-49(005 Montgomery & G)/ 3075103	01000 & MP-	2051-22(003)/ 3	07510302000			
		., ()					

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION TABLE OF CONTENTS

PROJECT: MP-2051-49(005)/307510301 - Montgomery MP-2051-22(003)/307510302 - Grenada

Section 901 - Advertisement

Section 904 - Notice	e to Bidders			
#1	Governing Specification, w/ Supplement			
#3	Final Cleanup			
#9	Federal Bridge Formula			
#13	Safety Edge			
#113	Tack Coat			
#296	Reduced Speed Limit Signs			
#445	Mississippi Agent or Qualified Nonresident Agent			
#447	Traffic on Milled Surface in Rural Areas			
#516	Errata and Modifications to the 2017 Standard Specifications			
#1225	Early Notice to Proceed			
#1225	Material Storage Under Bridges			
#1220	Fuel and Material Adjustments			
#1241 #2206	MASH Compliant Devices			
#2273	Mississippi Special Fuel Tax Law			
#2954	Reflective Sheeting for Signs			
#3599	Standard Drawings, w/ Supplement			
#3676	Asphalt Gyratory Compactor Internal Angle Calibration			
#4197	Contract Time			
#4197 #4198	Scope of Work			
#4198				
#4199	Cooperation Between Contractors			
Section 907 - Special Provisions				
907-102-2	Bidding Requirements and Conditions			
907-103-2	Award and Execution of Contract			
907-105-1	Authority of the Engineer			
907-108-4	Subletting of Contract			
907-109-3	Measurement and Payment			
907-618-4	Additional Signing Requirements, w/Supplement			
907-619-6	Temporary Portable Rumble Strips			
907-701-3	Hydraulic Cement			
907-702-4	Bituminous Materials			
907-703-1	Gradation			
907-705-1	Stone Riprap			
907-707-3	Joint Materials			
907-711-2	Plain Steel Wire			
907-712-1	Fence and Guardrail			
907-714-3	Miscellaneous Materials			
907-718-1	Timber and Dimension Lumber			
907-720-2	Acceptance Procedure for Glass Beads			
907-721-4	Materials for Signs			
	0			

PROJECT: MP-2051-49(005)/307510301 - Montgomery MP-2051-22(003)/307510302 - Grenada

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal State Board of Contractors Requirement State Certification Regarding Non-Collusion, Debarment and Suspensions Section 902 - Contract Form Section 903 - Contract Bond Forms

Progress Schedule

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET OF SECTION 905 AS ADDENDA) 05/18/2022 10:54 AM

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 4197

CODE: (SP)

DATE: 5/18/2022

SUBJECT: Contract Time

PROJECT: MP-2051-49(005) & MP-2051-22(003) / 307510301 & 302 – Montgomery & Grenada Counties

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award, will be issued no later than <u>June 14, 2022</u>, and the date for Notice to Proceed / Beginning of Contract Time will be <u>July 14, 2022</u>.

Should the Contractor request a Notice to Proceed earlier than <u>July 14, 2022</u>, and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date. Regardless of whether or not an early Notice to Proceed is granted, contract time will start at the original Notice to Proceed date.

<u>All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.</u>

<u>143</u> Working Days have been allowed for the completion of work on this project.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 4199

CODE: (SP)

DATE: 5/18/2022

SUBJECT: Cooperation Between Contractors


PROJECT: MP-2051-49(005) & MP-2051-22(003) / 307510301 & 302 – Montgomery & Grenada Counties

The Bidder's attention is hereby called to Subsection 105.07, Cooperation between Contractors, of the 2017 Edition of the Mississippi Standard Specifications for Road and Bridge Construction.

Bidders are advised that this project adjoins the following project(s) that may be under construction:

BR-2901-00(003) / 105807 – Bridge Replacement on US 51 (Bridge No. 205.4) in Grenada County

The Contractor shall cooperate in all respects and shall coordinate construction of all phases of work with the Contractor of the adjoining project.



YEAR 2023

YEAR 2022 PROGRESS SCHEDULE

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.