SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

	Č	•				`			
A	DDENDUM NO.	1	DATED	6/28/2022	ADDENDUM NO.	4 DATED		6/28/20	122
A	DDENDUM NO	2	DATED	6/28/2022	ADDENDUM NO.	DATED			
A	DDENDUM NO	3	DATED	6/28/2022	ADDENDUM NO.	DATED	/ ///		
Numbe	er	Descri	ption		TOTAL ADDENDA:	4			
					(Must agree with total ad	ldenda issued prior to	opening o	f bids)	
1	Revised Advertisem Required.	ent; Am	nendment EB	Sx Download	Respectfully Submitted,			,	
2	Postponed until July Required.	07, 2022;	Amendment E	BSx Download		C			
3	Revised Table of Co NTB No 480; Amenda	,		,	DATE		_		
4	Revised Table of Contents; Added NTB 2 with attachments;				Contractor				
	Amendment EBSx Download Required.				BY				
					5.	Signature			
					TITLE				
					ADDRESS				
					CITY, STATE, ZIP				
					PHONE				
					FAX				
					E-MAIL				
(To	be filled in if a corpora	ation)							
							and	the	names,
title	es and business address	es of the e	executives are as	follows:					
	Pre	sident				Address			
	Sec	retary				Address			
	Tre	asurer				Address			

The following is my (our) itemized proposal. SP-0008-04(076) / 109190301000 Holmes County(ies)

Revised 01/26/2016

MISSISSIPPI DEPARTMENT OF TRANSPORTATION TABLE OF CONTENTS

PROJECT: SP-0008-04(076)/109190301 - Holmes

Section 901 - Advertisement

Section 904 - Notice to Bidders							
#1	Governing Specification, w/ Supplement						
#2	Status of ROW, w/ Attachments						
#9	Federal Bridge Formula						
#296	Reduced Speed Limit Signs						
#445	Mississippi Agent or Qualified Nonresident Agent						
#480	Bridge Repair Permits (Nationwide Permit No. 3)						
#516	Errata and Modifications to the 2017 Standard Specifications						
#1226	Material Storage Under Bridges						
#1241	Fuel and Material Adjustments						
#2206	MASH Compliant Devices						
#2273	Mississippi Special Fuel Tax Law						
#2954	Reflective Sheeting for Signs						
#3599	Standard Drawings						
#4402	Contract Time						
#4403	Scope of Work						
Section 907 - Special Provisions							
907-102-2	Bidding Requirements and Conditions						
907-103-2	Award and Execution of Contract						
907-105-1	Authority of the Engineer						
907-108-4	Subletting of Contract						
907-109-4	Measurement and Payment						
907-234-1	Silt Fence						
907-618-4	Additional Signing Requirements, w/Supplement						
907-619-5	Traffic Control for Construction Zones						
907-701-3	Hydraulic Cement						
907-702-4	Bituminous Materials						
907-703-1	Gradation						
907-705-1	Stone Riprap						
907-707-3	Joint Materials						
907-711-2	Plain Steel Wire						
907-712-1	Fence and Guardrail						
907-714-3	Miscellaneous Materials						
907-718-1	Timber and Dimension Lumber						
907-720-2	Acceptance Procedure for Glass Beads						
907-721-4	Materials for Signing						

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal

State Board of Contractors Requirement

State Certification Regarding Non-Collusion, Debarment and Suspensions

Section 902 - Contract Form

Section 903 - Contract Bond Forms

PROJECT: SP-0008-04(076)/109190301 - Holmes

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET OF SECTION 905 AS ADDENDA)

06/29/2022 03:22 PM

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

CODE: (IS)

SECTION 904 - NOTICE TO BIDDERS NO. 2

DATE: 03/01/2017

SUBJECT: Status of Right-of-Way

Although it is desirable to have acquired all rights-of-way and completed all railroad agreements, utility adjustments and work to be performed by others prior to receiving bids, sometimes it is not considered to be in the public interest to wait until each and every such clearance has been obtained. The bidder is hereby advised of possible unacquired rights-of-way, relocates, railroad agreements and utilities adjustments which have not been completed.

The status of right-of-way acquisition, utility adjustments, encroachments, potentially contaminated sites, railroad facilities, improvements, and asbestos contamination are set forth in the following attachments.

In the event right of entry is not available to <u>ALL</u> parcels of right-of-way and/or all work that is to be accomplished by others on the date set forth in the contract for the Notice to Proceed is not complete, the Department will issue a restricted Notice to Proceed.

STATUS OF RIGHT-OF-WAY

SP-0008-04(076) 109190/301000 Holmes County

All rights of way and legal rights of entry have been acquired except:

None.

ASBESTOS CONTAMINATION STATUS OF BUILDINGS
TO BE REMOVED BY THE CONTRACTOR
SP-0008-04(076)
109190-301000
Holmes County
June 22, 2022

Reference is made to notices to bidders entitled "Asbestos National Emission Standards for Hazardous Air Pollutants (NESHAP)" and "Removal of Obstructions".

The following pertinent information is furnished concerning asbestos containing materials (ACMs), if any, found in buildings to be removed by the Contractor.

There is no Right of Way required for this project. There are no buildings to be removed by the contractor.

STATUS OF POTENTIALLY CONTAMINATED SITES SP-0008-04(076) 109190-301000 Holmes County June 22, 2022

THERE IS NO RIGHT OF WAY REQUIRED FOR THIS PROJECT. NO INITIAL SITE ASSESSMENT WILL BE PERFORMED. IF CONTAMINATION ON EXISTING RIGHT OF WAY IS DISCOVERED, IT WILL BE HANDLED BY THE DEPARTMENT.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

Inter-Departmental Memorandum

To:

Right of Way Division

Trudi Loflin

Date:

June 21, 2022

From:

Pre-Construction Engineer District 3

Adam Boggan

Project No:

109190/301000

SP-0008-04(076)

County:

Holmes

DISTRICT STATUS REPORT

- 1. STATUS OF RIGHT OF WAY: All work to be done within existing ROW.
- 2. RIGHT OF WAY CLEARANCE: There are no encroachments.
- 3. STATUS OF AFFECTED RAILROAD OPERATING FACILITIES: None affected.
- 4. STATUS OF REQUIRED UTILITY RELOCATIONS: No utility conflicts.
- 5. STATUS OF CONSTRUCTION AGREEMENT: None required.

AB:ab

pc:

Michael Hogan (District Three) Wade Yeates (District Three) Alex Zivic (Construction Division) Trudi Loflin (Right of Way) File Improvements to be included in Notice to Bidders to be removed by the Construction Contractor FMS Construction Project No: 109190-301000 External ROW No: SP-0008-04(076)

Parcel No: Station No: Property Owner: Description/Pictures:

NA