

Call 02 Debris Removal & Embankment Stabilization on US 49 East over Techeva Creek Bridge No. 213.2, known as State Project No. SP-0008-04(076) / 109190301 in Holmes County.

Q1. Will the completion time be pushed back since the bid date was?

A1. No.

Q2. Would the Department consider a time extension due to Rip Rap material delay from the quarry?

A2. This is an emergency project with risk to the integrity of the bridge should work not be completed as soon as possible and bidders are advised to bid as per the contract documents. Valid time extension requests will be considered during construction for proven material shortages and delays only.