

SECTION 905 -- PROPOSAL (CONTINUED)

I (We) hereby certify by digital signature and electronic submission via Bid Express of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the Commission. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the Commission to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the Commission's election upon award. Failure to so execute at the Commission's request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. <u>1</u>	DATED <u>8/11/2023</u>	ADDENDUM NO. _____	DATED _____
ADDENDUM NO. <u>2</u>	DATED <u>8/11/2023</u>	ADDENDUM NO. _____	DATED _____
ADDENDUM NO. <u>3</u>	DATED <u>8/17/2023</u>	ADDENDUM NO. _____	DATED _____

Number	Description
1	Revised Table of Contents; Added NTB No. 5069; Revised Bid Items; Amendment EBSx Download Required.
2	Revised Bid Items; Amendment EBSx Download Required.
3	Revised Table of Contents; Revised NTB No. 5066; Added NTB No. 5289; Revised Progress Schedule; Amendment EBSx Download Required.

TOTAL ADDENDA: 3
(Must agree with total addenda issued prior to opening of bids)

Respectfully Submitted,

DATE _____

Contractor

BY _____
Signature

TITLE _____

ADDRESS _____

CITY, STATE, ZIP _____

PHONE _____

FAX _____

E-MAIL _____

(To be filled in if a corporation)

Our corporation is chartered under the Laws of the State of _____ and the names, titles and business addresses of the executives are as follows:

President Address

Secretary Address

Treasurer Address

The following is my (our) itemized proposal.

BR-0046-01(016)/ 100888301000

Franklin County(ies)

Revised 01/26/2016

**MISSISSIPPI DEPARTMENT OF TRANSPORTATION
TABLE OF CONTENTS**

PROJECT: BR-0046-01(016)/100888301 - Franklin

Section 901 - Advertisement

Section 904 - Notice to Bidders

#1	Governing Specification, w/ Supplement
#2	Status of ROW, w/ Attachments
#3	Final Cleanup
#9	Federal Bridge Formula
#113	Tack Coat
#296	Reduced Speed Limit Signs
#445	Mississippi Agent or Qualified Nonresident Agent
#516	Errata and Modifications to the 2017 Standard Specifications
#757	Additional Erosion Control Requirements
#1225	Early Notice to Proceed
#1226	Material Storage Under Bridges
#1241	Fuel and Material Adjustments
#1434	Erosion Control Plan
#1963	Guardrail Pads
#2172	App for Storm Water Reports
#2206	MASH Compliant Devices
#2273	Mississippi Special Fuel Tax Law
#2611	Disadvantaged Business Enterprise In Federal-Aid Highway Construction, w/ Supplement
#2782	DBE Pre-Bid Meeting
#2954	Reflective Sheeting for Signs
#3676	Asphalt Gyrotory Compactor Internal Angle Calibration
#3713	Fabrication Schedule
#3963	Super Silt Fence
#4113	Unique Entity ID Requirement For Federal Funded Projects
#4638	Storm Water Discharge Associated with Construction Activity (> 5 Acres)
#4699	Right-of-Way Plat
#4702	App for Traffic Control Report
#5066	Contract Time
#5067	Specialty Items
#5068	Placement of Fill Material in Federally Regulated Areas
#5069	Pay Item Correction
#5086	Detail of Square Tube Sign Posts
#5289	Additional Construction Requirements
906	Required Federal Contract Provisions -- FHWA 1273, w/Supplements
Section 907 - Special Provisions	
907-101-1	Definitions and Terms
907-102-2	Bidding Requirements and Conditions
907-105-2	Control of Work
907-106-1	Control of Materials

PROJECT: BR-0046-01(016)/100888301 - Franklin

907-107-2	Contractor's Erosion Control Plan
907-108-4	Subletting of Contract
907-109-4	Measurement and Payment
907-234-1	Silt Fence
907-253-1	Coir Fiber Baffle
907-413-2	Cleaning and Sealing Joints and Cracks
907-619-5	Traffic Control for Construction Zones
907-619-6	Temporary Portable Rumble Strips
907-626-9	Audible Thermoplastic Traffic Markings
907-700-1	Materials and Tests
907-701-3	Hydraulic Cement
907-702-4	Bituminous Materials
907-703-2	Gradation
907-705-1	Stone Riprap
907-707-3	Joint Materials
907-708-4	Concrete Pipe
907-711-2	Plain Steel Wire
907-712-1	Fence and Guardrail
907-713-1	Waterproofing Admixture
907-714-3	Miscellaneous Materials
907-718-1	Timber and Dimension Lumber
907-720-2	Acceptance Procedure for Glass Beads
907-721-4	Materials for Signing
907-803-5	Test Piles
907-804-11	Concrete Bridges and Structures, w/ Supplement
907-822-1	Neoprene Expansion Joints
907-823-7	Preformed Joint Seal
906-8	Training Special Provisions

Section 905 - Proposal, Proposal Bid Items, Combination Bid Proposal
Certification of Performance - Prior Federal-Aid Contracts
Certification Regarding Non-Collusion, Debarment and Suspension
SAM.GOV Registration and Unique Entity ID
Section 902 - Contract Form
Section 903 - Contract Bond Forms
Form -- OCR-485

Pile and Driving Equipment Data Form
Progress Schedule

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET
OF SECTION 905 AS ADDENDA)

08/17/2023 03:24 PM

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 5066

CODE: (SP)

DATE: 08/17/2023

SUBJECT: Contract Time

PROJECT: BR-0046-01(016) / 100888301 – Franklin County

The completion of work to be performed by the Contractor for this project will not be a specified date but shall be when all allowable working days are assessed, or any extension thereto as provided in Subsection 108.06. It is anticipated that the Notice of Award will be issued no later than **September 12, 2023** and the date for Notice to Proceed / Beginning of Contract Time will be **November 13, 2023**.

Should the Contractor request a Notice to Proceed earlier than **November 13, 2023** and it is agreeable with the Department for an early Notice to Proceed, the requested date will become the new Notice to Proceed date. Regardless of whether or not an early Notice to Proceed is granted, contract time will start at the original Notice to Proceed date.

All requests for an early Notice to Proceed shall be sent to the Project Engineer who will forward it to the Contract Administration Division.

444 Working Days have been allowed for the completion of work on this project.

MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SECTION 904 - NOTICE TO BIDDERS NO. 5289

CODE: (SP)

DATE: 8/17/2023

SUBJECT: Additional Construction Requirements

PROJECT: BR-0046-01(016) / 100888301 – Franklin County

Bidders are hereby advised of the following:

To avoid disturbing any Barn Swallow nest during nesting season, the existing bridge will be removed outside of nesting season. Nesting season is from April 1 to July 15.

The Bidder is further advised that the road shall not be closed until earthwork or bridge demolition activities requiring the closure are ready to begin as stated in the Sequence of Operations on Sheet No. 31 of the plans.

2023 Upper **2024 Upper**
YEAR 2025 Lower **PROJECT NUMBER** **BR-0045-01(016) / 100868301**
PROGRESS SCHEDULE **COUNTY** **Franklin**

FORM CSD-612
Rev. 1/2015

NO.	WORK PHASE DESCRIPTION	LINE NUMBERS	MONTH												TOTAL			
			JAN	FEB	MAR	APR	MAY	JUNE	JULY	AUGUST	SEPTEMBER	OCTOBER	NOV	DEC				
1	Miscellaneous	120-320, 590-820, 960-1130, 1170																183
2	Clearing / Removal	10-70																100
3	Bridge	1260-1510																139
4	GR, DRN, PV	80-110, 328-400, 450, 470-580, 1160, 1180-1250																176
5	Detour Overlay / Pavement	410-440, 460, 830-950, 1140-1150									24							178
1	Miscellaneous	120-320, 590-820, 960-1130, 1170																444
2	Clearing / Removal	10-70																
3	Bridge	1260-1510	196															350
4	GR, DRN, PV	80-110, 328-400, 450, 470-580, 1160, 1180-1250	196															350
5	Detour Overlay / Pavement	410-440, 460, 830-950, 1140-1150																444
	LET:	8/22/2023																
	NOA:	9/12/2023																
	NTP/BCT:	11/13/2023																
	W.D.:	444																
ANTICIPATED WORKING DAYS PER MONTH			JAN 6	FEB 7	MAR 11	APR 15	MAY 19	JUNE 20	JULY 21	AUGUST 21	SEPTEMBER 20	OCTOBER 16	NOV 11	DEC 11				172
WORKING DAYS PER YEAR																	172	

NOTE: THE ANTICIPATED WORKING DAYS SHOWN ON THIS SCHEDULE ARE FOR INFORMATIONAL PURPOSES ONLY. THE ACTUAL WORKING DAY TOTAL AS ASSESSED BY THE PROJECT ENGINEER ON FORM CSD-765 SHALL GOVERN.